Annexure: 1
Template of NIB for Publication in News Paper

JAIPUR DEVELOPMENT AUTHORITY

Room No. 234, Main Building Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur — 302 004
Telephone: +91-141-2569696 e.mail : xxxxxxxx@jaipurjda.org

No. JDA/E.E/Elect.-1/2017-18/D- Date:

NOTICE INVITING BID
NIB No. :31/2017-18
Online Bids are invited up-to 6.00 PM of 4.03.2018 for Annual Rate Contract
for Shifting and dismantling of HT/LT lines by laying under ground
cable at Panchyat Samiti Bhawan, Jhotwara to Ambabari Tri-junction for
construction of New 3 lane ROB parallel to existing Jhotwara ROB , Jaipur.
Details may be seen in the Bidding Document at our office or the website of
State Public Procurement Portal website www.sppp.rajasthan.gov.in,
www.eproc.rajasthan.gov.in and www.jaipurjda.org.
To participate in the bid, bidder has to be:
1. Registered on JDA website www.jaipurjda.org
For participating in the Bid, the Bidder has to apply for the Bid and pay
the Bidding Document Fee, RISL Processing Fee and Bid Security Deposit,
online only.
2. Registered on e-Procurement Portal of Government of Rajasthan
www.eproc.rajasthan.gov.in for online e-Bid submission.

(Executive Engineer Elect-l)
Procuring Entity
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Annexure: 2

Template of Detail NIB for uploading on SPP Portal, e-Procurement, JDA Protal& as part of NIB

Document

JAIPUR DEVELOPMENT AUTHORITY

Room No. 114, Court Building, Ist Floor, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal
Nehru Marg, Jaipur — 302 004 Telephone: +91-141-2569696 e.mail : xxxxxxxx@jaipurjda.org

JDA/XEN/Elect-1/2017-18/D-

Dated :

NOTICE INVITING BID
NIB No. : 31/2017-18

Name & Address of the Procuring
Entity

» Name: Executive Engineer (Elect-), Jaipur Development Authority
» Address: Room No. 114, Court building, Ist Floor, Ram Kishore Vyas
Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur — 302 004

(Rajasthan)
» Email: ee.electric4@jaipurjda.org

Subject Matter of Procurement

» Annual Rate Contract for Shifting and dismantling of HT/LT lines by laying
underground cable at Panchyat Samiti Bhawan, Jhotwara to Ambabari Tri-
junction for construction of New 3 lane ROB parallel to existing Jhotwara
ROB, Jaipur.

Bid Procedure

» Two Bid (eg. Single-stage Two part (envelope) open competitive) eBid
procedure at http://eproc.rajasthan.gov.in

Bid Evaluation Criteria (Selection
Method)

» L-1 (eg.Least Cost Based Selection (LCBS)-L1)

Websites for downloading Bidding
Document, Corrigendum's,
Addendums, etc.

» Websites: www.sppp.rajasthan.gov.in,www.eproc.rajasthan.gov.in,
www.jaipurjda.org

Website for online Bid application and
payment *

» Website: www.jaipurjda.org

» For participating in the Bid, the Bidder has to apply for this Bid and pay the
Bidding Document Fee, RISL Processing Fee and Bid Security Deposit,
online only.
o Bidding document fee: Rs. 1000.00 Rupees (One Thousand only)
o  RISL Processing Fee: Rs. 1000 (Rupees One Thousand only)
o Requisite Bid Security Deposit

Estimated Procurement Cost

> INR 530.99.00 Lacs (Rupees Five Crore Thirty Lacs Ninety Nine Thousand
Only)

Bid Security Deposit

» Amount (INR) : 2% (Rs. 1061980.00 )of Estimated Procurement Cost, 0.5%
of S.S.1. of Rajasthan, 0.5% (Rs 265495.00 ) for Bidder registered as
contractor in JDA, 1% for Sick Industries, other than S.S.1., whose cases are
pending with Board of Industrial & Financial Reconstruction

» (*2% for bidder who is A and AA class contractor registered in other Govt.
Department) / 0.5% for bidder registered as contractor AA,A,B,C in JDA

» Micro small medium Enterprises situated in Rajasthan Tender Fee 50% EMD
value 0.5%

» Incase of department of the state govt. and undertaking, corporations,
Autonomous bodies, Registered societies, cooperative societies which are
owned or controlled or managed by the state Govt. and Govt. undertaking
of the central Govt. shall submit a bid securing declaration in lieu of bid
security.

Date/Time/Place of Pre-Bid

> N/A

» Last date of submitting clarifications requests by the bidder<date and
time> addressed to the procurement entity at <Address of procurement
entity>

Applying bid and making online
payment on JDA portal
(www.jda.urban.rajasthan.gov.in

» Start Date: 02.02.2018 at 10.30 AM onwards

» End Date: 04.03.2018 at 06:00 PM

» Incase EMD in from BG original bank guarantee is to be submitted
in room no........... (Room no. of DD (E&B) of main building, JDA,
Jaipur by 5.03.2018 to 7.03.2018 up to 6.00 PM




Bid submission on e-procurement » Start Date: 2.02.2018 at 10.30 AM onwards

portal of GOR (www.eproc. » End Date: 04.03.2018 at 06:00 PM

rajasthan.gov.in)

Date/ Time/ Place of Technical Bid > 8/03/2018 at 4.00 PM

Opening » Room No. CCC TF-308, llIrd Floor, CCC building, Ram Kishore Vyas
Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur — 302004
(Rajasthan)

Date/ Time/ Place of Financial Bid » Will be intimated later to the technically qualified bidders.

Opening

Bid Validity » 120 days from the bid submission deadline

Time Period > 24 Months

Job No:- JDA/EE ROB RUB-I/A&F/2016-2017/Sep/173 Dated : 27.09.2016

* Jaipur development authority has decided to receive earnest money deposit (EMD) (Bid Security), Tender fee and RISL processing fee online
through JDA portal. The bid security options available in tender for participants are as mentioned below:-.
* There should be a gap of 3 working days BETWEEN End Date for Bid Applying, Online Payment & Bid Submission AND Bid opening date.

Note:

1.  Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and financial proposal.

2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to confirmation), its Bid shall not be
accepted.

3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type Ill) as per Information Technology Act-
2000 using which they can digitally sign their electronic bids. Bidders can procure the same from any CCA approved certifying agency, i.e.
TCS, Safecrypt, Ncode etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders
must register on http://eproc.rajasthan.gov.in (bidders already registered on http://eproc.rajasthan.gov.in before 30-09-2011 must register
again).

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to upload the complete bid well
advance in time so as to avoid 11th hour issues like slow speed; choking of web site due to heavy load or any other unforeseen problems.

5.  Bidders are also advised to refer "Bidders Manual Kit" available at e-Proc website for further details about the e-Tendering process.

6.  Training for the bidders on the usage of e-Tendering System (e-Procurement) is also being arranged by DolT&C, GoR on a regular basis.
Bidders interested for training may contact e-Procurement Cell, DolT&C for booking the training slot.
Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in Address : e-Procurement Cell, JDA,
Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur

7.  The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.

8.  No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a formal contract is signed
and executed between the procuring entity and the successful bidder.

9.  Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the individual bidders to verify such
information) and the information provided therein are intended only to help the bidders to prepare a logical bid-proposal.

10. The provisions of RTPPA  Act 2012 and Rules thereto shall be applicable for this  procurement.
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the
RTPP Act 2012 and Rules thereto, the later shall prevail.

Executive Engineer (Elect-I)
JDA, Jaipur




Jaipur Development Authority, Jaipur
Office Order
No. : JDA/IT(1074501)/E-Services/2015-16/D- 39 Dated: A-\q-20l b

Subject: Payment mechanism for participating in tender.

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD)
(Bid Security), Tender Fee and RISL processing fee online through JDA Portal. The
bid security options available in tender for participants are as mentioned below:
A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which
bidder requires to prepare BG before applying in the tender. The details of BG
requires to be fed on JDA portal before paying balance amount (Tender Fee +
RISL Processing Fee). This amount will be paid through Payment Gateway only,
option to make balance payment through EFT (RTGS/NEFT) will not be available.

If bidder does not opt for BG against EMD, options of making complete payment
through Payment Gateway or through EFT (NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT
(NEFT/RTGS)” will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per
the standard procedures it may take 4 to 24 hours in process of confirmation of
EFT through Auto-Process depending on the time of EFT done. Therefore, option
to make payment through EFT (NEFT/RTGS) will be available till 2 days prior to
closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc.,
will be available. User can use this facility from anywhere any time till the
closing date & time of bid participation.

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the
basis of which user will get the payment details along with other details for
bidding on e-Procurement portal of GOR.

® In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.
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e In case complete payment is done through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time
basis.

e In case complete payment is done through EFT (NEFT/RTGS), on confirmation
of payment from ICICI Bank (Auto Process) “Bid Participation Receipt” will be
available on Login of Bidder on JDA portal.

This payment mechanism will come into force w.e.f 15/10/2016. Thereafter, old
payment mechanism related to NEFT/ RTGS in which the bidder makes direct
payment without “Paying Slip for EFT (NEFT/RTGS)” in JDA’s bank account will be
discontinued.

All procuring entities are hereby directed to clearly mention this procedure in NIB
document.

(Pawan Arora)
Secretary

Copy for information and further necessary action to:

1. P.S.to JDC, JDA, Jaipur.

2. P.S. to Secretary, Secretary, JDA, Jaipur.

3. Director (Law / Finance / Town Planning / Engineering-l / Engineering-Il), JDA,
Jaipur.

4. All Additional Chief Engineer , DA, Jaipur

5. DC (Administration)/DC(Store)/DC (Vehicle), JDA, Jaipur

6. System Analyst, JDA, Jaipur

7. Analyst-cum-Programmer, JDA to ensure integration of software w.e.f
01/10/2016.

8. All Xen , JDA, Jaipur.
9. Officer-in-charge, SPPP Portal, Jaipur.
10.0SD (Public Relation) / PRO, JDA, Jaipur. {
£
(Brijesh Kishore Sharma)
OSD (RM)
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR

JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SPECIAL CONDITION OF THE CONTRACT FOR POST QUALIFICATION OF
CONTRACTORS

Name of work : - Annual Rate Contract forShifting and dismantling of HT/LT lines by
laying under ground cable at Panchyat Samiti Bhawan, Jhotwara to
Ambabari Tri-junction for construction of New 3 lane ROB parallel
to existing Jhotwara ROB, Jaipur.
Special conditions of contract for POST QUALIFICATION as detailed here
under, shall be applicable in addition to all other terms and condition already
prescribed under standard agreement forms/rules and regulations to contract.
1. Procedure:
Procedure for POST QUALIFICATION would be as follow:

(a) Three-envelope system would be adopted, for POST QUALIFICATION.

Envelop-1. The Bidders are required to submit Bid security, cost of Bid documents,
Bid processing fees through online payment after registering with JDA
on www .jaipurjda.org/e-services/e-tender portal. There should be a
gap of 3 working days BETWEEN End Date for Bid Applying, Online
Payment & Bid Submission AND Bid opening date. In the absence of
such fees the bid of respective bidder will be considered as non-
responsive and shall be rejected.

Envelop-2 being for Technical Bid and
Envelop-3 being for Financial Bid.

(b) The technical bid will be opened only of those bidders whose proper Bid
security, cost of Bid documents, Bid processing fees through online
payment after registering with JDA on www jaipurjda.org/e-services/e-
tender portal. There should be a gap of 3 working days BETWEEN End
Date for Bid Applying, Online Payment & Bid Submission AND Bid
opening date. In the absence of such fees the bid of respective bidder will
be considered as non-responsive and shall be rejected. The technical bid
will be opened only of those bidders whose VAT clearance certificate
(Valid up to Six months back from the opening of Technical Bid) and
copy of registration of contractor in required category are found to be in
order.




(c) The Technical Bid envelope-2 would be opened on the date 26.04.2017 at
4.00 PM in the chamber of Addl. Chief Engineer (Elect.), JDA, Jaipur. The
Financial Bid envelope-3 would be opened only of those bidders who
fulfill all the POST QUALIFICATION criteria.

Note:-

If VAT clearance certificate is not applicable in any State then appropriate
proof is to be enclosed by bidder with certificate which is applicable in
place of VAT.

2.Criteria:

Criteria for POST QUALIFICATION would be as follows:-
(a) The bidder should have executed following quantities of work in any one
financial year during last five financial years. However the bidder may opt

current year in the said financial assessment period.

S.No. Item Quantities required to be
executed (50% Qty. of
G-Schedule)

1 | Major Item of Schedule - G

For Electrical work

A | LT Cable (All sizes) 9550 Mtr.

B | HT XLPE Cable (All Sizes) 9375 Mtr.

C |RMU 14 Nos.

D | High Mast Light 2 Nos.
Note:-

(i) The Bidder should enclose the certificate having quantities Financial year
wise other wise the certificate will not be considered.

(ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in
one financial year.

(iii) Certificate issued by Govt. of India, State Govt.,, Union Territory, Govt.

Undertakings, Autonomous Bodies shall only be considered.



(b) The bidder should have completed at least one electrical nature work in last
three financial year (including current year, if opted by the bidder) of value
not less than 50% of the Estimated Cost of the work (bid cost) updated to

present price level)
Notes:-

(i) The starting & completion date of the work is to be in between above said
financial year. If no then maximum work (70%) is to be completed in
above said financial year.

(i)  If bidder is submitted certificate having different components / nature of
work then proper completion certificate of required similar nature
component is to be enclosed.

(c) The bidder should have achieved an annual financial turnover of at least 60 %
of the Estimated Cost of the work (bid cost) in any one of last Three financial
years (including current year, if opted by the bidder)

Note:-

(i) The bidder should enclose certificate of Turn over from Chartered Accountant
for last five financial years & audited balance sheet of the year which is
considered by the bidder in criteria 2 (c).

(ii) If current year or last year has been opted by bidder whose balance sheet is
not submitted till the submission of bid then certificate from Chartered
Accountant should be enclosed.

(d) The bidder should give Affidavit to deploy the machinery and equipment as
specified in Schedule - I1I, for the execution of this work.

(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be
qualified only if available bid capacity is equal to or more than the total Bid
value.

The available bid capacity will be calculated as under:
Bid Capacity = (A x N x 3 - B)

Where A= Maximum value of electrical engineering work executed in
any one year during the last 5 financial years (updated to
present Price level) taking in to account the completed as well
as works in progress. However, the bidder may opt current year
in the five year assessment period

N = Number of year prescribed for completion of the work for which
bids is invited = 2.
B= Value, at present price level of existing commitments and on-

Going Works to be executed during 'N' period (period
prescribed for completion of the works for which the bids are
invited)



Note:-

(i) Certificate from Chartered Accountant should be enclosed by bidder clearly
indicated maximum value of Electrical Engineering Work in one Financial
Year.

(f) Litigation History: - Bidder should provide an accurate information on any
litigation or arbitration resulting from contracts completed or under execution
by him over the last five years. The maximum value (updated at the present
price level) of disputed amount claimed in the litigation / arbitration
resulting from contracts executed in last five years shall be deducted from the
calculated Bid Capacity of the bidder. The details shall be furnished in
Schedule VL

Note :-

(i) The present price level for turnover, cost of completed work & disputed

amount Of similar nature, the previous years value shall be given weight age of
10% per Year as follows:-

10

(@)  For current year 1.00
(b)  For last year 1.00
(c)  For one year before 1.10
(d)  For two year before 1.21
()  For three year before 1.33
® For four year before 1.46

3. Documentation :

The bidder should furnish the following documents along with the technical bid:

(a) Information regarding financial resources and capability in Schedule -I.

(b) Information regarding works executed in the last five years in Schedule-II

(c) Certificates from the concerned Engineer-In-Charge in support and
verification of the information furnished in Schedule-II

(d) Affidavit regarding machinery and equipment required for deployment, as
detailed in scheduled - III.

(e) Information regarding details of maximum value of electrical engineering
works executed in any one year during the last five years taking into account
the completed as well as works in progress in schedule - IV.

(f) Information regarding existing commitments and ongoing works to be
completed in schedule - V.

(g) Information regarding details of litigation or arbitration contracts to be
furnished in schedule - VI.
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(h) Calculation of Bid capacity in schedule - VIL
(i) Affidavit as per Annexure I.

4. Important:

(@) The bidder must ensure that all the information required in the Documents is

furnished by him complete in all respects. He would not be allowed to

withdraw any document, or to rectify any information furnished therein, after

submitting the bid.

(b) The bidder should give an affidavit that the information furnished in

schedule I, to VII is correct. If any information is found incorrect, the offer of

the bidder shall be rejected and action be taken as per rules.

(c) Bidders must do paging of all enclosure of bid documents.

5. Rejection of bids

The department reserves the rights to reject any bid or to disqualify any or all
The bidders, without assigning any reasons at any stage.

()

If Bid is not accompanied with the requisite documents mentioned in
clauses 3 (a) to 3 (i) or is not in accordance with procedure specified
in Para 1, or is not accompanied with earnest money, tender fee,
processing fee & VAT clearance Certificate and registration of
contractor in required category it would be liable for rejection.

Furnishing of incorrect or incomplete or concealment of any
information required in the bid documents would render the bid
liable for rejection.

If all the copies enclosed in support and affidavit is not duly
attested by Notary public / gazetted officer then bid of the bidder is
to be rejected.

EXECUTIVE ENGINEER (Elect-I)
JAIPUR DEVELOPMENT AUTHORITY
JAIPUR



Schedule -1
FINANCIAL RESOURCES AND CAPABILITY

[Reference clause 3 (a)]

1. Name of Bidder

2. Total financial turnover achieved by the bidder in the last five financial years:
S.no. Year Turnover

1)

(2)

(3)

(4)

®)

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder
which is considered by him as per criteria 2 (a).

3. Total financial Turnover projected in the current financial year

4. Has the bidder ever been debarred from tendering for Central Government /
State Government / any Government undertaking?

Yes / No, if yes give details.
5. Has bidder ever been declared insolvent?
Yes/No, if yes give details.
6. Name(s) and Address of Branch/(s) for bidder's Bankers.

I/ We hereby certify that the above information is correct to the best of my/our
knowledge and belief.

Signature of Bidder
Date: (With Seal wherever applicable)

12



SCHEDULE - 11
(Reference Clause 3b)

Detail of quantities of work executed during last five financial years

S. Name of Work Place Financial | Principal item of work
No. | (with Agreement | (District/Sta Year
No. & Date) te)
Date:
Signature of Bidder

Note: Certificate from concerned Engineer-in-charge should be enclosed in support
and verification of the above statement.

13



To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by

Notary Public
Schedule - III
[Reference Clause 3(d)]
AFFIDAVIT
L/ We. e, Proprietor/ Partner/
Authorized signatory of M/s .........c.coiiiiiiiiiiiiii under take the oath

that I/We will deploy the machinery and equipment listed below as and when

required in the execution of this work.

S.No.| Name of Machinery Minimum Availability
Requirement | = 009 Leased
1 | Digital Insulation tester 1 No’s
5 KV, with timer
2 | HV Test set 1No’s
3 | Hydraulic Crimping 1 No’s
tool up to 240 sqmm
4 | Multimeter 1 No’s

I/We hereby certify that the above information is correct to the best of my/our
knowledge and belief.

Date: Signature of Bidder
(With seal)

14



SCHEDULE -1V
(Reference clause 3e)

DETAILS OF MAXIMUM VALUE ELECTRICAL ENGINEERING WOKRS EXECUTED IN ANY ONE YEAR DURING THE LAST FIVE YEARS TAKING INTO
ACCOUNT THE COMPLETED AS WELL AS WORKS IN PROGRESS

S.No. Name of works Client Place Financial | Cost of work as St. date of St. date of | Value of work
(with agreement (distruct/State) year per work order | commencement | completion | done during
no. & date) the year

Signature of Bidder

15



SCHEDULE - V
(Reference Clause 3f)

DETAILS OF EXISTING COMMITMENTS & ON-GOING WORKS TO BE COMPLETED IN NEXT ONE YEAR FROM DATE OF SUBMISSION OF BID

S. Name of Place On going work Existing Commitments
No. Work mmwwmw Cost of Cost of work | Value of remaining work at | Estimated cost | Value of present
work Remaining to present price level as on (Rs. In lacs) price level as on
be executed | ............ updated @10% per
year updated @10%
per year
Note:- If it is found at any stage that the bidder hides his existing commitment than proper action will be taken as
per RTPP Act and Rules.

16



SCHEDULE -VI
(Reference clause 3g)

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS

S.No. Name of works Client | Work order Disputed amount | Date of raising | Actual award Cause of
(with agreement amount claimed in disputed amount, if the litigation &
no. & date) litigation / amount case is decided Matter in
Arbitration dispute
Remark:-  If schedule VI is found blank it will be treated as Nil.

17




Name of bidder :

SCHEDULE-VII
(Reference Clause 3 h)
BID CAPACITY

=

A = Maximum value of Electrical
Engineering work executed in any one
year during the last five finance years
(Upload to present price level)

Lacs

Certified details enclosed at

IN

N = Number of vears prescribed for
completion of the work, for which
bids are invited

3/4Year

1@

B= Value, at present price level of
existing commitments and on going
work to be completed during the N
period

Lacs

Certified details enclosed at

18

Bid capacity = AXN X3 -B
e —— Lacs

Signature of Bidder




ANNEXURE-1I

[Reference Clause 3(i)]

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by

Notary Public

AFFIDAVIT
L/ W e Proprietor/ Partner/
Authorized signatory of M/s ..........cocoiiiiiiiiiii under take the

oath that the information furnished by me/us in schedule I to VII of the
assessment Bid for
............................................................ is correct to the best of my/our
knowledge. If any information is found to be incorrect JDA has right to reject the

Bid and to take action against me/us as per rules.
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

FINANCIALBID POST QUALIFICATION

Envelop-3
(G-SCHEDULE IS PROVIDED IN EXCEL FILE)
For
Name of Work:- Annual Rate Contract for Shifting and dismantling of HT/LT lines by

laying under ground cable at Panchyat Samiti Bhawan, Jhotwara
to Ambabari Tri-junction for construction of New 3 lane ROB

parallel to existing Jhotwara ROB, Jaipur.

Date of on line Sale :2.02.2018 to 04.03.2018
Date of on line receipt :2.02.2018 to 04.03.2018
VIS e

Note- Digital signature is valid in all documents.

Executive Engineer (Elect-l)

JDA, Jaipur



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Annual Rate Contract for Shifting and dismantling of HT/LT lines by
laying under ground cable at Panchyat Samiti Bhawan, Jhotwara

to Ambabari Tri-junction for construction of New 3 lane ROB

parallel to existing Jhotwara ROB, Jaipur.

CONTENTS OF BIDDING DOCUMENT

S.No. Details Page No.
1. General Instructions to contractors 3-6

2. Special Condition for post qualification 7-11
3. Special condition of contract 12-14
4, Inspection and testing 15-17
5. Minimum Safety rules 18-22
6. Guarantee 23-24
7. Erection testing and commissioning 25-34
8. GTP to RMU 35-36
9. Annexure Ato D 37-42
10. DLP 43-45




1.1

1.2

1.3

1-GENERAL INSTRUCTIONS TO CONTRACTOR

The Bidder is expected to examine carefully all instructions, conditions, forms, terms, and
performance specification and drawing in the bid Documents. Failure to comply with the
requirements of Bid submission shall be at the Bidder's own risk, Bids Which are not
substantially responsive to the requirements of the bid documents shall be summarily

rejected.

At any time prior to the last date for submission of bids, the Employer may, for any
reason whether at his own initiative or in response to a clarification requested by a

prospective bids, modify the bid Documents but the issuance of an Addendum.

The Addendum will be sent in writing or by Fax prospective Bidder who have received
Documents, and will be binding unto them, whether the prospective Bidders
acknowledge same or not.

DOCUMENTS AND’INFORMATION TO BE FURNISHED AT THE TIME OF BID SUBMISSION

The bid to be prepared and submitted by the Bidder to the Employer for consideration

shall comprise the following.

a Form of bid duly singed along with the complete set of bid Documents. All
documents issued for the purpose of biding as descried shall be deemed to have
been incorporated in the bid for the work.

b Bid security, Bid fee and processing fee as applicable in form of demand draft of
any Nationalised Bank of India in favour of the Secretary Jaipur Development
Authority Jaipur’, payable at Jaipur.

C Sales Tax Clearance Certificate from the concerned departments

d Bill of Quantities with the rates (both in figures as well as in words) and amounts
for, all items of work duly filled in.

BIDED PRICES

Unless explicitly stated otherwise in the Bid Documents, the contract shall be for whole

based on the departmental design, Bill of Quantities, rates and prices submitted by the

Bidder.



3.2

3.3

4.2

4.3

4.4

4.5

4.6

The Bid shall fill in percentage rate (above/below) for the scheduled rates items and
rates and rates and prices for all items in Non scheduled category of works describe in
the Bill of Quantities in both figures and words, In case, there is any discrepancy in the
rates quoted in figures and words, the rates, quoted in words shall be taken as correct.
ltem against which no rte of rice is entered by the Bidder will not be paid for the
employer when executed and shall be deemed to have been covered by the rates and
prices in the Bill of Quantities.

All duties, taxes, fees and other levies (present and future) payable by the contractor
under the Contract, or for any other cause, a on the date thirty days prior to the closing
date for submission of bids, shall be included in the total Contract Price submitted by the
Bidder and the evaluation and comparison of bids by the Employer shall be made
accordingly.

BID SECURITY

The Bidder shall furnish as part of his bid security for the respective amounts as
mentioned in the NIT in form of demand draft of any Nationalised Bank of India in favour
of ‘The Secretary Jaipur Development Authority Jaipur’, payable at Jaipur.

Any bid not accompanied by bid security, bid fee and processing fee will be summarily
rejected by the employer as non-responsive.

The bid security of the unsuccessful Bidder will be discharged/returned without interest
as promptly as possible as but not later than 60 days after expiry of the bid validity
prescribed by the employer.

The bid security of the successful Bidder will be discharged without interest upon the
Bidder signing the agreement and furnishing the Bank Guarantee/ Surety Bond for the
performance of the Contract.

There will no liability on the part of department towards interest on the Earnest Money
paid by the Bidder.

The bid security shall be forfeited:

a If a Bidder withdraws his bid during the period of bid validity, or
b In the case of a successful Bidder, if he fails or refuses within the specified time
limit, to:

[ Sign the agreement, or

ii Furnish the required performance security.
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5.2

VARIATIONS OR DEVIATIONS IN BID DOCUMENTS

The bid shall submit an offer which complies fully with the basic requirements of the bid
Documents as indicted in Drawing and Specifications.

All Bidders are cautioned that no conditional offers, variations or deviations by the
Bidders in respect of any items proposed by the Bidder shall be entertained or
considered further in the process of bid evaluation. Furthermore, any deviation from
contract conditions, specification, or other requirements stipulated in these Bid

Documents shall be summarily rejected as non-responsive.

6 VALIDITY OF BID

6.1

6.2

The Bid shall remain valid and open for acceptance for a period of 4 (four) months after
the date of opening of bid.

In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request the Bidder for a specified extension in the period of validity. The
request and the responses thereto shall be made in writing through post, fax etc. A
Bidder may refuse the request without forfeiting his bid security. A Bidder agreeing to
the request will neither be required nor permitted to modify his bid, but will be required
to extend the validity of his bid security correspondingly The provision of Clause D
regarding discharge and forfeiture of earnest money shall continue to apply during the
extended period of bid validity.

FORMAT AND SIGNING OF BIDS

The complete bid shall be without alterations, interlineations or erasure, except those to
accord with instructions issued by the Employer or as necessary to correct errors made
by the Bidder, in which case such corrections shall be initiated by person or persons
signing the bid.

EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS
Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul
the biding process and reject one or all bids, at any time prior to the award of contract,
without thereby incurring any liability to the affected or renderer’s or any obligation to

inform the affected Bidder or Bidders of the grounds of the Employer’s action.



9

10.

11.

12

NOTIFICATION OF AWARD OF CONTRECT

Prior to the expiry of the period of bid validity prescribed by the Employer, the Employer
will notify the successful Bidder by telegram / cable or fax (and subsequently confirm in
writing by Registered Letter) that his bid has been accepted. This letter called “Letter of
Acceptance” shall name the sum which the Employer will pay to the Contractor in
consideration of the execution, completion and maintenance of the work by the
Contractor as prescribed by the Contract (called the “Contract Price”).

The Letter of Acceptance will form part of the Contract and agreement executed
between the parties in accordance with the Form of agreement provided in the bid.
Upon furnishing by the successful Bidder of a Performance Security in accordance with
the provisions of the special conditions of contract, the Employer will promptly notify the
unsuccessful Bidder that their bids have been unsuccessful and will discharge / return

without interest their bid security deposits in pursuance with Clause.

SIGNING OF AGREMNENT
At the same time as he notifies the successful Bidder that his bid has been accepted, the
Employer will instruct the successful Bidder to sign and execute the agreement within

seven (7) days of issue of the Letter of Acceptance.

Signature of Contractor/Bidder Executive Engineer (Elect-)

J.D.A. Jaipur



2-SPECIAL CONDITION FOR POST QUALIFICATION

1.

The financial bid shall be opened only of those successful Bidders who qualify the
technical Bid criteria.

Documents to be submitted with financial bid are as follows:

Percentage Rates on C-Schedule both in figures and in words duly filled in.

The financial bid will be evaluated on the basis of basic rates of the System (SITC of the
Job).

On bid scrutiny, if differences are found in rates given by the bidder in words and figures
in individual rates or in sub-total or in grand totals the procedure for deriving the final
value shall be as follows:

Before submission of the bids, the bidders are advised to visit the site and get acquainted
with site conditions, availability of materials & laour. All clarifications must be sought by
the bidders well in time and no extension of time shall be given on this account.

The bidders are advised to account for any fluctuations in market rates of materiall
equipment cost labour rates. Any claim on these accounts shall not be entertained after
the award of work unless specifically agreed to.

Bids not submitted on prescribed form are liable to be rejected.

Bidders are advised to quote original offer as per bill of quantities.

In case drawing and details are not enclosed with bid documents, these can be seen in
the office of the department during office hours. Failure to avail of this shall not relieve
the bidder of his responsibility of correct interpretation of work involved. Bidders who
resort to canvassing in any form shall be liable to rejection.

Printed Conditions of contract: Any printed conditions and conditions contrary to these
conditions of contract in contractors offer shall be excluded from the contract and not
applicable to this contract.

The bid shall be valid for acceptance for a period of four months from the date of

submission of the bid.



EXECUTION DRAWINGS

The successful bidder shall have to submit execution drawing to the department within a
total period of 1 week from the date of issue of work order for approval by the
department

TERMS OF PAYMENTS

As given in general Condition of contract in the approved standard agreement amended
up to date.

No escalation charges shall be payable to the contractor over and above the rates as
agreed to by the department in the detailed bill of quantities.

No advance shall be payable to the contractor.

The department does not bind themselves to accept the lowest or any bid and reserves
the right to accept or reject any or all the bids in w hole or in part without assigning any
reasons for doing so.

The contractor must acquaint, acquire themselves with the site conditions, means to
access the work, local conditions and all matters pertaining there to. | shall be the
contractors, responsibility to obtain all necessary information required for quoting the
above bid and for entering into a contract. The detailed drawing and specifications
available with the documents must be studied and examined carefully by the bidder
before submitting their offers.

The successful bidder shall sign the agreement on non judicial stamp paper of requisite
value within 10 day from the issue of work order. If the contractor selected fails to sign
the agreement with ten days of the issue of work order his bid security shall be forfeited.
The following documents shall form part of the contract agreement:
Invitation to bid.

All sections of financial and technical bid, contract (agreement), Bill of Quantities &
drawings.

All correspondence between the successful bidder and the department. Any other
documents necessary for completion of contract agreement.

The rates quoted in the bid shall include all charges for scaffolding, water, electricity
charges, hiring charges for any tools/ equipments etc. required for completion of jobs.
The rates shall be inclusive of excise duty, sales tax, octroi duty or any other duties or

fees levies by Government or by public or local bodies from time to time.

-8-



Necessary documents for import shall be done by the contractor under his own
arrangements for equipments of foreign origin. Proof of legal imports! purchase from
manufacturer should be submitted at the time of supply, failing which the award may be
terminated.

The works contract price quoted shall remain firm till completion of job and handing over
the same in working condition to the department. The price should not be subject to
exchange rate variations. No foreign exchange and license shall be arranged by Clint and
it shall be contractor’s responsibility to do so, if required.

It shall be contractor’s responsibility to check and ascertain the correct quantities and
only these assessed quantities in accordance with the requirement and as per the
tentative schedule of work after approval of the Engineer-in-charge shall be brought at
site after award of work order.

The contractor shall carry out additional! reduce work or supply material/ equipments at
the same quoted rates up to any increased or decreased quantities specified in detailed
bill of quantities. The department shall also be at liberty to ask the contractor to supply,
erect and commission rates within four months of stipulated date of commencement of
the work order without any price variation.

BAR CHART & CASH FLOW CHART

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with
the department and shall strictly adhere to the same. The progress and the completion
of the work shall be in accordance of the bar chart will form part of this contract
agreement. The said schedule of work/ bar-chart will be subject to general conditions of
contract related to the extension of time. A weekly progress of site shall be submitted in

writing to the department.

PERFORMANCE BOUND CONTRACT

The contract shall be a performance bound contract and therefore the contractor shall
makes his independent checks for Mounting, selection of equipment, etc. The drawings
enclosed with the bid documents are only tentative and for guidance for bidding
purposes. The details or execution drawings shall be prepared and submitted for
approval to the department by the successful contactor to suit the requirement

pertaining to site conditions.



10

11

12

13

TRAINING OF PERSONNEL

The contractor shall impart training to the departmental staff free of cost during erection
and commissioning of the plant

GUARNTEE

The contractor shall guarantee the complete system & equipments for a period of 12
months from the date of satisfactory handing over of the plant as certified by the
department for fault/ bad workmanship, manufacturing defects in equipments etc. The
Bidder shall guarantee the System to maintain the sound quality on the basis of Design/
Scheme. They shall also guarantee that the performance of the various equipments
individually and jointly and shall not be less than the specified rating when working under
operating conditions for the complete installation.

The commissioning of system shall be done by the contractor and all tests at site shall be
conducted to confirm the bided specification should be submitted to the department for
record.

REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE

Any defects or other faults which may appear within defect liability/guarantee period of
twelve months from the date of handing over the system in a satisfactory working
conditions to the department arising in the system due to material or workmanship
should be corrected and replace with parts of original specifications and makes by the
contractor at his own cost.

Security deposit will be returned to the contractor after 12 month from the date of
finalization of work and successful operation of the system as judged by the department.
POWER SUPPLY FOR ERECTION PURPOSES

The contractor shall make his own necessary arrangements for power supply required
for erection purposes by applying to JVVNL for a separate connection at his own cost or
through his own DG set.

The contractor shall have to submit original voucher/ bills of various items to be used in
execution of work.

The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that
the material is fit for dispatch, even after receiving the ornamental poles at site JDA

reserve the right to send the material to any Govt. / Semi Govt. / Private lab for testing
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and if the pole is not found as per specification, the bidder will require to replace the
complete material at his own cost.

14 All the materials to be used for electrification work must be inspected by Engineer-in-
charge or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the
site at the cost of contractor. The contractor shall have to inform seven days in advance

for the inspection.

Signature of Contractor/Bidder Executive Engineer (Elect-1)
J.D.A. Jaipur
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3.SPECIAL CONDITIONS OF CONTRACT

SCHEDULE 'H'

10.

If there is any typographical error or otherwise in the 'G' Schedule the rate given in the relevant BSR on
which Schedule 'G' has been prepared, shall prevail.

The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule1971.

The JDA shall have right to cause an audit technical examination of the work and the final bills of the
contractor including all supporting vouchers, abstract etc. to be made within two years after payment of
the final bills and if as a result such audit any amount is found to have been over paid / excess in respect of
any work done by the contractor under the contract or any work claimed by him to have been done under
this contract and found not to have been executed the contractor shall be liable to refund such amount
and it shall be lawful for the JDA to recover such sum from him in the manner prescribed in special
condition no. 8 or any other manner legally permissible and if it is found that the contractor was paid less
then that was due to him under the contract in respect of work executed by him under it, the amount of
such under payment shall be paid by the JDA to the contractor.

The contractor shall not work after the sunset and before sunrise without specific permission of the
authority Engineer.

Wherever any claim against the contractor for the payment of a sum of money arises out of under the
contracts, the JDA shall be entitled to recover the sum by appropriating in part or whole of the security
deposit of the contractor, In the event of the security being insufficient or if no security has been taken
from the contractor then the balance of the total sum recoverable as the case may shall be deducted from
any sum then due or which at any time there contract with the JDA should this sum be sufficient to recover
the full amount recoverable. The contractor shall pay to JDA on demand the balance remaining due. The
JDA shall further have the right to affect such recoveries under P.D.R. Act.

The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from the date of
opening of the bids.

By submission of this bid the contractor agree to abide with all printed conditions provided in the PWD
manual from 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the contractor and conditional bid is liable to be rejected.

All transaction in this execution of this work and this bid will be liable to Sale-Tax vide section. 2(B) read
with sub-clause (4) Sale-tax Rule, 1954.

If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or mutually extended
period or makes modifications in the rate, terms and conditions of the bid within the said period which are
not acceptable to the department or fails to commence the work in the specified period, fails to execute
the agreement and fails to furnish performance guarantee the department shall without prejudice to any,
other right or remedy, be at liberty to forfeit the amount of earnest money given in any form absolutely. If
any contractor, who having submitted a bid does not execute the agreement or start the work or dose not

complete the work and the work has to be put to rebidding he will stand debarred for 6 Months from
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11.

12.

13.

14.

15.

16.
17.
18.

19.
20.
21

22.

23.

24.
25.

participating of bidding in JDA in addition to forfeiture of Earnest Money / Security Deposit and other
action under agreement.

The contractor shall arrange his own machinery required for the work such as Bitumen Mixer, Hot Mix
plants and paver, road roller, Tar boiler, sprayer etc.

The contractor shall arrange his own storage tanks up to 10 Tones capacity for storage of bulk bitumen
wherever supplied by the department.

Rules regarding enlistment of contractor provide that work up to the times limit for which they are
qualified for biding can be allotted to them, Therefore, before biding the contractor will keep this in mind,
and submit the details of the work. Bids with incomplete or incorrect information are liable to be rejected.
Any material not conforming to the specifications collected at site have to be removed by the contractor
within a period of 3 days of the instruction, issued by do Engineer -In charge in writing failing which, such
material shall be removed by the Engineer-In charge at risk and cost of the contractor after expiry of 3 days
period.

The material collected at site and paid provisionally shall remain under and ward of the contractor till it is
consumed, fully on the work.

The rates provided in bid documents are inclusive of all Taxes and royalty.

For paver work at lest 3 road rollers shall be simultaneously deployed.

No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule Source/borrow pit
area for earth shall have to be arranged by the Contractor at his own cost.

Undersigned has full right to reject any or all bids without given any reasons.

Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

As per Supreme Court decision "All contracts with Governments shall require registration of workers under
the building and other construction workers (Regulation of Employment and Conditions of Service) Act,
1996 and extension of benefits to such workers under the act.

Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing Rs. 25.00 lacs
and more shall be applicable

The bidders are required to submit copy of their enlistment as contractor.

Conditions of RPWA-100 will be mandatory & acceptable to the contractor.

Any bid received with unattested cutting/ overwriting in rates shall be rejected and such bidder will be

debarred from biding for three months in JDA.

26.All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules, 2013 will

be applicable. If there is any contradictions in existing epscial conditions and provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 provision of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 shall be applicable.

SIGNATURE OF CONTRACTOR Executive Engineer (Elect-l)
WITH FULL ADDRESS: JDA JAIPUR
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Special Terms & Conditions for Electrification work.

The Contractor has to give the performance guarantee of the following materials for the period mentioned against them

from the date of completion of work:

© N o W»

10.

Transformers 30 Months
All types of Insulators 18 Months
ACSR Conductors 6 Months
Isolators 6 Months
Horn gap fuse set 6 Months
LT Pillar Box 6 Months
All types of HT/LT cables 18 Months

DLP period for various type of above works will now be governed by Director (Engineering-I) office order no. 29 dated
11.03.2016 (Copy Enclosed named by DLP period)
The Contractor has to arrange for the permission for the charging of electrical system from the Electrical Inspector
Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur Development
Authority.
The contractor will coordinate for the system handing over and charging process and if any defects, is pointed out by
the RSEB/JVVNL/PWD/INN, then he will have to rectify the same.
The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL/PWD/INN and system is
charged.
Inspection shall be bear by the contractor it self.
The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL.
All HT/LT cables should be sequentially marked with cable size & length duly embossed.
The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge and in
case, of failure to do so he shall be charged for such unreturned material at double the issue rate including storage
and supervision charges or the market rate whichever is higher. The basis of the theoretical consumption and
allowing for wastage @ 5% at double the issue rate including storage and supervision charges or market rate which
ever is higher.
The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work should be
executed without damaging existing water pipe line, LT/HT electric under ground cable, poles, existing surface drain,
water connections, Telephone cables etc. In case of any damages the penalty/ liability imposed for such work shall be
borne by the contractor and shall be got repaired immediately by arranging material/ labor/ assistance etc. In case of
delay JDA reserve right to execute/ get executed the work at the cost and risk of the contractor.
It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before using it at
site.

Executive Engineer (Elect.-)

JDA, Jaipur

| carefully study & do agree for above terms & Conditions.
Signature & Seal of the Contractor

-14 -



4-INSPECTION AND TESTING AT MANUFACTURER'’S PREMISES

The test of the material and workmanship shall be conducted by the JDA/IVVNL Engineers as
necessary. The result of such tests should confirm to be standard laid down in the Indian standards
and or the standards laid down in the detailed specification of the JVVNL/ .Public Works.

Proper quality control is required to be maintained by the contractor. Qualified personnels having a
degree in engineering or as required under the contractor enlistments rules duly approved by the
Deptt. Shall have to be engaged at site by the contractor. The Deptt. Reserves the right to engage
such staff and recover the expenses from the contractor on such account in case of his failure to do
so.

The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance
with the Engineer In charge and be got approved by him before use.

All inspection and testing shall be carried out in accordance with the Specification and in absence of
Specification relevant Indian Standard or internationally approved equivalent standard. After award of
contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and finalized
QA plan shall include test and incoming supply of raw materials and bought out items, stage
inspections and tests on finished products at manufacturer’s works / appropriate testing station. QA
plan shall clearly indicate tests which are intended to be witnessed by the Bidder alone and those by
both Bidder and Owner.

The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant /
Equipment.

The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly
authorized and designated representatives.

The Owner and his duly authorized representative shall have access to the Contractor’s premises at all
suitable times to inspect and examine the material and workmanship of the mechanical and electrical
plant and equipment during its manufacture there. If part of the plant and equipment is being
manufactured on other premises, the Contractor shall obtain permission for the Owner or his duly
authorized representative, to inspect as if the plant and equipment was manufactured on the
Contractors own premises. Testing (including testing for chemical analysis and physical properties)
shall be carried out by the Contractor and certificates submitted to the Owner who will have the right
to witness or inspect the above mentioned inspection / testing at any stage desired by him. Where
inspection or testing is to be carried out at a subcontractor’s works, a representative of the
Contractor shall be present.

The procedure for the testing and inspection to be carried out during or following the manufacture of
the materials to ensure the quality and workmanship of the materials and to further ensure that they

conform to the Contract is whatever place they are specified shall be as described below.
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The Contractor shall give the Owner at least 21 clear days notice in writing of the date and
the place at which any plant or equipment will be ready for inspection/ testing as provided in
the Contract. The Owner or his duly authorized representative shall thereupon at his
discretion notify the Contractor of his intention either to release such part of the plant and
equipment upon receipt of works test certificates or of his intention to inspect. The Owner
shall then give notice in writing to the Contractor, and attend at the place so named the said
plant and equipment which will be ready for inspection and/or testing. As and when any
plant shall have passed the tests referred to in this section, the Owner shall issue to the
Contractor a notification to that effect.

The Contractor shall forward to the Owner duly certified copies of the test certificates and
characteristics performance curves for all equipment.

If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties
that the Owner shall not do so, then the Contractor may proceed with the inspection and/or
test in the absence of the Owner and provide the Owner with a certified report of the results
thereof as per (b) above.

If any materials or any part of the works fails to pass any inspection / test, the Contractor
shall either rectify or replace such materials or part of the works and shall repeat the
inspection and/or test upon giving a notice as per (a) above. Any fault or shortcoming found
during any inspection or test shall be rectified to the satisfaction of the Owner before
proceeding with further inspection.

Where the plant and equipment is a composite unit of several individual pieces
manufactured in different places, it shall be assembled and tested as one complete working
unit, at the maker’s works or at site as mutually agreed by the Owner and Contractor.

Neither the execution of a inspection test of materials or any part of the works, nor the
attendance by the Owner, nor the issue of any test certificate pursuant to (c) above shall
release the Contractor from any other responsibilities under the Contract.

The test equipment, meters, instruments etc., used for testing shall be calibrated at
recognized test laboratories at regular intervals and valid certificates shall be made available
to the Owner’s at the time of testing. The calibrating instrument used as standards shall be
traceable to National/International standards. Calibration certificates or test instruments shall
be produced from a recognized Laboratory for the Owner’s consent in advance of testing and
if necessary instruments shall be recalibrated or substituted before the commencement of
the test.

Items of plant or control systems not covered by standards shall be tested in accordance with

the details and program agreed between the Owner and Contractor.
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(i) Tests shall also be carried out such that due consideration is given to the Site conditions
under which the equipment is required to function. The test certificates shall give all details
of such tests.

() The Contractor shall establish and submit a detailed procedure for the Inspection of materials
or any part of the works to the Owner for approval within the date indicated in the

Programme Details. The detailed procedure shall indicate or specify, without limitation, the

following:
(i) Applicable code, standard and regulations
(ii) Fabrication sequence flow chart indicating tests and inspection points
(iii) Detailed tests and inspection method, indicating tests and inspection points
(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be

witnessed by the Owner,

(v) Acceptance criteria

(vi) Test report forms and required code certificates and data records

(vii) Method of sampling, if any sampling test to be conducted
(viii) Contractor’s or Owners witness points.

(k) The Contractor shall not pack for shipment any part of the Plant until he has obtained from
the Owner or his authorized representative his written approval to the release of such part
for shipment after any tests required by the Contract have been completed to the Owner’s
satisfaction.

() The contractor shall be liable to bear all the expenses to carry out the inspection at the

manufacture works.

Signature of Contractor/Bidder Executive Engineer (Elect-I)

J.D.A., Jaipur
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5-MINIMUM SAFETY RULES

The following are Minimum Safety Rules that apply to all contractors and subcontractors

associated with this project. All project personnel have a duty and responsibility to ensure

familiarization with project safety requirements and to comply with all requirements established

by their employer.

1.

REPORTING HAZARDS: It is part of each employee’s job to report all unsafe

conditions/practices to his immediate supervisor for corrective action.

BASIC PERSONAL PROTECTION for this project includes:

a)

Safety Hats of the approved type which meet Indian Standard shall be worn while
on construction sites (hats shall not be Pressed or altered in any way as to make
them defective). Hard hats shall be worn the way they are intended to be worn.
Metal hard hats are prohibited.

Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or
equivalent Indian Standards will be worn by all personnel. This also applies to all
persons wearing prescription glasses. Additional eye protection may be necessary
for various work activities such as grinding, chipping, drilling, chemical handling,
etc.

Hearing protection will be worn at posted high-noise areas or work activities
generating high-noise levels.

Shirts are required when working on a construction site. All shirts will have
sleeves. Sleeveless shirts are not permitted.

Full length trousers are required and must fit properly. Loosely fitting clothing will
not be worn.

Safety shoes or safety boots will be worn in the construction area at all times. No
sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be suitable
to the construction environment.

Gloves will be worn when handling materials that may cut, tear or burn hands.

Gloves will be in good condition and free of excessive oil or grime.

RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or

respirators will be test-fitted to ensure a proper seal and fitting.
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10.

11.

12.

13.

14.

FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at two
meter heights (or greater), where approved platforms, ladders, or scaffolds are not
provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines
will be provided and used where no tie-off points are provided. Belts/Harnesses shall be
worn properly. All fall protection equipment will be inspected for defects by the user
before each use. Defective or questionable protection equipments shall not be used.
INJURIES: All persons must report all injuries to their supervisors and obtain first aid
(regardless of degree of severity) at the contractor’s first aid facility. Each accident must
be documented on the Accident Notification Report.

SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited and is
sufficient cause for immediate removal of the person found smoking from the site.
ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or around
specific electrical jobs, will stay clear of all electrical equipment until it is proven safe by
qualified electrical personnel.

UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch,
vehicles, valves, etc. is strictly prohibited.

MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as lifting
devices, tools, etc. Specialized tools/equipment are often necessary, but will be properly
designed and tested by authorized engineering personnel before use. The modification
of tools/equipment or the overriding of safety devices will not be tolerated.

TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements
conform to client requirements. Personnel are forbidden to ride on loaded trucks,
fenders, running boards, sideboards, tailgates, etc.

SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is
placed in motion.

HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for

| o

immediate dismissal. “Short cutting” of established safe practices or deliberate chance-
taking is strictly prohibited.

WORK PERMITS: If work to be carried out requires a permit, the permit must be obtained
before work commences.

EMERGENCY PROCEDURES: It is part of everyone’s job to thoroughly know plant

emergency procedures, emergency alarms, location of assembly areas, etc.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

WORKING POSITION: Personnel must always ensure safe working positions. Any person
to position himself between a fixed object and a moving piece of equipment is extremely
hazardous. Never place yourself between objects which could roll, shift, fall or be
displaced. Stay alert to conditions around you at all times.

SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles will be
operated in a safe and prescribed manner at all times. If any person is not sure of the
proper method of tool/equipment use, he must immediately inform his supervisor for
the person to receive proper direction.

INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict compliance
and enforcement of project and client safety rules and regulations, and to ensure that
workers are made knowledgeable of requirements. All personnel are required to follow
instructions from their immediate supervisors. If instructions are not clear or are
confusing, the employee has a responsibility to question the supervisor and obtain clear
instructions before commencement of work.

CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to complete
construction projects in a safe, efficient and timely mariner. All project personnel are
expected to render complete co-operation in the administration and enforcement of the
project Safety Program.

CAMERAS: Employees must not, under any circumstances, bring cameras onto the work
site or use a camera on the work site without written approval of Engineer-In-Charge.
DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is cause
for immediate removal of the person who is found to be under influence of such drugs /
alcohol from the site.

DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating the
stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up to
and including permanent removal from the project.

RESPONSIBILITIES; All persons have a responsibility to themselves and their co-workers to
be physically fit and mentally alert at all times. Conditions on a construction site are
always in a state of change. Personnel must be able to react accordingly.

LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved type.

Ladders and scaffolding not meeting standards shall be removed from service. Ladders
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and scaffolding shall meet Indian Safety Standards or British Standards whichever is more

stringent.

LADDERS:

a)

SCAFFOLDS:

a)

Ladders shall be inspected prior to use. Defective ladders shall be removed from
service.

Ladders used near energized lines or equipment shall be made of non-
conductive materials (wood, fiberglass, etc.)

Ladders shall be placed on solid footing. They shall not be placed on unstable
objects such as loose bricks.

Employees shall not carry tools, materials, or objects while climbing ladders.
Employees shall face the ladder while climbing and avoid leaning from side to
side and away from the ladder.

Employees working from ladders shall wear and utilize proper fall protection
equipment.

Straight and extension ladders must be secured at the top when in use. Ladders
not in use should be removed from the vertical position.

Ladders must be placed at an angle not to exceed one foot of run for every four
feet of rise.

Ladders must extend above their upper support or landing by at least 3 feet.

Step ladders must be secured or held when in use.

Employees shall not work from the top step or next to the top step of step

ladders.

Employees shall not erect, alter or dismantle scaffolds unless directed by a
competent person.

Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose
bricks, unstable stacks of lumber, etc. shall not be used to level or support
scaffolds.

Scaffold materials shall be free of defects.

Work platforms shall be completely decked. (The decking should overhang its end
supports at least 6 inches but not more than 12 inches. The decking shall be

secured in place).
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e) Work platforms shall be equipped with standard handrails, midrails, and toe
boards when 2 meters or more in height.

24. EXCAVATIONS:

a) When deeper than 5 feet, excavations shall be sloped or shored to prevent
caving-in.

b) Excavations must be barricaded and barricades shall be maintained till back filling
is completed.

c) Excavated earth and any equipment shall be kept at least 2 feet from the edge of

excavations.

d) Access ladders shall be placed within a distance of 25 feet of location of working

in excavations of 4 feet deep or deeper.
25.  CONFINED SPACE OR VESSEL ENTRY:

a) Employees shall not enter any confined space unless it has been tested for
oxygen contents, absence of flammable gases and/or substances, or any other
hazardous materials, and a written permission has been issued.

b) A man way watch trained in his duties shall be present at any time when
personnel are inside confined spaces or vessels.

c) Portable or hand-held lighting should not exceed 12 volts power source.

d) Positive ventilation (air movers of fans) shall be used to provide exchange of fresh
air in confined spaces and vessels.

26.  TAG-OUT, LOCK-OUT PROCEDURES:

a) Employees shall not perform any work including repair, changes, attachments on
electrical circuits, equipment, or mechanical equipment unless the power supply
or source of said equipment is positively disconnected or shut off and the
concerned electrical department employee places his lock and tag on the
disconnect.

b) Only electrical personnel shall be involved in energizing & de-energizing electrical

circuits and equipment.

Signature of Contractor/Bidder Executive Engineer (Elect-1)
J.D.A,, Jaipur
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6-Guarantee
General
The guarantee is applicable for the performance of individual equipment as well as
overall performance of the Project.
In case of any contradiction given in this section with respect to those mentioned
elsewhere in this document the below mentioned clauses shall prevail.
Manufacturer’s Guarantees
The manufacturer’s guarantee for design, workmanship and performance for all bought
out items shall be made available to the owner and shall be valid at least for the entire
defects liability period. In the event of failure of any particular equipment which fails
more than three times during the guarantee period as mentioned in clause below, the
contractor shall replace at his own cost that equipment. Manufacturer’s / Contractor’s
guarantee, for such replaced equipment shall also be made available to the Owner and
should be kept at least for one year from the date of last replacement.
Performance Guarantee for Electrical Systems
The Contractor shall give guarantee for a period of one year from the date of successful
commissioning of the Electrical system against design, defective materials, workmanship
and performance. The contractor shall give guaranteed for HV and MV Panel and
performance, quality of cables, luminaries, DB’s, Utility sockets as indicated in the bid and
as agreed between the owner and contractor before award of contract. Any defects found
in the workmanship, materials or performance of the unit shall be made good by the
Contractor at his own expense within the time specified by Engineer-In-Charge.
In case the parameters vary from what is required, the Contractor shall rectify the
equipment at no extra cost so as to achieve the requisite performance guarantee and
satisfy commissioning of the equipment to the Engineer-In-Charge. In case the
Contractor fails to achieve any of the aforesaid guarantees he will be penalized by an
amount as per rule up to 10% (ten percent) of the total contract value. For this purpose
any money due to the Contractor shall be forfeited and adjusted against such penalty.
Equipment Guarantee
The Contractor shall guarantee for the period of one year from the date of successful

commissioning of the Electrical System against defective performance of all equipment /
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instruments / mechanical or electrical parts under Contractor’s scope of supply. Any
defects found either in materials or workmanship shall be made good by the Contractor
at his own expense within the time specified by the Engineer-In-Charge.

5. Testing and Trial Run
The contractor shall have to try test each process equipment used for the Electrical
System for about 48 hours continuous running to the full satisfaction of the Engineer-In-
Charge. After satisfactory testing of the individual equipment, the Contractor shall run
the whole Electrical System at no extra cost to the owner for at least 30 days as directed
by the Engineer-In-Charge and ensure the treated waste water quality.
Necessary instruments, gauges, supervisory personnel etc. shall be furnished / provided
by the Contractor free of cost for conducting the trial runs.

6. Commissioning and Handing Over
During trial runs as described above, the Contractor shall satisfy the Engineer-In-Charge
in all respects regarding the satisfactory quality of materials; equipment and
workmanship used in the Electrical System and
guaranteed parameters. Only after satisfying himself, regarding the above points, the
Engineer-In-Charge will issue the completion certificate and take over the Electrical
System and such date of taking over shall be deemed as date of commissioning. The

Defects Liability Period described above will start from this date.

Signature of Contractor/Bidder Executive Engineer (Elect-I)

J.D.A,, Jaipur
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1.1

1.2

1.3

1.4

1.5

1.6

7-ERECTION, TESTING AND COMMISSIONING

ERECTION - GENERAL

The Contractor’s staff shall include adequate and competent erection Engineer with
proven, suitable, previous experience on similar contracts to supervise the erection of
the Works and sufficient skilled, semi-skilled and unskilled labour to ensure completion
of Works in time. The Contractor shall not remove any representative, erector or skilled
labour from the Site without prior approval of the Owner.

The Contractor shall ensure that no installation or erection work shall commence until
full and unconditionally approved working drawings, signed and stamped by the Owner
are available at Site.

The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the
Owner. Before they proceed to the Site, however, the Contractor shall first satisfy
himself, as necessary, that sufficient Electrical System of his (or his sub-contractor’s)
supply has arrived on Site so that there will be no delay on this account.

One erection engineer who shall be required to be the Contractor’s representative shall
be conversant with the erection and commissioning of the complete Works. Should there
be more than one erector, one shall be in charge and the Contractor shall inform the
Owner in writing which erector is designated as his representative and is in charge.
Erection engineer is to report to Project Manager.

The Contractor shall be responsible for setting up and erecting the Electrical System to
the line and levels of reference and of the positions, levels dimensions and alignment,
appliances and labour in connection therewith. The checking of setting out of any line or
level by the Owner shall not in any way relieve the Contractor of his responsibility for the
correctness thereof.

Erection of Electrical System shall be phased in such a manner so as not to obstruct the
work being done by other contractors or operating staff who may be present at the time.
Before commencing any erection work, the Contractor shall check the dimension of
structures where the various items of Electrical Systems are to be installed and shall
bring any deviations from the required position, lines or dimensions to the notice of the
Owner. Electrical System shall be erected in a neat and workmanlike manner on the

foundations and at the locations shown on the approved drawings. Unless otherwise
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1.7

1.8

1.9

directed by the Owner, the Contractor shall adhere strictly to the aforesaid approved
drawings. If any damage is caused by the Contractor during the course of erection to new
or existing Electrical System or buildings or any part thereof, the Contractor shall, at no
additional cost to the Owner, make good, repair or replace the damage, promptly and
effectively as directed by the Owner and to the Owners satisfaction.

The Contractor shall align all equipment and holding down bolts and shall inform the
Owner before proceeding with grouting-in. the items concerned. The Contractor shall
ensure that all equipment is securely held and remains in correct alignment before,
during and after grouting-in.

The approval by the Owner of the Contractors proposals for rigging and hoisting any
items of the Electrical System into final positions shall not relieve the Contractor from his
responsibility for damage to completed structures, parts or members thereof or other
installed equipment. He shall at his own cost make good, repair or replace any damaged
or injured items, whether structural, electrical, architectural, or of any other description,
promptly and effectively to the satisfaction of the Owner.

No Electrical Systems or other loads shall be moved across the floors of structures
without first covering the floors with timber of sufficient size so that applied loads will be
transferred to floor beams and girders of steel or concrete. If it is required to reduce
bending stresses arid deflection, the beams and girders shall be provided with temporary
supports. Any movement of Electrical System and other loads over the floor structures

shall be subjected to the prior approval of the Owner.

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to

time in the presence of the Contractor’s Site representative to establish conformity with
the requirements of the Specification. Any deviations and deficiencies found or evidence
of unsatisfactory workmanship shall be corrected as instructed by the Owner.

LEVELING AND GROUTING OF MACHINERY

Contractor shall check the civil works, where the Electrical System is to be installed
sufficiently in advance, for their conformity to the approved drawings for installing the
Electrical System with respect to lines, levels and accuracies of positions embedment,
anchorage pockets, cutouts etc. He shall record all measurements and deviations in
prescribed control formats. He shall proceed with the work, with the Owners consent to

such preparatory inspection of works.
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2.2

2.3

2.4

2.5

Contractor shall mark precisely the centre lines and datum reference on the civil works,
where the Electrical System is to be installed with reference to bench marks, using
indelible means of marking.

He shall undertake sufficiently in advance chipping of any unevenness of concrete on
foundations, anchor bolt pockets, cutouts etc., to achieve uniform level of reference for
erection. All concrete surfaces receiving grout shall be hacked as required to ensure
better bonding with grouting.

Contractor shall undertake the inspection of all components to be erected sufficiently in
advance to check their soundness and conformity to drawings and the inspection records
shall be signed by the Owner as approval for undertaking the installation of the
components. Any damage, shortfalls etc. shall be made good to the satisfaction of the
Owner.

All grout for equipment shall be carried out using non-shrinkable continuous grout
materials with suitable framework of at least 12 mm thickness. Surfaces to receive the
grout shall be hacked and roughened and laitance shall be removed by wire brushing or
blast of air. Concrete surface shall be blown off by compressed air before commencing
grouting. Grouting shall be done in one continuous operation from one side such that
grout flows in a single wave until grout reaches all confined spaces with no air pockets
and air from all confined spaces is expelled. A hydrostatic head of 150 mm shall be
maintained during grouting operations hydrostatic head of 150 mm shall be maintained
during grouting operations. All grouting shall be carried out in the presence of the
Owner. All lines and levels shall be checked up after grout is set. Block outs shall be
closed using cement concrete of the same grade as that of the parent structure.
RECORDS, PROCEDURES AND REPORTS

The Contractor shall maintain records pertaining to the quality of installation/erection
work and inspection, testing, compliance with all technical requirements in respect of all
his works as described in the previous paragraphs. The reporting formats shall be in the
approved formats. The Contractor shall submit such records to the Owner after the
completion of any particular work before submitting the bill of supply/progress of work.
Such report shall comprise shop inspection reports, shop testing reports, material test
reports, based on which dispatch clearances are provided, all the quality control reports

of welding, erection and alignment records.
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3.2

All the above mentioned records shall be submitted in the final form duly countersigned

by the Owner attesting conformity to specifications and his approval of installation, and

duly incorporating all the additions, alterations, and information as required by the

Owner, on the basis of preliminary reports giving the progress of the work. Such records

notwithstanding, any records submitted earlier with bill of supply/progress etc., shall be

duly bound and submitted to the Owner in six copies by the Contractor on his

notification of the Electrical completion of erection.

GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL SYSTEM

The following documents should be completed in accordance with the

Contract schedule before completion of erection. The Owner and the Contractor shall

preserve and control these documents in a safe and appropriate place on

Site in order that both parties’ personnel can make use of them at any time.

Technical Documents

(n Operation and Maintenance manual

(ii) Design documents including the Contractor’s design data,
drawings and Specifications.

(iii) Tools and test equipment list

(iv) Spare parts list

Procedures

(i) Mechanical testing procedure

(ii) Electrical testing procedure

(iii) Instrumentation testing procedure

(iv) Detailed Pre-commissioning and Commissioning procedure

(v) Detailed Performance Test procedure

COMPLETION OF ERECTION

The completion of Electrical System under erection by the Contractor shall be deemed to
occur, if all the units of the Electrical System are structurally and electrically complete
and will include among other such responsibilities the following:

Electrical System in the Scope of the Contract has been erected, installed and grouted as
per specifications.

Installation checks are completed and approved by the Owner

The erected Electrical Systems are totally ready for commissioning checks.
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5.2

53

5.4

55

5.6

5.7

At the stage of completion of erection, the Contractor shall ensure that all the physical,
aesthetic and workmanship aspects are totally complete and the Electrical System is fit
and sound to undergo tests on completion and subsequent pre-commissioning checks.
Upon achieving the completion as described above, the Contractor shall notify the
Owner by a written notice intimating completion of erection and notify the Owner for
inspection. The Owner shall proceed with the inspection of such units within 14 days of
such a notice.

The Owner shall certify completion when there are no defaults in the Works or

The Owner shall inform the Contractor list of deficiencies for rectification hereinafter
referred as Punch list and the Contractor shall complete the rectification work within a
jointly agreed period before pre-commissioning activities and obtain the Owner’s
acceptance or approval of the same before proceeding with the same.

The Owner may inform the Contractor that the works are accepted with the ‘Punch’ list
(items which do not hamper operability safety or maintainability) and allow the
Contractors to proceed with the pre-commissioning checks when the Contractor
undertakes to complete such outstanding works within an agreed time during defects
liability period. Taking over shall be based on rectification of all deficiencies as advised by
Punch lists.

The erection period indicated by the Contractor would be deemed to cover all the
activities up to Completion as stipulated in previous paragraphs, notice of completion by
the Contractor, inspection by the Owner for Completion, and Contractor rectification of
all deficiencies as noticed by the deficiency/Punch list, and acceptance by the Owner of
such rectifications, prior to Tests on Completion.

Minor defects, which in the opinion of the Owner which do not hamper operability and
maintainability will nor be taken into account for deciding Electrical Completion. Such
defects shall be rectified concurrent to commissioning checks before Tests on
Completion. However, the Owner’s decision in this regard is final.

The commissioning period as notified by the Contractor shall be deemed to occur
beyond the date of Completion and shall include all periods of pre-commissioning, trials
and Tests on completion.

It is in the Contractor’s interest to offer the section/units/systems, progressively under

the identified milestones within overall erection period, duly completed for rectification
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6.2

6.4

6.5

of any deficiencies pointed out by the Owner and to achieve Electrical Completion before
undertaking the tests on Completion within the specified erection period. The Owner
also reserves the right to withhold the cost as estimated to be equivalent to the
rectification of deficiencies pointed out to the Contractor until such a time such
deficiencies are rectified to the satisfaction to the satisfaction of the Owner.
PRE-COMMISSIONING

After the Completion of erection, Pre-commissioning activates listed below shall be
carried out to make the Electrical System ready for Commissioning.
Upon completion of erection of each piece of equipment, facility or discrete part of the
Electrical System, Electrical checks and tests shall be carried out according to the
Contractor’s checklist. The Electrical checks and tests shall be to establish that.
The Electrical System is erected in accordance with the Contractor’s construction
drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical System.
The materials are installed and electrically function in accordance with the Contract and
Applicable codes as listed in the Contract are followed for materials and workmanship.
Items such as painting, thermal insulation and final clean up which do not materially
affect the operation or safety of the Electrical System will be excluded. All these items
shall be listed and completed after the Pre-commissioning or Commissioning at the
discretion of the Contractor, but before acceptance.
The Contractor shall prepare and maintain at Site test forms and records that shall
include:
Description of type of test or check
Date and time of test or check
Identification of equipment and facilities
Test pressure, test data and results, including remarks, if any
Signature of the Contractor’s personnel attesting to data recorded, if any.
The Contractor’s construction forces thereof shall carry out checks, tests and recording.
Wherever the Owner’s witness or attesting of the check or test is required, the Owner’s
personnel shall attend such check and test. For this purpose, the Contractor shall keep
the Owner informed of a day-to-day test plan schedule. The test plan schedule may be

revised from time to time to reflect the actual progress of the work and test.
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6.6

6.7

6.8

6.9

(b)

(i)
(iii)

Any items found incomplete or requiring repair or adjustment shall be marked as such on
the test records and then reported by the Contractor to the Owner and the Contractor’s
personnel in charge of the relevant construction area.

Checking procedures shall be repeated until all the items on the checklist
are cleared

A complete set of test records shall be handed over to the Owner on
completion.

The tests on the different Mechanical and Electrical equipment shall include but not
limited to:

Pump motors

Condition of winding insulation be tested and insulation values shall be restored to
required level by suitable heating arrangements locally.

MV Switch board / Power Distribution Boards

Checking of all internal wiring for correctness as per supplier's drawings.
Insulation resistance test.

CT Polarity Test / PT Ratio Test.

Operational check of instruments and testing of relays by primary / secondary injection.
Phase sequence test.

Functional simulation test.

Local & Remote Operation.

Power and Control Cables

All cores of cables shall be tested individually for continuity and insulation resistance with
earth/sheath/armour as well as between the cores, before as well as after installation.
Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints.
Distribution Boards / Switch Socket Outlets

(i) Checking of wiring as per drawing.

(ii) Insulation resistance.

(iii) Functional test.

Tests for Earthing System

(i) The resistance of each earth pit shall be measured and recorded.
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7.2

7.3

(ii) The resistance of the complete earthing system shall be less than 1.0 ohm or
values specified by the local Electrical Inspector whichever is less.

(iii) Earthing continuity tests shall be carried out for all the equipment.

COMMISSIONING

After the completion of Pre-commissioning activities the final checks and preparations

necessary for start-up of the Electrical System shall be carried out. The Contractor shall

submit to the Owner a written Notice of Electrical Completion that shall include:

(a) Identity of a part of the Electrical System considered electrically complete

(b) A copy of relevant completed test reports

(c) The date on which the completion of the tests was achieved

(d) Check list and

(e) A request for issuance of a Electrical Completion Certificate in respect of that

part.

Within fourteen (14) days from the date of receipt of the Contractor’s written Notice, the

Owner shall:
(a) In the case of acceptance, issue a Electrical Completion Certificate
(b) In the case of Objection, submit a rejection Statement setting forth remaining

items to be completed or defects of deficiencies to be corrected before Electrical
Completion status can be accepted. When the Owner rejects the Contractor’s
Notice the Contractor shall take any necessary action to complete or correct the
items marked and give the Owner a second Notice of Electrical Completion.

After the issuance by the Owner of a Electrical Completion Certificate, Commissioning

activities listed below shall be carried out to enable the start-up and operation of the

Electrical System Procedures are described as below:

Commissioning Procedure  shall be  carried out in a methodical

sequence as follows

(i) Warming up

(i1) Start-up

(iii) Initial rurming —

(iv) Operability adjustment

(v) Stable operation

(vi) Final adjustment
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(b)

8.1

8.2

8.3

8.4

At all stages of commissioning sequence, the Electrical System shall be operated at
optimum Electrical System conditions. To ensure this, the Contractor may make minor
adjustment to the conditions indicated in the Operation and Maintenance Manual as
necessary.

The Contractor shall check the operating conditions of the Electrical System by
constantly monitoring operating data.

The Contractor shall specify for each discrete part of the Electrical System the
operational data to be recorded and the manner in which the data is to be taken.

All the operating data shall be recorded by the Owner on the forms to be mutually
agreed. The Owner shall make a copy of the operating log and analytical data from initial
operation through to the completion of Performance Test available to the Contractor for
evaluation.

PERFORMANCE TEST

After the final operation of the Electrical System, a Performance Test shall be carried out
to demonstrate the Contractor’s Performance Guarantee.

Prior to conducting Performance Test, the Contractor shall furnish the detailed
Performance Test Procedure for approval.

Performance test shall be carried out by the Contractor’s personnel according to the
instructions set forth in the Contractor’s Operation and Maintenance Manual and under
the supervision of Owner’s operating personnel.

Operating and analytical data recorded during Performance test shall be taken down by

the Owner and made available to the Contractor for evaluation.
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9. ACCEPTANCE
9.1 Acceptance will occur in any of the three following possible ways:
(a) Fulfillment of Guarantees
When Performance Test has been successfully completed and the Performance
Guarantees are met.
(b) Deemed Acceptance
When Performance Test has not been completed or has not been carried out for
reasons not attributable to the Contractor within specified date or other mutually agreed

period.

Signature of Contractor/Bidder Executive Engineer (Elect-)

J.D.A., Jaipur

-34-



8-GTP of RMU
Electrical/Mechanical data.-12 Kv-28Kv-1min
Nominal voltage: 11kV
Rated frequency: 50 H,
Rated current bus bars: 630 A
Rated current cable switch disconnector: 630 A
Short time withstand current:
Cable time withstand current:
Cable switch disconnector with interface C (400-bolt) bushing: 20 kArms 3 sec.
Vacuum circuit breaker with interface C (400-bolt) bushing: 20 kArms 3 sec.
Rated current for transformer T-off: 630 A
Impulse withstand voltage:
To earth and between phases: 75 kV
Insulation Level:
Power frequency 1 min: 28 KV

Metal Enclosed Swichgear: IEC 62271-200
General Purpose switches [ECd 60265-1
Disconnectors and Earthing switches IEC 62271-102

Circuit Breakers: IEC 62271-100
Common Clasues: IEC 60694
Pressure of SF6 gas: 1.4 bar at 20c
Cable bushings: DIN 47636
Temperature class -25¢-+50c outdoor
Degree of protection:

SF6 tank: IP 67

Cable cover: [P 2X

Cable cover: IP 3X

Earth bar (external): Min 240 mm2 Cu
Bolt Dimension: Min 120 mm?2 Cu-
Protection: M10

and F/F Self powered Relay O/C
Enclosure: IS 632

Detailed JVVNL specifications are required to be followed.
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Annexure A : Compliance with the code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall —

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an unfair
advantage in procurement process or to otherwise influence the procurement process;

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit or
avoid an obligation;

(c) Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the transparency, fairness and
progress of the procurement process;

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain unfair
advantage in the procurement process;

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, directly or indirectly,
to any party or to its property to influence the procurement process;

(f) Not obstruct any investigation or audit of a procurement process;

(g) Disclose conflict of interest, if any; and

(h) Disclose any previous transgressions with any Entity in India or any other country during the last three years or
any debarment by any other procuring entity.

Conflict of Interest :-

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of interest is considered
to be a situation in which a party has interests that could improperly influence that party’s performance of official
duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations.

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if, including
but not limited to:

a. Have controlling partners/shareholders in common ; or

b. Receive or have received any direct or indirect subsidy from any of them; or

c. Have the same legal representative for purposes of the Bid; or

d. Have a relationship with each other; directly or through common third parties, that puts them in a position to
have access to information about or influence on the Bid of another Bidder, or influence the decisions of the
Procuring Entity regarding the bidding process; or

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than one Bid
will result in the disqualification of all Bids in which the Bidder is involved. However, this does not limit the inclusion
of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; or

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the Goods, Works or Services that are the subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as engineer-in-

charge/ consultant for the contract.
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Annexure B : Declaration by the Bidder regarding Qualifications Declaration by the Bidder

In relation to my/our Bid submitted to ......cccccevevevevivrecisr e for procurement of
........................................................... in response to their Notice inviting Bids No. ..............Dated ................ |/We

hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that :

1. I/We possess the necessary professional, technical, financial and managerial resources and competence required
by the Bidding Document issued by the Procuring Entity;

2. 1/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State Government or
any local authority as specified in the Bidding Document;

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered by a
court or a judicial officer, not have my/our business activities suspended ant not the subject of legal proceeding for
any of the foregoing reasons;

4. |/We do not have, and our directors and officers not have, been convicted of any criminal offence related to
my/our professional conduct or the making of false statements or misrepresentations as to my/our qualifications to
enter into a procurement Contract within a period of three years preceding the commencement of this
procurement process, or not have been otherwise disqualified pursuant to debarment proceedings;

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which materially

affects fair competition;

Date : Signature of bidder
Place : Name :

Designation :

Address :
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Annexure C : Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is Executive Committee, JDA, Jaipur
The designation and address of the Second Appellate Authority ACS/PS, UDH, GOR, Jaipur.

e Filing an appeal
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring Entity is in
contravention to the provisions of the Act or the Rules or the Guidelines issued thereunder, he may file an appeal to
First Appellate Authority, as specified in the Bidding Document within a period of ten days from the date of such
decision or action, omission, as the case may be, clearly giving the specific ground or grounds on which he feels
aggrieved: Provided that after the declaration of a Bidder as successful the appeal may be filed only by a Bidder who
has participated in procurement proceedings: Provided further that in case a Procuring Entity evaluates the
Technical Bids before the opening of the Financial Bids, an appeal related to the matter of Financial Bids may be

filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as possible and

shall endeavour to dispose it of within thirty days from the date of the appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in para (2),
or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by the First Appellate
Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, may file a second appeal to
Second Appellate Authority specified in the Bidding Document in this behalf within fifteen days from the expiry of
the period specified in para (2) or of the date of receipt of the order passed by the First Appellate Authority, as the

case may be.

(4) Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely :-
(a) Determination of need of procurement;

(b) Provisions limiting participation of Bidders in the Bid process;

(c) The decision of whether or not to enter into negotiations;

(d) Cancellation of a procurement process;

(e) Applicability of the provisions of confidentiality.

(5) Form of Appeal

(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there are
respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts stated in the
appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case may be, in
person or through registered post or authorized representative.

(6) Fee for filing appeal
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(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten
thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in India payable
in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal, shall issue
notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix date of hearing.
(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case may be,
shall,-

(i) Hear all the parties to appeal present before him; and

(i) Peruse or inspect documents, relevant records or copies there of relating

to the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof relating to
the matter, the Appellate Authority concerned shall pass and order in writing and provide the copy of order to the
parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement Portal.
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FORM No. 1

[See Rule 83]
Memorandum of Appeal under the Rajasthan
Transparency in Public Procurement Act, 2012

AppPeal NO. oo Of e

Before the ... (First/Second Appellate Authority)

1. Particulars of appellant :

(i) Name of the appellant :

(ii) Official address, if any :

(iii) Residential address :

2. Name and address of the respondent (s) :

(i)

(ii)

(iif)

3. Number and date of the order appealed against and name and designation of the officer/authority who passed
the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity in contravention to
the provisions of the Act by which the appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal address of the
representative:

5. Number of affidavits and documents enclosed with the appeal :

6. Grounds of @PPEAL < i

(Supported by an affidavit)

7 PTAY BT & e e ettt e

Appellant’s Signature
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Annexure D : Additional Conditions of Contract

e Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors during

evaluation of Financial Bids on the following basis:

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price
and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the Procuring
Entity there is an obvious misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected;

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail
and the total shall be corrected and . If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in figures

shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be
disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed.
2. Procuring Entity’s Right to Vary Quantities
(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the quantity
specified in the Bidding Document due to change in circumstances, the Bidder shall not be entitled for any claim or
compensation except otherwise provided in the Conditions of Contract.
(ii) On repeat order for extra items for additional quantity may be placed if it is provided in the bidding documents
on the rates and conditions given in the contract, if the original order was given after inviting open competitive bids.
Delivery or completion period may also be proportionately increase. The limits of repeat order shall be as under.

(@) 50% of the gty of the individual items and 50% of the value of original contract in case of works and

(b) 50% of the value of goods or services of the original contract.

3. Dividing quantities among more than one Bidder at the time of award (In case

of procurement of Goods)

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, whose
Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement to be
procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver the entire
quantity or when it is considered that the subject matter of procurement to be procured is of critical and vital
nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and the second
lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at the rates of the

Bidder, whose Bid is accepted.
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SPECIAL CONDITIONS OF CONTRACT REGARDING

DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS

As per the decision taken in the 201% meeting of Executive Committee held on 23.02.2016 w.r.t. agenda no. 201:22,
DLP period of various natures of works amounting more than Rs. 25 lakhs has been revised as per following time periods
based on nature of works.

This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to D(E)/2010-11/D-317 dated
28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of Annexure-| related to SD refund & forfeiture (other Special Condition
of annexure-| of this order will remain valid) and order No. JDA/Ex.En.(Pr.-5 & TA)/2013/D-43 dated 27.02.2013 and also all
pertaining orders, in contract agreements or in PWF&AR having DLP period different than what is being enforced through this
present order for concerned type of work.

Table-I

S.No. Type of work Existing DLP Period | As per approved in E.C.

held on 23.02.2016

1. Bridge Work 3 years 5 Years
2. CD Work 3 years 5 Years
3. CC Road. PQC Work 3 years S Years
4, CC tiles/Kerbs/medians 3 years 5 Years
5. Drains 6 Months 3 Years
6. Roads
(i)Two layer WBM/GSB 3 years 6 months or one full rainy
season which ever
is later

(ii)For Renewal/Strengthening

(a)BT upto 30 mm thichness 3 years 1 Years
(b)BT above 30 mm to upto 40 mm 3 years 2 Years
(c)BT above 40 mm to upto 90 mm 3 years 3 Years
(d)BT above 90 mm thickness 3 years 5 Years

(iii) New Roads

(a) BT upto 90 mm 3 years 3 Years

(b) BT more than 90 mm 3 years 5 Years

7. Compound wall 6 Months 3 Years
8. Building Work

(i) Work pertaining to Sanitary work electrical 6 Months 2 Years

works, Joinery works and painting works.

(ii) Work pertaining to Building structure and 6 Months 5 Years
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other civil works

Electric work except maintenance 6 Months 3 years

10.

Sewer/Water supply all including STP and water 6 Months 3 Years
supply related work except maintenance works.

The release of SD amount shall be as per following table :-

Table-ll
S.No. \ Released 1 Year 2 Years 3 Years 5 Years
DLP Period D

1. Upto 1 year 100% 40% 20% 10%

2. Upto 2 year 60% 20% 10%

3. Upto 3 year 60% 10%

4, Upto 4 year 20%

5. Upto 5 year 50%

Various condition for managing DLP are as under :-

(i) At the time of completion of work, final component shall be worked out for each individual item like
BT/CC/tiles/ drains etc (as per different categories in Table-1), DLP shall be operative based upon type
of individual item ex:- CC-5 years, BT1/2/3/5 years, Drain-3 years etc.

(ii) Similarly for all new works, these components should be calculated at the time of TS itself, which
should be made part of BID document.

(i) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of final
work cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each individual items.

(iv) Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is less than Rs. 25
lacs, DLP should be operative for six months or rainy season whichever is late.

(v)During DLP period if contractor fails to repair any work even after issue of 7 days written notice, same
work shall be got executed by respective Executive Engineer at the contractor’s risk and cost. This
process shall be applicable throughout the DLP period. After completion of DLP period in such works
contractor should be debarred and blacklisted. From JDA for three years as per RTPP rule 2012 and
2013 where he defaults twice in a single agreement or in two different works.

(vi) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by
respective Executive Engineers to monitor the DLP repairs.

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En. & TA to DE-I/2014-
15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRULAR 2006/D-115 dated 04.05.2006 Point
no. 3.

(viii)In case JDA feels to take up work on any existing DLP road due to any reason, following procedure
should be adopted:

(@) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out
and contractor shall be asked to complete the same. After completion of assessed repairs
DLP period shall be released after deduction amt. as per table Il
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Table-11T

% Recovery on 1 Year 2 Year 3 Year 4 Year 5 Year
withdrawal 0 of work
0

DLP period

1 Year 1.12 - - - -

2 Year 2.55 1.43 - - -

3 Year 4.38 3.26 1.83 - -

S Year 9 7.88 6.45 4.62 247

Note :- Calculation is to be done on quarterly basis.

(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If
the total amt. of such repairs works out to be more than total retained amt. of SD same shall be
recovered from other works and as per PDR rules. The amount as per Table Il is also to be

deducted in addition to this amount.

(ix) Based upon type of work, DLP conditions for works to be carried out during DLP period with

their frequency of respective type of work shall be prepared by respective SE"s after approval of

these periods.

This order shall come in force with immediate effect and will be applicable on all new works whose NIB is

to be called.

Signature of contractor with

Full address.
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Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Annual Rate Contract forShifting and dismantling of HT/LT lines by laying under ground cable at Panchyat Samiti Bhawan,
Jhotwara to Ambabari Tri-junction for construction of New 3 lane ROB parallel to existing Jhotwara ROB, Jaipur.

Contract No: EE-Elect-1/31/2017-18

Bidder
Name:
PRICE SCHEDULE
Sl Item Description Quantity Units Estimated TOTAL AMOUNT TOTAL AMOUNT
No. Rate In Words

1.00 |Supply and fixing of 33 KV, 630 Amp 3 pole, central pot
rotating double break type isolator (IS: 9921 part I to V)
without earth blade operating mechanism with GI
spring loaded reverse loop type fixed contact, solid .
hard drawn electrolytic copper tubular moving contact INR One Lakh Sixty One
with silver / nickle platedat and points, 18 nos post 6.00 Each 26910.00 161460.00 Thousanq Four Hundred
insulator of 12 KV (IS 2554 & IS 5350 part III), hot & Sixty Only
dipped galvanising hard ware, nut, bolts etc. complete
in all respect as per specification of Discom (Type
tested by ERDA CPRI).

2.00 |Providing and fixing of HT pillar box made out of
3.2mm (10 guage) thick CRCA sheet, suitable for 1000
volts with box size 1000x1000x1500mm with atapper of
75 mm top front and back side openable dully hinged
doors within locking arrangements by providing both
side holds drafts and all required hardwares for box
the cubical panel should be dust 7 vermin proof treated
with two coats of enamel paint and primer the cubical
panel should be mounted with harsware on angle iron
frame of size 100x50x6mm and 750mm legs duly 6.00 Each 12000.00 72000.00
painted the box should be supported by an angle
50x50x6 and MS strips 50x6mm internally to support
jointing kits /HT cables and there should be provision
for two extra supports for angles for T oof HT cable the
frame be grouted with cement concrete 1:3:6 ratio in
150x150x1000mm to achieve the height 2.5 feet above
the road level and providing brick massonary along
angle iron frame above ground level.

INR Seventy Two
Thousand Only

3.00 |P/Laying P.V.C./XLPE insulated & P.V.C. sheathed
cable of 1.1 KV grade with aluminium conductor of
1S:1554 P-1 / IS :7098 P - I of Group 1 of approved make
in ground as per IS:1255 including excavation of
30cmx75cm size trench, 25 cm thick under layer of
sand,lInd class  bricks covering, refilling
earth,compaction ~of earth, making necessary
connection, testing etc. as required of size.

4.00 |2 core 10.0 Sg.mm INR Five Lakh Sixty

Nine Thousand Nine
5200.00 Mt 109.60 20.
' 269920.00 Hundred & Twenty

Only

5.00 (4 core 16.0 Sq.mm INR Five Lakh Twenty

3700.00 Mtr 142.40 526880.00 Six Thousand Eight
Hundred & Eighty Only

6.00 [3.5 core 25.0 Sq.mm INR Two Lakh Forty
1500.00 Mtr 166.40 249600.00 Nine Thousand Six
Hundred Only

7.00 [3.5 core 185.0 Sq.mm INR Sixty Lakh Fifteen

8200.00 Mtr 733.60 6015520.00 Thousand Five Hundred
& Twenty Only

8.00 |3.5 core 300.0 Sq.mm INR Five Lakh Forty Six
500.00 Mtr 1093.60 546800.00 Thousand Eight
Hundred Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Annual Rate Contract forShifting and dismantling of HT/LT lines by laying under ground cable at Panchyat Samiti Bhawan,
Jhotwara to Ambabari Tri-junction for construction of New 3 lane ROB parallel to existing Jhotwara ROB, Jaipur.

Contract No: EE-Elect-1/31/2017-18

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity Units Estimated TOTAL AMOUNT TOTAL AMOUNT
No. Rate In Words
9.00 |Supply and installation of spike of M.S. rod 20mm dia
3.0mtr. long for earthing of (tower/pole) drive into
eal.rth b}f mechnical means sturcture connection the 495.00 Each 500.00 221000.00 INR Two Lakh Twenty
spike with cross arm top hamper PCC pole, lattics One Thousand Only
tower to earth etc. complete as per technical
specification of DISCOM
10.00 [S & Laying following size earth wire/strip in
horizontal or vertical run in ground/surface/recess
including riveting, soldering, saddles, making
connection etc. as required.
11.00 [8 SWG G.I. (Hot Dipped ) Wire 1500.00 Mitr 720 10800.00 FNR Ten Thousand
Eight Hundred Only
12.00 [S & Laying following size' B ' class G.I. Pipe confirming
to IS : 1239 P - 1 ( 1990 ) with accessories for laying INR Five Lakh Three
earth conductor/ strip / cable in| 680.00 Mtr. 740.00 503200.00 Thousand Two Hundred
ground/surface/recess as required 125mm dia Only
13.00 [P & Laying XLPE insulated 1S:7098/11/85 of Groupl
and approved make H.T.cable for working voltage 11
K.V.Earthed direct in ground including excavation of
30cmx100cm size trench, 25cm layer of river sand, IInd
class bricks covering, refilling earth, compaction of
earth, making necessary connection testing etc.as
required of size.
14.00 |3 core 120.0 Sq.mm INR Nine Lakh Eighty
1250.00 Mtr 786.40 983000.00 Three Thousand Only
15.00 |3 core 185.0 Sq.mm INR One Crore Eighteen
11700.00 | Mtr | 1012.80 11849760.00 Lakh Forty Nine
Thousand Seven
Hundred & Sixty Only
16.00 [P & Laying XLPE insulated 1S:7098/11/85 of Groupl
and approved make H.T.cable for working voltage 33
K.V.Earthed direct in ground including excavation of
30cmx120cm size trench, 25cm layer of river sand, IInd
class bricks covering, refilling earth, compaction of
earth, making necessary connection testing etc.as
required of size.
17.00 |3 core 300.0 Sq.mm INR One Crore Fifteen
5800.00 Mtr 1988.80 11535040.00 Lakh Thirty Five
Thousand &Forty Only
18.00 [Supply & Erection of lattice structure of height 12.8 mtr
in alignment, including excavation of pit and Providing
and laying of cement concrete in ratio 1:3:6 using 43
grade cement, river sand and 12 mm to 20 graded blast
crusher broken in pit/found cement plaster upto INR Two Lakh Thirty
0.50mtr. from top to bottom in 7.00 Each 33800.00 236600.00 Six Thousand Six
1:3:6 ratio and paint of tower of approved make two Hundred Only
coat of red oxide paint and one coat of aluminium paint
before installation and one coat of paint after irrection
work completed as per technical specifications &
drawing of DISCOM.
9800.00 Mtr 288.00 2822400.00 Twenty Two Thousand

pipe line etc. and making good to original condition

(excluding cost of bitumen)

Four Hundred Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Annual Rate Contract forShifting and dismantling of HT/LT lines by laying under ground cable at Panchyat Samiti Bhawan,
Jhotwara to Ambabari Tri-junction for construction of New 3 lane ROB parallel to existing Jhotwara ROB, Jaipur.

Contract No: EE-Elect-1/31/2017-18

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity Units Estimated TOTAL AMOUNT TOTAL AMOUNT
No. Rate In Words
20.00 [Providing & making heat shrinkable type
indoor/outdoor/straight through terminations/joint
kit of Groupl and approved make suitable for XLPE
insulated 11 KV / 33 KV cable, with required
components, prepration of cable ends,testing etc. as
required of following sizes .
21.00 [11 KV End Termination Kit Indoor type
22.00 |3 core 120/150/185/225 Sq.mm 75.00 Set 4000.00 300000.00 INR Three Lakh Only
23.00 [11 KV End Termination Kit Outdoor type
24.00 |3 core 120/150/185/225 Sq.mm 40.00 Set 5200.00 208000.00 INR Two Lakh Eight
Thousand Only
25.00 |11 KV Straight Through Joint Kit
26.00 |3 core 120/150/185/225 Sq.mm 72 00 Set 12000.00 864000.00 INR Eight Lakh Sixty
Four Thousand Only
27.00 (33 KV End Termination Kit Outdoor type
28.00 (3 core 240/400 Sq.mm INR Ninety Seven
12.00 Set | 8085.12 g7021.44 | Thousand &Twenty One
and Paise Forty Four
Only
29.00 |33 KV Straight Through Joint Kit
30.00 |3 core 240/400 Sq.mm INR Six Lakh Five
Thousand Seven
25.00 Set 24229.44 736.
© 605736.00 Hundred & Thirty Six
Only
31.00 [SITC of 11 KV, 400/630 A, 20kA / 3 sec, Out door,
Extensible type Ring main unit (RMU) in suitable RCC
foundation with 2 no. Load break switch & 1 no. VCB /
SF6 circuit breaker with over load, Earth fault, short INR Ninety Two Lakh
circuit relay, copper bus bar, earthing switch, Eighty Six Thousand
28.00 Set 331648.00 9286144.00
mechanical ON / OFF / Earth indication, Voltage © One Hundred & Forty
presence indicator, Ring core protection CT 2.5 VA, Four Only
10P10 as per transformer rating, Shunt trip coil, Anti
reflex operating handle, right angle boots etc. as
required.
32.00 [Add extra for 1 no. VCB / SF6 circuit breaker coupled
with existing extensible type RMU with over load,
Earth fault, short circuit relay, copper bus bar, Ring
core protection CT 2.5 VA, 10P10 as per transformer INR Fifteen Lakh Eighty
5.00 Set 316000.00 1580000.00
rating, mechanical ON / OFF / Earth indication, < Thousand Only
Voltage presence indicator, Anti reflex operating
handle, right angle boots etc. as required.
33.00 [Supply & fabrication steel structure with MS channel /
a.ngle. / joist ./ ISMB / sheet e?tc.. including we¥d1ng, 7500.00 KG 67.20 504000.00 INR Five Lakh Four
rivetting, cutting, nut & bolt , Painting etc. as required. Thousand Only
34.00 [Providing and laying in position cement concrete
including curing, compaction etc. chomplete in spec.lfled INR One Lakh Eighty
grade excluding the cost of centering and shuttering - Six Thousand Two
All work up to plinth level. M10 grade Nominal Mix 60.00 Cum 3104.80 186288.00 ) .
Hundred & Eighty Eight
1: 3: 6 (1 cement : 3 coarse sand : 6 graded stone Only

aggregate 20mm nominal size).




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Annual Rate Contract forShifting and dismantling of HT/LT lines by laying under ground cable at Panchyat Samiti Bhawan,
Jhotwara to Ambabari Tri-junction for construction of New 3 lane ROB parallel to existing Jhotwara ROB, Jaipur.

Contract No: EE-Elect-1/31/2017-18

Bidder
Name:
PRICE SCHEDULE
Sl Item Description Quantity Units Estimated TOTAL AMOUNT TOTAL AMOUNT
No. Rate In Words

35.00 [P/F testing and commissining of kiosk type weather
proof distribution feeder pillar box of size
600x450x900mm  with taper of 75mm at Top for
protection of rainwatar and made out of 3.2mm
(10gaige) thick CRCA ms sheet frant & back both side
openable. completly hinged dorrs with locking
arrengement by providing both sides hold draft sand
all HIW's for fabrications of box.The cubical pannel
should be dust and varmin proof followed by two coats
of Powder coated. The cubical pannel should be
mounted with HIW an angle iron frame
50mmx50mmx6mm and 900mm lags with hold drafts
duly primered and blake painted frame be grouted
with cement can crete 1:2:4 ratio and providing brick 40.00
masonary alang iron frame above grand level. The
pannel should camprising of as per following.

(a) P/F of 1 No Kanife switch 200 Amp. with U cantrats
studs, washers etc.

(b) P/F of 10 No. connecting 63 Amp. MCB group-I

(c) P/F of 10 No. connecting strips of 63 Amp. 4 pole.
(d) bekalite sheet 9.0mm thiele and size 3x2feet

(e) PVC copper wire of 10sqmm flexible connecting to
bus bar to MCB

(f) Copper bas bar deuble and D type of size 25x5 sqm.
strip.

(g) Base plate with provission of cable glands of size
185 sqm. to 25 sqm.

(h) Provission of cable clamws at sides of bax.

INR Five Lakh Ninety
Each 14794.00 591760.00 One Thousand Seven
Hundred & Sixty Only

36.00 [Supply and fixing of piller box made of 2 mm thick
powder coated CRCA sheet of 415 volts 3 phase 4 wire
triple pole and neutral type, complete in all respect as
required. Including knife switch of 400 amp. rating ,
HRC fuses with copper one piece U contacts bas.e, brass 20.00 Each 34000.00 680000.00 INR Six Lakh Eighty
studs and nuts, copper busbar for main and Thousand Only
interconnection, MS angle frame of 50 x 50 x 6 mm
grouted with C.C. of M-10 grade to achieve the height
of 1.5 feet above the road level suitable for four
outgoing.

37.00 [SITC of high mast lighting system (as per CP3-
TR7/1996 of ILE, UK) consisting of totally hot dip
galvanised by single dipped method high mast, lantern
carriage suitable for up to 12 nos luminaries with
welded arm, mast head frame assembly with full cover,
aviation obstruction lights, double drum type self
sustaining winch, integral power tool accesible from
door with padlocking arrangement ( winch motor with
control circuit) hot dipped galvanised heavy duty pipe
lightening finial, suitable ropes (AISI 316, 7 / 19
costruction ), EPR insulated PCP sheathed trailing
cable, outdoor type control panel for auto on / off,
reverse / forward motor operation and CC foundation
of M - 25 grade complete as required. The mast is
constructed from mild steel plates (as per IS 5986 Gr.
510 ) cut and folded to form a polygonal section,
telescopic jointed and welding as per BS 5135. The
complete work shall be supervised and certified by the
manufacturers for satisfactory supply, erection, testing
and commissioning of high maOsqmm flexible
connecting to bus ba




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Annual Rate Contract forShifting and dismantling of HT/LT lines by laying under ground cable at Panchyat Samiti Bhawan,
Jhotwara to Ambabari Tri-junction for construction of New 3 lane ROB parallel to existing Jhotwara ROB, Jaipur.

Contract No: EE-Elect-1/31/2017-18

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity Units Estimated TOTAL AMOUNT TOTAL AMOUNT
No. Rate In Words
38.00 |20.0 Mtr Hm (in 2 section) 400 Each 952000.00 1008000.00 INR Ten Lakh Eight
Thousand Only
39.00 [P & F of IP 65 / IP66 protected High Power LED Flood
Light system with extruded aluminium housing,
toughened glass diffuser with suitable lenses on LED to
acheive various beam angles, 240V, 50Hz - High Power
LED lamps supplied with pre-wired cable of 1 mtr.
Integrated Driver shall be high efficiency having
efficiency > 85% and in compliance to IEC
standards.System life of 25,000 Burning Hours with
70% of initial Lumens maintained. Light output in
Cool white or Warm White Colour as per engineers
choice. Fixtures shall be CE and compliance
40.00 |High Power LED Flood Light 160W (Group-Al) INR Six Lakh Seventy
32.00 Each 21120.00 675840.00 Five Thousand Eight
Hundred & Forty Only
41.00 |Dismentling/Removing of power line materials
collecting from site and depositing the same with AEN
office/ store. Refilling pits in compaction, leveling etc.
GI wire, stay wire etc. shall be bounded in the shape of
coils, if any material is damaged during
Dismentling/transportation replacing/repairing shall
be on the part of contractor
42.00 |L.T. Cable above 355qmm 2000.00 Mtr. 31.00 62000.00 INR Sixty Two
Thousand Only
43.00 |Stay Set INR Two Thousand
30.00 Nos. 93.00 2790.00 Seven Hundred &
Ninety Only
44.00 |L.T.cross arms 200.00 Mtr. 700 1400.00 INR One Thousand Four
Hundred Only
45.00 |L.T.PIN insulator 300.00 Nos. 5.00 1500.00 INR One Thousand Five
Hundred Only
46.00 |L.T. Shackle insulator 500.00 Nos. 5.00 2500.00 INR Two Thousand Five
Hundred Only
47.00|PCC Pole 10.00 Nos 155.00 1550.00 INR One Thousand Five
‘ ’ ’ ) Hundred & Fifty Only
48.00 |[ACSR Weasel/Rabiit conductor 1500000 | P/mtr. 0.70 10500.00 INR Ten Thousand Five
Hundred Only
49.00 [ACSR Dog conductor 3000.00 P/mtr. 1.00 3000.00 INR Thrce)ereﬂl;housand
50.00 [Horn gape fuse set 50.00 Nos. 300.00 15000.00 INR Flfteece)e;llghousand
51.00 [isolator 20.00 Nos. 335.00 6700.00 INR Six Thousand Seven
Hundred Only
52.00 [Post insulator 60.00 Nos. 25.00 1500.00 INR One Thousand Five
Hundred Only
53.00 [Other steel items 2000.00 Kes. 105 2500.00 INR Two Thousand Five
Hundred Only
54.00 [Guarding bracket 50.00 Nos. 13.00 650.00 INR SIX Hundred &
Fifty Only
55.00 |R.S.Joist 50.00 Nos. 500.00 25000.00 INR Twenty Five
Thousand Only
56.00 [Lattice Tower INR Nineteen Thousand
20.00 Nos. 987.00 19740.00 Seven Hundred & Forty
Only
57.00 |11KV "V" cross arm 60.00 Nos. 12.30 738.00 INR Seven Hundred &

Thirty Eight Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Annual Rate Contract forShifting and dismantling of HT/LT lines by laying under ground cable at Panchyat Samiti Bhawan,
Jhotwara to Ambabari Tri-junction for construction of New 3 lane ROB parallel to existing Jhotwara ROB, Jaipur.

Contract No: EE-Elect-1/31/2017-18

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity Units Estimated TOTAL AMOUNT TOTAL AMOUNT
No. Rate In Words
58.00 (11 KV Top Hampars 10.00 Nos. 10.00 100.00 INR One Hundred
Only
59.00 [11KV disc insulators 150.00 Nos. 450 675.00 INR Six H.undred &
Seventy Five Only
60.00 11KV disc H/W INR Two Hundred &
50.00 Nos. 4.75 237.50 Thirty Seven and Paise
Fifty Only
61.00 11KV pin insulators 10.00 Nos. 3.50 35.00 INR Thirty Five Only
62.00 |LT Pillar Box 50.00 Nos. 800.00 40000.00 INR Fog;;il;housand
63.00 |11/04 KV transformer 20.00 Each 530.00 10600.00 INR Ten Thousand Six
Hundred Only
INR Five Crore Thirty
Lakh Ninety Nine
- Thousand Four
Total in Figures 53099484.94 Hundred & Eighty Four
and Paise Ninety Four
Only
Quoted Rate in Figures 0.00 INR Zero Only
Select

Quoted Rate in Words

INR Zero Only




