
Annexure: 2  
Detail NIB for uploading on SPP Portal, e-Procurement, JDA Portal & as part of NIB Document  

 
 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 
 

Room No. 106, Main Building, Ram Kishore Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, JDA, 
Jaipur- 302004 (Rajasthan) 

Telephone: +91-141-2569696 e.mail: ravindramathur1@gmail.com 

 

Bid No. JDA/EE(Pr.-II)/2017-18/D-37                                      Date :19-02-2018 
 

NOTICE INVITING BID 
  
 

NIB No. : EE-Project-II/02/2017-18 
 

 

Name & Address of the 

Procuring Entity  

 

 Name: Executive Engineer-Project-II, Jaipur Development Authority 

 Address: Room No. 106, Main Building, Ram Kishore Vyas Bhawan, 

Indira Circle, Jawahar Lal Nehru Marg, JDA, Jaipur- 302004 (Rajasthan)  

 Email:- ravindramathur1@gmail.com 

Subject Matter of Procurement   Outer Development of Rajasthan International Centre Near OTS 

Jaipur 

Period  of work   08 Months 

Bid Procedure   Single-stage Two part open competitive eBid procedure at 

http://eproc.rajasthan.gov.in 

Bid Evaluation Criteria (Selection 

Method) 

 L1 (eg. Least Cost Based Selection (LCBS)-L1) 

Websites for downloading  

Bidding Document,  

Corrigendum's, Addendums,  etc. 

  Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in, 

www.jda.urban.rajasthan.gov.in 

Estimated Procurement Cost   INR Rs. 301.34 Lacs (Rupees Three crore one lacs Thirty Four 

thousand only) 

Website for online Bid 

application and payment * 

 Website: www.jda.urban.rajasthan.gov.in 

 For participating in the Bid, the Bidder has to apply for this Bid and pay the 

Bidding Document Fee, RISL Processing Fee online only. Bid Security Deposit, 

may be deposited online or through bank guarantee method in 

prescribed format. 

o Bidding document fee: Rs. 1000/-( Rupees One Thousand only)  

o RISL Processing Fee: Rs. 1000/- (Rupees One Thousand only) 

Bid Security Deposit   Amount (INR): 2% (Rs. 602680/-)  of Estimated Procurement Cost (For 

A & AA class contractor registered in other department) 

 Amount (INR): 0.5% (Rs. 150670/-) of Estimated Procurement Cost for 

Contractor registered in JDA & 1% for sick industries other than S.S.I. 

of Rajasthan whose cases are pending with Board of Industrial & 

Financial Reconstruction (BIFR). 

 In case bidder opts to submit bid security through bank guarantee, the bank 

guarantee should valid up to 120 days from the date of opening of the bid. 



  

 

 

Publishing Date on SPP Portal  Start Date: 21/02/2018  at  9:30 AM onwards  

Document Sale/Download/Bid 

Participation Amount Deposit Start 

Date on JDA Portal 

  Start Date: 21/02/2018  at  9:30 AM onwards  

 

Bid Submission Start Date on e Proc 

Portal of GOR 

 Start Date: 21/02/2018  at  9:30 AM onwards  

 

Document Sale/Download/Bid 

Participation Amount Deposit End 

Date on JDA Portal 

 End Date: 23/03/2018  at   6.00 PM                                                                                                        

 

Bid Submission End Date on e Proc 

Portal of GOR 

 End Date 23/03/2018 at   6.00 PM                                                                                                        

 

Physical  Bank Guarantee (BG) 

Submission Start Date 

(In case bidder opts BG for Bid Security) 

 Start Date: 26/03/2018 at  9:30 AM  

 Place of physical BG submission:  

Nodal officer, Room No. MB-SF-225A of Main Building, JDA, Jaipur. 

Physical Bank Guarantee (BG) 

Submission Closing Date 

 Closing  Date: 28/03/2018 upto 6:00 PM 

**Bid Opening Date on e Proc Portal 

of GOR 

 02/04/2018 at 11.00 AM  

 Room No. 106, Main Building, Ram Kishore Vyas Bhawan, Indira 

Circle, Jawahar Lal Nehru Marg, JDA, Jaipur- 302004 (Rajasthan) 

Bid Validity    120 days from the bid submission deadline. 

 

 Jaipur development authority has decided to receive earnest money deposit (EMD) (Bid Security), Tender 
fee and RISL processing fee online through JDA portal. The bid security options available in tender for 
participants are as mentioned below :- 

 Payment Options: 
 

 Option-1: Bank Guarantee (BG) against EMD / Bid Security 
 

Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to prepare BG 
before applying in the tender. The details of BG requires to be fed on JDA portal before paying balance amount 
(Tender Fee + RISL Processing Fee). This amount will be paid through Payment Gateway only, option to make 
balance payment through EFT (RTGS/NEFT) will not be available. 
If bidder does not opt for BG against EMD, options of making complete payment through Payment Gateway 
or through EFT (NEFT / RTGS) will be available. 
 

 Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS) 
 

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be 
generated by the system for the complete amount. The payment can be made from any Bank any Branch using 
this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in any other JDA bank 
account will not be acceptable and bidder stands disqualified from participation in the bid applied for). After 
successful transaction through NEFT/RTGS, as per the standard procedures it may take 4 to 24 hours in 
process of confirmation of EFT through Auto-Process depending on the time of EFT done. Therefore, option to 
make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to closing date of bid 
participation. 
 

 

 Option-3: Payment Gateway (Aggregator) 
 

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User can 
use this facility from anywhere any time till the closing date & time of bid participation. 



  

 

 

 B. Bid Participation Receipt 
 

After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user will get the 
payment details along with other details for bidding on e-Procurement portal of GOR. 

 In case of BG as the remaining payment will be done through Payment Gateway, on successful transaction 
the “Bid Participation Receipt” will be generated on real time basis. 

 In case complete payment is done through Payment Gateway, on successful transaction the “Bid 
Participation Receipt” will be generated on real time basis. 

In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI Bank 
(Auto Process) “Bid Participation Receipt” will be available on Login of Bidder on JDA portal.  

*The amount is to be deposited online by bidder online or through RTGS/NEFT in ICICI BANK LTD Bank 

Account Number 675401700586 IFSC Code ICIC0006754. 

 ** There should be a gap of 3 working days BETWEEN End Date for Bid Applying, Online Payment & Bid 
Submission AND Bid opening date. 

Note:  

1. Bidder (authorised signatory) shall submit their offer on-line in Electronic formats both for technical and 
financial proposal.  

2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to 
confirmation), its Bid shall not be accepted.   

3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as 
per Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can 
procure the same from any CCA approved certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders who 
already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must 
register on http://eproc.rajasthan.gov.in(bidders already registered on http://eproc.rajasthan.gov.in 
before 30-09-2011 must register again).  

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are 
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed; 
choking of web site due to heavy load or any other unforeseen problems.  

5. Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about 
the e-Tendering process.  

6. Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by DoI 
T&C, GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell, DoIT&C for 
booking the training slot.  

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 
Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur  

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.  

8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and 
until a formal contract is signed and executed between the procuring entity and the successful bidder.  

9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on 
the individual bidders to verify such information) and the information provided therein are intended only 
to help the bidders to prepare a logical bid-proposal.  

10. The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. 
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the RTPP 
Act 2012 and Rules thereto, the later shall prevail.  

 
 
 

Executive Engineer (Project-II) 
JDA, Jaipur 



  

 

 

Annexure: 3 
As part of NIB Document  

 
 

Process for Participation & Depositing Payment Online   

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL 
Processing Fee and Bid Security Deposit (BSD) through online mode only for which the bidder 
has to get registered himself on JDA portal www.jaipurjda.org.   

To participate in the bid, bidder has to be:  

1. Registered on JDA website www.jda.urban.rajasthan.gov.in (by depositing Rs. 500.00 

online, the validity of which remains 3 (three) years).   

Registered on JDA website www.jda.urban.rajasthan.gov.in for participating in the 

Bid, the Bidder has to apply for the Bid and pay the Bidding Document Fee and RISL 

Processing Fee online on website www.jda.urban.rajasthan.gov.in only. Bid Security 

Deposit may be deposited online or through bank guarantee in the manner prescribed 

in bid document. 
 

2. Registered on e-Procurement Portal of Government of Rajasthan 

www.eproc.rajasthan.gov.in for online e-Bid submission.  

Methods for depositing on line amount  

 Online through Internet Banking, Debit Card or Credit Card.   

 In case the amount exceeds the online payment limit, the payment may be made through 

RTGS / NEFT / Transfer in Bank Account Number 675401700586 IFSC Code 

ICIC0006754 of ICICI BANK Limited, JDA Campus  

Jaipur.   
 

In case of RTGS / NEFT / Transfer the bidder is required to deposit the requisite amount in the 
dedicated bank account number as mentioned above and has to get the UTR / Reference 
number from the bank. This number requires to be updated whiling applying the bid on JDA 
portal.   
 

While participation in the bid, a receipt will be generated through the system showing the 
submission details as per Annexure-4. The bidder is required to fill the instrument numbers for 
various heads on e-Procurement portal www.eproc.rajasthan.gov.in as mentioned in the receipt.  

More details about Registration Process, Terms and Conditions and FAQ along with contact 
detail is available on JDA website www.jda.urban.rajasthan.gov.in under eServices>>JDA 
Tender  

 



  

 

 

 

Annexure: 4  

Template of Online Receipt as part of NIB Document  

 
 

Bidder has to submitted as proof of deposited amount against the Bid on eProcurement Portal 

 

Jaipur Development Authority, Jaipur. 

Bid Participation Receipt 
 Date & Time:- 

Bid Detail  

Bid ID: Procurement Entity:- 

Bid Title:  

Bid Value: Bid Opening Place: 

Bidder Detail 

Name of Entity:  Mobile No.: 

Registration Type: Instrument Amount: 

Payment Mode:  Payment Channel: 

Instrument No.: Instrument Date: 

 

Dates Detail 

Sr. No. Event Name Event Date 

1 Publishing Date  

2 Bid Opening Date  

 

Specific Instrument for eProc Rajasthan 

Instrument Type 

Instrument Number Head Name Amount Date 

 Tender Fee   

 RISL Processing Fee   

 Bid Security Deposit   

Issuer Detail: Jaipur Development Authority Challan Number: 
 



  

 

 

     

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

TENDER DOCUMENTS 
 

TECHNICAL BID  
 

 (POTENTIAL ASSESSMENT) 

Part – 1  
 

 

FOR 

 

NAME OF WORK: OUTER DEVELOPMENT OF RAJASTHAN 

INTERNATIONAL CENTRE NEAR OTS JAIPUR 

 

1.  NIB No. : EE-Project-II/02/2017-18    

2.  Approximate cost : 1. Rs.  301.34 Lacs 

3.  Cost of the tender document : 2. Rs. 1000.00  

4.  Tender Processing Fees : 3. Rs. 1000.00  

5.  Earnest Money  

 

: 4. Rs. 150670.00 ( for Contractor enlisted in JDA) 

  5. Rs. 602680.00 (for AA class Contractor enlisted in  

other Govt. Departments.) 

6.  Download of tender 

document 

: 6. 21/02/2018 from 9:30 AM to 23/03/2018                

up to  6:00 PM 

7.  Upload the tender Document : 23/03/2018 up  to 6:00 PM 

8.  Date of opening of tender : 7. 02/04/2018 at 11.00 AM in Room No. 106, Main 

Building, Ram Kishore Vyas Bhawan, Indira Circle, 

Jawahar Lal Nehru Marg, JDA, Jaipur- 302004 

(Rajasthan) 

9.  Completion period of work : 08 Months 

 

 
 

Executive Engineer (Project-II) 

JDA, Jaipur 



  

 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

 

SCHEDULE AND SPECIFICATIONS 

 

  

NAME OF WORK: OUTER DEVELOPMENT OF RAJASTHAN 

INTERNATIONAL CENTRE NEAR OTS JAIPUR 

 

 
 

1. NIB No. : EE-Project-II/02/2017-18     

2. Approximate cost : 8. Rs.  301.34   Lacs 

3. Cost of the tender document : 9. Rs.1000.00  

4. Tender Processing Fees : Rs. 1000.00  

5. Earnest Money  

 

: Rs.150670.00 ( for Contractor enlisted in JDA) 

  Rs.602680.00 (for AA class Contractor enlisted in  

other Govt. Departments.) 

6. Download of tender document : 21/02/2018 from 9:30 AM to 23/03/2018              

up to 6:00 PM 

7. Upload the tender Document : 23/03/2018 up  to 6:00 PM 

8. Date of opening of tender : 02/04/2018 at 11.00 AM in Room No. 106, Main 

Building, Ram Kishore Vyas Bhawan, Indira 

Circle, Jawahar Lal Nehru Marg, JDA, Jaipur- 

302004 (Rajasthan) 

9. Completion period of work : 08 Months 

 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 
 

The Tenderer should see the site and fully understand the conditions of the site before tendering and 

include all leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in the 

Schedule ‘G’. The work shall be carried out in accordance with the MORTH/Rajasthan PWD detailed 

specification and to the entire satisfaction of the Engineer – In – Charge of the work. 

 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: 
 

The drawing may be seen in office of the undersigned. 
 

 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of 

the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own cost 

drawings required for the work after deposition necessary cost with JDA. 
 

 



  

 

 

SCHEDULE - D: TEST OF THE MATERIALS: 
 

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The 

result of such tests should confirm to the standard laid down in the Indian standard 

MORTH/PWD detailed specification. Qualified personnel as required under the contractor 

enlistment rules duly approved by the Deptt. shall have to be engaged at site by the Contractor. 

The deptt. Reserves the right to engage such staff and recover the expenses from the contractor on 

such account in case of his failure to do so. 

 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 
 

The sample of the materials to be used by the contractor shall be deposited 15days In advance 

with the Engineer In charge and be got approval by him before use.  

 

SCHEDULE - F: TIME OF COMPLETION: 
 

 The work should start within 7 days of issue of work order and complete within time limits.  

 

SCHEDULE – G: ATTACHED SEPARATELY BASED ON JDA BUILDING BSR-2016  

 

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

 

SCHEDULE – I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT: NIL 

 

 

 

 

Executive Engineer (Project-II) 

JDA, Jaipur 

 
Signature of the Contractor 

 With full Address, Mob No, Landline No & E-mail address 

                             

 

 

 

 

 

 

 

 

 

 

 

 



  

 

 

 

JAIPUR DEVELOPMENT AUTHORITY JAIPUR 
 

 

 
 

SPECIAL CONDITION OF THE CONTRACT FOR POTENTIAL ASSESSMENT 

OF CONTRACTORS 

 

 

 
Special conditions of contract for POTENTIAL ASSESSMENT as detailed here under, shall be 

applicable in addition to all other terms and condition already prescribed under standard 

agreement forms/rules and regulations to contract.  

1. Procedure: 

Procedure for POTENTIAL ASSESSMENT would be as follow: 

(a) Tender document shall be submitted on line e-procurement website http:// 

www.eproc.rajasthan.gov.in with their digital signature. The bid is to be submitted in 2 

envelop which shall comprise of- Envelop-1 being for Technical Bid and Envelope -2 

being for Financial Bid. Each envelope would be sealed separately and super scribed as 

"Envelope-1 Technical Bid" and "Envelope-2 Financial Bid". Both envelopes would be 

placed in Third envelope duly sealed, bearing the name of work and the name of the 

bidding contractor. In this third envelope, envelop of earnest money, VAT clearance 

certificate last issued by Government in current financial year 2017-18 and copy of 

registration of contractor in required category should also be kept 

 (b) The technical bid will be opened only of whose bidders those proper Earnest money, VAT 

clearance certificate last issued by Government in current financial year 2017-18 and 

copy of registration of contractor in required category are found to be in order. The 

Tender fee, processing fee and earnest money will deposited Online. 

     (c)  The Technical Bid envelope would be opened on the date 02.04.2018 at 11:00 AM in 

Room No. 106, Main Building, Ram Kishore Vyas Bhawan, Indira Circle, Jawahar 
Lal Nehru Marg, JDA, Jaipur- 302004 (Rajasthan)     

    (d)  The Financial Bid envelope would be opened only of those bidders who fulfill all the  

POTENTIAL ASSESSMENT criteria. 
 

 

 

2. Criteria: 
 

      Criteria for POTENTIAL ASSESSMENT would be as follows:- 

(a) The bidder should have executed following quantities of work in any one financial year of the 

last five financial years. However the bidder may opt current year in the said financial 

assessment period. 



  

 

 

 

 

S. No. Item Quantity  

1. Major item of Schedule-G  

A Stone/Brick Masonry 65.55 Cum 

B RCC work (Roof/Column/Footing) 823.654 Cum 

C Shuttering 1705.43 Sqm 

D Flooring (Marble/Kota Stone/Mosiac etc) 570.00 Sqm 
 

      Note:- 
 

      (i) The Bidder should enclose the certificate having quantities Financial year wise   

otherwise the certificate will not be considered. 

      (ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one 

financial year. 

      (iii) Certificate issued by Govt. of India, State Govts., Union Territory, and Govt. 

Undertakings, Autonomous Bodies shall only be considered. 

 

(b) The bidder should have completed at least one similar nature of work in last Five 

financial year (including current year, if opted by the bidder) of value not less than    

33.33 % (Rs. 100.45 lacs) of the Estimated Cost of the work (bid cost) updated to present 

price level) 

    
 

     Note:- 

(i) The starting & completion date of the work is to be in between above said 

financial year. If no then maximum work (70%) is to be completed in above 

said financial year. 

(ii) If bidder is submitted certificate having different components / nature of work 

then proper completion certificate of required similar nature component is to 

be enclosed.   

 

(c) The bidder should have achieved an annual financial turnover of at least 33.33 %         

(Rs. 100.45 lacs) of the Estimated Cost of the work (bid cost) in any one of last Five 

financial years (including current year, if opted by the bidder) 

   

         

 Note :- 

 

          (i) The bidder should enclose certificate of Turnover from Chartered Accountant for 

last five financial year & audited balance sheet of the year which is considered by 

the bidder in criteria 2 (c). 

          (ii) If current year or last year has been opted by bidder whose balance sheet is not 

submitted till the submission of bid then certificate from Chartered Accountant 

should be enclosed. 

(d) The bidder should give declaration to deploy the machinery and equipment as 

specified in Schedule – III, for the execution of this work.  



  

 

 

(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only 

if available bid capacity is equal to or more than the total Bid value. 

The available bid capacity will be calculated as under:  

Bid Capacity = (A x N x 3 – B) 
Where    A = Maximum  value  of civil engineering work  executed in any one year   

during the last 5 financial years (updated to present Price level) taking in to  

account the  completed as well  as works in  progress. However, the bidder 

may opt current year in the five year assessment period   

                    N =  Number of year prescribed for completion of the work for which bids are 

invited. In present case value of N shall be 8/12 

                           B =  Value, at present price level of existing commitments and on going works   

to be   executed   during   'N'   period (period prescribed for completion of 

the works for which the bids are invited) 

 

            Note:- 

 

(i) Certificate from Chartered Accountant should be enclosed by bidder clearly 

indicated maximum value of Civil Engineering Work in one Financial Year. 
 

(f) Litigation History: - Bidder should provide accurate information on any litigation or 

arbitration resulting from contracts completed or under execution by him over the last five 

years. The maximum value ( updated at the present price level) of disputed amount 

claimed in the litigation / arbitration resulting from contracts executed in last five years 

shall be deducted from the calculated Bid Capacity of the bidder. The details shall be 

furnished in Schedule VI. If schedule VI is found Blank then it will be treated as NIL. 

  
 

           Note:- 
 

      (i) The  present price level for turnover, cost of completed work & disputed amount of  

similar nature,  the previous years value shall be given weight age of 10% per year as 

follows :- 

 

  (a) For current year         1.00 

 (b) For year 2016-2017          1.00 

(c) For year 2015-2016                         1.10 

(d) For year 2014-2015        1.21 

(e) For year 2013-2014        1.33 

(f)        For year 2012-2013                                 1.46 

 
3. Documentation : 

 

The bidder should furnish the following documents along with the technical bid: 

(a) Information regarding financial resources and capability in Schedule –I. 

(b) Information regarding works executed in the last five years in Schedule–II  

(c) Certificates from the concerned Engineer–In–Charge in support and verification of the 

information furnished in Schedule–II  



  

 

 

(d) Declaration regarding machinery and equipment required for deployment, as detailed in 

scheduled – III. 

(e) Information regarding details of maximum value of civil engineering works executed in 

any one year during the last five years taking into account the completed as well as works 

in progress in schedule – IV.  

(f) Information regarding existing commitments and ongoing works to be completed in 

schedule – V.If is found any stage that the bidder hides his existing commitments than 

proper action will be taken as per RTPP act and Rules. 

(g) Information regarding details of litigation or arbitration contracts to be furnished in 

schedule – VI. If schedule VI is found Blank then it will be treated as NIL. 

(h) Calculation of Bid capacity in schedule – VII. 

(g) Affidavit as per Annexure I.. 

(h) Declaration as per Annexure I. 
 

4. Important:  
 

(a) The bidder must ensure that all the information required in the Documents is furnished by 

him complete in all respects. He would not be allowed to withdraw any document, or to 

rectify any information furnished therein, after submitting the bid.  

 

(b) The bidder should give a declaration that the information furnished in schedule I to VII is 

correct. If any information is found incorrect, the offer of the bidder shall be rejected and 

action be taken as per rules.  

(c) Bidders must do paging of all enclosure of bid documents. 

 

5. Rejection of bids 
  

    The department reserves the rights to reject any bid or to disqualify any or all the bidders, 

without assigning any reasons at any stage. 

(i)        If  Bid is not accompanied with the requisite documents mentioned in clauses 3 ( a ) 

to 3 (j ) or is not in accordance  with procedure specified in Para 1,  or is not 

accompanied with earnest money, tender fee, processing fee & VAT clearance 

Certificate and registration of contractor in required category it would be liable for 

rejection  

  

(ii)  Furnishing of incorrect or incomplete or concealment of any information   required in 

the bid documents would render the bid liable for rejection.  

 

(iii) If all the copies enclosed in support or declaration is not duly attested by self then bid 

of the bidder is to be rejected. 

 

 
 

Executive Engineer (Project-II) 

      JDA, Jaipur 

 

 

 



  

 

 

SPECIAL CONDITIONS 

 

SCHEDULE 'H' 
 
 

01. Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is essential for the 

work. This shall have to be arranged by the contractor at his own level/cost. 

02. If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant BSR on 

which Schedule 'G' has been prepared, shall prevail. 

03. The contractor shall follow the contractor lab our regulation and abolition Act 1970 & Rule 1971. 

04. The JDA shall have right to cause an audit and technical examination of the work and the final bills of the 

contractor including all supporting vouchers, abstract etc. to be made within two years after payment of the 

final bills and if as a result such audit any amount is found to have been over paid/excess in respect of any 

work done by the contractor under the contract or any work claimed by him to have been done under this 

contract and found not to have been executed the contractor shall be liable to refund such amount and it shall 

be lawful ;for the JDA to recover such sum from him in the manner prescribed in special condition no. 8 or 

any other manner legally permissible and if it is found that the contractor was paid less then that was due to 

him under the contract in respect of any work executed by him under it, the amount of such under payment 

shall be paid by the JDA to the contractor.  

05. The contractor shall not work after the sunset and before sunrise without specific permission of the authority 

Engineer. 

06. Whenever any claim against the contract for the payment of a sum of money arises out of under the contracts, 

the JDA shall be entitled to recover the sum by appropriating in part or whole of the security deposit of the 

contractor. In the event of the security being insufficient or if no security has been taken from the contractor 

then the balance of the total sum recoverable as the case may shall be deducted from any sum then due or 

which at any time there contract with the JDA should this sum be sufficient to recover the full amount 

recoverable. The contractor shall pay to JDA on demand the balance remaining due. The JDA shall further 

have the right to affect such recoveries under P.D.R. Act. 

07. The rate quoted by the contractor shall remain valid for a period of 4four months from the date of opening of 

the tenders. 

08. By submission of this tender the contractor agree to abide with all printed conditions provided in the PWD 

manual form 64 Chapter 3 para 36 and subsequent modification.  

09. No conditions are to be added by the contractor and conditional tender is liable to be rejected. 

10. All transaction in the execution of this work and this tender will be liable to sale-tax vide section 2B read 

with sub clause 4 Sale-tax Rule, 1954. 

11. If any tender withdraws his tender prior to expiry of said validity period given at S. No. 7 or mutually 

extended prior or makes modifications in the rates, terms and conditions of the tender within the said period, 

which are not acceptable to the department or fails to commence the work in the specified period, fails to 

execute the agreement and fails to furnish performance guarantee the department shall without prejudice to 

any, other right or remedy, be at liberty to forfeit the amount of earnest money given in any form absolutely. If 

any contractor, who having submitted a tender does not execute the agreement or start the work or does not 

complete the work and the work has to be put to retendering, he will stand debarred from participating in 

tendering in JDA for Six Months in addition to forfeiture of Earnest Money/Security Deposit/Performance 

Guarantee and other action under agreement.  

12. The contractor shall arrange his own machinery required for the work such as Bitumen Mixer, Hot Mix plants 

and paver road roller, Tar boiler, sprayer etc. 



  

 

 

13. The contractor shall arrange his own storage tanks up to 10 Tonnes capacity for storing bulk bitumen wherever 

supplied by the department. 

14. Rules regarding enlistment of contractors provide that work up to the time five times limit for which they are 

qualified for tendering can be allotted to them Therefore, before tender the contractors will keep this in mind, 

and submit the details of work. Tenders with incomplete or incorrect information are liable to be rejected.  

15. Any material not conforming to the specifications collected at site shall have to be removed by the contractor 

within a period of 3 days of the instructions, issued by the Engineer-In-charge in writing failing which, such 

material shall be removed by the Engineer-In charge at risk and cost of the contractor after expiry of 3 days 

period.  

16. The material collected at site and paid provisionally shall remain under and ward of the contractor till it is 

consumed, fully on the work. 

17. The rates provided in tender documents are inclusive of all Taxes and royalty. 

18. For paver work at least 3 road rollers shall be simultaneously deployed. 

19. Bitumen for tack coat or any other purposes shall be applied only by a bitumen sprayer of a mechanical 

pressure. 

20. No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. Source/borrow pit 

area for earth shall have to be arranged by the Contractor at his own cost. 

21. Undersigned has full right to reject any or all tenders without given any reasons. 

22. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

23. As per Supreme Court decision "All contracts with Governments shall require registration of workers under 

the building and other construction workers (Regulation of Employment and Conditions of Service) Act, 1996 

and extension of benefits to such workers under the act." 

24. The tenderer are required to submit copy of their enlistment as contractor. 

25. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

26. Any tender received with unattested cutting/overwriting in rates shall be rejected and such bidder will be 

debarred from tendering for three months in JDA. 

27. The contractor will have to install display boards at site of work as directed by Engineer in charge. Failing 

which penalty of Rs. 5000.00 per day will be imposed.  

28. Special Conditions of Contract regarding Defect Liability Period (DLP) for roads works costing Rs. 25.00 lacs 

and more shall be applicable. 

29. All the provisions of THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and 

Rules, 2013 will be applicable. If there is any contradiction in existing special conditions and provisions of 

THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 provisions 

of THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 shall be 

applicable. 

                 
 

Executive Engineer (Project-II) 

JDA, Jaipur 

 
Signature of the Contractor 

 With full Address, Mob No, Landline No & E-mail address 



  

 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

 

Other Conditions 
 

 

1. The Contractor will have to install display boards at site of work as 

directed by Engineer in Charge. Failing which penalty of Rs. 5000.00 

per day will be imposed. 

2. DLP period of various nature of works amounting more than 25 Lacs 

has been revised. The time period as per order No. JDA/Ex.En.(TA to 

DE-I)/2016/D-29 dated 11.03.2016 

3. fufonk esa fu/kkZfjr jkf'k ls vf/kd@de Bid Security jkf'k fcMj }kjk Online 

ugh tek djkbZ tkosa] flLVe }kjk Hkh de@vf/kd jkf'k fcM Lohdkj ugh dh 

tkosxhA 

4. vyx&vyx le; esa tek djkbZ xbZ jkf'k flLVe }kjk tksMdj ,d fcM esa Lohdkj 

ugh dh tkosxhA 

5. ,d ;w-Vh-vkj- dke esa ysus ds i'pkr~ iqu% mlh uEcj dk ;w-Vh-vkj- flLVe }kjk 

nwljh fcM esa iz;qDr ugh fd;k tkosaA 

 

 

 

Signature of Contractor               Executive Engineer (Project-II) 

With Full Address & Mobile No.         JDA, Jaipur.



  

 

 

Special Conditions of Contract regarding Defect Liability Period (DLP) 

for Various works costing Rs. 25.00 Lacs and more 

(a) The routine maintenance activities and their periodicity as per JDA Office order no: JDA/Ex.En.(TA 
to Dir Engg.-I)/2016/D-29 dated 11.03.2016 

          Table-I 

S.No. Type of work DLP Period  

1 Bridge work   5 Years 

2 CD work  5 Years 

3 CC road, PQC work 5 Years 

4 CC tiles/Kerb/ Medians  5 Years 

5 Drains 3 Years 

6 Roads  

 (i) Two Layer WBM/GSB 6 Months or one full rainy season 
whichever is later 

 (ii) For Renewal/Strengthening  

 (a) BT upto 30 mm thickness 1 Year 

 (b) BT above 30 mm to upto 40 mm 2  Years 

 (a) (c)   BT above 40 mm to upto 90 mm 3  Years 

 (b) (d) BT above 90 mm 5 Years 

 (iii) New roads  

 (a) BT upto 90 mm 3 Years 

 (a) (b) BT more than 90 mm 5 Years 

7 Compound wall 3 Years 

8 Building work  

 (i) Work pertaining to sanitary works electrical 
works, Joinery works and painting works. 

2 Years 

 (ii) Work pertaining to building structure and other 
civil works. 

5 Years 

9 Electric work except maintenance 3 Years 

10 Sewer/water supply all including STP and water 
supply related work except maintenance works 

3 Years 

 

1. DRAINAGE WORKS 

1.1 The Defect Liability Period (DLP) for all Drainage works including all related work shall be Three 

years. Drainage works executed by the Contracting agency shall be maintained by them at their own 

cost for three years (DLP) from the actual date of completion of work as per the clause in the Contract 

Agreement and Special Condition of Contract. 

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Drain works 

and removal of defect during Defect Liability Period. 

1.3 The word “Drainage Works” means all new Drain Works construction, its covering work, cleaning 

inside and other  works.”   

1.4 The word “Maintenance of Drain Works during Defect Liability Period” means  

(i) Routine maintenance of Drain Works including cleaning the drains, spouts etc and 

carriage of malba etc from the site.  

(ii) To remove the defect as & when appear in part and entire structure of Drain Works, in 

specified time and keeping the Drain clean & good condition. and 



  

 

 

(iii) Damages due to improper drainage / drains, local flooding, depressions on roads etc.  

1.5 The contracting agency shall do the routine maintenance of Drain works, including pavement, road 

side and cross drains including surface drains to the required standards and keep the entire Drain 

surface and structure in Defect free conditions during the entire period of routine maintenance, which 

begins at completion of the construction work and ends after three years. 

1.6 The routine maintenance shall consist of the routine maintenance operation defined in manual for 

maintenance of roads of MoRTH and shall be carried out accordingly.  

1.7 The Drain maintenance activities and their periodicity  

S.No. Name of Item/Activity Frequency of operations in one year 

1 Restoration and cleaning of rain water spouts & 

repair of any type of damages. 

Once in a year, generally before 

rains.  

2 Cleaning of inner portion of the drains by removing 

the covers at regular interval and carriage and 

disposal of malba etc.  

As and when required.  

3 Insurance of proper functioning of drains including 

civil maintenance and desilting of drains.  

As and when required. 

 

2. General  

2.1 Inspection of works during Defect Liability Period  

2.1.1 The contracting agency shall undertake joint detailed inspection along  with Engineer-in-

charge/A.En., at lDP once in three months in case of all Drain works. The Engineer-in-charge can 

reduce this frequency in case of emergency. The Contracting agency shall forward to the Engineer-

in-charge the record of inspection and rectification immediately after the joint inspection. The 

Contracting agency shall pay particulars attention on those Drain sections, which are likely to be 

damaged during rainy season.  

2.1.2 One register has to be maintained by every A.E.n for recording the inspection details of works in his 

jurisdiction under defect liability period.  

2.2  Conditions regarding Security Deposit    

2.2.1  Security for DLP- 

The contracting agency shall have to furnish security deposit (SD) in the form of Bank Guarantee 

valid from the actual date of completion, which shall be assigned by the Engineer-in-charge. 

2.2.2 Refund of SD – 

           The release of SD amount shall be as following table:- 
 

S.No.               Released SD 
DLP period 

1st year 2nd year 3rd year 5th year 

1 Upto 1 year 100 % 40 % 20 % 10 % 

2 Upto 2 Year  60 % 20 % 10 % 

3 Upto 3 Year   60 % 10 % 

4 Upto 4 Year    20 % 

5 Upto 5 Year    50 % 

Various conditions for managing DLP are as under:-  



  

 

 

(i) At the time of completion of work, final component shall be worked out for each individual item 
like BT/CC /tiles/drains etc ( as per different categories in Table I), DLP shall be operative based 
upon type of individual item ex:- CC-5 years, BT- 1/2/3/5 years, Drain- 3 years etc. 

(ii) Similarly for all new works, these components should be calculated at the time of TS itself, which 
should be made part of BID document. 

(iii) If any work, amount is less than Rs. 25 lakhs but later on due to extra/excess work, if amount of 
final work crosses more than Rs. 25 lakhs, DLP shall be operative as per rule for each individual 
item. 

(iv) Similarly if any work is more than Rs. 25 lakhs but later finalization amount of work is less than Rs. 
25 lakhs, DLP should be operative for six months or rainy season whichever is late.  

(v) During DLP period if contractor fails to repair any work even after issue of 7 days written notice, 
same work shall be got executed by respective Executive Engineer at the contractor’s risk and cost. 
This process shall be applicable throughout the DLP period. After completion of DLP period in such 
works contractor should be debarred and blacklisted from JDA for three years as per RTPP Rule 
2012 and 2013 where he defaults twice in a single agreement or in two different works.  

(vi) Quarterly inspection as per rules shall be carried out and DLP registers shall be maintained by 
respective Executive Engineers to monitor the DLP repairs. 

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En & TA to DE-I/    
2014-15/D-223 dated 12.03.2015 and order no. SE ( PMGSY) CIRCULAR 2006/D-115 dated 
04.05.2006 point no. 3 

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, following procedure 
should be adopted. 
 

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and 
contractor shall be asked to complete the same. After completion of assessed repairs DLP period 
shall be released after deduction amt. as per table III. 
 

                % recovery on withdrawal  
                                  of DLP of work  

                                                order 
DLP period 

1 Year 2 Year 3 Year 4 Year 5 Year 

1 Year 1.12 - - - - 

2 Year 2.55 1.43 - - - 

3 Year 4.38 3.26 1.83 - - 

5 Year 9.00 7.88 6.45 4.62 2.47 

Note :- Calculation is to be done on quarterly basis. 
(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If 

the total amt. of such repairs works out to be more than total retained amt. of SD, same shall be 
recovered from other works and as per PDR rules. The amount as per Table-III is also to be 
deducted in addition to this amount. 

(ix). Based upon type of work, DLP conditions for works to be carried out during DLP period with 
their frequency of respective type of work shall be prepared by respective SE’s after approval of 
these periods. 

2.2.3  Force Majeure 
The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibly 
of contracting agency.  

 

 

 

Signature of Contractor            Executive Engineer (Project-II) 

With Full Address         JDA, Jaipur.  



  

 

 

SPECIAL CONDITIONS FOR THIS PROJECT: 
 

1. Cement shall be OPC and 43 Grade as per relevant IS Code. 

2. For shuttering, only steel shuttering/ply shuttering shall be used and only steel 

props shall be  used as props. 

3. The RMC shall be procured either from such plants established by cement  

manufacturer like ACC,J.K.,Ultra Tech etc. or equivalent as approved by Engineer 

in Charge. 

4. Admixtures / plasticizers shall be of Fosroc / Sika or BASF or equivalent and it is 

to be approved By the Engineer in charge. 

5. All painting work, shall be done with paint of make Asian/ Dulux or Berzer or 

equivalent as approved by the Engineer in charge. 

6. Sanitary wares and fittings shall be of Hind ware/Parry ware/ Cera ware or 

equivalent as approved by the Engineer in charge. 

7. Only Birla/J.K.Laxmi Putty or equivalent as approved by the Engineer in charge 

shall be used. 

8. All items shall be as per the approval of Engineer-in-charge. 

9. The Third party quality control tests are to be conducted at the cost of contractor 

as per direction of Engineer in Charge from NABL approved laboratory.  

10. The Contractor has to provide and maintain a separate site office (Air 

conditioned) with toilet for JDA staff of size not less than 15’ x 10’ with computer 

and Internet Facility. 

11. M.S. Sheet sign Board/Caution Board/Safety Board/Display Board has to be 

fixed by the Contractor at his cost as per direction of Engineer In Charge. No 

extra payment shall be made to Contractor for this work. 

12. Contractor has to give guarantee for absolute water tightness of water proofing 

treatment work and terracing work for a period of five years. In case of any defect 

/ failure in work / treatment, the contractor shall have to rectify the same at his 

own cost. An undertaking to this effect shall have to be given by the contractor in 

standard format on a non judicial stamp paper of Rs. 100.00. 

13. The contractor should arrange necessary survey equipment like total station and 

Quality Control Laboratory /Equipments at his own cost with qualified Civil 



  

 

 

Engineer at work site laboratory for checking of material and to ensure the work 

done by him as per specifications. 

14. Standard Tor Steel shall be used for reinforcement and it shall confirm to the BIS  

specifications. The steel is necessarily be procured from primary steel producers 

like JSW/Shyam steel or equivalent as approved by Engineer in Charge 

15. Joint Venture will not be allowed. 

16. The contractor has to procure NOC from Electrical Inspector, GOR. 

 

 

 

Executive Engineer, (Project- II) 

                                                                                      JDA, Jaipur. 

 

Signature of Contractor 

With full name, address & phone.



  

 

 

GENERAL CONDITIONS : 
 

1. The work shall be carried out in accordance with detailed specifications for buildings, as per 

relevant I.S. Codes amended up to date. 

2. The cement and steel will be arranged by the contractor himself, as per IS 

Specifications and  the testing certificate from authorized institutes, of the above 

material will have to be submitted by the contractor. 

3. Storage space for building material shall have to be constructed/arranged by the 

contractor at his own cost. 

4. The contractor shall follow the contract labor (Regulation and Abolition Act 1961 & 

Rules 1971) and insurance of laborers at his own cost. 

5. The contractor shall be fully responsible for provident funds, insurance etc. for 

workers engaged by him on the work. The contractor shall also take all safety 

measures for the workman while execution of work to avoid any accident at site of 

work. 

6. No conditions are to be added by the contractor and conditional bid is liable to be 

rejected. 

7. Electricity and water will be arranged by the contractor at his own cost.  

8. Any damages done to existing structure and service shall be borne by the contractor. 

9. Watch and ward of all materials at site and T & P etc. shall be carried out by the 

contractor. 

10. The overall cleaning of site, disposal of building rubbish, surplus material etc. are to 

be done by   the contractor before handing over the site at his own cost. 

11. Complete site of work will have to be barricaded by G.I.Sheets along the periphery 

of work till completion of the work at his own cost. 

12. The contractor shall furnish the programme of construction for execution of the 

work within the stipulated time schedule together with methodology of 

construction for each type of   work and should obtain the approval of the Engineer 

– in – charge prior to actual commencement of work. 

13. If there is any typographical or clerical error or otherwise in the “G – Schedule “, the rates 

as given in the relevant JDA BSR and its latest corrigendum issued from time to time on 

Which “Schedule – G “ has been prepared shall prevail. 

14. Contractor will make his own arrangement for labour hutments and material storage, as per 

space made available by JDA but JDA will not be responsible for any theft and safety of 

labours. 

15. Contractor will have to co-operate, adjust with all agencies working at site e.g. sanitary 

work, electrical work, civil work, and joinery work etc. 

16. Work of water proofing and roof terracing includes all story allowance and no extra lift   

allowance shall be payable. 



  

 

 

17. Contractor will make his own arrangement for permission of vehicles from traffic 

department in no entry zone area and will make his own arrangement for movement of 

vehicles within time allowed by the traffic authorities. 

18. Contractor has to give guarantee for absolute water tightness of water proofing treatment 

work and terracing work for a period of three years. In case of any defect / failure in work / 

treatment, the contractor shall have to rectify the same at his own cost. For this a self 

attested undertaking has to be given by the contractor in standard format . 

19. Contractor shall not work after the sunset and before sunrise without specific permission of 

the authorized Engineer. 

20. Any material not confirming to the specification collected at site shall have to be removed 

by the contractor within a period of 24 Hours of the instructions issued by the Engineer – in 

– Charge, failing which such material shall be removed by the department at risk and cost 

of the contractor after expiry of 24 Hours. 

21. The material collected at site and paid provisionally shall remain under the watch and ward 

of the contractor till it is fully consumed on the work.  

22. The contractor should arrange necessary survey equipment like total station and Quality 

Control Laboratory /Equipments at his own cost with qualified Civil Engineer at work site 

laboratory for checking of material and to ensure the work done by him as per 

specifications. 

23. Cement of Mini Cement Plants shall not be allowed, and the brand of cement is to be got 

approved from Engineer – in – Charge before execution of work. 

24. Standard Tor Steel shall be used for reinforcement and it shall confirm to the BIS 

specifications. The steel is necessarily be procured from primary steel producers like 

JSW/Shyam steel or equivalent as approved by Engineer in Charge. 

25. The contractor shall sign all the bid documents / pages / agreement / special conditions 

before submitting the bid document. 

26. During excavation, care should be taken to ensure that no damage is done to the existing 

infrastructure such as electrical cables, sewerage lines, telephone lines etc.. In case, these 

services are damaged during construction activity, the same should be reported to the 

Engineer – in Charge and should be restored/repaired immediately by the contractor at his 

own cost. 

 

 

    Executive Engineer, (Project- II) 

                                                                                      JDA, Jaipur. 

Signature of Contractor 

With full name, address & phone. 



  

 

 

(Format of the Bank Guarantee Bond Against Earnest Money Deposit,  

En cashable at branch of the bank in Jaipur City). 
 

 

The Secretary, 

Jaipur Development Authority 

Jaipur. 

 
 

Whereas Jaipur Development Authority through Executive Engineer Project-II, 

(hereinafter called ‘The Jaipur Development Authority’) has called for tenders for execution of  

work "Outer Development of Rajasthan International Centre Near OTS Jaipur" estimated 

to cost Rs. …………….(Rupees……………….only) on ……………… (Date)  or any extended 

date as per normal rules. 

1. In consideration of Jaipur Development Authority having made such a stipulation in Rules 

and M/s ……………………….(name of contractors) are desirous of depositing Earnest 

Money Rs. ………….. (Rupees ……..only) in the form of Bank Guarantee as Earnest 

Money in order to participate in the tender for work abovementioned as per Rules and will 

be so permitted on production of  a Bank Guarantee for Rs. …….. 

(Rupees………….only) We….........(name and address fo Bank) having  Registered office  

hereinafter referred to as the Bank at the request of M/s …………………  Contractor (s), 

do hereby undertake to pay to Secretary, Jaipur Development Authority an amount not 

exceeding Rs. ................../- (Rupees .....................only) on demand. 

2. We ………….........(name and address of bank)..........................., do hereby undertake to 

pay    Rs. ......................./- (Rupees ..............   Only) The amount due and payable under 

this guarantee without any demur or delay, merely on a demand from Secretary, Jaipur 

Development Authority any such demand made on the bank by the Jaipur Development 

Authority shall be conclusive and payable by the Bank under the guarantee. The Bank 

Guarantee shall be completely at the disposal of Secretary, Jaipur Development Authority 

and We .......(name and address  of bank )........., bound ourselves with all directions given 

by Jaipur Development Authority regarding this Bank Guarantee However our Liability 

under this guarantee shall be restricted to an amount not exceeding Rs. ........................./- 

(Rupees ......................Only). 

3. We the .........(Name and address of Bank) ....., undertake to pay Jaipur Development 

Authority any money so demanded notwithstanding any dispute or disputes raised by the 

contractor (s)  any suit or proceeding pending before any Court or Tribunal or Arbitrator 

etc. Relating thereto our liability under these presents being absolute, unequivocal and 

unconditional. 

4. We .........(Name and address of Bank) ...., further agree with Jaipur Development 

Authority   that the Jaipur Development Authority  shall have the fullest liberty without 

our consent and without affecting in any manner our obligations hereunder to vary any of 

the terms and conditions of the said Agreement or to extend time of performance by the 

said Contractor (s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Jaipur Development Authority against the said 

Contractor (s) and to forbear or enforce any of the terms and conditions relating to said 



  

 

 

agreement and we shall not be relieved from our liability by reason of any such variation, 

or extension being granted to the said Contractor (s) or for any forbearance, act or 

omission on the part of the Jaipur Development Authority or any indulgence by the Jaipur 

Development Authority or the said Contractor (s) or by any such matter or thing 

whatsoever which would but for this provision have effect of so relieving us. 

5. The liability of us .........(Name and address of Bank) ...., under this guarantee will not be 

discharged due to the change in the constitution of the Bank or the Contractor (s). 

6. We .........(Name and address of Bank) ...., lastly undertake not to revoke this guarantee 

except with the  consent of Jaipur Development Authority in writing. 

7. This Bank Guarantee shall remain valid and in full effect, until it is decided to be 

discharged by the Jaipur Development Authority. Not withstanding anything mentioned 

above, our liability against this guarantee is restricted to Rs................... 

8. It shall not be necessary for Jaipur Development Authority to proceed against the 

contractor before proceeding against the guarantee herein contained shall be enforceable 

against the Bank not withstanding any security which Jaipur Development Authority may 

have obtained or obtain from the Contractor. 

9. That on demand of JDA , this Bank Guarantee is encashable at following branch in Jaipur 

City. 

 1. Name of Bank: 

 2. Name of the branch with branch code: 

 3. Address: 

 4. E-Mail Id: 

 5. Telephone No. 

 6. Fax No.: 

 If the last date of expiry of the Bank Guarantee happens to be a holiday of the 

Bank, the Bank Guarantee shall expire on the close of the next working day. 

10. We .........(Name and address of Bank) ....,  undertake  that the amount covered under the 

above Bank Guarantee shall be automatically be credited in the accounts of JDA in ICICI 

Bank, JDA Campus, Jaipur through IFSC Code No ICIC0006754, Bank Account No. 

675401700518 on the date of expiry or its validity, unless the agencies get it re-validated 

well before its expiry date or produce NOC from JDA in written for its release. 

11.  All claims under the guarantee will be payable at  Jaipur. 

This guarantee will be returned to us as soon as the purpose for which it is issued is 

fulfilled’ The BG Confirmation letter No is an integral part of the BG No.  

 

 

Date __________________________Signature of the Bank________________________ 

Witness___________________________ Seal _____________________________ 

[Signature, Name and Address] 

[Note: To be furnished on appropriate non-judicial stamps.]



  

 

 

SCHEDULE – I 

FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 

 

1. Name of Bidder:-   

 

2. Total financial turnover achieved by the bidder in the last five financial 

years: 
S.No. Year Turnover 

(1) Current year  

(2) 2016-2017  

(3) 2015-2016  

(4) 2014-2015  

(5) 

(6) 

2013-2014 

2012-2013 

 

 

 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the 

bidder which is considered by him as per criteria 2 (a). 

 

3. Total financial Turnover projected in the current financial year      

4. Has the bidder ever been debarred from tendering for Central                

Government/ State Government/ any Government undertaking? 

Yes / No, if yes give details. 

5. Has bidder ever been declared insolvent? 

 Yes/No, if yes give details. 

6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 

I/We hereby certify that the above information is correct to the best of my/our 

knowledge and belief. 

 

 

      Signature of Bidder 
Date :                                                                                    (With Seal wherever applicable) 
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Annexure-I 

(Reference Clause 3(i)) 
To be given Self Declaration, 

 duly Self attested  

 

 

 

 
 

 

Self Declaration 

 

 

 I/We……………………S/O Shri………………………Age……….Year…... 

Resident……………………of…………….District…………..Rajasthan. Proprietor/ 

Partner/ Authorized signatory of M/s ……………………………………… here by declare 

that the  information furnished by me/us  in schedule I to VII of the Technical Bid for 

“OUTER DEVELOPMENT OF RAJASTHAN INTERNATIONAL CENTRE 

NEAR OTS JAIPUR”  is correct to the best of my/our knowledge and belief and 

nothing has been concealed therein. I am well aware of the fact that if the information 

given by me is proved false/not true, I will have to face the punishment as per the law. 

Also all the benefits availed by me shall be summarily withdrawn and JDA has right to 

reject the Bid and to take action against me/us as per rules. 

 

Attach-ID 

 

.................................... 

 

Proprietor/ Partner/ Authorized signatory 

 

M/s ………………………………………........ 

                                                          ...………………………………………. 



   

 

 
 

Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

Any person participating in a procurement process shall:- 
 

(a) Not offer any bribe, reward or gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 

otherwise influence the procurement process. 

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a 

financial or other benefit or avoid an obligation.  

(c) Not indulge in any collusion, Bid rigging or anti- competitive behavior to impair 

the transparency, fairness and progress of the procurement process. 

(d) Not misuse any information shared between the procuring entity and the bidders 

with an intent to gain unfair advantage in the procurement process. 

(e) Not indulge in any coercion including impairing or harming or threatening to do 

the same, directly or indirectly, to any party or to its property to influence the 

procurement process. 

(f) Not obstruct any investigation or audit of a procurement process. 

(g) Disclose conflict of interest, if any and. 

(h) Disclose any previous transgressions with any entity in India or any other country 

during the last three years or any debarment by any other procuring entity. 
 

Conflict of Interest:- 
 

       The Bidder participating in bidding process must not have a Conflict of Interest. 

A Conflict of Interest is considered to be a situation in which a party has interests that 

could improperly influence that party’s performance of official duties or 

responsibilities, contractual obligations, or compliance with applicable laws and 

regulations. 

i.   A Bidder may be considered to be in conflict of interest with one or more parties 

in a bidding process of, including but not limited to : 

a. Have controlling partners/ shareholders in common, or 

b.  Receive or have received any direct or indirect subsidy from any of them, 

or  

      c.  Have the same legal representative for purposes of the Bid, or 

      d.  have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to information about or 

influence on the bid of another Bidder, or influence the decisions of the 

procuring entity regarding the bidding process. Or 

      e.  The Bidder participates in more than one Bid in a bidding process. 

Participation by a Bidder in more than one bid will result in the 

disqualification of all bids in which the bidder is involved.  However, this 

does not limit the inclusion of the same subcontractor, not otherwise 

participating as a Bidder, in more than one bid, or. 

 f. The Bidder or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the Goods, works or 

services that are the subject of the Bid. 

      g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by 

the procuring entity as engineer in charge/ Consultant for the contract. 



   

 

 
 

Annexure B : Declaration by the Bidder regarding Qualifications :-  

Declaration by the Bidder 

 In relation to my/ our Bid submitted to ………………………………… for     

procurement of ……………………………………. In response to their Notice 

Inviting Bids No.  ……....... Dated …………………. I/We hereby declare under 

section 7 of Rajasthan Transparency in Public Procurement Act. 2012, revisions that: 

1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 

Procuring Entity : 

2. I/ we have fulfilled my/our obligation to pay such of the taxes payable to the union 

and the State Government or any local authority as specified in the Bidding 

Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 

business activities suspended and not the subject of legal proceeding for any of the 

foregoing reasons: 

4. I/we do not have, and our directors and officers not have, been convicted of any 

criminal offence related to my/our professional conduct or the making of false 

statements or misrepresentations as to my/our qualifications to enter into a 

procurement contract within a period of three years preceding the commencement 

of this procurement process, or not have been otherwise disqualified pursuant to 

debarment proceedings ; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 

 

 

Date :       Signature of bidder 

Place :       Name : 

                 Designation: 

                 Address : 

 



   

 

 
 

Annexure C : Grievance Redressal during Procurement Process 

The designation and address of the first Appellate Authority is ACS (UDH)/P.S.(UDH) 

 The designation and address of the Second Appellate Authority is Nominated Officer (Fin. 

Dept. ) Govt of Rajasthan. 
           

(1) Filling an appeal:  

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 

the Procuring Entity is in contravention to the provisions of the Act or the Rules or the 

Guidelines issued there under, he may file an appeal to First Appellate Authority, as 

specified in the Bidding Document with in a period of ten days from the date of such 

decision or action, omission, as the case may be, clearly giving the specific ground or 

grounds on which he feels aggrieved: 

        Provided that after the declaration of a Bidder as successful the appeal may be filed only 

by a Bidder who has participated in procurement proceedings: 

Provided further that in case a Procuring Entity evaluates the Technical Bids before the 

opening of the Financial Bids, an appeal related to the matter of financial Bids may be 

filed only by a Bidder whose Technical Bid is found to be acceptable. 

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from 

the date of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the 

period specified in Para (2), or if the Bidder or prospective bidder or the Procuring 

Entity is aggrieved by the order passed by the First Appellate Authority, the Bidder or 

Prospective bidder or the Procuring Entity, as the case may be, may file a second 

appeal to second Appellate Authority specified in the Bidding Document in this behalf 

within fifteen days from the expiry of the period specified in Para (2) or of the date of 

receipt of the order passed by the first Appellate Authority, as the case may be. 

(4) Appeal not to lie in certain cases. 

           No appeal shall lie against any decision of the Procuring Entity relating to the 

following matters, namely:- 

(a) Determination of need of Procurement; 

(b) Provisions limiting participation of bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality; 



   

 

 
 

 

(5)       Form of Appeal: 

(a)  An appeal under Para (1) or (3) above shall be in the annexed form along 

with as many copies as there are respondents in the appeal. 

(b)  Every appeal shall be accompanied by an order appealed against, if any 

affidavit verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second 

Appellate Authority, as the case may be in person or through registered post 

or authorized representative. 

(6)       Fee for filing appeal:  

(a) Fee for first appeal shall be rupees two thousand five hundred and for second 

appeal shall be rupees ten thousand, which shall be non- refundable. 

(b) The fee shall be paid in the form of Bank demand draft or banker’s cheque of 

a Scheduled Bank in India payable in the name of Appellate Authority 

concerned. 

(7)       Procedure for disposal of appeal:  

(a) The first Appellate Authority or Second Appellate Authority, as the case may 

be upon filing of appeal, shall issue notice accompanied by copy of appeal, 

affidavit and documents, if any, to the respondents and fix date of hearing. 

(b) On the date fixed for hearing, the First Appellate Authority or Second 

Appellate Authority, as the case may be shall, 

 (i) Hear all the parties to appeal present before him and 

             (ii) Peruse or inspect documents, relevant records or copies there or relating to 

the matter. 

(c)         After hearing the parties, perusal or inspection of documents and relevant 

records or copies thereof relating to the matter, the Appellate Authority 

concerned shall pass an order in writing and provide the copy of order to the 

parties to appeal free of cost. 

(d)        The order passed under sub-clause (c) above shall also be placed on the state 

public Procurement Portal. 

 



   

 

 
 

Annexure D: Additional Conditions of Contract 

1. Correction of arithmetical errors 

Provided that a financial Bid is substantially responsive, the procuring entity will 

correct arithmetical errors during evaluation of Financial Bids on the following 

basis: 

i If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected, unless in the opinion of the 

procuring Entity there is an obvious misplacement of the decimal point in 

the unit pric, in which case the total price as quoted shall govern and the 

unit price shall be corrected; 

ii If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

iii If there is a discrepancy between words and figures, the amount in words 

shall prevail, unless the amount expressed in words is related to an 

arithmetic error, in which case the amount in figures shall prevail subject 

to (i) and(ii) above 

If the Bidder that submitted the lowest evaluated Bid does not accept the 

correction of errors, its Bid shall be disqualified and its Bid Security shall 

be forfeited or its Bid Securing Declaration shall be executed. 

2.    Procuring Entity’s Right to Vary Quantities: 

(i) At the time of award of contract, the quantity of Goods, works or services 

originally specified in the Bidding Document may be increased or 

decreased by a specified percentage, but such increase or decrease shall 

not exceed twenty percent, of the quantity specified in the Bidding 

Document. It shall be without any change in the unit prices or other terms 

and conditions of the Bid and the conditions of contract. 

(ii) If the Procuring Entity does not procure any subject matter of procurement 

or procures less than the quantity specified in the Bidding Document due 

to change in circumstances, the bidder shall not be entitled for any claim or 

compensation except otherwise provided in the conditions of contract. 



   

 

 
 

(iii)    In case of procurement of Goods or services, additional quantity may be 

procured by placing a repeat order on the rates and conditions of the 

original order. However, the additional quantity shall not be more than 50 

% of the value of Goods of the original contract and shall be within one 

month from the date of expiry of last supply. If the Supplier fails to do so, 

the Procuring Entity shall be free to arrange for the balance supply by 

limited Bidding or other wise and the extra cost incurred shall be 

recovered from the supplier. 

 

3. Dividing quantities among more than one Bidder at the time of award (In 

case of Procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall 

be procured from the Bidder, whose Bid is accepted. However, when it is 

considered that the quantity of the subject matter of procurement to be 

procured is very large and it may not be in the capacity of the Bidder, whose 

bid is accepted, to deliver the entire quantity or when it is considered that the 

subject matter of procurement to be procured is of critical and vital nature, in 

such cases, the quantity may be divided between the Bidder, whose Bid is 

accepted and the second lowest Bidder or even more bidders in that order, in a 

fair, transparent and equitable manner at the rates of the Bidder, whose Bid is 

accepted. 



   

 

 
 

Form No. 1 

[See rule 83] 

Memorandum of Appeal under the Rajasthan Transparency in 

Public Procurement Act, 2012 & REVISIONS 

Appeal No …………………………………………. Of 

……………………………………… Before the …………………………. 

(First/ Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address: 

2. Name and address of the respondent (s): 

 (i) 

 (ii)  

 (iii) 

3. Number and date of the order appealed against and name and 

designation of the officer/authority who passed the order (enclose 

copy), or a statement of a decision, action or omission of the Procuring 

Entity in contravention to the provisions of the Act by which the 

appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the 

name and postal address of the representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of 

appeal:…………………………………………………………………… 

 (Supported by an affidavit) 

7. Prayer ………………………………………………………………… 

 

Place …………………………………. 

Date …………………………………….      

Appellant’s Signature 



   

 

 
 

GENERAL CONDITION OF CONTRACT 

 

DEFINITIONS   
 

1. The "Contract" means the documents forming the bid and acceptance thereof and the formal 

agreement executed between the Jaipur Development Authority and the Contractor, together 

with the documents referred to therein, including these conditions,  Notice inviting Bids, 

Instructions to Bidders, Special Conditions of Contract, Specifications, Drawings and 

Designs, Tender and other information submitted by the Contractor and instructions issued 

from time to time by the Engineer-in-charge and all these documents taken together shall be 

deemed to form one contract and shall be complementary to another. 

2. In the contract the following expressions shall, unless the context otherwise requires, have 

the meanings herein respectively assigned to them :- 

a) The "WORKS OR WORK" shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works 

by, or by virtue of the contract contracted to be executed, whether temporary or 

permanent and whether original, altered, substituted or additional. 

b) The "SITE" shall mean the land an/or the other places on, into or through which 

work is to be executed under the contract, or any adjacent land, path or street, 

through which work is to be executed under the contract, or any adjacent land, path 

or street, which may be allotted or used for the purpose of carrying out the 

contract. 

c) The "CONTRACTOR" shall mean the individual or firm or company, whether 

incorporated or not, undertaking the works and shall include the legal personal 

representatives of such individual or the persons composing such firm or company, 

the successor of such firm or company and the permitted assign of such individual 

or firm or company. 

d) The "ENGINEER-IN-CHARGE" shall mean the Executive Engineer In charge of 

Jaipur Development Authority who shall supervise and be in-charge of the work. 

e) The "GOVERNMENT DEPARTMENT” shall mean the Jaipur Development 

Authority. 

f) The "Accepting Authority" shall mean Executive Committee of Jaipur 

Development Authority. 

g) The "Director" or "Chief Engineer" shall mean The Director (Engineering-I) of 

Jaipur Development Authority.   

h) The 'Superintending Engineer' shall mean the Superintending Engineer (ROB/RUB) 

of Jaipur Development Authority. 



   

 

 
 

i) "ESTIMATED COST" shall mean the cost of the work or works as estimated on the 

basis of the TENDERED rate or rates agreed to between the parties to the contract. 

j) Where the context so requires, words importing the singular only also include the 

plural and vice-versa.  Any reference to masculine gender shall wherever required 

include feminine gender and vice versa. 

k) Headings and marginal notes to these General Conditions of Contract shall not be 

deemed to form a part thereof or be taken into consideration in the interpretation or 

construction thereof or of the contract. 

The clause 23 of contract agreement i.e. standing committee for settlement of disputes is 

read as: 

If any question, difference or objection, whatsoever shall arise in any way, in connection 

with or arising out of this instrument, or the meaning of operation of any part thereof, of the 

rights, duties or liabilities of either party men, save in so far, as the decision of any such matter, 

as herein before provided for, and been so decided, every such matter/ constituting a total claim 

of Rs. 50,000/- or above, whether its decision has been otherwise provided for an whether it has 

been finally decided accordingly, or whether the rights or obligations of the parities, as the result 

of such termination, shall be referred for decision to the empowered standing committee, which 

would consist of the followings: 

(i) Jaipur Development Commissioner, JDA, Jaipur -Chairman 

(ii) Director ( Engineering-I), JDA, Jaipur 

(iii) Director (Finance), JDA, Jaipur 

(iv) Director (Law), JDA, Jaipur 

(v) Superintending Engineer, JDA, Jaipur - Member Secretary  

The Engineer-in-Charge, on receipt of application along with non refundable prescribed 

fee, (the fee would be two percent of the amount in dispute, not exceeding Rs. One lac) from the 

contractor, shall refer the disputes to the committee within a period of three months from the date 

of receipt of application. 

The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications. Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the Bid Documents.  None of 

these documents shall be used for any purpose other than that of this contract. 

Procedure and application form referring cases for settlement by the Standing Committee shall 

be, as given in form RPWA 90. 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

TENDER DOCUMENTS 
 

FINANCIAL  BID  

Part – 2  
 

 

FOR 

 

NAME OF WORK: OUTER DEVELOPMENT OF RAJASTHAN 

INTERNATIONAL CENTRE OTS JAIPUR 

 

1.  NIB No. : EE-Project-II/02/2017-18     

2.  Approximate cost : 1. Rs.  301.34 Lacs 

3.  Cost of the tender document : 2. Rs.1000.00  

4.  Tender Processing Fees : 3. Rs. 1000.00  

5.  Earnest Money  

 

: 4. Rs. 150670.00 ( for Contractor enlisted in JDA) 

  5. Rs. 602680.00 (for AA class Contractor enlisted in  

other Govt. Departments.) 

6.  Download of tender document : 6. 21/02/2018 from 9:30 AM to 23/03/2018                

up to 6:00 PM 

7.  Upload the tender Document : 23/03/2018 up  to 6:00 PM 

8.  Date of opening of tender : 7. 02/04/2018 at 11.00 AM in Room No. 106, Main 

Building, Ram Kishore Vyas Bhawan, Indira Circle, 

Jawahar Lal Nehru Marg, JDA, Jaipur- 302004 

(Rajasthan) 

9.  Completion period of work : 08 Months 
 

 

Executive Engineer (Project-II) 

JDA, Jaipur 

 



  

  

 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 
SCHEDULE AND SPECIFICATIONS 

 

  

NAME OF WORK: OUTER DEVELOPMENT OF RAJASTHAN 

INTERNATIONAL CENTRE OTS JAIPUR 

 

1. NIB No. : EE-Project-II/02/2017-18     

 2. Approximate cost : 8. Rs.  301.34 Lacs 

 3. Cost of the tender document : 9. Rs.1000.00  

 4. Tender Processing Fees : 10. Rs. 1000.00  

5. Earnest Money  

 

: 11. Rs. 150670.00 ( for Contractor enlisted in JDA) 

  12. Rs. 602680.00 (for AA class Contractor enlisted in  

other Govt. Departments.) 

6. Download of tender 

document 

: 21/02/2018 from 9:30 AM to 23/03/2018               

up to 6:00 PM 

7. Upload the tender Document : 23/03/2018 up  to 6:00 PM 

8. Date of opening of tender : 02/04/2018 at 11.00 AM in Room No. 106, Main 

Building, Ram Kishore Vyas Bhawan, Indira Circle, 

Jawahar Lal Nehru Marg, JDA, Jaipur- 302004 

(Rajasthan) 

9. Completion period of work : 08 Months 

    

    

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 
 

The Tenderer should see the site and fully understand the conditions of the site before tendering and 

include all leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in the 

Schedule „G‟. The work shall be carried out in accordance with the MORTH/Rajasthan PWD detailed 

specification and to the entire satisfaction of the Engineer – In – Charge of the work. 

 
The bid will be opened only of those bidders deposit proper bid security, processing fee, tender fee, VAT 

clearance certificate (Valid upto Six months back from the opening of Bid) and copy of registration of 

contractor in required category are found to be in order.  

 

 

 



  

  

 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: 
 

The drawing may be seen in office of the undersigned. 
 

 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List 

of the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own 

cost drawings required for the work after deposition necessary cost with JDA. 
 

 

SCHEDULE - D: TEST OF THE MATERIALS: 
 

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The 

result of such tests should confirm to the standard laid down in the Indian standard 

MORTH/PWD detailed specification. Qualified personnel as required under the contractor 

enlistment rules duly approved by the Deptt. shall have to be engaged at site by the Contractor. 

The deptt. Reserves the right to engage such staff and recover the expenses from the contractor 

on such account in case of his failure to do so. 

 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 
 

The sample of the materials to be used by the contractor shall be deposited 15days In advance 

with the Engineer In charge and be got approval by him before use.  

 

SCHEDULE - F: TIME OF COMPLETION: 
 

 The work should start within 7 days of issue of work order and complete within time limits.  

 

SCHEDULE – G: ATTACHED SEPARATELY BASED ON JDA BUILDING BSR-2016  

 

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

 

SCHEDULE – I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT: NIL 

 

 

 

 

Executive Engineer (Project-II) 

JDA, Jaipur 
Signature of the Contractor 

With full Address, Mob No, Landline No & E-mail address 

  



  

  

 

 Annexure A : Compliance with the code of Integrity and No Conflict of Interest 
 

Any person participating in a procurement process shall:- 
 

(a) Not offer any bribe, reward or gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 

otherwise influence the procurement process. 

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a 

financial or other benefit or avoid an obligation.  

(c) Not indulge in any collusion, Bid rigging or anti- competitive behavior to impair 

the transparency, fairness and progress of the procurement process. 

(d) Not misuse any information shared between the procuring entity and the bidders 

with an intent to gain unfair advantage in the procurement process. 

(e) Not indulge in any coercion including impairing or harming or threatening to do 

the same, directly or indirectly, to any party or to its property to influence the 

procurement process. 

(f) Not obstruct any investigation or audit of a procurement process. 

(g) Disclose conflict of interest, if any and. 

(h) Disclose any previous transgressions with any entity in India or any other 

country during the last three years or any debarment by any other procuring 

entity. 

 

Conflict of Interest:- 
 

       The Bidder participating in bidding process must not have a Conflict of Interest. 

A Conflict of Interest is considered to be a situation in which a party has interests that 

could improperly influence that party‟s performance of official duties or 

responsibilities, contractual obligations, or compliance with applicable laws and 

regulations. 

i.   A Bidder may be considered to be in conflict of interest with one or more parties 

in a bidding process of, including but not limited to : 

a. Have controlling partners/ shareholders in common, or 

b.  Receive or have received any direct or indirect subsidy from any of them, 

or  

      c.  Have the same legal representative for purposes of the Bid, or 

      d.  have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to information about or 

influence on the bid of another Bidder, or influence the decisions of the 

procuring entity regarding the bidding process. Or 

      e.  The Bidder participates in more than one Bid in a bidding process. 

Participation by a Bidder in more than one bid will result in the 

disqualification of all bids in which the bidder is involved.  However, this 

does not limit the inclusion of the same subcontractor, not otherwise 

participating as a Bidder, in more than one bid, or. 

 f. The Bidder or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the Goods, works or 

services that are the subject of the Bid. 

      g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by 

the procuring entity as engineer in charge/ Consultant for the contract. 



  

  

 

Annexure B : Declaration by the Bidder regarding Qualifications :-  

Declaration by the Bidder 

 In relation to my/ our Bid submitted to ………………………………… for     

procurement of ……………………………………. In response to their Notice 

Inviting Bids No.  ……....... Dated …………………. I/We hereby declare under 

section 7 of Rajasthan Transparency in Public Procurement Act. 2012, that: 

1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 

Procuring Entity : 

2. I/ we have fulfilled my/our obligation to pay such of the taxes payable to the union 

and the State Government or any local authority as specified in the Bidding 

Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 

business activities suspended and not the subject of legal proceeding for any of the 

foregoing reasons: 

4. I/we do not have, and our directors and officers not have, been convicted of any 

criminal offence related to my/our professional conduct or the making of false 

statements or misrepresentations as to my/our qualifications to enter into a 

procurement contract within a period of three years preceding the commencement 

of this procurement process, or not have been otherwise disqualified pursuant to 

debarment proceedings ; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 

 

 

Date :       Signature of bidder 

Place :       Name : 

                 Designation: 

                 Address : 

 

 



  

  

 

Annexure C : Grievance Redressal during Procurement Process 

The designation and address of the first Appellate Authority is Executive Committee, JDA 

The designation and address of the Second Appellate Authority is ACS (UDH) Govt of Raj. 

 (1) Filling an appeal:  

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 

the Procuring Entity is in contravention to the provisions of the Act or the Rules or the 

Guidelines issued there under, he may file an appeal to First Appellate Authority, as 

specified in the Bidding Document with in a period of ten days from the date of such 

decision or action, omission, as the case may be, clearly giving the specific ground or 

grounds on which he feels aggrieved: 

        Provided that after the declaration of a Bidder as successful the appeal may be filed 

only by a Bidder who has participated in procurement proceedings: 

Provided further that in case a Procuring Entity evaluates the Technical Bids before the 

opening of the Financial Bids, an appeal related to the matter of financial Bids may be 

filed only by a Bidder whose Technical Bid is found to be acceptable. 

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from 

the date of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the 

period specified in Para (2), or if the Bidder or prospective bidder or the Procuring 

Entity is aggrieved by the order passed by the First Appellate Authority, the Bidder or 

Prospective bidder or the Procuring Entity, as the case may be, may file a second 

appeal to second Appellate Authority specified in the Bidding Document in this behalf 

within fifteen days from the expiry of the period specified in Para (2) or of the date of 

receipt of the order passed by the first Appellate Authority, as the case may be. 

(4) Appeal not to lie in certain cases. 

           No appeal shall lie against any decision of the Procuring Entity relating to the 

following matters, namely:- 

(a) Determination of need of Procurement; 

(b) Provisions limiting participation of bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality; 

 

(5)       Form of Appeal: 



  

  

 

(a)  An appeal under Para (1) or (3) above shall be in the annexed form along 

with as many copies as there are respondents in the appeal. 

(b)  Every appeal shall be accompanied by an order appealed against, if any 

affidavit verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second 

Appellate Authority, as the case may be in person or through registered post 

or authorized representative. 

(6)       Fee for filing appeal:  

(a) Fee for first appeal shall be rupees two thousand five hundred and for second 

appeal shall be rupees ten thousand, which shall be non- refundable. 

(b) The fee shall be paid in the form of Bank demand draft or banker‟s cheque of 

a Scheduled Bank in India payable in the name of Appellate Authority 

concerned. 

(7)       Procedure for disposal of appeal:  

(a) The first Appellate Authority or Second Appellate Authority, as the case may 

be upon filing of appeal, shall issue notice accompanied by copy of appeal, 

affidavit and documents, if any, to the respondents and fix date of hearing. 

(b) On the date fixed for hearing, the First Appellate Authority or Second 

Appellate Authority, as the case may be shall, 

 (i) Hear all the parties to appeal present before him and 

             (ii) Peruse or inspect documents, relevant records or copies there or relating to 

the matter. 

(c)         After hearing the parties, perusal or inspection of documents and relevant 

records or copies thereof relating to the matter, the Appellate Authority 

concerned shall pass an order in writing and provide the copy of order to the 

parties to appeal free of cost. 

(d)        The order passed under sub-clause (c) above shall also be placed on the state 

public Procurement Portal. 

 

 

 

 

 

Annexure D: Additional Conditions of Contract 



  

  

 

1. Correction of arithmetical errors 

Provided that a financial Bid is substantially responsive, the procuring entity will 

correct arithmetical errors during evaluation of Financial Bids on the following 

basis: 

i If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected, unless in the opinion of the 

procuring Entity there is an obvious misplacement of the decimal point in 

the unit pric, in which case the total price as quoted shall govern and the 

unit price shall be corrected; 

ii If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

iii If there is a discrepancy between words and figures, the amount in words 

shall prevail, unless the amount expressed in words is related to an 

arithmetic error, in which case the amount in figures shall prevail subject 

to (i) and(ii) above 

If the Bidder that submitted the lowest evaluated Bid does not accept the 

correction of errors, its Bid shall be disqualified and its Bid Security shall 

be forfeited or its Bid Securing Declaration shall be executed. 

2.    Procuring Entity’s Right to Vary Quantities: 

(i) At the time of award of contract, the quantity of Goods, works or services 

originally specified in the Bidding Document may be increased or 

decreased by a specified percentage, but such increase or decrease shall 

not exceed twenty percent, of the quantity specified in the Bidding 

Document. It shall be without any change in the unit prices or other terms 

and conditions of the Bid and the conditions of contract. 

(ii) If the Procuring Entity does not procure any subject matter of procurement 

or procures less than the quantity specified in the Bidding Document due 

to change in circumstances, the bidder shall not be entitled for any claim or 

compensation except otherwise provided in the conditions of contract. 

(iii)     In case of procurement of Goods or services, additional quantity may be 

procured by placing a repeat order on the rates and conditions of the 



  

  

 

original order. However, the additional quantity shall not be more than 

50% of the value of Goods of the original contract and shall be within one 

month from the date of expiry of last supply. If the Supplier fails to do so, 

the Procuring Entity shall be free to arrange for the balance supply by 

limited Bidding or other wise and the extra cost incurred shall be 

recovered from the supplier. 

 

3. Dividing quantities among more than one Bidder at the time of award (In 

case of Procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall 

be procured from the Bidder, whose Bid is accepted. However, when it is 

considered that the quantity of the subject matter of procurement to be 

procured is very large and it may not be in the capacity of the Bidder, whose 

bid is accepted, to deliver the entire quantity or when it is considered that the 

subject matter of procurement to be procured is of critical and vital nature, in 

such cases, the quantity may be divided between the Bidder, whose Bid is 

accepted and the second lowest Bidder or even more bidders in that order, in a 

fair, transparent and equitable manner at the rates of the Bidder, whose Bid is 

accepted. 



  

  

 

Form No. 1 

[See rule 83] 

Memorandum of Appeal under the Rajasthan Transparency in 

Public Procurement Act, 2012 

Appeal No …………………………………………. Of 

……………………………………… Before the …………………………. 

(First/ Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address: 

2. Name and address of the respondent (s): 

 (i) 

 (ii)  

 (iii) 

3. Number and date of the order appealed against and name and 

designation of the officer/authority who passed the order (enclose 

copy), or a statement of a decision, action or omission of the Procuring 

Entity in contravention to the provisions of the Act by which the 

appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the 

name and postal address of the representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of 

appeal:…………………………………………………………………… 

 (Supported by an affidavit) 

7. Prayer 

……………………………………………………………………… 

Place …………………………………. 

Date ……………………………………. 

  Appellant’s Signature 



  

  

 

SPECIAL CONDITIONS 
 

SCHEDULE 'H' 
 
 

01. Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is essential for the 

work. This shall have to be arranged by the contractor at his own level/cost. 

02. If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant BSR on 

which Schedule 'G' has been prepared, shall prevail. 

03. The contractor shall follow the contractor lab our regulation and abolition Act 1970 & Rule 1971. 

04. The JDA shall have right to cause an audit and technical examination of the work and the final bills of the 

contractor including all supporting vouchers, abstract etc. to be made within two years after payment of the 

final bills and if as a result such audit any amount is found to have been over paid/excess in respect of any 

work done by the contractor under the contract or any work claimed by him to have been done under this 

contract and found not to have been executed the contractor shall be liable to refund such amount and it shall 

be lawful ;for the JDA to recover such sum from him in the manner prescribed in special condition no. 8 or 

any other manner legally permissible and if it is found that the contractor was paid less then that was due to 

him under the contract in respect of any work executed by him under it, the amount of such under payment 

shall be paid by the JDA to the contractor.  

05. The contractor shall not work after the sunset and before sunrise without specific permission of the authority 

Engineer. 

06. Whenever any claim against the contract for the payment of a sum of money arises out of under the contracts, 

the JDA shall be entitled to recover the sum by appropriating in part or whole of the security deposit of the 

contractor. In the event of the security being insufficient or if no security has been taken from the contractor 

then the balance of the total sum recoverable as the case may shall be deducted from any sum then due or 

which at any time there contract with the JDA should this sum be sufficient to recover the full amount 

recoverable. The contractor shall pay to JDA on demand the balance remaining due. The JDA shall further 

have the right to affect such recoveries under P.D.R. Act. 

07. The rate quoted by the contractor shall remain valid for a period of 4four months from the date of opening 

of the tenders. 

08. By submission of this tender the contractor agree to abide with all printed conditions provided in the PWD 

manual form 64 Chapter 3 para 36 and subsequent modification.  

09. No conditions are to be added by the contractor and conditional tender is liable to be rejected. 

10. All transaction in the execution of this work and this tender will be liable to sale-tax vide section 2B read 

with sub clause 4 Sale-tax Rule, 1954. 

11. If any tender withdraws his tender prior to expiry of said validity period given at S. No. 7 or mutually 

extended prior or makes modifications in the rates, terms and conditions of the tender within the said period, 

which are not acceptable to the department or fails to commence the work in the specified period, fails to 

execute the agreement and fails to furnish performance guarantee the department shall without prejudice to 

any, other right or remedy, be at liberty to forfeit the amount of earnest money given in any form absolutely. 

If any contractor, who having submitted a tender does not execute the agreement or start the work or does not 

complete the work and the work has to be put to retendering, he will stand debarred from participating in 

tendering in JDA for Six Months in addition to forfeiture of Earnest Money/Security Deposit/Performance 

Guarantee and other action under agreement.  

12. The contractor shall arrange his own machinery required for the work such as Bitumen Mixer, Hot Mix plants 

and paver road roller, Tar boiler, sprayer etc. 



  

  

 

13. The contractor shall arrange his own storage tanks up to 10 Tonnes capacity for storing bulk bitumen 

wherever supplied by the department. 

14. Rules regarding enlistment of contractors provide that work up to the time five times limit for which they are 

qualified for tendering can be allotted to them Therefore, before tender the contractors will keep this in mind, 

and submit the details of work. Tenders with incomplete or incorrect information are liable to be rejected.  

15. Any material not conforming to the specifications collected at site shall have to be removed by the contractor 

within a period of 3 days of the instructions, issued by the Engineer-In-charge in writing failing which, such 

material shall be removed by the Engineer-In charge at risk and cost of the contractor after expiry of 3 days 

period.  

16. The material collected at site and paid provisionally shall remain under and ward of the contractor till it is 

consumed, fully on the work. 

17. The rates provided in tender documents are inclusive of all Taxes and royalty.  

18. For paver work at least 3 road rollers shall be simultaneously deployed. 

19. Bitumen for tack coat or any other purposes shall be applied only by a bitumen sprayer of a mechanical 

pressure. 

20. No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. Source/borrow pit 

area for earth shall have to be arranged by the Contractor at his own cost. 

21. Undersigned has full right to reject any or all tenders without given any reasons. 

22. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

23. As per Supreme Court decision "All contracts with Governments shall require registration of workers under 

the building and other construction workers (Regulation of Employment and Conditions of Service) Act, 

1996 and extension of benefits to such workers under the act." 

24. The tenderer are required to submit copy of their enlistment as contractor. 

25. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

26. Any tender received with unattested cutting/overwriting in rates shall be rejected and such bidder will be 

debarred from tendering for three months in JDA. 

27. The contractor will have to install display boards at site of work as directed by Engineer in charge. Failing 

which penalty of Rs. 5000.00 per day will be imposed.  

28. Special Conditions of Contract regarding Defect Liability Period (DLP) for roads works costing Rs. 25.00 

lacs and more shall be applicable. 

29. All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and 

Rules, 2013 will be applicable. If there is any contradiction in existing special conditions and provisions of 

THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 

provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 

2013 shall be applicable. 

                 

Executive Engineer (Project-II) 

JDA, Jaipur 

 
Signature of the Contractor 

 With full Address, Mob No, Landline No & E-mail address 



  

  

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

 

Other Conditions 
 

 

1. The Contractor will have to install display boards at site of work as 

directed by Engineer in Charge. Failing which penalty of Rs. 5000.00 

per day will be imposed. 

2. DLP period of various nature of works amounting more than 25 Lacs 

has been revised. The time period as per order No. JDA/Ex.En.(TA to 

DE-I)/2016/D-29 dated 11.03.2016 

3. fufonk esa fu/kkZfjr jkf'k ls vf/kd@de Bid Security jkf'k fcMj }kjk Online 

ugh tek djkbZ tkosa] flLVe }kjk Hkh de@vf/kd jkf'k fcM Lohdkj ugh dh 

tkosxhA 

4. vyx&vyx le; esa tek djkbZ xbZ jkf'k flLVe }kjk tksMdj ,d fcM esa 

Lohdkj ugh dh tkosxhA 

5. ,d ;w-Vh-vkj- dke esa ysus ds i'pkr~ iqu% mlh uEcj dk ;w-Vh-vkj- flLVe }kjk 

nwljh fcM esa iz;qDr ugh fd;k tkosaA 

 

 

 

Signature of Contractor              Executive Engineer (Project-II) 

With Full Address & Mobile No.         JDA, Jaipur.



  

  

 

Special Conditions of Contract regarding Defect Liability Period 

(DLP) for Various works costing Rs. 25.00 Lacs and more 

 

(a) The routine maintenance activities and their periodicity as per JDA Office order no: JDA/Ex.En.(TA 
to Dir Engg.-I)/2016/D-29 dated 11.03.2016 

 
          Table-I 

S.No. Type of work DLP Period  

1 Bridge work   5 Years 

2 CD work  5 Years 

3 CC road, PQC work 5 Years 

4 CC tiles/Kerb/ Medians  5 Years 

5 Drains 3 Years 

6 Roads  

 (i) Two Layer WBM/GSB 6 Months or one full rainy season 
whichever is later 

 (ii) For Renewal/Strengthening  

 (a) BT upto 30 mm thickness 1 Year 

 (b) BT above 30 mm to upto 40 mm 2  Years 

 (a) (c)   BT above 40 mm to upto 90 mm 3  Years 

 (b) (d) BT above 90 mm 5 Years 

 (iii) New roads  

 (a) BT upto 90 mm 3 Years 

 (a) (b) BT more than 90 mm 5 Years 

7 Compound wall 3 Years 

8 Building work  

 (i) Work pertaining to sanitary works electrical 
works, Joinery works and painting works. 

2 Years 

 (ii) Work pertaining to building structure and other 
civil works. 

5 Years 

9 Electric work except maintenance 3 Years 

10 Sewer/water supply all including STP and water 
supply related work except maintenance works 

3 Years 

 

 

1. DRAINAGE WORKS 

1.1 The Defect Liability Period (DLP) for all Drainage works including all related work shall be Three 

years. Drainage works executed by the Contracting agency shall be maintained by them at their own 

cost for three years (DLP) from the actual date of completion of work as per the clause in the 

Contract Agreement and Special Condition of Contract. 

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Drain works 

and removal of defect during Defect Liability Period. 

1.3 The word “Drainage Works” means all new Drain Works construction, its covering work,cleaning 

inside and other  works.”   

1.4 The word “Maintenance of Drain Works during Defect Liability Period” means  



  

  

 

(i) Routine maintenance of Drain Works including cleaning the drains, spouts etc and 

carriage of malba etc from the site.  

(ii) To remove the defect as & when appear in part and entire structure of Drain Works, in 

specified time and keeping the Drain clean & good condition. and 

(iii) Damages due to improper drainage / drains, local flooding, depressions on roads etc.  

1.5 The contracting agency shall do the routine maintenance of Drain works, including pavement, road 

side and cross drains including surface drains to the required standards and keep the entire Drain 

surface and structure in Defect free conditions during the entire period of routine maintenance, 

which begins at completion of the construction work and ends after three years. 

1.6 The routine maintenance shall consist of the routine maintenance operation defined in manual for 

maintenance of roads of MoRTH and shall be carried out accordingly.  

1.7 The Drain maintenance activities and their periodicity  

S.No. Name of Item/Activity Frequency of operations in one year 

1 Restoration and cleaning of rain water spouts & 

repair of any type of damages. 

Once in a year, generally before 

rains.  

2 Cleaning of inner portion of the drains by removing 

the covers at regular interval and carriage and 

disposal of malba etc.  

As and when required.  

3 Insurance of proper functioning of drains including 

civil maintenance and desilting of drains.  

As and when required. 

 

2. General  

2.1 Inspection of works during Defect Liability Period  

2.1.1 The contracting agency shall undertake joint detailed inspection along  with Engineer-in-

charge/A.En., at lDP once in three months in case of all Drain works. The Engineer-in-charge can 

reduce this frequency in case of emergency. The Contracting agency shall forward to the Engineer-

in-charge the record of inspection and rectification immediately after the joint inspection. The 

Contracting agency shall pay particulars attention on those Drain sections, which are likely to be 

damaged during rainy season.  

2.1.2 One register has to be maintained by every A.E.n for recording the inspection details of works in his 

jurisdiction under defect liability period.  

2.2  Conditions regarding Security Deposit    

2.2.1  Security for DLP- 

The contracting agency shall have to furnish security deposit (SD) in the form of Bank Guarantee 

valid from the actual date of completion, which shall be assigned by the Engineer-in-charge. 

2.2.2 Refund of SD – 



  

  

 

           The release of SD amount shall be as following table:- 
 

S.No.               Released SD 
DLP period 

1st year 2nd year 3rd year 5th year 

1 Upto 1 year 100 % 40 % 20 % 10 % 

2 Upto 2 Year  60 % 20 % 10 % 

3 Upto 3 Year   60 % 10 % 

4 Upto 4 Year    20 % 

5 Upto 5 Year    50 % 

 
Various conditions for managing DLP are as under:-  

(i) At the time of completion of work, final component shall be worked out for each individual item 
like BT/CC /tiles/drains etc ( as per different categories in Table I), DLP shall be operative based 
upon type of individual item ex:- CC-5 years, BT- 1/2/3/5 years, Drain- 3 years etc. 

(ii) Similarly for all new works, these components should be calculated at the time of TS itself, which 
should be made part of BID document. 

(iii) If any work, amount is less than Rs. 25 lakhs but later on due to extra/excess work, if amount of 
final work crosses more than Rs. 25 lakhs, DLP shall be operative as per rule for each individual 
item. 

(iv) Similarly if any work is more than Rs. 25 lakhs but later finalization amount of work is less than Rs. 
25 lakhs, DLP should be operative for six months or rainy season whichever is late.  

(v) During DLP period if contractor fails to repair any work even after issue of 7 days written notice, 
same work shall be got executed by respective Executive Engineer at the contractor’s risk and cost. 
This process shall be applicable throughout the DLP period. After completion of DLP period in 
such works contractor should be debarred and blacklisted from JDA for three years as per RTPP 
Rule 2012 and 2013 where he defaults twice in a single agreement or in two different works.  

(vi) Quarterly inspection as per rules shall be carried out and DLP registers shall be maintained by 
respective Executive Engineers to monitor the DLP repairs. 

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En & TA to DE-I/    
2014-15/D-223 dated 12.03.2015 and order no. SE ( PMGSY) CIRCULAR 2006/D-115 dated 
04.05.2006 point no. 3 

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, following procedure 
should be adopted. 
 

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and 
contractor shall be asked to complete the same. After completion of assessed repairs DLP 
period shall be released after deduction amt. as per table III. 
 

 

                % recovery on withdrawal  
                                  of DLP of work  

                                                order 
DLP period 

1 Year 2 Year 3 Year 4 Year 5 Year 

1 Year 1.12 - - - - 

2 Year 2.55 1.43 - - - 

3 Year 4.38 3.26 1.83 - - 

5 Year 9.00 7.88 6.45 4.62 2.47 
 

Note :- Calculation is to be done on quarterly basis. 
(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. 

If the total amt. of such repairs works out to be more than total retained amt. of SD, same shall 
be recovered from other works and as per PDR rules. The amount as per Table-III is also to be 
deducted in addition to this amount. 

(ix). Based upon type of work, DLP conditions for works to be carried out during DLP period with 
their frequency of respective type of work shall be prepared by respective SE’s after approval 
of these periods. 



  

  

 

2.2.3  Force Majeure 
The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibly 
of contracting agency.  

 

 

 

Signature of Contractor            Executive Engineer (Project-II) 

With Full Address         JDA, Jaipur.  



  

  

 

SPECIAL CONDITIONS FOR THIS PROJECT: 
 

 

1. Cement shall be OPC and 43 Grade as per relevant IS Code. 

2. For shuttering, only steel shuttering/ply shuttering shall be used and only steel 

props shall be  used as props. 

3. The RMC shall be procured either from such plants established by cement  

manufacturer like ACC,J.K.,Ultra Tech etc. or equivalent as approved by 

Engineer in Charge. 

4. Admixtures / plasticizers shall be of Fosroc / Sika or BASF or equivalent and it 

is to be approved By the Engineer in charge. 

5. All painting work, shall be done with paint of make Asian/ Dulux or Berzer or 

equivalent as approved by the Engineer in charge. 

6. Sanitary wares and fittings shall be of Hind ware/Parry ware/ Cera ware or 

equivalent as approved by the Engineer in charge. 

7. Only Birla/J.K.Laxmi Putty or equivalent as approved by the Engineer in charge 

shall be used. 

8. All items shall be as per the approval of Engineer-in-charge. 

9. The Third party quality control tests are to be conducted at the cost of contractor 

as per direction of Engineer in Charge from NABL approved laboratory.  

10. The Contractor has to provide and maintain a separate site office (Air 

conditioned) with toilet for JDA staff of size not less than 15’ x 10’ with computer 

and Internet Facility. 

11. M.S. Sheet sign Board/Caution Board/Safety Board/Display Board has to be 

fixed by the Contractor at his cost as per direction of Engineer In Charge. No 

extra payment shall be made to Contractor for this work. 

12. Contractor has to give guarantee for absolute water tightness of water proofing 

treatment work and terracing work for a period of five years. In case of any 

defect / failure in work / treatment, the contractor shall have to rectify the same 

at his own cost. An undertaking to this effect shall have to be given by the 

contractor in standard format on a non judicial stamp paper of Rs. 100.00. 



  

  

 

13. The contractor should arrange necessary survey equipment like total station and 

Quality Control Laboratory/Equipments at his own cost with qualified Civil 

Engineer at work site laboratory for checking of material and to ensure the work 

done by him as per specifications. 

14. Standard Tor Steel shall be used for reinforcement and it shall confirm to the BIS  

specifications. The steel is necessarily be procured from primary steel producers 

like JSW/Shyam steel or equivalent as approved by Engineer in Charge 

15. Joint Venture will not be allowed. 

16. The contractor has to procure NOC from Electrical Inspector, GOR. 

 

 

 

Executive Engineer, (Project- II) 

                                                                                      JDA, Jaipur. 

 

Signature of Contractor 

With full name, address & phone.



  

  

 

GENERAL CONDITIONS : 
 

1. The work shall be carried out in accordance with detailed specifications for buildings, as 

per relevant I.S. Codes amended up to date. 

2. The cement and steel will be arranged by the contractor himself, as per IS 

Specifications and  the testing certificate from authorized institutes, of the above 

material will have to be submitted by the contractor. 

3. Storage space for building material shall have to be constructed/arranged by the 

contractor at his own cost. 

4. The contractor shall follow the contract labor (Regulation and Abolition Act 1961 & 

Rules 1971) and insurance of laborers at his own cost. 

5. The contractor shall be fully responsible for provident funds, insurance etc. for 

workers engaged by him on the work. The contractor shall also take all safety 

measures for the workman while execution of work to avoid any accident at site of 

work. 

6. No conditions are to be added by the contractor and conditional bid is liable to be 

rejected. 

7. Electricity and water will be arranged by the contractor at his own cost.  

8. Any damages done to existing structure and service shall be borne by the 

contractor. 

9. Watch and ward of all materials at site and T & P etc. shall be carried out by the 

contractor. 

10. The overall cleaning of site, disposal of building rubbish, surplus material etc. are 

to be done by   the contractor before handing over the site at his own cost. 

11. Complete site of work will have to be barricaded by G.I.Sheets along the periphery 

of work till completion of the work at his own cost. 

12. The contractor shall furnish the programme of construction for execution of the 

work within the stipulated time schedule together with methodology of 

construction for each type of   work and should obtain the approval of the Engineer 

– in – charge prior to actual commencement of work. 

13. If there is any typographical or clerical error or otherwise in the “G – Schedule “, the rates 

as given in the relevant JDA BSR and its latest corrigendum issued from time to time on 

Which “Schedule – G “ has been prepared shall prevail. 

14. Contractor will make his own arrangement for labour hutments and material storage, as 

per space made available by JDA but JDA will not be responsible for any theft and safety of 

labours. 

15. Contractor will have to co-operate, adjust with all agencies working at site e.g. sanitary 

work, electrical work, civil work, and joinery work etc. 



  

  

 

16. Work of water proofing and roof terracing includes all story allowance and no extra lift   

allowance shall be payable. 

17. Contractor will make his own arrangement for permission of vehicles from traffic 

department in no entry zone area and will make his own arrangement for movement of 

vehicles within time allowed by the traffic authorities. 

18. Contractor has to give guarantee for absolute water tightness of water proofing treatment 

work and terracing work for a period of three years. In case of any defect / failure in work 

/ treatment, the contractor shall have to rectify the same at his own cost. For this a self 

attested undertaking has to be given by the contractor in standard format . 

19. Contractor shall not work after the sunset and before sunrise without specific permission of 

the authorized Engineer. 

20. Any material not confirming to the specification collected at site shall have to be removed 

by the contractor within a period of 24 Hours of the instructions issued by the Engineer – in 

– Charge, failing which such material shall be removed by the department at risk and cost 

of the contractor after expiry of 24 Hours. 

21. The material collected at site and paid provisionally shall remain under the watch and 

ward of the contractor till it is fully consumed on the work.  

22. The contractor should arrange necessary survey equipment like total station and Quality 

Control Laboratory /Equipments at his own cost with qualified Civil Engineer at work site 

laboratory for checking of material and to ensure the work done by him as per 

specifications. 

23. Cement of Mini Cement Plants shall not be allowed, and the brand of cement is to be got 

approved from Engineer – in – Charge before execution of work. 

24. Standard Tor Steel shall be used for reinforcement and it shall confirm to the BIS 

specifications. The steel is necessarily be procured from primary steel producers like 

JSW/Shyam steel or equivalent as approved by Engineer in Charge. 

25. The contractor shall sign all the bid documents / pages / agreement / special conditions 

before submitting the bid document. 

26. During excavation, care should be taken to ensure that no damage is done to the existing 

infrastructure such as electrical cables, sewerage lines, telephone lines etc.. In case, these 

services are damaged during construction activity, the same should be reported to the 

Engineer – in Charge and should be restored/repaired immediately by the contractor at his 

own cost. 

    Executive Engineer, (Project- II) 

                                                                                      JDA, Jaipur. 

Signature of Contractor 

With full name, address & phone.  



  

  

 

AGREEMENT No. ................. 

 

Year.................... 20 

..................................... Circle. 

Division.................................................. 

Sub- Division......................................... 
 

Name of Work: Outer Development of Rajasthan International Centre Near OTS Jaipur. 

Name of Contractor:……………………………….. 

Sanction No. ....................... Dt.......................... Rs................................................ 

Technical Sanction No. ............................................................................................. 

Job No. ...................................................................................................................... 

 (a) Stipulated Date of Start of work.......................................................... 

 (b) Stipulated Date of Completion of work............................................... 

 (c) Actual Date of Completion.................................................................. 

  Extension applied on & sanctioned.................................................... 

 

 Vide: C.E./S.E./E.E. No........................... Dt. ...................... 20 
 

Details of Documents         Page : 

 (a)  Percentage Rate Tender R.P. W.A. 100 

  (See rule 322 & note 1 below rule 331) 

 (b) Schedule A to F  

 (c) Schedule H  

 (d) Schedule G  

 (e) Schedule  

 (f) General Specification and Conditions of Contract  

 (g) Contractor's Labour Regulations  

 (h)............................................................................................................. 

 (i)......................................................................................................... 

 

No.            Date: 

Copy forwarded to:   

 1. Director Eng (I) / (Finance), JDA, Jaipur  

 2. Additional Chief Engineer, JDA, Jaipur  

 3. Additional Director (Revenue)/CAO, JDA, Jaipur 

 4. The Assistant Engineer / JEN 

 5. Auditor  

 6. Shri........................................................ Contractor  

 7. M/s.......................................................................... 

 

Amended up to ___________ Effective from _______________ 



  

  

 

CONTRACT FOR WORK 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

1. All works, proposed for execution by Contract, will be notified in a form of invitation 

to tender pasted on public places and on a board hung up in the office of and signed 

by the JDA or other duly authorized Engineer.  

The form of invitation to bid will state the work to be carried out, as well as the date 

of submitting and opening of bids and the time allowed for arraying out the work, 

also the amount of Earnest Money to be deposited with the bid and the amount of the 

Performance Guarantee and/or Security Deposit to be deposited by the successful 

bidder and the percentage, if any, to be deducted from bills. Copies of the 

specifications, designs and drawings and estimated rates/scheduled rates and any 

other documents required in connection with the work signed for the purpose of 

identification by the Executive Engineer shall be open for inspection by the 

Contractor at the office of the JDA or other duly authorized Engineer during office 

hours.  

2. In the event of the bid being submitted by a firm, it must be signed separately by each 

partner, thereof, or in the event of the absence of any partner, it must be signed on his 

behalf, by a person holding a power of Attorney, authorizing to do so. Such power of 

Attorney will be submitted with the bid and it must disclose that the firm, is duly 

registered under the Indian Partnership Act, by submitting the copy or registration 

certificate.  

3. Receipts for payments, made on account of a work when executed, by a firm must 

also be signed by the several partners, except where the contractors and described in 

their bid as a firm, in which case the receipts must be signed in the name of the firm 

by one of the partners or by some other person having authority to give effectual 

receipts for the firm.  

4. Any person, who submits percentage rate bid, shall fill up the usual printed form 

stating at how much percent above or below the rates specified in Schedule G. he is 

willing to undertake the work. Only one rate of percentage, more or less, on all the 

estimated rates/scheduled rates shall be mentioned. Tenders, which propose any 

alteration in the work specified in the said form of invitation to tender, or in the time 

allowed for carrying out the work, or which contain any other conditions of any sort 

will be liable to rejection. No single bid shall include more than one work, but 

Contractors, who wish to bid for two or more works, shall submit a separate bid for 

each work. Bids shall have the name and number of work, to which they refer, written 

outside the envelope. 

 

  



  

  

 

5. The JDA or other duly authorized Engineer will open the bids in the presence of any 

contractor(s) or their authorized representatives who may be present at the time, and 

will announce and enter the rates/amounts of all bids in the Register of Opening of 

Bids, (Form RPWA 20A). In the event of the bid being accepted, a receipt for the 

Earnest Money deposited shall be given to the Contractor, who shall sign copies of 

the specifications and other documents mentioned in Rule 1. In the event of a bid 

being rejected, the Earnest Money forwarded with such unaccepted bids shall, be 

returned to the Contractor making the same.  

6. The JDA or other duly authorized Engineer shall have the right of rejecting all or any 

of the bids without assigning any reason. 

7. The receipt of an Accountant, Cashier or any other official, not authorized to receive 

such amount, will not be considered as an acknowledgement of payment to the JDA 

or other duly authorized Engineer. 

8. The memorandum of work tendered for, memorandum of materials and of tools and 

plant to be supplied by the Department and their rates, shall be filled in and 

completed in the office of the JDA or duly authorized Engineer before the tender 

form is issued.  

9. If it is found that the bid is not submitted in proper manner, or contains too many 

corrections and or unreasonable rates or amounts, it would be open for the Engineer-

in-charge not to consider the bid, forfeit the amount of earnest money and/ or     de-

list the contractor. 

10. The bidder shall sign a declaration under the Official Secrets Act for maintaining 

secrecy of the bid documents, drawing or other records connected with the work 

given to him in form given below. The unsuccessful bidders shall return all the 

drawings given to them.  

Declaration: -  

"I / We hereby declare that I/We shall treat the tender documents, drawings and 

other records, connected with the work, as secret confidential documents, and shall 

not communicate information derived there form to any person other than a person to 

whom I/We am/are authorized to communicate the same or use the information in any 

manner prejudicial to the safety of the same." 

11. Any percentage rate bid containing Item-wise rates, and any item rate bid containing 

percentage rate below or above estimated/scheduled rates, will be summarily rejected. 

However, if a bidder voluntarily offers a rebate for payment within a stipulated 

period, this may be considered.  

 

 



  

  

 

12. On acceptance of the bid, the name of the accredited representative (s) of the 

Contractor (with a photograph and signature attested), who would be responsible for 

taking instruction from the Engineer in charge, shall be communicated to the 

Engineer-in-charge.  

13. Sales tax or any other tax on materials, or Income Tax in respect of the contract shall 

be governed by Clause 36 A, B and C and B of the Conditions of Contract. Deduction 

of Income Tax at source will be made as per provisions of the Income Tax Act, in *** 

from time to time.  

14. The bid to work shall not be witnessed by a Contractor of Contractors who 

himself/themselves has/have bided or who may and has/have bided for the same 

work. Failure to observe the secrecy of the bids will bid of the contractors, biding as 

well as witnessing the bid, liable to summary rejection.  

15. If on check, there are differences between the rate quoted by the Contractor in words 

and figures, or in the amount worked out by him, the following procedure shall be 

followed :-  

(i) Where there is a difference between the rates in figures and words, the rate 

written in words shall prevail.  

(ii) When the rate quoted by the contractor in figures and in words tallies, but the 

amount is not worked out correctly, the rate quoted by the contractor shall be 

taken as correct and not the amount worked out.  

(iii) While quoting rates, if rate/rates against any item of items are found to be 

omitted, the rate given in the Schedule 'G' by the department for such items 

will be taken into account while preparing comparative statement and 

contractor shall be bound to execute such item on 'G' schedule rates. 

(iv) In case where percentage is given but the 'above' or 'below' not scored, the bid 

will be non-responsive.   

16. The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and 

the rules and orders issued, there under, from time to time. If he fails to do so, his 

failure will be a breach of the contract and the original sanctioning authority in his 

discretion may cancel the contract. The Contractor shall also be liable for any 

pecuniary liability arising on account of relocations by him of the provisions of the 

Act.  

17. The Contractor shall read the specifications and study the working drawings carefully 

before submitting the bid. 

 

 



  

  

 

18. The site for execution of the work will be made available as soon as the work is 

awarded. In case, it is not possible for the Department to make the entire site 

available on the award of the work, the Contractor shall arrange his working 

programme accordingly. No claim, whatsoever, for not giving the site in full on 

award of the work or for giving the site gradually in parts will be tenable. The 

contractor may satisfy himself regarding site, acquisition of land, approach road etc.  

19. The bid documents show already the specific terms and conditions on which bids are 

required by the Government. Hence, all bids should be in strict conformity with the 

bid documents and should be fulfilled in, wherever necessary, and initiated. 

Incomplete bids are liable to be rejected. The terms and conditions of the bid 

documents are firm; as such conditional bids are liable to the rejected.  

20. The bidder, while submitting bid, must provide adequate information regarding his 

financial, technical and organizational capacity and working experience to execute 

the work of the nature and magnitude.  

21. The JDA or other duly authorized Engineer reserves the right in ask for submission of 

samples as in respect of materials for which the bidder has quoted his rates before the 

bid can be considered for acceptance. If the bidder, who is called upon, to do so, does 

not submit within seven days of written order to do so, the Engineer-in Charge shall 

be at liberty to forfeit the said earnest money absolutely.  

22. The Contractor shall submit the list of the works, which are in hand (progress). In the 

following form : 

Name of 

work 

Name and particular of the Sub 

Division/Division, Where work 

is being executed. 

Amount 

of work 

Position of 

works in 

progress 

Remarks 

1 2 3 4 5 

     

     

     

23. The Contractor should quote his rates only in one language i.e. either in Hindi or 

English. Rates should be quoted in figures as well as in words. In case a Contractor 

has quoted rates in both the languages, and the rates so quoted differ, then the lower 

of the two shall be treated as the rate quoted by the Contractor.  

 

 



  

  

 

24. All additions, deletions, corrections and overwriting, must be serially numbered and 

attested by the Contractor at every page, so also by the officer opening the tenders, so 

as to make further disputes impossible on this score.  

25. After acceptance of the bid, the Contractor or all partners (in the case of partnership 

firm) will append photograph and signatures duly attested, at the time of execution of 

Agreement.  

26. If any contractor, who having submitted a bid does not execute the agreement or start 

the work or does not complete the work and the work has to be put to re-biding, he 

shall stand debarred from participating in such re-biding in addition to forfeiture of 

Earnest Money/Security Deposit/Performance Guarantee and other action under 

agreement. 

27. The bid documents shall be issued to those contractors only having valid enlistment 

as on the date of issue of documents.  

28. (a) If a bidder reduces the rates voluntarily after opening of the tenders/negotiations, 

his offer shall stand cancelled automatically, his earnest money shall be forfeited 

and action for debarring him from business shall be taken as per enlistment rules.  

(b) If a non-bidder offers lower rates after opening of tenders, action for debarring 

him from business shall be taken as per enlistment rules.  

29.  Contractors shall submit only unconditional tenders. Conditional bids are liable to 

be rejected summarily.  

Bid for works 

I/ We hereby tender for the execution for the Jaipur Development Commissioner of Jaipur 

Development Authority of the work specified in the underwritten memorandum within the time 

specified in such memorandum at the rates, (in figures) ..... % (As well as in words) 

............................................................................................................ percent below/above the 

amount, entered in the schedule G in all respects in accordance with the specifications, designs, 

drawings and instructions in writing referred to in Rule 1 in all respects in accordance with such 

conditions so far as applicable. I/We have visited the site of work and am/are fully aware of all 

the difficulties and conditions likely to affect carrying out the work. I / We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature 

and the extent of ground, working conditions including stacking of materials, installation of tools 

& plant, conditions effecting accommodation and movement of labour etc. required for the 

satisfactory execution of contract.  

 

 

 



  

  

 

Memorandum 

(a) General - description of work:- “Outer Development of Rajasthan International Centre 

Near OTS Jaipur”. 

(b) Estimated cost: Rs 301.34 Lacs 

(c) Earnest money: Rs 602680 @ 2% for enlisted contractors outside the JDA and             

Rs. 150670 @ 0.50% for contractors registered in JDA.  

(d) Performance Guarantee & Security Deposit : 

(i) "The security deposit @ 10% of the gross amount of the running bill shall be deducted 

from each running bill and shall be refunded as per rules on completions of the contract 

as per terms and condition. However the amount of security deposit deducted from 

running bills shall not be converted into any mode of securities bank guarantee, FDR etc. 

The earnest money deposited shall however be adjusted while deducting security deposit 

from first running bill of the contractor. There will be no maximum limit of security 

deposit. 

However, a contractor may elect to deposit of full amount of 10% security deposit in the 

shape of bank guarantee or any acceptable form of security before or at the time of 

executing agreement. However, in case during execution, cost of works exceeds as shown 

at the time of depositing 10% as above, balance security deposit shall be deducted form 

the "Running Account Bills". 

(ii) Bank Guarantee shall in all cases be payable at the respective branch of the bank in Jaipur 

City. 

(e) Time allowed for the completion of work (to be reckoned from the 10th day after the date of 

written order to commence the work) is 8 Months. Should this bid be accepted in whole or In 

Part, I/We hereby agree to abide by and fulfill all the terms and provisions of the conditions of 

contract annexed hereto and of the Notice Inviting Bid, or in default thereof, to forfeit and pay 

to the Jaipur Development Commissioner of Jaipur Development Authority of Rajasthan or 

his successors in office, the sum of money mentioned in the said conditions.  

(f) A sum of Rs. 602680 is forwarded herewith in the form of Cash, Bank Draft, Bankers Cheque 

as Earnest Money. This amount of earnest money shall absolutely be forfeited to the Jaipur 

Development Commissioner of Jaipur Development Authority or his successor in office 

without prejudice to any other right or remedies of Jaipur Development Commissioner of 

Jaipur Development Authority or his successor in his office, should. I/ We fall to commence 

the work specified in the above memorandum.   

 

 

Signature of Witness                  Signature of Contractor  

Witness's address & occupation    Address of Contractor  

 

Date:  

 

The above bid is hereby accepted by me on behalf of the Jaipur Development Commissioner of Jaipur 

Development Authority. 

 

Dated:                                    Executive Engineer (Project-II)  



  

  

 

CONDITIONS OF CONTRACT 

 

Clause 1: Security Deposit:  

 The security deposit @ 10% of the gross amount of the running bill shall deducted from 

each running bill and shall be refunded as per rules on completions of the contract as per terms 

and condition. However the amount of security deposit deducted from running bills shall not be 

converted into any mode of securities bank guarantee, FDR etc. The earnest  money deposited 

shall however be adjusted while deducting security deposit from first running bill of the 

contractor. There will be no maximum limit of security deposit.. 

 A contractor may however, elect to furnish bank guarantee or any acceptable form of 

security for an amount equal to the full amount of security deposit @ 10% of the work order 

before or at the time of executing the agreement. However during execution of the work if cost 

of work exceeds as shown at the time of furnishing bank guarantee, balance security deposit shall 

be deducted from the "Running Account Bills". 

 All compensation or other sums of money payable by the Contractor to Jaipur 

Development Authority under the terms of his contract may be deducted from or paid by the sale 

of a sufficient part of his Performance Guarantee and/or Security Deposit, or from interest 

arising there from, or from any sums, which may be due or may become due to the Contractor by 

the JDA on any account whatsoever, and in the event of this Security Deposit being reduced by 

reason of any such deduction or sale as aforesaid, the Contractor shall within ten days thereafter, 

make good in cash or Bank Guarantee of Nationalized/Scheduled Bank, as aforesaid, any sum or 

sums which may have been deducted from or raised by sale of his Performance Guarantee and / 

or Security Deposit or any part thereof.  

 In case of Bank Guarantee of any Nationalized/Scheduled Bank is furnished by the 

Contractor to the Jaipur Development Authority, as part of the Security Deposit/Performance 

Guarantee and the bank goes into liquidation or, for any reason, is unable to make payment 

against the said Bank Guarantee, the loss caused thereby shall fall on the Contractor and the 

Contractor shall forthwith, on demand, furnish additional security to the Jaipur Development 

Authority to make good the deficit.  

The liability or obligation of the bank under the Guarantee Bond shall not be affected or 

suspended by any dispute between the Engineer-in-charge and the Contractor, and the payment, 

under the Guarantee Bond by the bank to the Jaipur Development Authority shall not wait till 

disputes are decided. The bank shall pay the amount under the Guarantee, without any demur, 

merely on a demand from the Jaipur Development Authority stating that the amount claimed is 

required to meet the recoveries due or likely to be due from the Contractor. The demand, so 

made, shall be conclusive as regards, to amount due and payable by the bank, under the 

guarantee limited to the amount specified in the guarantee Bond. The guarantee will not 

discharged due to the change in the constitution of the Bank or the Contractor.  



  

  

 

The Bank Guarantee shall remain valid up to the specified date unless extended on 

demand by the Engineer-in-charge, which shall include the period of completion of the contract 

and the defect removal period as per terms or the Agreement, Bank's liability shall, stand 

automatically discharged unless a claim in writing is lodged with the Bank within the period 

stated in the Bank Guarantee including the extended period. After satisfactory completion of the 

contract and clearance of all dues by the Contractor, the Director (Engineering)-I or duly 

authorized Engineer will discharge the Bank Guarantee after expiry of the original or the 

extended period, as the case may be. In case the date of expiry of the Bank Guarantee is a 

holiday, it will be deemed to expire on the close of the next working day.  

 Jaipur Development Authority is not concerned with any interest accruing to the 

Contractor. On any form of Security (primary or collateral) lodged by him with the bank or any 

sums payable to sureties obtained by the Bank as counter guarantee to secure its own position. 

These will be the matters between the Bank and the Contractor.  

 Clause 2: Compensation for delay:  

The time allowed for carrying out the work, as entered in the tender, shall be strictly 

observed by the Contractor and shall be reckoned from the 15
th

 day after the date of written order 

to commence the work given to the Contractor. If the contractor does not commence the work 

within the period specified in the work order, he shall stand liable for the forfeiture of the amount 

of Earnest Money, Performance Guarantee and Security Deposit. Besides, appropriate action 

may be taken by the Engineer-in-charge/competent authority to debar him from taking part in 

future bids for a specified period or black list him. The work shall, throughout the stipulated 

period of completion of the contract, be proceeded with all due diligence, time being essence of 

the contract, on the part of the Contractor. To ensure good progress during the execution of 

work, the contractor shall be bound, in all cases in which the time allowed for any work exceeds 

one month (save for special jobs), to complete 1/8th of the whole of the work before 1/4th of the 

whole time allowed under the contract has elapsed, 3/8th of the work before 1/2 of such time has 

elapsed and 3/4th of the work before 3/4 of such time *** elapsed. If the contractor fails to 

complete the work in accordance with this time schedule in terms of cost in money, and the delay 

in execution of work is attributable to the contractor, the contractor shall be liable to pay 

compensation to the Jaipur Development Authority at every time span as below: -  

A. Time Span of full 

stipulated period 

1/4th 

 

1/2th 

 

3/4th 

 

Full 

B. Work to be completed in 

terms or money. 

(..... days) 

1/8th 

(..... days) 

3/8th 

(..... days) 

3/4th 

(...... days) 

Full 

C. Compensation payable 

by the contractor for 

delay at the stage of : 

(Rs..........) 

2.5% of 

Scheduled 

(Rs..........) 

5% of 

Scheduled 

(Rs..........) 

7.5% of 

Scheduled 

(Rs..........) 

10% of 

Scheduled 



  

  

 

work 

remained 

unexecuted 

on the last 

day of (1/4) 

time span. 

work 

remained 

unexecuted 

on the last 

day of (1/2) 

time span. 

work 

remained 

unexecuted 

on the last 

day of 

(3/4) time 

span. 

work 

remained 

unexecuted 

on the last 

day of 

contracted 

full period. 

Note : In case delayed period over a particular span is stilt up and is jointly attributable to 

government and contractor, the competent authority may reduce the compensation in proportion 

of delay attributable to government over entire delayed over that span after clubbing up the split 

delays attributable to government and this reduced compensation would be application over the 

entire delayed period without paying any escalation. Following illustration is given. 

 First time span is of 6 months, delay is of 30 days which is split over as under 5 days 

[attributable to government] + 5 days [attributable to contractor] + 5 days [attributable to 

government] + 5 days clubbed to 15 days [attributable to government] and 15 days [attributable 

to contractor]. The normal compensation 30 days as per clause 2 of agreement is 2.5 which can 

be reduced as 2.5 15/30 1.25 over 30 days without any escalation by competent authority. 

 The contractor shall, further, be found to carry out the work in accordance with the date 

and quantity entered the progress statement attached to the bid. 

In case the delay in execution of work is attributable to the contractor, then span wise 

compensation as laid down in this clause shall be mandatory. However, in case the slow progress 

in one time span is covered up within original stipulated period, then the amount of such 

compensation levied earlier shall be refunded. The Price escalation, if any, admissible under 

clause 45 of Conditions of Contract would be admissible only on such rates and cost of work, as 

would be admissible if work would have been carried out in that particular time span. The 

Engineer-in-charge shall review the progress achieved in every time span, and grant stage wise 

extension in case of slow progress with compensation, if the delay is attributable to contractor, 

otherwise without compensation.  

 However, if for any special job, a time schedule has been submitted by the Contractor 

before execution of the agreement and it is entered in agreement as well as same has been 

accepted by the Engineer-in charge, the Contractor shall complete the work within the said time 

schedule. In the event of the Contractor failing to comply with this condition, he shall be liable to 

pay compensation as prescribed in forgoing paragraph of this clause provided that the entire 

amount of compensation to be levied under the provisions of this Clause shall not exceed 10% of 

the value of the contract. While granting extension in time attributable to the Jaipur Development 

Authority reasons shall be recorded for each delay.  

 

 

Clause 3: Risk & Cost Clause: 



  

  

 

 The Engineer-in-charge or the Competent Authority defined under rules may, without 

prejudice to his rights against the Contractor, in respect of any delay or interior workmanship or 

otherwise, or to any claims for damages in respect of any breaches of the contract and without 

prejudice to any rights or remedies under any of the provisions of this contract or otherwise, and 

whether the date for completion has or has not elapsed, by notice in writing, absolutely 

determine the contract in any of the following cases :-  

(i) If Contractor having been given by the Engineer-in-charge, a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed 

in any inefficient or otherwise improper of un-workman like manner, shall omit to 

comply with the requirements of such notice for a period of seven days, thereafter, or 

if the Contractor shall delay or suspend the execution of the work so that either in the 

judgment of the Engineer-in-charge (which shall be final and binding) he will be 

unable to secure completion of the work by the date for completion of he has already, 

failed to complete the work by that date. 

(ii) If the Contractor, being a company, shall pass a resolution or the Court shall make an 

order that the company shall be wound up or if a receiver or a manager, on behalf of a 

creditor, shall be appointed or if circumstances shall arise, which entitle the Court or 

Creditor to appoint a receiver or a manager or which entitle the Court to make a 

winding up order.  

(iii) If the Contractor commits breach of any of the terms and conditions of this contract.  

(iv) If the contractor commits any acts mentioned in clause 19 hereof. 

 When the contractor has made himself liable for action under any of the cases aforesaid. 

The Engineer in-charge behalf of the Jaipur Development Commissioner of Jaipur Development 

Authority shall have powers. 

(a) To determine or rescind the contract as aforesaid of which determination or rescission 

notice in witting to the contractor under the hand of the Engineer in charge shall be 

conclusive evidence upon such determination or rescission, the earnest money, full 

security deposit of the contract and performance guarantee of the contractor shall be 

liable to be forfeited and shall be absolutely at the disposals of Jaipur Development 

Authority. 

(b) To employ labour paid by the department and to supply materials to carry our the 

work or any part of the work debiting the contractor with the cost of the labour and 

the price of the material (of the amount of which cost and price certified by the 

Engineer in charge shall be final and conclusive against the contractor) and crediting 

him with the value of the work done in all respects in the same manner and at the 

same rates as if it had been carried out by the contractor under the terms of this 

contract. The certificate of the divisional officer as to the value of the work done, 

shall be final and conclusive evidence against the contractor provided always that 

action under the sub clause shall only be taken after giving notice in writing to the 

contractor. Provided also that if the expenses incurred the department are less than 



  

  

 

amount payable to the contractor at his agreement rates the difference shall not be 

paid to the contractor. 

(c) After giving notice to the contractor to measure up the work of the contractor and to 

take such part thereof as shall be unexecuted out of his hands and to give it to another 

contractor to complete in which case any expenses which may be incurred in excess 

of the sum which would have been paid to the original contractor if the whole work 

had been executed by him (of the amount of which excess the certificate in writing of 

the Engineer-in-charge shall be final and conclusive) shall be borne and paid by the 

original contractor and may be deducted from any money due to him by Jaipur 

Development Authority under this contract or on any other account whatsover or 

from his earnest money, security deposit, performance guarantee, enlistment security 

or the proceeds of sales thereof or a sufficient part thereof as the case may be. In the 

event of any one or more of the above courses being adopted by the engineer in 

charge the contractor shall not  claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view to the execution of the 

work or the performance of contract. And in case action is taken under any of 

provisions aforesaid the contractor shall not be entitled to recover or be paid any sum 

for any work thereof or actually performed under this contract unless and until the 

Engineer in charge has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

Clause 4: Contractor remains liable to pay compensation, if action not taken under   

                clause 3: 

(i) In any case in which any of the powers conferred by clause 3 hereof shall have 

become exercisable and the same shall have not been exercised the non exercise 

thereof shall not constitute waiver of any of the conditions thereof and such power 

shall not with starting be exercisable in the event of any future case of default by the 

contractor for which by any clause or clauses hereof he is declared liable to pay 

compensation amounting to the whole of his security deposit/performance 

guarantee/Easiest money/Enlistment security and the liability of the contractor for 

past and future compensation shall remain unaffected. 

Powers to take possession of or require removal sale of contractor plant. 

(ii) In the event of the Engineer in charge putting in force powers vested in him under the 

preceding clause 3, he may, if he so desires, take possession of all or any tools plants 

materials and stores in or upon the works or the site, thereof, or belonging to the 

contractor of procured by him and intended to be used for the execution of the work 

or any part thereof paying or allowing for the same in account at the contract rates or 

in case of these not being applicable, at current market rates, to be certified by the 

JDA or duly authorized Engineer (whose certificate thereof shall be final and 

conclusive) otherwise the Engineer in charge may give notice in writing to the 

contractor or his clerk of the works foreman or other authorized agent require him to 



  

  

 

remove such tools, plant, materials or stores from the premises (within a time to be 

specified in such notice) and in the event of the contractor failing to comply with any 

requisition, the JDA or other duly authorized Engineer may remove them at the 

contractors expenses by auction or private sale on account of the contractor and at his 

risk in all respects, and the certificate of the JDA or other duly authorized Engineers, 

as to the expense of any such removal, and the amount of the proceeds and expense of 

any such sale shall be final and conclusive against the contractor. 

Clause 5: Extension of Time: 

 If the contractor desires an extension of time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or on any other grounds he shall apply in 

writing to the Engineer in charge within 30 days of the date of the hindrance on account of which 

he desires such extension as aforesaid and the authority competent to grant extension under the 

rule/delegation of powers or other duly authorized Engineer shall if in his opinion (which shall 

be final) reasonable grounds be shown therefore authorize such extension of time if any as may, 

in his opinion be necessary or proper, if the period of completion of contractor expires before the 

expiry of the period of one month provided in this clause the application for extension shall be 

made before the expiry of the period stipulated for completion of contract the competent 

authority shall grant such extension at each such occasion within a period of 30 days of receipt of 

application from contractor and shall not wait for finally of work. Such extensions shall be 

granted in accordance with provisions under clause (2) of this agreement. 

 

Clause 5 A: Monthly returns of extra claims: 

 Contractor has to submit a return every month for any work claimed as extra. The 

contractor delivery the return in the office of the executive engineer and obtain receipt number of 

the receipt register of the day on or before 10th day of every month during the continuance of the 

work covered by this contract a return showing details of any work claimed as extra by the 

contractor which value shall be based upon the rates and prices mentioned in the contractor or in 

the schedule of rates in force in the district for the time being. The contractor shall be deemed to 

have waived all claims not included in such return and will have no right to enforce any such 

claims not included whatsoever be the circumstance. 

 

Clause 6: Final certificate:  

 On completion of the work the contractor shall send a registered notice to the Engineer in 

charge giving the date of completion and sending a copy of it to the officer accepting the 

contractor on behalf of the J.D.C. and shall request Engineer In-Charge to give him a certificate 

of completion but no such certificate shall be given nor shall the work be considered to be 

complete unit the contractor shall have removed from the site on which the work shall be 

executed all scaffolding surplus materials and rubbish and cleared off the dirt from all wood 

work doors walls floors or other parts of any building in upon or about which the work is to be 

executed or of which he may have possession for the execution thereof he had filled up the pits. 

If the contractor shall fail to comply with the requirements of this clause as to removal of 

scaffolding surplus materials and rubbish and clearing off dirt and filling of pits on or before the 



  

  

 

date fixed for completion of the work, the Engineer-in-Charge may, at the expenses of the 

contractor, remove such scaffolding, surplus materials and the rubbish and dispose of the same, 

as he thinks fit, and clean off such dirt and fill the pit, as aforesaid and the contractor shall 

forthwith pay the amount of all expense so incurred and shall have no claim in respect of any 

such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale 

thereof. On completion, the work shall be measured by the Engineer in charge himself or through 

his subordinates whose measurements shall be binding and conclusive against the contractor. 

Provided that if subsequent to the taking of measurements by the subordinate as aforesaid, the 

Engineer in charge had reason to believe that the measurements taken by his subordinates are not 

correct the engineer in charge shall have the power to cancel the measurements already taken by 

his subordinates and acknowledged by the contractor and to take measurements again after 

giving reasonable notice to the contractor and such pre-measurement shall be binding on the 

contractor. 

 Within ten/thirty days of the receipt of the notice Engineer in charge shall inspect the 

work and if there is no visible defects on the face of the work shall give the contractor, a 

certificate of completion. If the Engineer in charge finds that the work has been fully completed. 

It shall be mentioned in the certificate so granted. If on the other hand, it is found that there are 

certain visible defects to be removed the certificate to be granted by Engineer in charge shall 

specifically mention the details of the visible defects along with the estimate of the cost for 

removing these defects. The final certificate of work shall be given after the visible defects 

pointed out as above have been removed. Ten days will apply to works at the headquarters of 

Engineer-in-charge and thirty days for works at other place. 

 

Clause: 7: Payment on intermediate certificate to be regarded as advance:  

No Payment shall be made for works estimated to cost less than rupees twenty five thousand 

till after the whole of the works shall have been completed and a certificate of completion given. 

But in the case of works estimated to cost more than Rupees twenty five thousand the contractor 

for shall on submitting the bill therefore, be entitled to receive a monthly payment proportionate 

to the part thereof then approved and passed by the engineer in charge, whose certificate of such 

approval and passing of sum so payable shall be final and conclusive. Running Account bill shall 

be paid within 15 days from presentation. But all such intermediate payment shall be regarded as 

payments by way of advance against the final payment only and not as payments for work 

actually done and completed and shall not erected or considered as an admission of the due 

performance of the contract or any part thereof in any respect or the accruing of any claim nor 

shall it conclude determine or effect in any way the powers of the Engineer -in-charge under 

these conditions or any of them to final settlement and adjustment of the accounts or otherwise or 

in any other way vary of effect the contract. The final bill shall be made/submitted by the 

Contractor within one month of the date fixed for completion of the work otherwise the 

Engineer-in-charge's certificate of the measurement and of the total amount payable for the work 

accordingly shall be final and binding on all parties.  

 



  

  

 

Clause 7 A: Time Limit for Payments of Final Bills:  

 The final bill shall be paid within 3 months on presentation by the contractor after 

issuance of final completion certificate in accordance with clause 6 of the conditions of contract. 

If, there shall be any dispute about any item(s) of the work, then the undisputed item(s) only, 

shall be paid within the said period of 3 months if a final bill (which contains no disputed item or 

disputed amount of any item) is not paid within the period of 3 months from presentation of final 

bill or 6 months from the date of receipt of registered notice regarding completion of work in 

accordance with clause 6 of the conditions of the contract, the defects, if any shall be brought to 

the notice of the higher authority. The period of 3 months shall commence from the date of 

rectification of the defects. The higher authority shall ensure that in no case final bill should be 

left unpaid after 9 months from the receipt of registered notice regarding completion of work. 

The contractor shall submit a memorandum of the disputed items along with justification in 

support within 30 days from the disallowance thereof, and if he fail, to do so, his claims shall be 

deemed to have been fully waived and absolutely extinguished.  

 

Clause 8: Bills to be submitted monthly:  

 A bill shall be submitted by the Contractor each month on or before the date fixed by the 

Engineer-in-charge for all work executed in the previous month and the Engineer-in-charge shall 

take or cause to be taken the requisite measurement for the purpose of having the same verified 

and the claim, as far as admissible, authorized or paid, if possible, before the expiry of ten days 

from the presentation of the bill. If the Contractor does not submit the bill within the time fixed, 

as aforesaid, the Engineer-in-charge may depute a subordinate to measure up to said work in the 

presence of the Contractor, whose signature in the Measurement Book will be sufficient warrant 

and the Engineer-in-charge may prepare a bill from such Measurement, Book, which shall be 

binding on the Contractor in all respects.  

 

Clause 8 A: Contractor to be given time to file objection to the Measurements recorded by 

the Department: -  

 Before taking any measurement of any work, as have been referred to in preceding 

Clauses 6, 7 & 8, the Engineer-in-charge or a subordinate, deputed by him, shall given 

reasonable notice to the Contractor. If the Contractor fails to be present at the time of taking 

measurements after such notice or fails to sign or to record the difference within a week from the 

date of measurement in the manner required by the Engineer-in-charge, then in any such event, 

the measurements taken by the Engineer-in-charge or by the subordinates deputed by him, as the 

case may be, shall be final and binding on the Contractor and the Contractor shall have no right 

to dispute the same.  

Clause 8 B: Recovery of cost of preparation of the Bill: 

 In case of contractors of class "A" and "AA" do not submit the bill with time fixed, the 

Engineer-in-charge may prepare the bill as per provision of clause 8 of the conditions of contract 



  

  

 

but deduction @ 0.5% of amount of such a bill shall be made and credited to the general revenue 

on account of preparation of bill. 

 

Clause 9: Bills to be on printed forms:  

The Contractor shall submit all bills on the printed forms, to be had on application, at the 

office of the Engineer-in-charge and the charges in the bills shall always be entered at the rates 

specified in the bid or in the case of any extra work ordered in pursuance of these conditions, and 

not mentioned or provided for in the bid, at the rates hereinafter provided for such work. 

  

Clause 9 A: Payments of Contractor's Bills to Banks:  

Payments due to the Contractor may if so desired by him, be made to his Bank instead of 

direct to him, provided that the contractor has furnished to the Engineer-in-charge (i) an 

authorization in the form of a legally valid document, such as a Power of Attorney conferring 

authority on the Bank to receive payments, and (ii) his owe acceptance of the correctness of the 

account made out, as being due, to him, by Government, or his signature on the bill or other 

claim preferred against Jaipur Development Authority before settlement by the Engineer-in-

charge of the account or claim, by payment to the Bank. While the receipt given by such bank 

shall constitute a full and sufficient discharge for the payment, the Contractor should, whenever 

possible, present his bill duly receipted and discharged through his Banker. Nothing, herein 

contained, shall operate to create in favour of the Bank any rights vis-à-vis the Jaipur 

Development Commissioner of Jaipur Development Authority.  

 

Clause 10: Stores supplied by Jaipur Development Authority: -  

If the specification of estimate of the work provides for the use of any special description of 

material, to be supplied from Engineer-in-charge's stores, or if, it is required that contractor shall 

use certain stores to be provided by the Engineer-in-charge specified in the schedule or 

memorandum hereto annexed, the Contractor shall be bound to procure and shall be supplied 

such materials and stores as are, for time to time, required to be used by him for the purpose of 

the contract only, and the value of the full quantity of materials and stores, so supplied; at the 

rate specified in the said schedule or memorandum, may be set off or which may be deducted 

from any sum, them due or thereafter become due, to the contractor under the contract or 

otherwise or against or from the performance Guarantee and or Security Deposit or the proceeds 

of sale, if the same is held in Jaipur Development Authority securities, the same or a sufficient 

portion thereof being in this case, sold for this purpose. All materials supplied to the Contractor, 

either from departmental stores or with the assistance of Government, shall remain the absolute 

property of Government. The Contractor shall be the trustee of the Stores/Materials, so 

supplied/procured and these shall not, on any account, be removed from the site of work and 

shall be all times open to inspection by the Engineer-In-charge. Any such material unused and in 

perfectly good condition at the time of completion or determination or rescinding of the contract, 

shall be returned to the Divisional Officer's Stores. If by a notice in writing under his hand, he 



  

  

 

shall so require, and if on service of such notice, the contractor fails to return the materials so 

required he shall be liable to pay the price of such materials in accordance with the provision of 

Clause 10B in bid. But the Contractor shall not be entitled to return any such materials, unless 

with such consent, and shall have no claim for compensation on account of any such materials, 

so supplied to him as a foresaid being unused by him, or for any wastage in or damage to any 

such materials. For the stores returned by the Contractors, he shall be paid for at the price 

originally charged excluding storage charges, in case of material supplied from departmental 

stores and actual cost including freight, cartage, taxes etc. paid by the contractor, in case of 

supplies received with the assistance of Government, which, however, should in no case exceed 

market rate prevailing at the time the materials are taken back. The decision of the Engineer-in 

charge as to the price of the stores returned keeping in view its condition etc, shall be final and 

conclusive. In the event of breach of the aforesaid condition, the Contractor shall in addition to 

throwing himself open in account for contravention of the terms of the license or permit and/or 

for criminal breach of trust, pay to the Government, all advantages or profits resulting, or which 

in the usual course, would result to him by reason of such breach. Provided that the contractor 

shall, in no case be entitled to any compensation or damage on account of any delay in supply 

thereof, all or any such materials and stores. 

 

Clause 10A: Rejection of materials procured by the contractor: 

 The Engineer-in charge shall have full powers to require the removal from the premises 

of all materials which in his opinion are not in accordance with the specifications and, in case of 

default, the Engineer-charge shall be at liberty to employ other person (s) to remove the same 

without being answerable or accountable for any loss of damage, that may happen or arise to 

such materials to substituted thereof, and in case of default, Engineer-in charge may cause the 

same to be supplied and all costs. Which may attend such removal and substitution, are to be 

born by the contractor. 

 

Clause 10B: Penal rate in case of excess consumption: 

  The contractor shall also be charged for the materials consumed in excess of the 

requirements calculated on the basis of standard consumption approved by the department at 

double of the issue rate including storage and supervision charge or market rate, whichever is 

higher. A Material supply and consumption statement in prescribed From RPWA 35A shall be 

submitted with every Running Account Bill, distinguishing material supplied by the Government 

and the material procured by the Contractor himself. The recovery for such material shall be 

made from Running Account Bill next after the consumption and shall not be referred certificate 

of such nature shall be given in each running Account Bill. 

 

Clause 10 C: Hire of Plant and Machinery: 



  

  

 

 Special Plant and Machinery, required for execution of the work may be issued to the 

contractor, if available, on the rates of hire charges and other terms and condition as per 

departmental Rules, as schedule annexed to these conditions. Rates of such Plant & machinery 

shall be got revised periodically so as to bring them at per with market rate: 

 

Clause 11: Works to be executed in accordance with specifications, Drawings, Orders, etc. 

 The Contractor shall execute the whole and every part of the work in the most substantial 

and satisfactory manner and both as regards materials and otherwise in every respect in strict 

accordance with the Specification. The Contractor shall also conform exactly fully and faithfully 

to the designs, drawings and instructions in writing relating to the work assigned by the 

Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to have 

access at such office or on the site of the work for the purpose of inspection during office hours 

and contractor shall, if he so require, be entitled, at his own expense, to make or cause to be 

made copies of specifications and of all such designs, drawings and instructions, as aforesaid. A 

certificate of executing works as per approved design and specifications etc. shall be given on 

each Running Account. 

 These specifications of work, material, methodology of execution, drawings and designs 

shall be signed by the contractor and executive Engineer while executing agreement and shall 

from part of agreement. 

 

Clause 12: 

 The Engineer-in-charge shall have power to make any alteration omission or additions to 

or substitutions for the original specification, drawings, designs and instructions, that may appear 

to him to be necessary during the progress of the work and the contractor shall carry out the work 

accordance with any instruction which may be given to him in writing signed by the Engineer-

In-Charge and such alterations, omissions, additions or substitutions shall not invalidate the 

contract and any altered, additional or substituted work, which the contractor may be directed to 

do in the manner above specified, as part of the work shall be carried out work shall be extended 

in the proportion that the altered, additional or substituted work bears to the original contract 

work, and the certificate of the Engineer-in-charge shall be conclusive as to such proportion.  

The rates for such additional altered or substituted work under this clause shall be worked out in 

accordance with the following provisions in their respective order.  

(i) If the rate for the additional, altered or substituted work are specified in the contract 

for the work, the contractor is bound to carry out the additional, altered or substituted 

work at the same rates as are specified in the contract for the work. 

(ii) If the rates for the additional, altered or substituted work are not specifically provided 

in the contract for the work , such rates will be derived from the rates for a similar 

class of work as are specified in the contract for the work. 



  

  

 

(iii) If the rates for the altered, additional or substituted work can not be determined in the 

manner specified in the sub-clause (i) to (ii) above, then the rates for such composite 

work items shall be worked out on the basis of the concerned Schedule of Rates of the 

Districts / Area specified above minus / plus the percentage which the total tendered 

amount bears to the estimated cost of the entire work put to bid.  Provided always that 

if the rates for a particular part of parts of the item is not in the Schedule of Rates, the 

rate for such part or parts will be determined by the Engineer-in-Charge on the basis 

of the prevailing market rates when the work was done.  

(iv) If the rate for the altered, additional or substituted work item cannot be determined in 

the manner specified in sub-clauses (i) to (iii) above, then the contractor shall within 

7 days of the date of receipt of order to carry out the work, inform the Engineer-in-

Charge of the rates which it is his intention to charge for which class of work 

supported by analysis of the rate or rates claimed and the Engineer-in-Charge shall 

determine the rates or rates on the basis of prevailing market rates, and pay the 

contractor accordingly.  However, the Engineer-in-Charge by notice in writing will be 

at liberty to cancel his order to carry out such class of work and arrange to carry it out 

in such manner, as he may consider advisable.  But under no circumstances, the 

contractor shall suspend the work on the plea of non-settlement of rates on items 

failing under the clause.  

(v) Except in case of items relating to foundations, provisions contained sub-clauses (i) to 

(iv) above shall not apply to contract or substituted items as individually exceed the 

percentage set out in the bid documents under Clause 12.A. 

For the purpose of operation of Clause 12(v) the following works shall be treated as 

work relating to foundations:-  

(a) For buildings, compound wall, plinth level or 1.2 meters (4 ft.) above ground 

level whichever is lower, excluding items above flooring and D.P.C. but 

including base concrete below floors. 

(b) For abutments, pier, retaining wall of culverts and bridges, walls of water 

reservoir and the bed of floor level. 

(c) For retaining walls, where floor levels is not determinate 1.2 meters above the 

average ground level or bed level.  

(d) For roads, all items of excavation and filling including treatment of sub base 

and soling work. 

(e) For water supply lines, sewer lines underground storm water drains and 

similar work all items of work below ground level except items of pipe work 

for proper masonry work. 

(f) For open storm water drains, all items of work except lining of drains.  



  

  

 

(g) Any other items of similar nature which Engineer-in-charge may decide 

relating to foundation. 

The rate of any such work, except the items relating to foundations, which is in excess of 

the deviation limit, shall be determined in accordance with the provisions contained in Clause 

12A. 

 

Clause 12A: 

The quantum of additional work for each item shall not exceed 50% of the original 

quantity given in the agreement and the total value of additional work shall not exceed 50% of 

the total contract value, unless otherwise mutually agreed by the Engineer-in-charge and the 

Contractor.   

In case of contract substituted items or additional items, which results in exceeding the 

deviation limit laid down in this clause except items relating to foundation work. Which the 

contractor is required to do under Clause 12 above, the contractor shall within 7 days from the 

receipt of order, claim revision of the rate supported by proper analysis in respect of such items 

for quantities in excess of the deviation limit notwithstanding the fact that the rates for such 

items exist in the bid for the main work or can be derived in accordance with the provision of sub 

clause (ii) of Clause 12 and the Engineer-in-charge, may revise their rates having derived in 

according with the provision of sub-clause may revise their rates having regard to prevailing 

market rates and the contractor shall be paid in accordance with the rates so fixed.  The 

Engineer-in-charge shall be at liberty to cancel his order to carry out such increased quantities of 

work by giving notice in writing to the contractor and arrange to carry out in such manner, as he 

may consider advisable. But under no circumstances, the contractor shall suspend the work on 

the plea of non-settlement of rates of items failing under this clause. 

All the provisions of the preceding paragraph shall equally apply to decrease in rates of 

items for quantities in excess of the deviation limit notwithstanding the fact that the rates for 

such items exist in the bid for the main work or can be derived in accordance with the provisions 

of sub-clause (ii) of the preceding clause 12 and the Engineer-in-charge may revise such rates 

having regard to the prevailing market rates unless otherwise mutually agreed by the engineer-in-

charge and the contractor. 

 

Clause 13: No compensation for alteration in or restriction of work to be carried out: 

If at any time after the commencement of the work the Jaipur Development Authority 

shall, for any reason, whatsoever, not require the whole work, thereof, as specified in the bid, to 

be carried out, the Engineer-in-charge shall give notice, in writing of the fact to the contractor, 

who shall have no claim to any payments or compensation, whatsoever, on account of any profit 

or advantage, which he might have derived from the execution of the work in full but which he 

did not derive in consequence of the full amount of the work not having been carried out.  

Neither, shall he have any claim for compensation by reason of alterations having been made in 

the original specifications, drawings and design and instructions, which shall involve any 

curtailment of the work as originally contemplated. Provided, that the contractor shall be paid the 



  

  

 

charges for the cartage only, of materials actually brought to the site of the work by him for 

bonafide use and rendered surplus as a result of the abandonment or curtailment of the work or 

any portion thereof, and taken them back by the contractor provided, however that the Engineer-

in-charge shall have, in all such cases, the option of taking over all or any such materials at their 

purchase price or at local market rates whichever may be less.  In the case the option of taking 

over all or any such materials at their purchase price or at local market rates whichever may be 

less.  In the case of such stores, having been issued from Jaipur Development Authority stores, 

charges recovered, including storage charges, shall be refunded after taking into consideration 

any deduction for claim on account of any deterioration or damage while in the custody of the 

contractor and in this respect the decision of the Engineer in Charge shall be final.  

Clause 14: Action and compensation payable in case of bad work: 

If, it shall appear to the JDA or any authorized authority or the Engineer-in-Charge or his 

subordinates in charge of the work, or to the committee of retired officers / officers appointed by 

the Jaipur Development Authority for the purpose that any work has been executed with 

unsound, imperfect or unskillful workmanship, prior with material of any interior description, or 

that any materials or articles provided by him for the execution of the work are unsound or of a 

quality inferior to that contracted, or otherwise not in accordance with contract, the contractor 

shall be demand in writing from the Engineer in charge, specifically the work / materials or 

articles complained of, notwithstanding that the same may have been inadvertently passed, 

certified and paid for, will rectify or remove and reconstruct the work, so specified, in whole or 

in part, has the case may be, remove the materials or articles, so specialties and provide other 

proper and suitable materials or articles at his own cost and in the event of his failing to do so, 

within a period to be specified by the Engineer-in-charge in his demand, as aforesaid, then the 

contractor shall be liable to pay compensation, at the rate of one percent on the bided amount of 

work for every week not exceeding ten percent, while his failure to do so shall continue, and in 

the case of any such failure, the Engineer - in - Charge may rectify or remove and re-execute the 

work or remove and replace within others, the materials or articles or articles complained of as 

the case may be, at the risk and expense, in all respects of the contractor. 

Clause 15: Work to be open to inspection: Contractor or his responsible agent to be 

present. 

 All work, under or in course of execution or executed in pursuance of the contract, shall 

at all times, be open to inspection and supervisor of the Engineer-in-charge and his superior 

officers e.g. Superintending Engineer, Additional JDA, Chief Technical Engineer, JDA, and his 

subordinates and any other authorized agency of the Jaipur Development Authority and the 

contractor shall at all times during the usual working hours, and at all other times at which 

reasonable notice of the intention of the Engineer in charge in or his subordinate and any other 

authorized agency of Jaipur Development Authority or committee of retired officers / officers 

appointed by the Jaipur Development Authority for the purpose to visit the works shall have 

been given to the Contractor, either himself be present to receive orders and instructions or 

have a reasonable agent, duly accredited in writing, present for the purpose.  Orders given to 



  

  

 

the Contractor agent shall be considered to have the same force as if they had been given to the 

contractor himself.  

Clause 16: Notice to be given before any work is covered up: 

 The Contractor shall given not less than 7 days notice, in writing, to the Engineer-in-

Charge of the work, before covering up or otherwise placing beyond the reach of measurement, 

any work in order that they may be measured and correct dimensions thereof, be taken before the 

same is so covered up or placed beyond the reach of measurement and shall no cover up or place 

beyond the reach of measurement any work without the consent in writing of the Engineer-in-

charge of the work and if, any work shall be covered up or placed beyond the reach of 

measurement without such notice having been given or consent obtained, the same shall be 

uncovered at the Contractor's expenses or in default, thereof, no payment or allowance shall be 

made for such work, or for the materials, with which the same was executed.  

Clause 17: Contractor liable for damage done and for imperfections: 

If the Contractor of his work people or servants shall break, deface, injure or destroy any 

part of a building in which they may be working or any building, road, fence, enclosure or 

cultivated ground continuous to the  premises on which the work or any part of it is being 

executed, or if any damage shall happen to the work. While in progress, from any cause, 

whatsoever, or any imperfections become apparent in it, within a period specified in clause 37, 

after a certificate, final or otherwise of its completion, shall have been given by the Engineer-in-

charge, may cause the same to be made good by other workmen and deduct the expense (of 

which the certificate of the Engineer-in-charge shall be final) from any sums that may be then, or 

at any time thereafter, may become due to the contractor, or from his security deposit, or the 

proceeds of sale thereof, or of a sufficient portion thereof. 

Clause 18: Contractor to supply Plant, Ladders, Scaffolding etc.  

The contractor shall arrange and supply, at his own cost, all material (except such special 

materials, if any, as may, in accordance with the contract, be supplied from the Engineer-in-

charge's stores), plants, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 

temporary works requisite or proper for the proper execution of the work, whether original, 

altered, or substituted, and whether included in the specification or other documents, forming 

part of the contract, or referred to in these conditions or not, or which may be necessary for the 

purpose of satisfying or complying with the requirements of the Engineer-in-charge, as to any 

matter as to which, under the conditions, he is entitled to be satisfied of which he is entitled to 

require, together with carriage thereof, to and from the work.  The contractor shall also arrange 

and supply, without charge, the requisite number of persons with the means and material 

necessary of the purpose of setting out work and counting, weighing and assisting, in the 

measurement or examination at any time and from time to time of the work, or materials.  Failing 

his so doing, the same may be provided by the Engineer-in-charge at the expenses of the 

Contractor, and the expenses maybe deducted from any money due to the Contractor under the 

contract, or from his performance Guarantee and / or security deposit or the proceeds of sale 



  

  

 

thereof, or a sufficient portion thereof.  The contractor shall also provide all necessary fencing 

and lights required to protect the public from accident and shall be bound to bear the expenses of 

difference of every suit, action or other proceeding at law, that may be brought by any person for 

injury sustained owing to neglect of the above precautions, and to pay any damages and costs, 

which may be awarded in any such suit, action proceedings to any such person or which may, 

with the consent of the Contractor be paid to compromise any claim by any such person. 

 

Clause 19: Work not to be sub-let contract may be rescinded and security deposit and 

performance forfeited for sub-letting, bribing or if contractor becomes insolvent.  

 The contract shall not be assigned or sublet without the written approval of the JDA, and 

if the contractor shall assign or sublet his contract or attempt so to do, or become insolvent, or 

commence any insolvency proceedings or mark any composition with his creditors, or attempt to 

so to do, or if any bride, gratuity, gift, loan, requisite reward or advantage, pecuniary or 

otherwise, shall either, directly or indirectly, be given promised or offered by the Contractor or 

any of his servants or agents, to any public officer or person, in the employ of Government, in 

any way relating to his office or employment, or if any such officer or person shall become, in 

any way, directly or indirectly interested in the contract, the JDA may thereupon, by notice, in 

writing resigned the contract and the performance guarantee and security deposit of the 

contractor shall, thereupon, stand forfeited and be absolutely at the disposal of Jaipur 

Development Authority and the same consequences shall ensure as, if the contract had been 

rescinded under clause 3 thereof, and in addition the contractor shall not be entitled to recover or 

be paid for any work therefore, actually performed under the contract.  

 

Clause 20: Sums payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss: 

All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Jaipur Development Authority 

without reference to the actual loss or damage sustained and whether or not any damage shall 

have been sustained.  

Clause 21: Changes in Constitution of firm: 

 Where the Contractor is partnership firm, the previous approval, in writing, of the 

Engineer-in-charge shall be obtained before business any change is made in the constitution of 

the firm.  Where the contractor is an individual or a Hindu undivided family business concern, 

such approval, as aforesaid, shall likewise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out the 

work thereby undertaken by the contractor. If, previous approval, as aforesaid, is not obtained, 

the contract shall be deemed to have been assigned in contravention of clause 19 thereof, and the 

same action may be taken and the same consequence shall ensure, as provided in the said clause 

19. 

Clause 22: Work to be under direction of Engineer-in-charge 



  

  

 

  All the works, to be executed under the contract, shall be executed under the 

direction and subject to the approval. In all respect, of the Engineer-in-charge of the Jaipur 

Development Authority for the time being, who shall be entitled to direct, of what point or 

points and in what manner, they are to be commenced and from time to time carried on. 

Clause 23: Standing committee for Settlement of disputes: 

If any question, difference or objection, whatsoever shall arise in any way, in connection 

with or arising out of this instrument, or the meaning of operation of any part thereof, or the 

rights, duties or liabilities of either party then, save in so far, as the decision of any such matter, 

as herein before provided for, and been so decided, every such matter constituting a total claim 

of Rs.50000/- or above, whether its decision has been otherwise provided for an whether it has 

been finally decided accordingly, or whether the contract should be terminated or has been 

rightly terminated and as regards the rights or obligations of the parties, as the result of such 

termination, shall be referred for decision to the Empowered Standing Committee, which would 

consist of the followings:- 

1. Jaipur Development Commissioner, JDA, Jaipur -Chairman 

2. Director (Engineering)-I, JDA, Jaipur 

3. Director (Finance), JDA, Jaipur 

4. Director (Law), JDA, Jaipur 

5. Superintending Engineer, JDA, Jaipur - Member Secretary  

 The Engineer-in-charge, on receipt of application along with non refundable 

prescribed fee, (the fee would be two percent of the amount in dispute, not exceeding Rs. one 

lac) from the contractor, shall refer the disputes to the committee within a period of three months 

from the date of receipt of application. 

  The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications. Schedule of Rates and such other printed and 

published documents, together with all drawings as may be forming part of the Bid Documents.  

None of these documents shall be used for any purpose other than that of this contract. 

   Procedure and application form referring cases for settlement by the Standing 

Committee shall be, as given in form RPWA 90. 

 

 

 

Clause 23 A: Contractor to indemnify for infringement of Patent or design. 

 Contractor shall fully indemnify the Jaipur Development Authority against any action, 

claim or proceeding, relating to infringement or use of any patent or design or any alleged patent 

or design, rights, and shall pay any royalties, which may be payable in respect of any articles or 

part thereof included in the contract, in the event of any, claims made under or action brought 

against Government.  In respect of any such matters, as aforesaid, the contractor shall be 

immediately, noticed thereof, and the contractor shall be at liberty at his own expense, to settle 



  

  

 

any dispute or to conduct any litigation, that may arise there from provided that the contractor 

shall not be liable to indemnify the Jaipur Development Authority, if the infringement of the 

patent or design or any alleged patent, or design, right is the direct result of an order passed by 

the Engineer-in-charge in his behalf. 

 

Clause 24: Imported Store articles to be obtained from Government: 

 The contractor shall obtain form the stores of the Engineer-in-charge, all imported store 

articles, which may be required for the work or any part thereof, or in making up articles 

required thereof, or in connection therewith, unless he has obtained permission in writing, from 

the Engineer-in-charge, to obtain such stores an articles from elsewhere.  The value of such 

stores and articles, as may be supplied to the contractor by the Engineer-in-charge, will be 

debited to the contractor, in his account, at the rates shown in the schedule attached to the 

contract, and if they are not entered in the schedule, they will be debited at cost price, which for 

the purposes of this contract, shall include the cost of carriage and all other expenses, 

whatsoever, which shall have been incurred in obtaining delivery of the same at the stores 

aforesaid plus storage charges.  

 

Clause 25: Lump sums in estimates: 

When the estimate on which a bid is made includes lump sums, in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the item of work involved, or the 

part of the work in question at the same rates, as are payable under the contract for such items or 

if the part of the work in question is not, in the opinion of the Engineer-in-charge capable of 

measurement, in Engineer-in-charge may at his discretion pay the lump sum amount entered in 

the estimate and the certificate in writing of the Engineer-in-charge shall be final and conclusive 

with regard to any sum or sums payable to him under the provisions of this clause.  

 

 

 

 

 

 

Clause 26: Action where no Specification: 

In case of any class of work for which there is no such specification as is mentioned in 

rule 1, such work shall be carried out in accordance with the detailed specification of the 

department and also in accordance with the instructions and requirement of the Engineer-in-

charge. 

Clause 27: Definition of work; 



  

  

 

The expression "Work" or "Works" where used in these conditions, shall unless there be 

something either in subject or context, repugnant to such construction, be construed and taken to 

mean the works by or by virtue of the contract contracted to be executed, whether temporary or 

permanent, and whether original, altered, substituted or additional. 

 

Clause 27 A: Definition of Engineer-in-charge. 

The term :Engineer-in-charge" means the Executive Engineer, who shall supervise, and 

be in charge of the work, and who shall sign the contract on behalf of the Jaipur Development 

Commissioner of Jaipur Development Authority.  

 

Clause 28:  

It cannot be guaranteed that the work will be started immediately after the bids have been 

received.  No claims for increase of rate will be entered, if the bids for starting work are delayed.  

 

Clause 29: Payments at reduced rates on account of items of work not accepted and not 

completed to be at the discretion of the Engineer-in-charge. 

The rates for several items of works, estimated to cost more than Rs.1000/- agreed 

within, will be valid only when the item concerned is accepted, as having been completed fully 

in accordance with the sanctioned specifications.  In cases, where the items of work are not 

accepted, as so completed, the Engineer-in-charge may make payment on account of such items, 

at such reduced rates as he considers reasonable, in the preparation of final or on account bills, 

and his decision in the matter shall be final and binding.  

 

Clause 29A: Payments at part rates: 

The rates for several items of works may be paid at his rates provisionally in running bills 

in proportion to the quantum of items executed at the discretion of Engineer-in-charge.  In case 

of item rates, if the rate quoted for certain items are very high in comparison to the average / 

overall bid premium, then the payment at running stages shall not be made more than the average 

sanctioned premium.  The deferred payment, will however be released after successful 

completion of the work.  

Clause 30: Contractor's percentage, whether applied to net or gross amount of bills: 

The percentage referred to in the "Bid of Works" will be deducted / added from / to the 

gross amount of the bill before deducting the value of any stock issued.  

Clause 31: Contractor to adhere to labour laws / regulation: 

 The contractor shall adhere to the requirements of the Workmen's Compensation Act and 

Labour Legislation in force from time to time and be responsible for and shall pay any 



  

  

 

compensation to his workmen which would be payable for injuries under the workmen 

Compensation Act, hereinafter called the said Act. If such compensation to his workmen which 

would be payable for injuries under the Workmen's Compensation Act, hereinafter called the 

said Act. If such compensation is paid by the State as Principal employer under sub Section (1) 

of section 12 of the said Act, on behalf of the contractor it shall be recoverable by the State from 

the Contractor under sub section (2) of the said section. Such compensation shall be recovered in 

the manner laid down in clause I of the conditions of contract.  

Note:  All Contractors with Government shall require registration of workers under the Building 

& other Construction Workers (Regulation of Employment & Conditions of Services) Act, 1996 

and extension of benefit to such workers under the Act. 

 

Clause 32: Withdrawal of work from the Contractor: 

If the Engineer-in-charge shall at any time and for any reasons, whatsoever, including 

inability to maintain prorate progress, think any portion of the work should not be executed or 

should be withdrawn from the contractor, he may, by notice in writing to that effect require the 

contractor not to execute the portion of the work specified in the notice or may withdraw from 

the contractor for the portion of work, so specified, and the contractor shall not be entitled to any 

compensation, by reason of such portion of work having been withdraw from him.  The 

Engineer-in-charge may supplement the work by engaging another agency to execute such 

portion of the work at the cost of the original contractor, without prejudice to his rights under 

Clause 2.  He shall also be competent to levy compensation for delay in progress.  The recovery 

of excess cost shall be made from next available running bill or any other claim and shall not be 

deferred. 

Clause 33: The contractor includes clearance, leveling and dressing of site within a distance of 

15 meters of the structure / building on all sides except where the building adjoins another 

building. 

 

Clause 34: Project Works: 

The contractor shall arrange to protect, at his own cost, in an adequate manner, all cut stone work 

and other work requiring protection and to maintain such protection, as long as work is in 

progress.  He shall remove and replace this protection, as required by the Engineer-in-charge, 

from time to time.  Any damage to the work, so protected, no matter how it may be caused, shall 

be made good by the contractor free of cost. 

All templates, forms, moulds, centering, false works and models, which in the opinion of 

the Engineer-in-charge are necessary for the proper and workman like execution of the work, 

shall be provided by the Contractor free of cost.  

 

Clause 35: Contractor liable for settlement of claims caused by his delays: 



  

  

 

If the progress of the work has fallen so much in arrears as to prevent other contractors on the 

work, from carrying out their part of the work within the stipulated time, he will be liable for 

settlement of any claim, put in by any of these contractors for the expenses of keeping their 

labour unemployed, to the extent considered reasonable by the Engineer-in-charge. 

 

Clause 36A: The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor.  

 

Clause 36B:  

The cost of all water connections, necessary for execution of work, and the cost of water 

consumed and hire charges of meters and the cost of electricity consumed in connection the 

execution of work, shall be paid by the Contractor except where other specifically indicated. 

  

Clause 36C: Payment of Sales Tax and any other Taxes: 

Royalty or other tax on materials, issued in the process of fulfilling contract payable to the Jaipur 

Development Authority under rules in force will be paid by the Contractor himself.  

 

Clause 36D: 

In respect of goods and materials procured by the Contractor for use in works under the contract, 

sales tax will be paid by the contractor, himself.  But in respect of all such goods manufactured 

and supplied by the Contractor and works executed under the contract, the responsibility of 

payment of Sales tax would be that of the Engineer-in-charge. 

 

Clause 37: Refund of Performance Guarantee and Security Deposit: 

 The performance Guarantee and / or security deposit will be refunded after the expiry of 

the period, as prescribed below:- 

(a) In case of contracts relating to hiring of trucks and other 'T'& P' transportation including 

loading, unloading of materials, the amount of performance guarantee / security deposit is 

refundable along with the final bill.  

(b) Supplies of material: As per provision of the G.F. & A.R. 

(c) Ordinary repair: 3 months after completion of the work provided the final bill has been 

paid.  

(d) Original works / special repairs / renewal works: Six months after completion except in 

case of works, such as building works, bridge works, cross drainage work, Dams, canals 

water supply and sewerage schemes (except where provided otherwise in any specified 

case) etc., the Performance Guarantee / Security Deposit will be refunded 6 months after 

completion or expiry of one full rainy season, or after expiry of defect liability period as 

defined in the special condition of agreement whichever is later, provided the final bill 

has been paid. (Regarding "refund of performance guarantee and security deposit"). 

"In case of underpass, road, bridge and CD works (original/special, 

repairs/renewals). The defect Liability period shall be five years after completion of 

works". 



  

  

 

(e) The Security Deposit amount shall become due and shall be paid to the contractor after 

expiry of Defect Liability Period of work, except for expansion joints, for which the 

liability period shall be 60 months.   

 The Security Deposit will be released in the following stages after satisfactory 

performance certificate issued by Engineer-In-Charge:--               

               1 After completion of one year:  10 % of SD Amount  

               2 After completion of two years: 10 % of SD Amount 

    3 After completion of three years 10 % of SD Amount  

       4 After completion of four years 20 % of SD Amount  

5 After completion of five years: Remaining 50% of SD Amount  

Clause 38: Fair Wage Clause:  

(a) The Contractor shall pay not less than fair wages / minimum wages to laborious 

engaged by him on the work as revised from time to time by the Jaipur 

Development Authority but the Jaipur Development Authority shall not be liable 

to pay anything extra for it except as stipulated escalation clause (clause 45) of the 

agreement.  

Explanation: Fair wage means minimum wages for time or piece work, fixed or 

revised, by the State Govt. the Minimum Wages Act. 1948. 

(b) The Contractor shall, notwithstanding the provisions of any contract to the 

country, cause to be paid fair wages to labourers indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the said 

work as if the labourers have been immediately or directly employed by him. 

(c) In respect of all labourers immediately or directly employed on the work, for the 

purpose of the contractor's part of this agreement, the (Contractor shall comply 

with or cause to be complied with the Public Works Department Contractors 

Labour Regulations made, or that may be made by the Government, from time to 

time.  With  regard to payment of wages, wages period, deductions from wages,  

 

 

(d) recovery of wages not paid, and unauthorized deductions, maintenance of wages 

register, wages card, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and other matters of 

a like nature.  

(e) The Engineer-in-charge shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers, by reasons of non-fulfillment of the conditions 

of the contract, for the benefit of the worker or workers, non-payment of wages or 

of deductions made there from, which are not justified by the terms of the 

contract, or as a result of non - observance of the aforesaid regulations. 

(f) Vis-à-vis the Jaipur Development Authority of Rajasthan, the Contractor shall be 

primarily liable for all payments to be made and for the observance of the 



  

  

 

regulations aforesaid, without prejudice to his right to claim indemnify from his 

sub-contractors.  

(g) The regulations, aforesaid, shall be deemed to be part of this contract and any 

breach, thereof, shall be deemed to be breach of the contract.  

Clause 39: Contractor to engage technical staff:  

The contractor shall engage the technical staff as follows, on the contract works at his own cost 

for which nothing extra will be payable.  

(a) Project Manager: -- He should be a Graduate Engineer having overall 

experience of not less than 15 years. If the contractor fails to appoint such Project 

Manager, Rs.1,00,000.00 ( Rupees One Lacs ) per month will be deducted. 

(b) Senior Site Engineer: - One Graduate engineer having experience of 10 years. If 

the contractor fails to appoint such Senior Site Engineer Rs. 50,000.00 ( Rupees 

Fifty Thousands ) per month will be deducted.   

(c) Site Engineer: -- One Graduate/ Diploma engineer having experience of 5 years.  

If the contractor fails to appoint such Senior Site Engineer Rs.25,000.00 ( Rupees 

Twenty Five  Thousands ) per month will be deducted.   

(d) Quantity Surveyor :-- One  Diploma  engineer having experience of 2 years. If 

the contractor fails to appoint such Senior Site Engineer Rs.20,000.00 ( Rupees 

Twenty Five  Thousands ) per month will be deducted.   

(e)  However, in the event of non appointment of such Technical personals, JDA may 

engage such technical personals and actual salary be deducted in addition to the 

deductable amount mentioned in clause 39(a), (b), (c) & (d). The contractor, 

before appointing these Technical personals will have to got the CV approved by 

JDA. The technical staff should be available at site, whenever required by 

Engineer-in-charge to take instructions. 

Clause 39A: The contractor shall comply with the provisions of the Apprenticeship Act, 1961, 

and the Rules and orders issued, there-under, from time to time.  If he fails to do so, his failure 

will be a breach of contract.  The contractor shall also be liable for any pecuniary liability arising 

on account of any violation by him of the provisions of said Act.  

Clause 40: Safety of Works : The Contractor shall follow the safety code. The contractor shall 

be fully responsible for safety of works at site taking note of all the necessary provisions as per 

Employer's conditions of contract for safety, Health and Environment Manual (SHE Manual)  

available at Section 7,which shall be binding on the contractor. The contractor's price shall be 

inclusive of all the necessary costs to meet the prescribed safety standards. In the case the 

contractor fails in the above, the Employer may provide necessary arrangements and recover the 

cost from contractor. 



  

  

 

Clause 41: Near Relatives barred from tendering: The contractor shall not be permitted to bid 

for works, in same Circle, in which his near relative is posted as Accountant or as an officer in 

any capacity between the grades of the Superintending Engineer and Assistant Engineer (both 

inclusive).  He shall also intimate the names of persons, who are working with him in any 

capacity or are subsequently employed by him and who are near relative to any gazetted officer 

in the organization / Department.  Any breach of this condition by the contractor would render 

him liable to be removed from the approval list of contractors of the Department.  If such facts is 

noticed (a) before sanction of bid, his offer shall be declared invalid and earnest money shall be 

forfeited, (b) after sanction of the bid then bid sanctioning authority may at his discretion forfeit 

his earnest money, performance guarantee, security deposit and enlistment deposit and the work / 

remaining work may allot to any registered contractor on the same rates as per rules.  

Note : By the term 'near relative' is meant wife, husband, parents and grandparents, children and 

grand children, brothers and sisters, uncles and cousins and their corresponding in laws. 

Clause 42: Retired Gazetted Officers barred for 2 years: No Engineer of Gazetted rank or 

other Gazetted officer, employed in Engineering or Administrative duties in an Engineering 

Department of the Jaipur Development Authority, is allowed to work as a contractor for a period 

of 2 years, of his retirement from Jaipur Development Authority Service without the previous 

permission of Jaipur Development Authority.  The contract is liable to be cancelled, if either the 

contractor or any of his employee found, at any time, to be such a person, who had not obtained 

the permission from as aforesaid before submission of the bid or engagement in the contractors 

service as the case may be. 

Clause 43: Quality Control 

The Jaipur Development Authority shall have right to exercise proper quality Control 

measures.  

Clause 43A : 

 The work whether fully constructed or not and all materials machinery tools and plant 

scaffolding temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Engineer in charge and a certificate from him 

to effect obtained. 

 

 

Clause 44: Death of Contractor: 

 Without prejudice to any of the rights or remedies under the contract, if the contractor 

dies, the legal heirs of the contractor or the JDA or duly authorized Engineer shall have the 

option of terminating the contract without any compensation. 

 

Clause 45: Price Variations Clause: 



  

  

 

 If during the progress of the contract of value exceeding Rs. 50.00 lacs (accepted 

tendered amount minus cost of material supplied by the department) and where stipulated 

completion period is more than 3 months (both the conditions should be fulfilled).  The price of 

any materials/ bitumen / diesel / petrol / cement and steel incorporated in the works (not being 

materials to be supplied by the department) and / or wages of labour increases or decreases, as 

compared to the price and / or wages prevailing at the date of opening of bid or date of 

negotiations for the work the amount payable to contractors for the work shall be adjusted for 

increase or decrease in the rates of materials (excepting those materials supplied by the 

department)/ labour / bitumen diesel / petrol / cement and steel. If negotiated rates have been 

accepted, prices as on the date of negotiations shall be considered for price adjustment.  

Similarly, if rates received on the date of opening of bids have been accepted, then prices on the 

date of opening of bid shall be considered for price adjustment.  

Increase or decrease in the cost of labour / material / bitumen / cement / diesel and petrol 

shall be calculated and petrol shall be calculated quarterly in accordance with the following 

formula. 

(a) Labour :  

    VL = 0.75 x   PL  x R (IL1 –IL.0)  

                             100     I L.0  

VL =   Increase or decrease in the cost of work during the quarter under consideration due to 

change in rates for labour. 

R =  The value of the work done in rupees during the quarter under consideration excluding 

the cost of materials supplied by the department and excluding other items as mentioned 

in the clause.  

Ii0 =  The average consumer price index for industrial workers (whole-sale prices) for the 

quarter in which bids were opened / negotiated (as published in Reserve Bank of India 

Journal / labour Bureau Shimla, for the area). 

Li1 = The average consumer price index for industrial workers (whole-sales-price) for the 

quarter of calendar year under consideration (as published in Reserve Bank of India 

Journal / labour Bureau Shimla, for the area). 

PL = Percent of Labour components. 

Note : In case of revision of minimum wages by the Jaipur Development Authority or other 

competent authority, nothing extra would be payable except the price escalation 

permissible under this clause.  

(B) Material (excluding material supplied by the department) 

VM =  0.75 x  PM    x  R (LLMI -LM0) 

                      100
                     

LMO
 



  

  

 

VM = Increase or decrease in the cost during the quarter under consideration due to change in 

the rates of material. 

R = The value of the work done in rupees during the quarter under consideration excluding 

the cost of materials supplied by the department and excluding other items as mentioned 

in this clause.  

LMO = The average wholesale price index (all commodities) for the quarter in which bid were 

opened / negotiated (as published in Reserve Bank of India Journal / Economic Advisor 

to Government of India, Ministry of Industries, for the area). 

LM1 = The average wholesale price index (all commodities) for the quarter under consideration 

(as published in Reserve Bank of India Journal / Economic Adviser to Government of 

India.  Ministry of Industries, for the area).  

PM = Percentage of material component (excluding materials supplied for the Department). 

(c) Bitumen 

Vb =  0.85 x   Pb  x  R (B1 -B0) 

                      100
                 

B
 
O

  

Vb =   Increase or decrease in the cost of the work during the month under consideration due to 

changes in the rate for bitumen.   

R = The value of the work done in rupees during the month under consideration excluding the 

cost of material supplied by the department and excluding other items as mentioned in 

this clause. 

Bo = The official retail price of bitumen at the IOC depot it nearest center on the day 28 days 

prior to date of opening of Bids. 

B1 = The official retail price of bitumen of IOC depot it nearest center for the 15 day of the 

month under consideration.   

Pb = Percentage of bitumen component of the work. 

(D) Petroleum 

  V1 = 0.75 x P1
   

x  R (F1 -F0) 

                              100 
                

FO
  

V1 =  Increase or decrease in the cost of work during the month under consideration due to 

change in the rate for fuel and lubricants.   



  

  

 

R = The value of the work done in rupees during the quarter under consideration excluding 

the cost of materials supplied by the department and excluding other items as mentioned 

in this clause.  

F0 = The average wholesale price index of high speed diesel (HSD) as published by the 

Economic Advisor to the Government of India, Ministry of Industry on the day of 

opening of bid / negotiation. 

F1 =  The average wholesale price index HSD for the quarter under consideration as published 

weekly by the Economic Advisor to the Govt. of India, Ministry of Industry for the 

quarter under consideration. 

P1 = Percentage of fuel and lubricants component excluding fuel and lubricants  supplied by 

the Department (Specified in the sanctioned estimate for the work). 

P =  Percentage of fuel and lubricants component excluding fuel and lubricants supplied by 

the Department (Specified in the sanctioned estimate for the work). 

R =  Total work done during the quarter as prescribed under this clause.  

Note: For application of this clause price of HSD is chosen to indicate fuel and lubricant 

component.  

(e) Cement 

Vc =  0.75 x  Pc  x R (LC1 -LCO) 

                        100
                  

LCO
 

Vc = Increase or decrease in the cost of the work during the quarter under consideration due to 

change in the rates of cement. 

R = The value of the work done in rupees during the quarter under consideration excluding 

the cost of cement supplied by the department and excluding other items as mentioned in 

this clause. 

LCO = The average wholesale price index for the quarter in which bids were opened / negotiated 

(as published by the Economic Adviser to Government of India, Ministry of Industries). 

LCI = The average wholesale price index for the quarter under consideration (as published by 

the Economic Adviser to Government of India, Ministry of Industries). 

PC = Percentage of cement components (excluding cement supplied by the Department). 

(F) Steel 

 VS = 0.75 x Pc
  
x R (LS1 -LSO) 

                              100 
               

LSO
 



  

  

 

Vs = Increase or decrease in the cost of the work during the quarter under consideration due to 

change in the rates of Steel (Long). 

R = The Value of the work done in rupees during the quarter under consideration excluding 

the cost of steel supplied by the department and excluding other items as mentioned in 

this clause. 

LSO = The average wholesale price index for the quarter in which bids were opened/negotiated 

(as published by the Economic Adviser to Government of India, Ministry of Industries).-

For Steel (Long) 

LS1 = The average wholesale price index for the quarter under consideration (as published by 

the Economic Adviser to Government of India, Ministry of Industries).- For Steel (Long). 

Clause 45A: Price Variation in installation of elevators supply/installation of Centrally Air 

Conditioning and Central Evaporation Cooling Works.  

In all cases of contracts for installation of elevators, supply/installation of Central Air 

Conditioning and Central Evaporation Cooling Works, the Price quoted shall be based on the 

Indian Electrical and Electronic Manufacturers Association (IEEMA) price variation clause 

based on the cost of raw materials/components and labour cost as on the date of quotation/bid 

and the same is deeded to be related to wholesale price index number of metal products and All 

India Average consumer price index number of industrial workers as specified below. In case of 

any variation in these index numbers the prices shall be adjustment up or down in accordance 

with following formula: 

 P= Po    {15+55 MP +   Wo(D)   + 15 Wo(I)} 

     100                MPo            Wo                           Wo 

Where : 

P = Price payable as adjusted in accordance with the price variation formula. 

P0 = Price quoted/confirmed 

MP0 = Wholesale Price Index Number for metal products as published by the office of the 

Economic Adviser, Ministry of Industry, Government of India, in their weekly bulleting, 

Revised Index Number of Wholesale Price (Base 1981-82 =100 for the week ending first 

Saturday of the relevant calendar month). The relevant month shall be that in which price 

was offered or negotiated whichever is later.   

W0 = All India Average Consumer Price Index Number for Industrial Workers (Base : 1982 = 

100), as published by Labour Bureau, Ministry of Labour, Government of India, for 

relevant calendar Month. The relevant Month shall be that in which price was offered or 

negotiated whichever is later. 



  

  

 

MP = Wholesale Price Index Number of Metal Products as published by the office of Economic 

Adviser, Ministry of Industry, Government of India, in their weekly bulletin Revised 

index Number of wholesale price (Base : 1981-82 = 100). The applicable wholesale Price 

Index Number for Metal Products as pre-availing on 1st Saturday of the Month covering 

the date FOUR months price to the date of delivery and would be as published by 

IEEMA. 

WO(1) = All India Average Consumer Price Index Number for Industrial workers (Base : 1982 = 

100) as published by Labour Bureau, Ministry of Labour, Government of India. The 

applicable All India Consumer Price Index Number of Industrial workers prevailing for 

the FOUR months prior to the date of completion of installation/Progress parts of 

installation and would be as published by IEEMA. The date of delivery shall be the date 

on which the manufactured material is actually supplied at site. The data of completion of 

installation (or progress part of installation shall be the date on which the work is notified 

as being completed and is available for inspection/duly tested). In the absence of such 

notification, the date of completion is not intimated, such completion shall be considered 

by the Engineer-in-charge which shall be final. 

Note-1 The wholesale price index number for metal products is published weekly by the 

office of the Economic Adviser, but if there are any changes, the same are 

incorporated in the issue appearing in the following week.  For the purpose of this 

price variation clause, the final index figures shall apply. 

Note- 2 The sole purpose of the above stipulation is to arrive at the entire contract under 

the various situations.  The above stipulation does not indicate any intentions to 

sell materials under this contact as movables. 

Note- 3 The indices MP & Work are regularly published by IEEMA in monthly basic 

price circulars based on information bulletins from the authorities mentioned.  

These will be used for determining price variation and only IEEMA circulars will 

be shown as evidence, if required.  



  

  

 

GENERAL CONDITIONS FOR ADMISSIBILITY OF ESCALATION 

1. The exact percentage of labour/material (excluding materials to be supplied by the 

department /battements/diesel and petrol compensate and labour component for the work 

shall be approved by the authority while sanctioning the detailed estimates. 

2. The breakup of components of labour/materials (excluding materials to be supplied by 

the department) bitumen/diesel and petrol as indicated in clause 45 have been pre-

determined as bellows: 

(a) Labour     - ……..Percent  

(b) Material   - ……..Percent 

(c) Bitumen    -  ……..Percent 

(d) Petroleum              -           .……..Percent 

(e) Cement                    - ……..Percent 

(f) Steel  Reinforcement - .……..Percent 

Total    - 100%  

Note: - Will be intimated separately 

3. While allowing price escalation the following shall be deducted from the value of the 

of work done ® (a) cost of material supplied by the department (b) cost of services 

rendered as per clause 34 (c) of secured Advance/any advance added earlier but 

deducted agreed rates. now after work is measured (d) cost of extra items, the rates 

for which have been worked out based on market rates/ mutually agreed rates. 

4. The first statement escalation shall be prepared at the end of three months in which 

the work was awarded and the work done from the date of start to the end of this 

period shall be taken into account. For subsequent statement cost of work done during 

every quarter shall be taken into account. At the completion of work the work done 

during the last quarter of fraction there of shall be taken into account. 

5. For the purpose of reckoning the work done during any period the bills prepared 

during the period shall be considered. The dates of recording measurements in the 

Measurement book by the Assistant Engineer shall be the guiding factor to decide the 

bills relevant to any period. The date of completion as finally recorded by the 

competent authority in the measurement Book shall be the criterion. 

6. The index relevant to any quarter for which such compensation is paid shall be the 

arithmetical average of the indices relevant of the calendar month. 

7. Price adjustment clause shall be applicable only the work that is carried out with the 

stipulated time or extension thereof as are not attributable to the contractor. 



  

  

 

8. If during the progress in respect of contract works stipulated to cost Rs. 50 lac or less 

the value of work actually done excluding cost of Material supplied by the 

Department exceeds Rs. 50 lac and completion period is more than 6 months then 

escalation would be payable only in respect of value of work in excess over Rs. 50 lac 

from the date of satisfying both the conditions. 

9. Where originally stipulated period is 6 months or less but actual period of extension 

exceeds beyond 6 months on account of reasons not attributable to contractor 

escalation amount would be payable only in respect of extended period if amount of 

work is more than Rs. 50 lac. 

10. In case the contractor does not make prorate progress in the first or another time span 

and the short fall in progress is covered up by him during subsequent time span 

within original stipulated period then the price escalation of such work expected to be 

done in the previous time span shall be notionally given based upon the price index of 

that quarter in which such work was required to be done. 

11. No claims for price adjustment other than those provided herein shall be entertained. 

12. If the period of completion including extended period attributable to Jaipur 

Development Authority exceeds twelve months but cost does not exceeds more than 

Rs. 50 lacs no escalation is admissible. 

13. Similarly if cost of works increases more than Rs. 50 lac but completion period 

including extended period attributable to Jaipur Development Authority is less than 6 

months no escalation is admissible. 

14. No provisional escalation is payable on the basis of indices of the previous quarter in 

absence of non pub location of indices in concede quarter by the RBI. 

15. Escalation is always payable quarterly and no provisional escalation is payable 

monthly or fortnightly. 

16. In case at the time of executing agreement both the conditions (completion period 6 

months and amount of work Rs. 50 lac for admissibility of price escalation are not 

fulfilled and subsequently due to additional work and extension of time attributable to 

Jaipur Development Authority both the conditions become fulfilled in that case the 

escalation shall be payable from the date of satisfying both the conditions and only 

for work done beyond Rs. 50 lacs and in period of work beyond 6 months. 

17. The contractor shall for the purpose of this conditions keep such books of account and 

other documents as are necessary to show the amount of any increase climbed or 

reduction available and shall allow inspection of the same by a duly authorised 

representative of Jaipur Development Authority and further shall at the request of the 

Engineer in charge furnish verified in such a manner as the Engineer in charge may 

require any documents so kept and such other information as the Engineer in charge 

may require. 



  

  

 

 

Clause 46 Force Majeure: 

Neither party shall be liable to each other for any loss or damage occasioned by or arising 

out of acts of God such as unprecedented floods volcanic eruptions earthquake or other invasion 

of nature and other acts. 

Clause 47: General discrepancies and errors: 

In case of percentage rate bids if there is any typographical or clerical error in the rates 

shown by the Department in the “G” schedule the rates as given in the basic schedule of Rates of 

the Department of the area shall be taken as correct. 

Clause 48: Post payment audit & technical examination: 

The Jaipur Development Authority shall have right to cause an audit and technical 

examination of the works, and the final bills of the contractor, including all supporting vouches, 

abstracts etc., to be made within 2 years after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been over paid in respect of any work 

done by the contractor under the contract or any work claimed by him to have been done by him 

under the contract and found not to have been executed below specifications, the contractor shall 

be liable to refund the amount of over payment and it shall be lawful for Department in recover 

the same from him in the manner prescribed in clause 50 or in any other manner legally 

permissible and if it is found that the contract was paid less than what due to him under the 

contract in respect of any work executed by him under it the amount of such under payment shall 

be duly paid by the Jaipur Development Authority to the contractor. 

Clause 48A :  Pre check or post check of Bills: 

The Jaipur Development Authority shall have right to provide a system of pre-check of 

contractor bills by specified organisation and payment by an Engineer or an accounts officer/Sr. 

Accounts Officer/Chief Accounts Officer/ Financial advisor as the Jaipur Development 

Authority may in its absolute discretion prescribe any overpayments/excess payments detected as 

a result of such pre-check or post check of contractor‟s bills can be recovered from the 

contractor‟s bills in the manner herein before provided and the contractor will refund such 

over/excess payments. 

Clause 48 B: Check Measurements: 

The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders (about which the 

decision of the department shall be final) checking of measurement by superior officer shall 

supersede measurements by the subordinate officer and the former will become the basis of the 

payment. Any over/excess payment detected as a result of such check measurement or otherwise 

at any stage upto the date completion and the defect removal period specified elsewhere in this 

contract shall be recoverable from the contractor as any other dues payable to the government. 



  

  

 

 

Clause 49: Dismantled Materials: 

The Contractor in course of the work should understand that all materials e.g. bricks still 

and other obtainable in the work by dismantling etc. will be considered as the property of the 

Jaipur Development Authority and will be disposed off to the best advantage of the Jaipur 

Development Authority as per directions of the Engineer in-charge. 

Clause 50: Recovery from contractors: 

Whenever any claim against the contractor for the payment of a sum of money arises out 

of or under the contract the Department shall be entitled to recover such sum by appropriating in 

part or whole of the performance guarantee and/or security deposit. Security Deposit at the time 

of enlistment of the contractor. In the event of the security being insufficient or if no security has 

been taken then the balance or the total sum recoverable, as the case may be shall be deducted 

from any sum then due or which at any time thereafter may become due to the contractor, under 

this or any other contract with the Jaipur Development Commissioner of Jaipur Development 

Authority of Rajasthan should this sum be not sufficient to cover the full amount recoverable the 

contractor shall pay to the department on demand the balance remaining dues. 

The department shall further have the right to affect such recoveries under public 

Demands recovery Act. 

Clause 51: Jurisdiction Court: 

In the event of any dispute arising between the parties hereto in respect of any of the 

matters comprised in this agreement the same shall be settled by a competent court having 

jurisdiction over the place where agreement is executed and by no other court after completion of 

proceeding under clause 23 of this contract. 

 

Schedule of Material to be supplied by the Department if available 

(Referred is in Clause 10) 

S.No. Particulars  Quantity Rates Place of 

Delivery    Unit Rupees 

1 NIL NIL  NIL  

 

Schedule of Machinery /T&P to be supplied by the Department: 

  The following Machinery/ T & P shall be supplied by the Department if 

available to the contractor on hire as per rules of the Department for supply for 

machinery /T& P to the contractors on hire charges (Referred to in Clause 10 C) 

S.No. Item Rate (Rs.) Place of Delivery Return  

1                    NIL NIL  



  

  

 

  Progress Statements referred to in clause 2 of conditions of contract. 

Name of work Date from which 

the work should 

be commenced  

Date by which the 

work should be 

completed  

Monthly rate of 

progress  

1 2 3 4 

    

The contractor has been informed that his bid has been accepted. 

 

Dated …………….Signature  Dated………..Signature of Contractor  



  

  

 

Notes: For Filling in the Progress Statement Form 

1. Columns 2.3 and 4 must be initialed and dated by the contractor  

2. Column 4 must be initialed and dated by the JDA or other duly authorized Engineer also. 

3. The date in column 2 correspond to the date on which the order to commence work is 

given to the contractor read with clause 2 of the conditions of contract. 

4. The date in column 3 must correspond to the period stated in sub clause (e) of the 

Memorandum below bid for works: 

5. Column 4 this will ordinarily be worked out proportionately thus for example if     ` 

240000/- is the cost of whole or portion of work bided for and six months period of 

completion then the monthly rate of progress should be Rs. 4000. If necessary quantities 

may also be specified in this column at the discretion of the JDA. 

6. The certificate as to intimation of acceptance of bid printed at the foot of the form must 

be signed and dated both by the Director (Engineering)-I or other duly authorized 

Engineer and the contractor. 



  

  

 

ANNEXURE TO APPENDIX XI 

RAJASTHAN PUBLIC WORKS DEPARTMENT CONTRACTORS 

 

LABOUR REGULATIONS 

1. Short Title: These Regulations may be called "The Rajasthan Public Works Department 

Contractor's-Labour Regulations." 

2. Definition : In these Regulations unless otherwise expressed or indicated, the following 

works and expressions shall have the meaning hereby assigned to them respectively, that 

is to say -(i) "Labour" means works employed by a Rajasthan P.W. Department 

contractor directly or indirectly through a sub-contractor or other person by an agent on 

his behalf. 

(ii) "Fair Wage" means minimum wages for time or piece work fixed or revised by 

the State Government under the Minimum Wages Act, 1948. 

(iii) "Contractor" shall include every person whether sub-contractor or headman or 

Agent employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the Payment of Wages Act 

and includes time and piece, rate wages. 

3. Display of Notice regarding wages etc.: The contractor shall (a) before he commences 

his work on contract, display and inconspicuous place on the work notices in English and 

the correctly maintain in Hindi by the majority of the workers giving the rate of wages 

which have been certified by the Executive, Engineer, the Superintending Engineer, the 

Chief Engineer or Labour Commissioner as fair wages and the hours of works for which 

such wages are earned, and (b) such a copy of such notices to the Certifying Officers. 

4. Payment of Wages : 

(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coin or currency or in both. 

5. Fixation of wage periods : 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) Wages of every workman employed on the contract shall be paid before the expiry of ten 

days after the last day of the wage period in respect of which the wages are payable. 

(iv) When the employment of any worker is terminated by or on behalf or the contractor, the 

wages earned by him shall be paid before the expiry of the day succeeding the one on 

which his employment is terminated. 



  

  

 

(v) All payments of the wages shall be made on a working day except when the work is 

completed before the expiry of the wage period, in which case, final payments shall be 

made within 48 hours of the last working day. 

 Note: The term "working day" means a day on which labour is employed in progress. 

6. Wage Book and Wage Slips etc. 

(i) The contractor shall maintain a Wage Book of each worker in such form as may be 

convenient but the same shall include the following particulars :- 

(a) Rate of daily or monthly wages. 

(b) Nature of work on which employed. 

(c) Total number of days worked during each wage period. 

(d) Total amount payable for the work during each wage period. 

(e) All deductions made from the wages with an indication in each case of the ground for 

which the deduction in made. 

(f) Wages actually paid for each wage period. 

 (ii) The contractor shall also maintain a wage slip for each worker employed on the 

work. 

 (iii) The Executive Engineer may grant an exemption from the maintenance of the 

wage books and wages slips to a contractor who, in his opinion, may not directly 

or indirectly employ more than 50 persons on the work. 

7. Fines and deductions which may be made from wages: 

 (i) The wages of a worker shall be paid to him without any deductions of any kind 

except those authorised, namely the following: 

  (a) Fines 

  (b) Deductions for absence from duty i.e. from the place or places where, by 

the terms of his employment, he is required to work. The amount of 

deduction shall be in proportion to the period for which he was absent. 

  (c) Deductions for damages to or loss of goods expressly entrusted to the 

employed person for custody or for loss or any other deductions of money, 

which he is required to account where such damages or losses are directly 

attributable to his neglect or default. 

 (i) The Rajasthan Government may, from time to time, allow deductions other than 

those specified in clause I above. 

 (ii) No fines shall be imposed on a worker and on deduction for damage or loss shall 

be made until worker has been given an opportunity or showing cause against 

each fine or deductions. 



  

  

 

(i) The total amount of fines, which may be imposed in any one wage period on a 

worker, shall not exceed an amount equal to three paise in rupee of the wage 

payable to him in respect of that wage period. 

(ii) No fine imposed on any worker shall be recovered from him by installments or after 

expiry of 60 days from the date on which it was imposed. 

8. Register of fines etc. : The contractor shall maintain a register of fines and of all 

deductions for damage or loss. Such register shall mention the reasons for which fine was 

imposed of deduction for damage or loss was made. The Contractor shall maintain both 

in English and local Indian Language a list approved by the labour Commissioner clearly 

stating the acts and omission for which penalty or fine may be imposed on a workman 

and display it in a good condition in conspicuous place on the work. 

9. Preservation of Register: The wage register, the wage card and the register of fines 

deduction required to be maintained under these regulations, shall be preserved for 12 

months after the date or the 1st entry made in them. 

10. Powers of Labour Welfare Officer to make investigation of enquiry: The Labour 

Welfare Officer or any other person, authorized by the State Government on their behalf 

shall have power to make enquiries with a view to ascertaining and enforcing due and 

proper observance of the fair wage clauses and provisions of the regulations. He shall 

investigate into any complaint regarding default made by the Contractor of Sub-

Contractor in regard to such provisions. 

11. Report of Labour Welfare Officer: The Labour Welfare Officer or other person, 

authorized as a aforesaid, shall submit a report of the result of his investigation or enquiry 

to the Executive Engineer concerned indicating the extent, if any to which the defaults 

has been committed with a note that necessary deductions from the contractors bill be 

made and the wage and other dues be paid to the labour concerned in case an appeal is 

made by contractor under clause 12 of these regulations, actual payment to Labours will 

be made by the Executive Engineer after the Labour Commissioner had give decision on 

such appeal. 

12. Appeal against the decision of labour Welfare Officers: Any person aggrieved by the 

decision and recommendation of the Labour Officer or other persons, so authorised, and 

may appeal against. Such decision to the Labour Commissioner within 30 days from the 

date do decision forwarding simultaneously a copy of his appeal to Executive Engineer 

concerned but subject to such appeal the decision of the Officer shall be final and binding 

upon the contractor. 

12-A. No Party shall be allowed to be represented by a lawyer during any investigation enquiry 

appeal or any other proceedings  

13. Inspection of Wage Books and Slips : The contractor shall allow inspection of the wage 

books and wage slips and register of fines and deductions to any of his workers or to his 



  

  

 

agent at a convenient time and place after due notice is received or to the Labour Welfare 

Officer or any other person authorised by the State Government on his behalf. 

14. Submission of Returns: The contractor shall submit periodical returns as may be 

specified from time to time. 

15. Amendments: The Jaipur Development Authority may from time to time add to or 

amend these regulations and on any questions as to the application interpretation effect of 

these regulations the decision of the Labour commissioner to the Jaipur Development 

Authority or any other person authorised by the State Jaipur Development Authority in 

that behalf shall be final. Progress Statement referred to in Clause 3 of Conditions of 

Contract. 

Name of works Date from which 

the work should 

be commenced 

Date by which the 

work should be 

completed 

Monthly rate of 

progress 

1 2 3 4 

    

The contractor has been informed that this bid has been accepted. 

 

Date :         Date: 

 

Sig. Engineer in charge      Sig. Contractor 



  

  

 

NOTES FOR FILLING IN THE PROGRESS STATEMENT FROM  THE LAST 

PAGE 

 

1. Columns 2,3 and 4 must be signed  and dated by the contractor, 

2. Column 4 must be signed and dated by the Director (Engineering) or other duly 

authorised Engineer also. 

3. The date in column 2 should correspond to the date on which the order to 

commence works is given to the contractor specified in line 3 clause 2 page 3 of 

the conditions or contract. 

4. The date in column 3 must correspond to the period stated in clause (f) page 2 of 

the bid. 

5. Column 4. This will ordinarily be worked out proportionately thus ,for example, if    

`. 240000/- is the cost of the whole or portion of work bided for and six months 

period of completion then the monthly rate of progress should be Rs. 4000. If 

necessary, quantities may also be specified in this column at the discretion of the 

JDA. 

6. The certificate as to intimation acceptance of bid printed at the foot of the form 

must be signed and dated both by the JDA or other duly authorised Engineer and 

the Contractor. 

 



  

  

 

SCHEDULE OF FAIR WAGE TO BE GIVEN BY EXECUTIVE ENGINEER 

LIST OF ACTS AND COMMISSION FOR WHICH FINE CAN BE IMPOSED 

(1) Without insubordination or disobediences whether alone or combination with another. 

(2) The fraud or dishonesty in connection with the contractors business or property of the 

Rajasthan P.W.D. / JDA. 

(3) Taking or giving bribes or any illegal gratification  

(4) Labour late attendance  

(5) Drunkenness fighting not or disorderly or indecent behavior  

(6) Habitual negligence 

(7) Smoking near or around the area where combustible or other materials are stocked  

(8) Habitual indiscipline 

(9) Causing damage work in progress or to property of the Rajasthan P.W.D./ JDA or the 

contractor 

(10) Sleeping on duty  

(11) Malingering or sowing down work.  

(12) Giving of information regarding name age father‟s name 

(13) Habitual loss of wage cards supplied by the employers 

(14) Un-authorised use of employer‟s property or manufacturing or making of unauthorized 

articles at the work place.  

(15) Bad workmanship in construction and maintenance by skilled workers is not approved by the 

department and for which contractors are compelled to undertake rectification. 

(16) Making false complains and/or misleading statement  

(17) Engaging in trade within the premises of the establishment  

(18) Any delinquency of business affairs of the employers  

(19) Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 

(20) Holding meeting inside the premises without previous sanction have the employer 

(21) Threatening or intimidating any workman or employee during the working hours within the 

premises. 

 

(Signature of contractor)                      (Signature of Engineer) 



Bidder 

Name :

Sl.

No.

Item Description Quantity Units Estimated 

Rate

TOTAL AMOUNT TOTAL AMOUNT 

In Words

1.00 Earth work in excavation by mechanical means

(Hydraulic Excavator )/ manual means in foundation

trenches or drains (not exceeding 1.5 m in width or

10 sum on plan) including dressing of sides and

ramming of bottoms, lift upto 1.5 m, including taking

out the excavated soil and depositing and refilling of

jhiri with watering & ramming and disposal of surplus

excavated soil as directed with in a lead of 50 meter.

All kinds of soils

2490.86 cum 111.60 277979.42

INR  Two Lakh Seventy 

Seven Thousand Nine 

Hundred & Seventy 

Nine  and Paise Forty 

Two Only

2.00 Excavating trenches of required width for pipe cables,

etc. including excavation for sockets, and dressing of

sides, ramming of bottoms, depth up to 1.5 Mtr.

including taking out the excavated soil, and then

returning the soil as required in layers not exceeding

20cm in depth including consolidating each deposited

layer by ramming, watering etc. and disposal of

surplus excavated soil as directed within a lead of 50

Mtr.:

All kinds of soil
2.10 Pipes cables etc. not exceeding 80mm dia

345.00 mtr 72.00 24840.00

INR  Twenty Four 

Thousand Eight 

Hundred & Forty  Only

3.00 Add extra for foundation/trenches/drains for every

additional lift of 1.5 Mtr. or part thereof in

3.10 All kinds of soil

3.11 Add Extra for lift above 1.5 mtr to 3 mtr

27.00 cum 21.60 583.20

INR  Five Hundred & 

Eighty Three  and Paise 

Twenty Only

4.00 Filling available excavated earth (excluding rock) in

trenches, plinth side of foundation etc. in layers not

exceeding 20 cm. in depth, consolidating each

deposited layer by ramming and watering including

lead up to 50 meter and with all lift.

559.50 cum 40.50 22659.75

INR  Twenty Two 

Thousand Six Hundred 

& Fifty Nine  and Paise 

Seventy Five Only

5.00 Providing and laying in position cement concrete

including curing, compaction etc. complete in specified

grade excluding the cost of centering and shuttering -

All work up to plinth level.

5.10 1:4:8 (1 cement : 4 coarse sand : 8 graded stone

aggregate 40 mm nominal size).

555.26 cum 2058.30 1142881.37

INR  Eleven Lakh Forty 

Two Thousand Eight 

Hundred & Eighty One  

and Paise Thirty Seven 

Only

6.00 Providing and laying in position cement concrete

including curing, compaction etc. complete in specified

grade excluding the cost of centering and shuttering -

All work up to plinth level.

6.10 M15 grade Nominal Mix

1: 2: 4 (1 cement : 2 coarse sand : 4 graded stone

aggregate 20mm nominal size). 6.80 cum 2882.70 19587.95

INR  Nineteen Thousand 

Five Hundred & Eighty 

Seven  and Paise Ninety 

Five Only

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the 

Percentage BoQ
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7.00 Providing and laying in position cement concrete

including curing, compaction etc. complete in specified

grade excluding the cost of centering and shuttering -

All work up to plinth level.

7.10 M10 grade Nominal Mix

1: 3: 6 (1 cement : 3 coarse sand : 6 graded stone

aggregate 20mm nominal size). 8.56 cum 2398.50 20528.76

INR  Twenty Thousand 

Five Hundred & Twenty 

Eight  and Paise Seventy 

Six Only

8.00 Providing and laying in position specified grade of

cement concrete for all RCC structural elements

upto plinth level including curing, compaction,

finishing with rendering in cement sand mortar 1:3 (1

cement: 3 coarse sand) and making good the joints and

cost of plastizers( if required) excluding the cost of

centering, shuttering and reinforcement.

M20 grade Nominal Mix /   Design Mix

1148.83 cum 2961.00 3401694.51

INR  Thirty Four Lakh 

One Thousand Six 

Hundred & Ninety Four  

and Paise Fifty One Only

9.00 Centering and Shuttering with plywood or steel sheets

including strutting, propping bracing both ways

and removal of formwork for foundation ,

footings, strap beam, raft , bases of columns etc.

975.68 sqm 99.00 96592.32

INR  Ninety Six 

Thousand Five Hundred 

& Ninety Two  and Paise 

Thirty Two Only

10.00 Centering & shuttering with plywood or steel sheets

including strutting, propping bracing both ways

with steel props and removal of formwork for upto

floor five level for :

10.10 Walls (any thickness) including attached pilasters,

buttresses plinth and string       course.

4085.72 sqm 180.90 739106.75

INR  Seven Lakh Thirty 

Nine Thousand One 

Hundred & Six  and 

Paise Seventy Five Only

11.00 Centering & shuttering with plywood or steel sheets

including strutting, propping bracing both ways

with steel props and removal of formwork for upto

floor five level for :

11.10 Suspended floors, roofs, landings, staircases, balconies,

girders, cantilevers, bands, coping bed plates,

anchor blocks, sills, chhajjas, lintel, beam, plinth

beam etc.

54.90 sqm 212.40 11660.76

INR  Eleven Thousand 

Six Hundred & Sixty  

and Paise Seventy Six 

Only

12.00 Add extra for additional height in centring,

shuttering where ever required with adequate bracing,

propping etc. including cost of de-shuttering and

decentring at all levels, over a height of 3.5 m, for every

additional height of

1 metre or part thereof (Plan are is to be

measured)

109.80 sqm 107.10 11759.58

INR  Eleven Thousand 

Seven Hundred & Fifty 

Nine  and Paise Fifty 

Eight Only

13.00 Providing and fabricating reinforcement for R.C.C.

work including straightening, cutting, bending, placing

in position and binding (including cost of binding wire)

all complete up to floor five level.

13.10 Thermo-mechanically Treated bars (Conforming

of relevent IS code)

70994.13 Kg 62.10 4408735.16

INR  Forty Four Lakh 

Eight Thousand Seven 

Hundred & Thirty Five  

and Paise Sixteen Only
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14.00 Random Rubble stone masonry for with hard stone in

foundation and plinth in Cement Sand mortar above 30

CM thick wall in:

14.10 Cement Mortar 1:6 ( 1-Cement : 6-Sand).

187.65 cum 1770.30 332196.80

INR  Three Lakh Thirty 

Two Thousand One 

Hundred & Ninety Six  

and Paise Seventy Nine 

Only

15.00 Plaster on new surface on walls in cement sand mortar

1:4 including racking of joints etc. complete fine finish :

15.10 20mm thick .

73.80 sqm 107.10 7903.98

INR  Seven Thousand 

Nine Hundred & Three  

and Paise Ninety Eight 

Only

16.00 Finishing with neat cement (punning).

65.21 sqm 23.40 1525.91

INR  One Thousand Five 

Hundred & Twenty Five  

and Paise Ninety One 

Only

17.00 Stone work (machine cut edges) for Wall cladding/

Veneering work up to 10m height with 20 to 30 mm

thick Red Sand Stone (Karauli ) and backing filled with

a grout of 12mm thick cement mortar 1:3 (1 cement : 3

coarse sand) including pointing in white cement mortar

1:2 (1 white cement : 2 stone dust) with an admixture of

pigment matching the stone shade :(To be secured to

the backing by means of cramps which shall be paid

separately)
17.10 Exposed face rough dressed

2082.00 sqm 1131.30 2355366.60

INR  Twenty Three Lakh 

Fifty Five Thousand 

Three Hundred & Sixty 

Six  and Paise Sixty Only

18.00 Providing and fixing stainless steel cramps of required

size and shape for anchoring stone wall lining to the

backing or securing adjacent stones in stone wall lining

in cement mortar 1:2 (1 cement : 2 coarse sand)

including making the necessary chases in stone and

holes in walls wherever required.

999.36 Kg 489.60 489286.66

INR  Four Lakh Eighty 

Nine Thousand Two 

Hundred & Eighty Six  

and Paise Sixty Six Only

19.00 Supplying and fixing machine cut fine dressed

Red/Pink sand stone dasa or coping, with full

moulding if required laid on cement mortar 1:4

including pointing with admixture of pigment

matching with the stone shade.

19.10 50 mm thick

771.25 sqm 909.00 701066.25

INR  Seven Lakh One 

Thousand  &Sixty Six  

and Paise Twenty Five 

Only

20.00 Providing and fixing steel gate, grating , and grills

made of angles, tees, square bars, flats,or black pipe

with holdfast and fittings complete as per design and

drawing including cutting welding and fabrication

with priming coat of red oxide

51900.00 Kg 66.60 3456540.00

INR  Thirty Four Lakh 

Fifty Six Thousand Five 

Hundred & Thirty Nine  

and Paise One Hundred 

Only
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21.00 Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand

: 4 graded stone aggregate) finished with a floating

coat of neat cement including cement slurry, making of

lines or groove etc complete but excluding the cost of

nosing of steps etc. complete.

21.10 75mm thick with 20mm thick nominal size  aggregate.

109.68 sqm 286.20 31390.42

INR  Thirty One 

Thousand Three 

Hundred & Ninety  and 

Paise Forty Two Only

22.00 Fine dressed & machine cut edges 30-35 mm thicksand

stone flooring over 20 mm (average) thick base of

cement mortar 1:4 (1 cement : 4 coarse sand) jointed

grey cement slurry mixed with pigment to match the

shade of stone complete as per design drawing and

instruction of EI.

22.10 Mandana stone

855.00 sqm 550.80 470934.00

INR  Four Lakh Seventy 

Thousand Nine Hundred 

& Thirty Three  and 

Paise One Hundred Only

23.00 Kota stone slab flooring 25 mm thick over 20 mm

(average) thick base laid over and jointed with grey

cement slurry mixed with pigment to match the shade

of the slab including rubbing and polishing complete

with base of cement mortar 1 : 4 (1 cement : 4 coarse

sand)

23.10 For area of each slab from 2001 to 5000 Sq.Cm

855.00 sqm 638.10 545575.50

INR  Five Lakh Forty 

Five Thousand Five 

Hundred & Seventy Five  

and Paise Fifty Only

24.00 Providing and fixing 1st quality standard white, grey,

ivory, fume red brown, light green, light blue and other

light shades glazed tiles confirming to IS : 13753 & IS

:15622 of size 200mm x 300mm in walls, floors, steps,

pillars etc. laid on a bed of neat cement slurry finished

with flush pointing in the white cement mixed with

pigment to match the shade of the tile complete

(excluding the cost of cement plaster on walls and

pillar).

566.79 sqm 462.60 262197.05

INR  Two Lakh Sixty 

Two Thousand One 

Hundred & Ninety 

Seven  and Paise Five 

Only

25.00 Painting with synthetic enamel paint of approved

brand and manufacture to give an even shade :

25.10 Two or more coats on new work

975.00 sqm 39.60 38610.00

INR  Thirty Eight 

Thousand Six Hundred 

& Ten  Only

26.00 Providing and Placing in position suitable PVC water

stops conforming to IS:12200 for construction/

expansion joints between two RCC members and fixed

to the reinforcement with binding wire before pouring

concrete etc. complete :
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26.10 Dumb bell with central bulb (180 mm wide, 8 mm

wide)

168.00 R.Mtr. 340.20 57153.60

INR  Fifty Seven 

Thousand One Hundred 

& Fifty Three  and Paise 

Sixty Only

27.00 Excavation in  Cutting in Soil

27.10 Excavation in Soil using Hydraulic Excavator and

Tippers with disposal upto 1000 m Excavation for

roadwork in soil with hydraulic excavator of 0.9 cum

bucket capacity including cutting and loading in

tippers, trimming bottom and side slopes, in

accordance with requirements of lines,

grades and cross-sections, and transporting to

the embankment location with a lift upto 1.5 m and

lead upto 1000 m as per MoRD Specification Clause

302.3

2488.50 cum 26.10 64949.85

INR  Sixty Four 

Thousand Nine Hundred 

& Forty Nine  and Paise 

Eighty Five Only

28.00 Earth, sand, lime, morrum manure or sludge

28.10 For 5 Km.

195.65 cum 45.90 8980.34

INR  Eight Thousand 

Nine Hundred & Eighty  

and Paise Thirty Three 

Only

29.00 Earth, Sand, Lime, Morrum manure or sludge

29.10 For 10 Km.

1252.00 cum 67.05 83946.60

INR  Eighty Three 

Thousand Nine Hundred 

& Forty Six  and Paise 

Sixty Only

30.00 Granular Sub-base with Well Graded Material (Table

400.1)

30.10 Construction of dry lean cement concrete Sub- base

over a prepared sub-grade with coarse and fine

aggregate conforming to IS: 383, the size of coarse

aggregate not exceeding 25 mm, aggregate cement

ratio not to exceed 15:1, aggregate gradation after

blending to be as per table 600-1, cement content not to

be less than 150 kg/ cum, optimum moisture content to

be determined during trial length construction,

concrete strength not to be less than 10 Mpa at 7 days,

mixed in a batching plant, transported to site, laid with

a paver with electronic sensor, compacting with 8-10

tonnes vibratory roller, finishing and curing.

414.75 cum 2151.00 892127.25

INR  Eight Lakh Ninety 

Two Thousand One 

Hundred & Twenty 

Seven  and Paise Twenty 

Five Only

31.00 Construction of Embankment with Material Obtained

from Roadway Cutting Construction of embankment

with approved materials deposited at site from

roadway cutting and excavation from drain and

foundation of other structures graded and compacted

to meet requirement of Tables 300.1 and 300.2 as per

MoRD Specification Clause 301.5

1252.50 cum 31.50 39453.75

INR  Thirty Nine 

Thousand Four Hundred 

& Fifty Three  and Paise 

Seventy Five Only

32.00 Note :- Deduct if excavated earth as per item No. 3.5 (ii)

is used and pushed for filling in embankment.

1252.50 cum -3.60 -4509.00

INR Minus  Four 

Thousand Five Hundred 

& Nine  Only
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33.00 By Mix in Place Method

Construction of granular sub-base by providing well

graded material, spreading in uniform layers with

Tractor Mount Grader on prepared surface, mixing by

mix in place method with rotavator at OMC, and

compacting with smooth wheel roller to achieve the

desired density, complete as per MoRD Specification

Clause 401.
33.10 For Grading III  Material

829.50 cum 351.00 291154.50

INR  Two Lakh Ninety 

One Thousand One 

Hundred & Fifty Four  

and Paise Fifty Only

34.00 Construction of un-reinforced, dowel jointed, plain

cement concrete pavement over a prepared sub

base with 43 grade cement, coarse and fine

aggregate conforming to IS 383, maximum size of

coarse aggregate not exceeding 25 mm, replacing

cement by fly ash to the extent of 15 per cent and sand

by 10 per cent, mixed in a batching and mixing plant as

per approved mix design, transported to site, laid with

a fixed form or slip form paver, spread, compacted

and finished in a continuous operation including

provision of contraction, expansion, construction and

longitudinal joints, joint filler, separation

membrane, sealant primer, joint sealant, debonding

strip, dowel bar, tie rod, admixtures as approved,

curing compound, finishing to lines and grades as per

drawing

34.10 CC design mix grade M30

1036.88 cum 5358.00 5555576.25

INR  Fifty Five Lakh 

Fifty Five Thousand Five 

Hundred & Seventy Six  

and Paise Twenty Five 

Only

35.00 Marking Centre Line and stop lines etc. on road as per

IRC pattern with thermoplastic paint of approved

quality and make with 8% glass beads laid on the road

surface at temperature 160" C with a special applicator

machine complete with a special applicator machine

complete with labour material and traffic diversion

arrangements.

450.00 sqm 436.50 196425.00

INR  One Lakh Ninety 

Six Thousand Four 

Hundred & Twenty Five  

Only

36.00 Providing and fixing PVC Bump Speed Breakers size

350 mm x 250 mm x 50 mm fitted with key hooks

complete with labour material and traffic diversion

arrangements.

38.00 R.Mtr. 1926.00 73188.00

INR  Seventy Three 

Thousand One Hundred 

& Eighty Eight  Only

37.00 Cutting of construction joint/ longitudinal joint 4 to 6

mm. wide & 75 to 100 mm deep using mechanical

concrete cutter including cost of diamond bit cutting

wheel and filling of bitumen sealing compound in

groove including cost of sealing compound.

1250.00 mtr 46.80 58500.00

INR  Fifty Eight 

Thousand Five Hundred    

Only

38.00 Supply & fixing of M-20 grade precast cement concrete

Kerb or Dand upto 60 cm length over 20 mm thick base

of cement mortar 1:6 including jointing earth work,

painting & jointing with cement mortar 1:4 of size
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38.10 (22.5 x 25) / 2 x 30 cm

920.00 R.Mtr. 328.50 302220.00

INR  Three Lakh Two 

Thousand Two Hundred 

& Twenty  Only

39.00 Direction and Place Identification signs upto 0.9 sqm

size board

39.10 Retro-reflectorised Traffic Signs

39.20 Providing and erecting direction and place

identification retro-reflectorised sign as per IRC:67

made of encapsulated lens type reflective sheeting

vide Clause 1701.2.3, fixed over aluminium sheeting, 2

mm thick with area not exceeding 0.9 sqm supported

on a mild steel single angle iron post 75 x 75 x 6 mm

firmly fixed to the ground by means of properly

designed foundation with M-15 grade cement concrete

450 x 450 x 600 mm, 600 mm below ground level as

per approved drawing and MoRD Specification

Clause 1701

2.00 sqm 9288.00 18576.00

INR  Eighteen Thousand 

Five Hundred & Seventy 

Six  Only

40.00 P & F G.I. Pipes (External Work) with G.I. fittings

excluding union (IS : 1239 Mark) including trenching &

refilling earth etc.

40.10 40mm dia nominal bore

40.11 B' Class

50.00 mtr 234.00 11700.00
INR  Eleven Thousand 

Seven Hundred    Only

40.20 50mm dia nominal bore

40.21 B' Class

210.00 mtr 302.40 63504.00

INR  Sixty Three 

Thousand Five Hundred 

& Three  and Paise One 

Hundred Only

40.30 65mm dia nominal bore

40.31 B' Class

100.00 mtr 381.60 38160.00

INR  Thirty Eight 

Thousand One Hundred 

& Sixty  Only

40.40 80mm dia nominal bore

40.41 B' Class

135.00 mtr 482.40 65124.00

INR  Sixty Five 

Thousand One Hundred 

& Twenty Four  Only

40.50 COCKS,  MIXERS,  DIVERTORS &  VALVES

Note :

(a) The rates are for ISI marked item.

(b) If the items are Non-ISI marked, reduce the rate by

25%.

41.00 P & F Ball Cock (IS :1703 Mark) with Rod & P.V.C. Ball

complete :
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41.10 Brass wt.1000 gm, 25mm.

20.00 Each 257.40 5148.00

INR  Five Thousand One 

Hundred & Forty Eight  

Only

41.20 Brass wt.1000 gm, 32mm.

10.00 Each 282.60 2826.00

INR  Two Thousand 

Eight Hundred & 

Twenty Six  Only

41.30 Brass wt.1200 gm 40mm.:

20.00 Each 431.10 8622.00

INR  Eight Thousand Six 

Hundred & Twenty Two  

Only

41.40 Brass wt.2000 gm 50mm.

20.00 Each 465.30 9306.00

INR  Nine Thousand 

Three Hundred & Six  

Only

42.00 P & F Full-way Valve (IS:778 Mark) or wheel valve of

approved make :

42.10 Gun-metal 65mm nominal bore.

5.00 Each 1312.20 6561.00

INR  Six Thousand Five 

Hundred & Sixty One  

Only

42.20 Gun-metal 80mm nominal bore.

5.00 Each 1945.80 9729.00

INR  Nine Thousand 

Seven Hundred & 

Twenty Nine  Only

43.00 Providing and fixing Chlorinated Polyvinyl Chloride

(CPVC) pipes, having thermal stability for hot & cold

water supply including all CPVC plain & brass

threaded fittings, this included jointing of pipes &

fittings with one step CPVC solvent cement , trenching

refilling & testing of joints complete as per direction of

Engineer in Charge.

(External work).
43.10 25 mm nominal outer dia pipes

20.00 R.Mtr. 145.80 2916.00

INR  Two Thousand 

Nine Hundred & Sixteen  

Only

43.20 32mm nominal outer dia pipes

20.00 R.Mtr. 190.80 3816.00

INR  Three Thousand 

Eight Hundred & Sixteen  

Only

43.30 40 mm nominal outer dia pipes

20.00 R.Mtr. 261.90 5238.00

INR  Five Thousand Two 

Hundred & Thirty Eight  

Only
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43.40 50 mm nominal outer dia pipes

400.00 R.Mtr. 430.20 172080.00

INR  One Lakh Seventy 

Two Thousand  &Eighty  

Only

44.00 Construction of chamber in all type of soil with 300 mm

thick masonry in CM 1:6 m,10 cm thick C.C. 1:5:10 in

foundation, 20mm thick insider plaster in Cm 1:6,

finished with floating neat cement, 50mm thick M-15

grade C.C. flooring , earthwork etc. complete as per

design including disposal of surplus earth within a lead

of 50 mtr.
44.10 Inside size 300 X 300 mm depth upto 0.5 M Cement

cover with frame.

10.00 Each 620.10 6201.00
INR  Six Thousand Two 

Hundred & One  Only

44.20 Inside size 600 x 450 mm depth upto 0.5 M Cement

cover with frame.

10.00 Each 2142.00 21420.00

INR  Twenty One 

Thousand Four Hundred 

& Twenty  Only

45.00 Providing, and Laying and jointing of UPVC class

IV (8 kg/cm2) ISI marked pipe with socket suitable

for electromeric sealing ring type joint (ESR) in

assorted length with fixing of PVC/C.I. Special

(excluding cost of valve)fixing at CID Joint after

cutting, tapering etc. This include the excavation of

trench upto 1.5 mtr. depth in all type of soil cutting of

road surface pavement where rquired lft upto 1.5

mt. stacking the soil clear form the edge of

excavation and refilling of soil after laying and jointing

of pipe line with proper compactin and disposing of all

surplus oil as directed with in lead of 30 mtr. This also

include getting the pipe line tested and site clearance

etc. complete job (Make of pipe KISAN, FINOLEX).

(D-547  dt. 20.12.2011)

45.10 315 mm

262.56 R.Mtr. 4397.00 1154476.32

INR  Eleven Lakh Fifty 

Four Thousand Four 

Hundred & Seventy Six  

and Paise Thirty Two 

Only
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46.00 Providing Laying and Jointing of 250mm dia RCC

S&S Class NP-2 ISI marked pipe with anti corrosive

bitumen paint of approved brand (two or more coats)

(IS458:1988) amended upto date) approved make

with ISI marked rubberring /gasket lubricants etc.

with 10 cm thick and 45 cm wide plain cement concrete

1:4:8 (1 Cement : 4 coarse sand : 8 graded stone

aggregate 20 mm nominal size) bedding and haunching

up to ¼ of outer dia of pipe of sewer and laying RCC

S&S pipes conforming to IS:783-1995 (Amended

upto date) with hydraulic testing of sewer line

including cost of water and equipment for testing.

The work includes earthwork in all types of soil such

as murrum, sand, silt, black cotton soil, kankar etc.

disposing off surplus excavated material within a lead

of 50 meter including cost of close timbering shoring &

strutting and than refilling of trenches with excavated

material, watering and ramming barricading along

trenches as per drawings & specification complete in all

respe, 125 mm thick having 560 mm and 1200 mm

internal diameter at top & bottom respectively,

fitted w

46.10 At av. Depth 1.5 meter [From 1.50 m to 1.79 m]

550.00 mtr 471.00 259050.00

INR  Two Lakh Fifty 

Nine Thousand  &Fifty  

Only

47.00 Providing Laying and Jointing of 300mm dia RCC

S&S Class NP-2 ISI marked pipe with anti corrosive

bitumen paint of approved brand (two or more coats)

(IS458:1988) amended upto date) approved make

with ISI marked rubberring /gasket lubricants etc.

with 10 cm thick and 50 cm wide plain cement concrete

1:4:8 (1 Cement : 4 coarse sand : 8 graded stone

aggregate 20 mm nominal size) bedding and haunching

up to ¼ of outer dia of pipe of sewer and laying RCC

S&S pipes conforming to IS:783-1995 (Amended

upto date) with hydraulic testing of sewer line

including cost of water and equipment for testing.

The work includes earthwork in all types of soil such

as murrum, sand, silt, black cotton soil, kankar etc.

disposing off surplus excavated material within a lead

of 50 meter including cost of close timbering shoring &

strutting and than refilling of trenches with excavated

material, watering and ramming barricading along

trenches as per drawings & specification complete in all

respe, 125 mm thick having 560 mm and 1200 mm

internal diameter at top & bottom respectively,

fitted w

47.10 At av. Depth 1.5 meter [From 1.50 m to 1.79 m]

80.00 mtr 585.00 46800.00
INR  Forty Six Thousand 

Eight Hundred    Only
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48.00 Construction of Pre-cast RCC M-40 grade circular

manhole chamber up to invert depth 1.79 meter having

1000 mm internal diameter including required

excavation of earth in all types of soils such as

murrum, sand, sandy silt, black cotton soil, hard

soil, kankar etc. disposing of surplus excavated

material within a lead of 50 meter. The work includes

laying of 150mm thick plain cement concrete 1:4:8 (1

cement : 4 coarse sand : 8 graded stone aggregate

20 mm nominal size) 1600 mm dia bedding in

foundation, providing and laying of plain cement

concrete 1:2:4 (1 cement: 2 coarse sand : 4 graded

stone aggregate ) in channel & circular starter base wall

up to 50 mm above outer dia. of sewer pipe and P&F in

position of 125 mm thick 150/225 mm high pre-cast

M40 grade cement concrete ring at bottom and

consecutive standard size 300 mm high rings. The

work includes P&F pre-cast reinforced cement

concrete eccentric conical piece of M40 grade, 125 mm

thick having 56, 125 mm thick having 560 mm and 1200

mm internal diameter at top & bottom

respectively, fitted with Ferro-cement cover of 33  kg  
48.10 For 250 mm dia  Sewer line

48.20 At av. Depth 1.5 meter [From 1.50 m to 1.79 m]

10.00 Each 7968.00 79680.00

INR  Seventy Nine 

Thousand Six Hundred 

& Eighty  Only

49.00 Construction of Pre-cast RCC M-40 grade circular

manhole chamber for invert depth from 1.800 meter to

2.990 meter having 1200 mm internal diameter

including required excavation of earth in all types of

soils such as murrum, sand, sandy silt, black cotton

soil, hard soil, kankar etc., disposing of surplus

excavated material within a lead of 50 meters. The

work includes laying of 150 mm thick plain cement

concrete 1:4:8 (1 cement : 4 coarse sand : 8 graded stone

aggregate 20 mm nominal size) 1800 mm dia bedding

in foundation, providing and laying of plain cement

concrete 1:2:4 (1 cement: 2 coarse sand : 4 graded

stone aggregate ) in channel & circular starter base wall

up to 50 mm above outer diameter of sewer pipe

and P&F in position of 125 mm thick 150/225 mm

high precast M-40 grade cement concrete ring at

bottom and consecutive standard size 300 mm high

rings. The work includes P&F pre-cast reinforced

cement concrete eccentric conical piece of M40 grade,

125 mm thick having 560 mm and 1200 mm internal

diameter at top & bottom respectively, fitted with

Ferro-cement cover of 33 kg Cast Iron double seal

ring & frame (heavy-duty) etc., to withstand for

Class-AA loading including supply and fixing

of Ferro-cement foot steps and sealing of all joints

with cement mortar 1:1 complete job as per detailed

specifications, drawings and directions of Engineer-

In-charge, for following average invert depths: (D-142

Dt. 28.04.2008)
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49.10 For 300 mm dia  Sewer line

49.20 At av. Depth 2.4 meter [From 2.40 m to 2.69 m]

1.00 Each 12935.00 12935.00

INR  Twelve Thousand 

Nine Hundred & Thirty 

Five  Only

50.00 Providing and fixing of Reinforced Ferro cement Drain

cover designed for class "AA" loading duly marked on

cover with adequate steel reinforcement having

thickness 75 mm to 150 mm anti- corrosive bitumen

painted M.S. plate Rim and on M.S. lifting hooks

admixture like plasticizer bond improving compound

shrinkage resistance compound abrasion resistant

complete as per approved design etc.

50.10 for drain Opeining Size 1201 to 1500 mm Standard

Drain Cover Size 2100mm x 500mm x 150mm

18.00 sqm 2871.00 51678.00

INR  Fifty One Thousand 

Six Hundred & Seventy 

Eight  Only

51.00 Supply &fixing of Fiber reinforced Ferro cement drain

cover (light duty) designed for side drain for class "B"

Road loading duly marked on cover with adequate

steel reinforcement having thickness 50 mm to 75 mm

anti corrosive bitumen painted M.S. plate Rim and on

M.S. lifting hooks additives & admixture like plasticizer

shrinkage resistance compound abrasion resistant as

per approved drawing and design complete in all

respect.
51.10 for drain Opeining Size 300 to 450 mm Standard Drain

Cover Size 600mm x 1200mm x 50mm

4.80 sqm 540.00 2592.00

INR  Two Thousand Five 

Hundred & Ninety Two  

Only

52.00 Providing, Laying & Jointing R.C.C. class NP-2 Non-

Pressure pipes (IS : 458mark) of approved make with

collars, jointed with C.M. 1:2 or having Spigot and

socket ends with flexible rubber rings joint including

testing of joints etc. complete :

52.10 200mm dia Internal

6.52 mtr 402.30 2623.00

INR  Two Thousand Six 

Hundred & Twenty Two  

and Paise One Hundred 

Only

52.20 300mm dia Internal

36.00 mtr 603.90 21740.40

INR  Twenty One 

Thousand Seven 

Hundred & Forty  and 

Paise Forty Only
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53.00 Construction of Tube-well upto 100 Meter depth

and above in all type of rocks by DTH system and

over burden, to accommodate casing pipe of

following sizes in all types of soils and over burden

including lowering of casing pipes, but excluding cost

of casing pipes as per IS : 2800 (Part I & II) 1979

specifications. The work would be completed after

obtaining sand free water. The tube well should

have a throughout bore as per nominal dia of casing

pipe:
53.10 200 mm dia Nominal bore.

280.00 R.Mtr. 742.50 207900.00

INR  Two Lakh Seven 

Thousand Nine Hundred    

Only

54.00 Construction of tube-well from ground levels and

upto 100 Meter depth and above to accommodate

housing and assembly pipe of following sizes in all

types of alluvium strata by percussion/ rotary drilling

method and with gravel as per IS:4097-1967 and

packing as per IS:2800 (Part I -& II) 1979 as amended

upto date (the work includes the cost of gravel & its

primary packing and packing during

development, lowering of housing & strainer

assembly pipes, with supply and wrapping of coir-

rope, wherever necessary, for arresting fine sand

particles. The work will not include cost of housing

pipe and strainer pipe assembly and development

work, but work would be completed after

obtaining sand free water).

54.10 200 mm Nominal Bore.

300.00 R.Mtr. 1089.00 326700.00

INR  Three Lakh Twenty 

Six Thousand Seven 

Hundred    Only

55.00 Development of tube well as per IS specification using

suitable compressor to give sand free water for

required yield of the gravel packed tube well. 100.00 Hours 445.50 44550.00

INR  Forty Four 

Thousand Five Hundred 

& Fifty  Only

56.00 Supply of ERW M.S. black casing pipe ISI marked

(IS:4270/1992) of grade Fe410 of following sizes at site

of work. Nominal bore of pipe (mm)

56.10 200 Nominal bore of pipe (mm)

150.00 mtr 1413.00 211950.00

INR  Two Lakh Eleven 

Thousand Nine Hundred 

& Fifty  Only

57.00 Supply of strainer pipes made of ERW M.S. black pipe

ISI mark of following sizes at the site of work including

required size of slotting as per IS:8110-1985.

57.10 150 mm Nominal Bore.

150.00 mtr 1224.90 183735.00

INR  One Lakh Eighty 

Three Thousand Seven 

Hundred & Thirty Five  

Only
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58.00 Testing verticality of tube-well by plumbing system

and yield test and draw down test by pumping system

as per IS: 2800 (Part II) 1979. 2.00 Each 6237.00 12474.00

INR  Twelve Thousand 

Four Hundred & Seventy 

Four  Only

59.00 S & F tube well cover of M.S.sheet (6mm thick)

with nuts and bolts complete for casing size:

59.10 200mm dia

2.00 Each 277.20 554.40

INR  Five Hundred & 

Fifty Four  and Paise 

Forty Only

60.00 S & F M.S. clamp, set of 50 ×6mm flat iron with nuts

and bolts etc. for holding the riser pipe assembly of

submersible pump set. 2.00 Each 198.00 396.00
INR  Three Hundred & 

Ninety Six  Only

61.00 Construction of 185 cm. dia platform as per approved

design and drawing of UNICEF.

2.00 Each 2178.00 4356.00

INR  Four Thousand 

Three Hundred & Fifty 

Six  Only

62.00 Construction of tubewell up to 100m depth and

above to accomodate housing and assembly pipe

in all types of alluvium strata by rotay drilling method

with "code of practice for construction and testing of

tubewells (IS:2800 (Part-II) : 1991 and IS:2800 (Part-II)

:1979 both amended up to date) with supply of bail

plug if necessary.The work will not include cost of

housing pipe and strainer pipe assembly cost, gravel

and development work. Work would be deemed

completed only after obtaining sound free water during

pumping.
62.10 250 mm nominal bore

180.00 R.Mtr. 1188.00 213840.00

INR  Two Lakh Thirteen 

Thousand Eight 

Hundred & Forty  Only

63.00 Construction of Recharge Shaft in filter pit

including Earth work Excavation , lifting

excavted earth with all lift and 50 m lead and centering

& shuttering evenever required.

63.10 Diameter 900 mm

6.00 R.Mtr. 198.00 1188.00

INR  One Thousand One 

Hundred & Eighty Eight  

Only

64.00 Supply & fixing Pre-cast RCC Rinngs at the mouth

of recharge shaft of M20 mix with 40 mm thickness

64.10 Diameter 900 mm

6.00 R.Mtr. 569.70 3418.20

INR  Three Thousand 

Four Hundred & 

Eighteen  and Paise 

Twenty Only
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65.00 Supply & lowering air line of 25mm dia, G.I. pipe 'B'

class having perforation 3 to 5mm size all arrow of G.I.

pipe in Zig-Zag fashion & making air vent at top

including the cost of Tee-Nipples, Elbow, Socket etc.

6.00 R.Mtr. 223.20 1339.20

INR  One Thousand 

Three Hundred & Thirty 

Nine  and Paise Twenty 

Only

66.00 Supply and lowering vent air pipe 63mm dia rigid PVC

pipe(IS 4985) mark class II (4kg per cm2 ) with required

all necessary fittings including perforation of 3 to 5 mm

size all around the pipe at a distance of 180 to 220mm

in zig zag fashion and making air vent at top complete

as per direction of Engineer incharge.

180.00 R.Mtr. 114.30 20574.00

INR  Twenty Thousand 

Five Hundred & Seventy 

Four  Only

67.00 Supply & lying River-gravels of following sizes in

recharge shaft, filter pit after screening & washing from

kachha shift without deduction of voids

67.10 Size 9 to 12 mm

50.91 cum 1485.00 75601.35

INR  Seventy Five 

Thousand Six Hundred 

& One  and Paise Thirty 

Five Only

67.20 Size 3 to 5 mm

78.50 cum 2178.00 170973.00

INR  One Lakh Seventy 

Thousand Nine Hundred 

& Seventy Three  Only

68.00 Supply & laying of clean, clear sharp river sand of size

1 to 2mm coarse, without deduction of voids.

8.50 cum 2772.00 23562.00

INR  Twenty Three 

Thousand Five Hundred 

& Sixty Two  Only

69.00 Dry sinking of well; true and vertical in all type of soils

including sand, silt, clay mixed up to 25% with gravel

and river bed stones up to size 300 mm in any

directions complete as per drawing and technical

specifications for depth up to 5 Mtr.

68.00

Per mtr 

dia/Per 

mtr depth

660.00 44880.00

INR  Forty Four 

Thousand Eight 

Hundred & Eighty  Only

70.00 Operation and Maintenance of Rain water

harvesting (RWH) structure.
2.00

Per 

structure

/Per year

6451.00 12902.00

INR  Twelve Thousand 

Nine Hundred & Two  

Only

Total in Figures 30133763.69

INR  Three Crore One 

Lakh Thirty Three 

Thousand Seven 

Hundred & Sixty Three  

and Paise Sixty Nine 

Only

Quoted Rate in Figures

Select

0.00 INR Zero Only

Quoted Rate in Words INR Zero Only


