



JAIPUR DEVELOPMENT AUTHORITY
Indira Circle, J.L.N. Marg, Jaipur-302004

☎:0141-2563234,2563111
0141-2563112,2563113
Fax: 0141-2563614

No. JDA/EE(ROB/RUB-V)/2018/D-76

Date :- 06-04-2018

CORRIGENDUM (Price Variation Components)

NIB No. EE (ROB/RUB-V)/01/2018-19

(UBN No. JDA1819WLOB00004)

In reference to the NIB No. EE (ROB/RUB-V)/01/2018-19 dated 03.04.2018 (UBN No. JDA1819WLOB00004) for the work “**Construction of New 3 Lane ROB Parallel to Existing Jhotwara ROB from Panchayat Bhawan/SBBJ bank to Ambabari T Junction, Jaipur**” published on 04.04.2018 in State Public Procurement portal, JDA portal and e-procurement system portal it is clarifies that, In Clause 45A of Section 2-General Conditions of Contract, point no. 2 of GENERAL CONDITIONS FOR ADMISSIBILITY OF ESCALATION, The breakup of components of labour/materials (excluding materials to be supplied by the department)/ bitumen/diesel and petrol/cement/steel as indicated in clause 45 have been pre-determined and intimated to bidders as follows:

Labour	=	18.05 %
Cement	=	12.29 %
Steel Structures	=	8.62 %
Mild Steel Long Product	=	34.05 %
Steel Cables	=	3.18 %
Bitumen	=	1.09 %
POL	=	6.30 %
Other Materials	=	16.42 %
-----Total-----	=	100 %


Executive Engineer (ROB/RUB-V)

JDA, Jaipur