JAIPUR DEVELOPMENT AUTHORITY

T
5

Bid Document

For

Name of work:- Shifting / Replacement of uPVC/DI pipe line, Tw's for

water supply scheme Village Bhombhoriya and
Village Narsingpura, Sarangpura and village- Sitapur,
Kishorpura, Laksmipura, Natlalpura, Govindpura,
Nimeda, Mundiaramsar of Tehsil Sanganer at JDA

residential scheme Anand Vihar under EE PHE-II,
JDA, Jaipur

Cost: Rs. 135.00 Lakh

NIT No. 01/2020-21 Due On: 21.05.2020

S

—

Executive Engineer (PHE-II)

Jaipur Development Authority
Jaipur
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Annexure: 1
NIB for Publication in News Paper

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Room No. 302, Citizen Care center Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawaharlall Nehru Marg,
Jaipur — 302 004
Telephone: +91-141-2569696 email: eephe2@amail.com

No: - JDA/EE/PHE-11/2020/D- Dated:-

NOTICE INVITING BID
NIB No. : JDA/EE (PHE-II)/01/2020-21

Online Bids are invited upto 6.00 PM of 21.05.2020 for “Shifting / Replacement of uPVC/DI pipe
line, Tw's for water supply scheme Village Bhombhoriya and Village Narsingpura,Sarangpura
and villages-Sitapur, Kishorpura, Laksmipura, Natlalpura, Govindpura, Nimeda, Mundiaramsar
of Tehsil Sanganer) at JDA residential scheme Anand Vihar under EE PHE-II, JDA, Jaipur”.
Amounting to Rs. 135.00 Lakh. The Last date of for applying bid and making online payment on
JDA portal is up-to 6.00 PM of 21.05.2020. Details may be seen in the Bidding Document at our
office or the State Public Procurement Portal website www.sppp.rajasthan.gov.in,
www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in

(UBN NO. .cosvnnsmmmnvsamamsmsorosnmsu s )

To participate in the bid, bidder has to be:

1. Registered on JDA website www.jda.urban.rajasthan.gov.in
For participating in the Bid, the Bidder has to apply for the Bid and pay the Bidding Document
Fee, RISL Processing Fee and Bid Security Deposit, online only.

2. Registered on e-Procurement Portal of Government of Rajasthan ww.eproc.rajasthan.gov.in for
online e-Bid submission. 7

D .
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-

(Mukesh Kumar Meena)
Executive Engineer (PHE-II)

JDA, Jaipur
Copy to :-
1. PRO Cell, JDA, Jaipur through TA to DE (l) for publication in News paper.
2. Job No. JDA/EE PHE III/A & F/2015-2016/Jul/139 dt. 13.07.2015 Rs. 1,91,90,396/-

(Mukesh Kumar Meena)
Executive Engineer (PHE-II)

JDA, Jaipur



Annexure: 2

Detail NIB for uploading on SPP Portal, e-Procurement, JDA Portal & as part of NIB Document

JAIPUR DEVELOPMENT AUTHORITY

Room No. 302, Citizen care center Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawaharlal Nehru Marg,

Jaipur - 302 004

Telephone: +91-141-2569696 email: eephe2@gmail.com

Bid No: - JDA/EE(PHE-II)/2020/D-

Dated:-
NOTICE INVITING BID

NIB No. : JDA/EE(PHE-II)/01/2020-21

Name & Address of the
Procuring Entity

» Name: Executive Engineer (PHE-II), Jaipur Development Authority
» Address: 302, Citizen care center Building, Ram Kishore Vyas Bhavan,
Indira Circle, Jawaharlal Nehru Marg, Jaipur - 302 004 (Rajasthan)

»Email: ee.phe2@jaipurjda.org

Subject Matter of Procurement

» Shifting / Replacement of uPVC/DI pipe line, Tw’s for water supply
scheme Village Bhombhoriya and Village Narsingpura,Sarangpura
and villages-Sitapur, Kishorpura, Laksmipura, Natlalpura,

Govindpura, Nimeda, Mundiaramsar of Tehsil Sanganer) at JDA

residential scheme Anand Vihar under EE PHE-II, JDA, Jaipur.

Job No. JDA/EE PHE III/A & F/2015-2016/Jul/139 dt. 13.07.2015

1,91,90,396/-

> Rs.

Bid Procedure

» Single-Stage tender (eg. single-envelope) open competitive eBid
procedure at http:/ /eproc.rajasthan.gov.in

Bid Evaluation Criteria (Selection
Method)

> L1 (eg.Least Cost Based Selection (LCBS)-L1)

Websites for downloading
Bidding Document,
Corrigendum's, Addendums, etc.

» Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in,
www.jda.urban.rajasthan.gov.in

Website for online Bid
application participation and
payment *

» Website: www.jda.urban.rajasthan.gov.in

» For participating in the Bid, the Bidder has to apply for this Bid and
pay the Bidding Document Fee, RISL Processing Fee and Bid Security
Deposit, online only.
o Bidding document fee: Rs. 1000/- Rupees (One Thousand only)
o RISL Processing Fee: Rs. 1000/ - Rupees (One Thousand only)
Requisite Bid Security Deposit

Estimated Procurement Cost

» INR Rs. 135.00 Lakh (Rupees One Crore Thirty Five Lakh Only)

Bid Security Deposit

» Amount (INR) : 2% (Rs. 2,70,000/-) (For A & AA class contractor
registered in other department) of Estimated Procurement Cost, 0.5%
of SS.1. of Rajasthan, 0.5% (Rs. 67,500/-) (For Contractor registered B
and Above Class in JDA) for Bidder registered as contractor in JDA, 1%
for Sick Industries, other than S.S.1,, whose cases are pending with
Board of Industrial & Financial Reconstruction.

»In case of Department’s of the State Government and undertakings]
Corporations, Autonomous bodies, Registered Societies, Cooperative
Societies which are owned or controlled or managed by the State

Government and Government undertakings of the Central
Government shall submit a bid securing declaration in lieu of bid
security.

Date/Time/Place of Pre-Bid » N.A.

Applying Bid and making
Online Payment on JDA portal

» Start Date: 11.05.2020 at 10.00 AM

»End Date: 21.05.2020 at 06.00 PM
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(www.jda.urban.rajasthan.gov.in) | »In case EMD in form BG Original Bank Guarantee is to be submitted in
Room No. MB-SF 226 of Main Building, JDA, Jaipur by 22.05.2020
10.00 AM to 27.05.2020 up to 3.00 PM

Bid Submission on e- » Start Date: 11.05.2020 at 10.00 AM

Procurement Portal of GOR » End Date: 21.05.2020 at 06.00 PM

Date/Time/Place of Technical Bid | » N.A.

Opening

Date/ Time/ Place of Financial > 28.05.2020 at 11.30 AM

Bid Opening » First Floor, Room No. 135 Main Building, Ram Kishore Vyas Bhavan,
Indira Circle, Jawaharlal Nehru Marg, Jaipur-302 004 (Rajasthan).

Bid Validity »120 days from the bid submission deadline

Completion Period » 06 Months.

* Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD) (Bid Security), Tender
Fee and RISL processing fee online through JDA Portal. The bid security options available in tender for
participants are a Mentioned Below:-

A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security _
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to prepare
BG before applying in the tender. The details of B.G. requires to be fed on JDA portal before paying
balance amount (Tender Fee + RISL Processing Fee). This amount will be paid through Payment Gateway
only, option to make balance payment through EFT (RTGS/NEFT) will not be available.
If bidder does not opt for BG against EMD, options of making complete payment through Payment
Gateway or through EFT (NEFT / RTGS) will be available.
Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)" will be
generated by the system for the complete amount. The payment can be made from any Bank any Branch
using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in any other JDA
bank account will not be acceptable and bidder stands disqualified from participation in the bid applied
for). After successful transaction through NEFT/RTGS, as per the standard procedures it may take 4 to 24
hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done.
Therefore, option to make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to
closing date of bid participation.
Option-3: Payment Gateway (Aggregator)
The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User
can use this facility from anywhere any time till the closing date & time of bid participation.
B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user will get
the payment details along with other details for bidding on e-Procurement portal of GOR.
* In case of BG as the remaining payment will be done through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time basis.
* In case complete payment is done through Payment Gateway, on successful transaction the “Bid
Participation Receipt” will be generated on real time basis.
* In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from
ICICI Bank (Auto Process) “Bid Participation Receipt” will be available on Login of Bidder on JDA
portal.




Note:-

10.

Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical
and financial proposal.

In case, any of the bidders fails to pay the Tender Fee, BSD, and RISI. Processing Fee, online (subject to
confirmation), its Bid shall not be accepted.

To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type
IIl) as per Information Technology Act-2000 using which they can digitally sign their electronic bids.
Bidders can procure the same from any CCA approved certifying agency, i.e. TCS, Safecrypt, Ncode
etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not procure a new
DSC. Also, bidders must register on http://eproc.rajasthan.gov.in (bidders already registered on
http:/ /eproc.rajasthan.gov.in before 30-09-2011 must register again).

JDA will not be responsible for delay in online submission due to any reason. For this, bidders are
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow
speed; choking of web site due to heavy load or any other unforeseen problems.

Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details
about the e-Tendering process.

Training for the bidders on the usage of e-Tendering System (e-Procurement) is also being arranged
by DolT&C, GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell,
DolT&C for booking the training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail:
eproc@rajasthan.gov.in Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme,
Jaipur

The procuring entity reserves the complete right to cancel the bid process and reject any or all of the
Bids.

No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless
and until a formal contract is signed and executed between the procuring entity and the successful
bidder.

Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely
on the individual bidders to verify such information) and the information provided therein are
intended only to help the bidders to prepare a logical bid-proposal.

The provisions of RTPPA Act 2012 and Rules 2013 thereto shall be applicable for this procurement.
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the
RTPP Act 2012 and Rules thereto, the later shall prevail.
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(Mukesh Kumar Meena)
Executive Engineer (PHE-II)
JDA, Jaipur




Process for Participation & Depositing Payment Online

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL
Processing Fee and Bid Security Deposit (BSD) through online mode only for which the bidder has to get
registered himself on JDA portal www.jda.urban.rajasthan.gov.in.

To participate in the bid, bidder has to be:

1. Registered on JDA website www.jda.urban.rajasthan.gov.in (by depositing Rs. 500.00 online, the
validity of which remains 3 (Three) years).
For participating in the Bid, the Bidder has to apply for this Bid and pay the Bid Document Fee,
RISL Processing Fee and Bid Security Deposit, online only.

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for
online e-Bid submission.

Methods for depositing on line amount
Option-1: Bank Guarantee (BG) against EMD / Bid Security

Bidder may opt Bank Guarantee (BG) against EMD (Bid Security). for which bidder requires to prepare
BG before applying in the tender. The details of BG require to be fed on JDA portal before paying balance
amount (Tender Fee + RISL Processing Fee). This amount will be paid through Payment Gateway only,
option to make balance payment through EFT (RTGS/NEFT) will not be available.

If bidder does not opt for BG against EMD, options of making complete payment through Payment
Gateway or through EFT (NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be
generated by the system for the complete amount. The payment can be made from any Bank any Branch
using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in any other JDA
bank account will not be acceptable and bidder stands disqualified from participation in the bid applied
for). After successful transaction through NEFT/RTGS, as per the standard procedures it may take 4 to 24
hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done.
Therefore, option to make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to
closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User
can use this facility from anywhere any time till the closing date & time of bid participation.

C. Bid Participation Receipt

After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user will get
the payment details along with other details for bidding on e-Procurement portal of GOR.

e In case of BG as the remaining payment will be done through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time basis.

o In case complete payment is done through Payment Gateway, on successful transaction the “Bid
Participation Receipt™ will be generated on real time basis.

In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI
Bank (Auto Process) “Bid Participation Receipt” will be available on Login of Bidder on JDA portal.




While participation in the bid, a receipt will be generated through the system showing
the submission details as per Bid Participation Receipt (Sample Enclosed). The bidder is
required to fill the instrument numbers for various heads on e-Procurement portal
www.eproc.rajasthan.gov.in as mentioned in the receipt.

Jaipur Development Authority, Jaipur.
Bid Participation Receipt

Instrument No.:

Date & Time:-
Bid Detail
Bid 1D Procurement Entity:-
Bid Title:
Bid Value: Bid Opening Place:
Bidder Detail
Name of Entity: Mobile No.:
Registration Type: Instrument Amount:
Payment Mode: Payment Channel:

Instrument Date:

Dates Detail

Sr. No. Event Name Event Date
1 Publishing Date
2 Bid Opening Date
Specific Instrument for eProc Rajasthan
Instrument Type
Instrument Number | Head Name Amount Date
Tender Fee
RISL Processing Fee
Bid Security Deposit
Issuer Detail: Jaipur Development Authority Challan Number:

More details about Registration Process, Terms and Conditions and FAQ along with
contact detail is available on JDA website www.jda.urban.rajasthan.gov.in.




Annexure: 3

As part of NIB Document

Process for Participation & Depositing Payment Online

Jaipur Development Authority, Jaipur
Office Order
No. : JDA/IT(1074501)/E-Services/2015-16/D- 399 Dated: ag-2¢l b

Subject: Payment mechanism for participating in tender.

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD)
(Bid Security), Tender Fee and RISL processing fee online through JDA Portal. The
bid security options available in tender for pa rticipants are as mentioned below:
A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which
bidder requires to prepare BG before applying in the tender. The details of BG
requires to be fed on JDA portal before paying balance amount (Tender Fee +
RISL Processing Fee). This amount will be paid through Payment Gateway only,
option to make balance payment through EFT (RTGS/NEFT) will not be available.

If bidder does not opt for BG against EMD, options of making complete payment
through Payment Gateway or through EFT (NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT
(NEFT/RTGS)” will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other /DA bank
account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per
the standard procedures it may take 4 to 24 hours in process of confirmation of
EFT through Auto-Process depending on the time of EFT done. Therefore, option
to make payment through EFT (NEFT/RTGS) will be available till 2 days prior to
closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc.,
will be available. User can use this facility from anywhere any time till the
closing date & time of bid participation.

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the
basis of which user will get the payment details along with other details for
bidding on e-Procurement portal of GOR.

* In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.
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* In case complete payment is done through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time
basis.

= |n case complete payment is done through EFT (NEFT/RTGS), on confirmation
of payment from ICICI Bank (Auto Process) “Bid Participation Receipt” will be
available on Login of Bidder on JDA portal.

This payment mechanism will come into force w.e.f 15/10/2016. Thereafter, old
payment mechanism related to NFFT/ RTGS in which the bidder makes direct
payment without “Paying Slip for EFT (NEFT/RTGS)” in JDA’s bank account will be
discontinued.

All procuring entities are hereby directed to clearly mention this procedure in NIB
document.

(Pawan Arora)
Secretary
Copy for information and further necessary action to:
1. P.S.to JDC, IDA, Jaipur.
2. P.S. to Secretary, Secretary, JDA, Jaipur.
3. Director (Law / Finance / Town Planning / Engineering- / Engineering-Il), JDA,
Jaipur.
4. All Additional Chief Engineer , JDA, Jaipur
5. DC (Administration)/DC(Store)/DC (Vehicle), IDA, Jaipur
6. System Analyst, JDA, Jaipur
7. Analyst-cum-Programmer, JDA to ensure integration of software w.e.f
01/10/2016.

8. All Xen , DA, Jaipur.
9. Officer-in-charge, SPPP Portal, Jaipur.
10.0SD (Public Relation) / PRO, IDA, Jaipur. {
g}
b
(Brijesh Kishore Sharma)
0OSD (RM)
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Section A-1
Instructions to Bidders



JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SCHEDULE AND SPECIFICATIONS

Name of work: Shifting / Replacement of uPVC/DI pipe line, Tw’s for water supply scheme
Village Bhombhoriya and Village Narsingpura,Sarangpura and villages-
Sitapur, Kishorpura, Laksmipura, Natlalpura, Govindpura, Nimeda,
Mundiaramsar of Tehsil Sanganer) at JDA residential scheme Anand Vihar
under EE PHE-II, JDA, Jaipur.

1. NIB No. .- E.E.(PHE-II)/09/2019-20
2. Approximate cost - Rs. 135.00 Lakh
3. Cost of the tender documents .- Rs 1,000.00
4. Earnest Money - Rs. @ 0.5 % Rs. 67,500/-
(For Contractors Enlisted B & Above Class in JDA, Jaipur)
-Rs. @ 2 % Rs. 2,70,000/-
(For Contractors Enlisted in other Govt. Deptt. =“A” & “AA” Category)
5, Bid Submission start date & Time :-11.05.2020 (10:00 AM)
6. Bid Submission end date & Time  :-21.05.2020 (upto 6:00 P.M.)
7. Bid opening date & Time :-28.05.2020 at 11.30 A.M.
8. Completion period of work .- 06 Months.

SCHEDULE 'A' : INFORMATION USEFUL FOR THE CONTRACTORS :

The tenderer should see the site and fully understand the condition of the site before tendering and
include all lead, lifts etc. Percentage above/Below rates as given in the 'G'-Schedule. The work shall
be carried out in accordance with the Rajasthan PWD, PHED and JDA detailed specification and to the
entire satisfaction of the Engineer-In charge of the work.

The bid will be opened only of those bidders deposit proper bid security, processing fee, tender
fee, GST registration, clearance certificate and copy of registration of contractor in required
category are found to be in order. The Bid security, tender fee will be accepted through online
payment only.

SCHEDULE 'B': LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT:

The drawings may also be seen in the office of undersigned.

SCHEDULE 'C': LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR:

List of the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his
own cost drawings required for the work after depositing necessary cost within JDA.

SCHEDULE 'D': TEST OF THE MATERIALS :

The test of the material and workmanship shall be conducted by the JDA staff as necessary, The result of
such tests should confirm to the standard laid down in the Indian standards and or the standards laid
down in the detailed specification of the Public Works Deptt,. Proper quality control is required to be
maintained by the contractor. Qualified personnel as required under the contractor enlistments rules duly
approved by the Deptt. shall have to be engaged at site by the contractor. The deptt. reserves the right to
engage such staff and recover the expenses from the contractor on such account in case of his failure to
do so.

SCHEDULE 'E' : SAMPLES OF THE MATERIALS :

The samples of the material to be used by the contractor shall be deposited 15 days in advance
with the Engineer In charge and be got approved by him before use.

SCHEDULE 'F' : TIME OF COMPLETION :

The work should start within Ten days of issue of work order and complete within 6 months.
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SCHEDULE 'G' : ATTACHED SEPARATELY BASED ON 2016 JDA BSR (Electrical Works)-
2015-2016, 2016 JDA BSR (Sanitary Works)-2015-2016 & JDA PHE BSR (Sewerage &
Water Supply)-2014-2015, JAIPUR.

SCHEDULE 'H' : SPECIAL CONDITION.

Annexure A : Compliance with the code of Integrity and No Conflict of Interest

Annexure B : Declaration by the Bidder reqarding Qualifications

Annexure C : Grievance Redressal during Procurement Process

Annexure D : Additional Conditions of Contract

Annexure E : DLP period for various type of works. Office order D-29 dated 11.03.2016

Annexure F : Payment mechanism for participating in tender: Office order D-399 dated 04.10.16.

Annexure G : GST Circular for participating in tender: Office order D-172 dated 12.07.17.

SIGNATURE OF CONTRACTOR EXECUTIVE ENGINNER (PHE-II)
Jaipur Development Authority,
Jaipur

With full address & Mobile No. :




TENDER FOR WORKS

I\We hereby tender for the execution for the Jaipur Development Authority, Jaipur of the work specified in
the underwritten memorandum within the time specified in such memorandum at the rates, (in figure) ......... % (as well
B8 INTWOTHS) wssssmmmwimmimiias srmiensss Percent below/above the amount, entered in the schedule G in all
respects in accordance with the specifications, designs, drawings and instructions in writing referred to in Rule | in all
respects in accordance conditions with such conditions so far as applicable. I/We have visited the site of work and
am/are fully aware of all the difficulties and conditions likely to affect carrying out the work, 1ANe have fully acquainted
myselflourselves about the conditions in regard to accessibility of site and quarries/kilns nature and the extent of
ground, working conditions including stacking, of materials, installation of tools & plant, conditions effecting
accommodation and movement of labour etc. required for the satisfactory execution of contract.

Memorandum

(a) General description of work:

(b) Estimated cost : Rs. 135.00 Lakh

(c) Earnest money : Rs. 2,70,000/- @ 2.00 %

(for A & AA Class enlisted contractors outside of JDA)
: Rs. 67,500/- @ 0.5 % _
(For B & Above Class enlisted in JDA contractors)

(d) Security Deposit:

(1) "The security deposit @ 10% of the gross amount of the running bill shall be deducted from each
running bill and shall be refunded as per rules on completion of the contract as per terms and conditions. However,
the amount of security deposit deducted from running bills shall not be converted into any mode of securities like bank
guarantee. FDR etc. The earned money deposited shall however be adjusted while deducting security deposit from
first running bill of the contractor. There will be no maximum limit of security deposit.

However, a contractor may elect to deposit of full amount of 10% security deposit in the shape of
bank guarantee or any acceptable form of security before or at the time of executing agreement. In that case earnest
money may be refunded only after deposition of full 10% as above. However, in case during execution cost of works
exceeds as shown at the time of depositing 10% as above, balance security deposit shall be deducted from the
Running Account Bills."

(ii) Bank Guarantee shall in all cases be payable at the headquarter of the Division or the nearest
District Headquarters.

(e) Time allowed for the completion of work (to be reckoned from the 10th day after the date of written order to
commence the work) is 06 month Should this tender be accepted in whole or in Part, I/We hereby agree to
abide by and fulfill all the terms and provisions of the conditions of contract annexed here to and of the
Notice Inviting Tender, or in default thereof, to forfeit and pay to the Governor of Rajasthan or his successors
in office, the sum of money mentioned in the said conditions.

Validity of rates 120 days.

AsumofRs. ... is forwarded herewith in the form of Cash, Bank Draft, Bankers Cheque as Earnest Money.
This amount of earnest money shall absolutely be forfeited to the Governor of Rajasthan or his successor in office
without prejudice to any other right or remedies of Governor of Rajasthan or his successor in his office, should I/We
fail to commence the work specified in the above memorandum.

Signature of Witness
Signature of Contractor
Witness's address & Occupation Address of Contractor

Date:
The above tender is hereby accepted by me on behalf of the Governor of Rajasthan
Date:

~

Executive Engineer (PHE-II)
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Section A-2

General Conditions of Contract

(Appendix XI of PWF & AR. Govt. of Rajasthan
effective up to date shall be applicable)



Section A3

Scope of Work &
Special Conditions of Contract



Name of work:- Shifting / Replacement of uPVC/DI pipe line, Tw's for water supply scheme Village

Bhombhoriya and Village Narsingpura, Sarangpura and village- Sitapur,
Kishorpura, Laksmipura, Natlalpura, Govindpura, Nimeda, Mundiaramsar of

Tehsil Sanganer at JDA residential scheme Anand Vihar under EE PHE-Il, JDA,
Jaipur.

Scope of work:- Shifting / Replacement of uPVC/DI pipe line, Tw's for water supply scheme

Village Bhombhoriya and Village Narsingpura, Sarangpura and village-
Sitapur, Kishorpura, Laksmipura, Natlalpura, Govindpura, Nimeda,
Mundiaramsar of Tehsil Sanganer at JDA residential scheme Anand Vihar
under EE PHE-II, JDA, Jaipur.

SPECIAL CONDITIONS OF THE CONTRACT
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10.

.

12

13.

14.

15.
. Pipe line laying should be done in the presence of an Engineer not below the rank of Junior

Contractor shall get the DI/UPVC pipes inspected from the third party (CEIL, SGS, RITES)
before bringing the material at site. The inspection charges shall be borne by the contractor. No
payment of this item shall be made before the third party inspection.

In case of pipe line, testing shall be done as per the relevant Code and the leakage level shall
not be more than as per IS 8329. Only 80% of the payment shall be released after providing,
laying and jointing of pipes and special in trenches. 20% of the payment shall be released after
testing as above.

According to the alignment of pipe line thrust blocks shall be constructed as per IS code for
which no extra payment shall be payable. The cost of thrust blocks shall be deemed to be
considered in the rates quoted by bidder.

Cement concrete roads required to be dismantled for laying of pipe line shall be done by
mechanical means / breaker in the manner such that pavement in required width is only
dismantled. No extra payment for cutting of payment shall be made and it shall be deemed to be
considered in the rates quoted by bidder.

The JDA shall be free to carry out the work from any participating agency on the rate of lowest
bidder during the concurrency of rate contract.

The quantity of work can be increased or decreased. However, no guarantee is given about the
actual quantity of work.

No extra payment shall be made to the contractor on account of excavation in collapsible strata
or in hard or rocky strata. The bidders shall have to make their own arrangement for completing
the work and no claim in this respect will entertained.

On collection of complete material for each section the same shall be got checked by Engineer—
in—-Charge or his authorized representative. Such approval shall in no way release the contractor
of his responsibility regarding completion of work, as per required specification until the contract
is complete.

The electric connection, if required, for construction and testing purpose shall be arranged by the
contractor at his own cost.

The contractor shall make his own arrangement regarding water required for the execution and
testing of the work and shall also arrange for the supply of drinking water to his own employees.
He shall defray all charges in this connection and should include in his rates a sufficient amount
to cover such charges. All such facilities as are required now to be provided for the labour, made
under labour welfare rules in force, shall also be provided by the contractor at his own cost.

The contractor will be required to see that the usual hours of work are adhered too. No work shall
be done after the sun set without the permission of the engineer-in-charge.

The contractor/firm or company while executing the work will adopt all safety measures at his
cost to safeguard from any loss of life and damage of public and private property. If any loss and
damage is occurred, they will pay the full compensation from their own pocket to the concern. All
the consequence (legal and or financial) will be borne by the contractor only and JDA will not be
responsible in any way.

Water for construction / testing purpose shall have to arrange by contractor at his own cost. If
water is supplied by the department, the same shall be recovered from the contractor from each
running bill at the rate of 1% of total value of pipe line laying work, In case of metered connection
the charges shall be recovered on the actual consumption basis on the commercial rates.

The contractor shall be fully responsible for structural safety and water tightness of pipeline when
tested.

No secured advance against material procured at site will be allowed.

Engineer of the JDA, and trench shall be refilled after checking of Assistant engineer. After taking
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19.
20.
21.

22.

23.
24,

25.

26.

27.

28.

29

30.

31.

layout, the contractor shall submit day to day schedule of work to the Engineer—in-charge in
advance.

The contractor/firm or company will take utmost care to safeguard the water mains, Electric and
Telephone cable existing surface drains water connections etc., while executing the work. Any
damages/rectification shall be borne by the contractor only

The contractor shall, at his own cost, arrange to provide, erect and maintain necessary display
boards/ flags/banners etc. at selection points of project site giving such information as
considered necessary for public awareness/ information/ safety as directed by the Engineer-in-
charge.

Contractor shall provide sufficient number of boards at site of work indicating "JDA AT WORK" at
his own cost as required by Engineer-in-charge.

The surplus earth and damaged materials will be immediately removed from the site of work and
dumped as per instruction of Engineer-in-charge

The material collected at site and paid provisionally shall remain under the watch and ward of the
contractor till it is consumed fully on the work.

Any material not conforming to the specifications collected at site shall have to be removed by
the contractor within a period of 3 days of the instructions, issued by the Engineer-in-charge,
failing which, such material shall be removed by the Engineer-in-charge at risk and the contractor
after expiry of 3 days period.

The contractor/firm/company is bound to get the workmen insured against accident from the
Insurance Company at his own cost.

Contractor shall be the sole custodian of the men and material at work and will be fully
responsible for any loss of life or otherwise occurred during the execution of the works.

The contractor shall be solely responsible for all kind of liaison before starting the work with
PHED/Other JDA zone/JVVNL & BSNL etc. which is required to avoid any damage of already
laid pipe lines, Electric, BSNL cables. The contractor shall also liaison for the inter connection
work with existing PHED system.

Before start of work contractor has to inform concerned JDA zone officers to avoid/minimize road
damage

The follow up / liaison for release of Electric Power connection of TWs from JVVNL Jaipur shall
be in the scope of contractor and shall be deposited the required fess for issue the demand note,
which shall be reimbursed by JDA on submission of original receipt.

Price escalation shall be admissible as per GF & AR rule and clause 45 applicable time to

time.
The breakup of components of labour/materials (excluding materials to be supplied by the
department)/ bitumen/diesel and petrol/ cement / steel as indicated in Caluse-45 have been

pre-determined as below:-

(2) Labour(PL) ...ccovvvreeiiriniinnsninnnnnns 3.78 Percent.
(b) Other Materials(Pm).........c.coeuves 95.80 Percent.
{c) Bitumen{Pb) ....c.uuiciimnimsrmmnmmsansy 0.00 Percent.
(d) Plant&Machinary (POL-P) ......ccouvevee 0.09 Percent.
(e) Cement(PC)....cccvnivmriiiciriniiecinns 0.00 Percent.
(f) Steel(PS) ...coevveveiniieiiiiiieinaceans 0.33 Percent.

Total 100 % Percent.

. No Price Escalation shall be payable on the Items of G-Schedule in which the rates are to

be quoted by the bidder. Price Escalation shall be payable on BSR Items only.

As-built drawings - The submission of the As-built drawings of the proposed work with old
pipe line work is the precondition for the final payment. The final drawings shall be submitted in
one reproducible set and 3 copies on linen bound in an album of an approved size. The
contractor shall submit all the completion drawings on CD ROM / DVD in two copies with proper
directory structure. The scale of drawing and the size of drawing shall be as per the direction of
the Engineer in Charge

If there is any typographical error or otherwise in the 'G' Schedule. The nomenclature and the
rates as given in the relevant BSR and JDA approved items/rates on which schedule 'G' is
based, shall prevail.



32.

33.

34.

35.

36.
37.

38.

Defects liability period - The defect liability period shall be of 3 years, from the date of the
completion. The Contractor shall be responsible for satisfactory performance of the work under
all design and operation conditions for the duration of the defects liability period, except for
damages due to unprecedented natural calamities.

Refund of Performance Guarantee & Security Deposit - The Security Deposit (SD) and
Performance Guaranty (PG) shall be refunded after successfully completion of defect liability
period of 3 years. The 20 % amount of SD shall be released after completion of 1st year of DLP,
other 20 % amount of SD shall be released after completion of 2nd year of DLP and remaining
60 % amount of SD shall be released after completion of 3rd year of DLP. (As per JDA Office
order no. JDA/EE(TA to Dir.-Engg-1)/2016/D-29 dated 11.03.2016)

The contractor/firm or company while executing the above work will adopt all safety measures on
his cost to safeguard from any loss of life & damage of public & private property. If any loss &
damage occurred then they will pay the full compensation from their own pocket. All the
consequence will be borne by them & JDA will not be responsible in any way.

The contractor/firm or company will display necessary signboards & lights from safety point of
view during nights at site of work on his own cost as directed by the authorized Engineer in
Charge.

The contractor shall not work after the sunset & before sunrise without specific permission of the
Engineer In Charge in-charge

Contractor shall provide sufficient number of boards at site of work indicating 'JDA AT WORK" at
his own cost as required by Engineer in Charge-In Charge.

The contractor will pay compensation to the house owner or to the owner of any adjoining
property or any other works for the damaged sustained on account of this work while in progress
or complete from his own pocket.

Special conditions for Tube well work
1.
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0.

The tenderers are advised to study geographical, geological, hydrological and geo-physical condition
prevailing in the jurisdiction of JDA for which they are tendering for the work of drilling of 200 mm tube well
for power pump with development etc. complete. The rates shall be quoted based on their own assessment
of the above features including the nature of the strata to be encountered and approachability of the site etc.
No extra charges for higher size drilling in collapsible strata will be paid by the JDA. The tenderers shall have
to make their own arrangement for completing the work and no claim in this respect will entertained.
Payment will be made on completion of individual tube well in all respect including development.

The boring shall be accepted only when it's Yield is 9000 LPH or more for 200 mm diameter TUBE WELL at
a draw down not exceeding 7 meters. Only payment of Drilling shall be made for the tube wells having
discharge less than above. It is responsibility of contractor to fill up bore holes of such unsuccessful tube
wells up to the ground level immediately.

Inspection and Checking of work

As material are collected and the construction of each section of work is completed it will be checked by
Engineer— in—Charge or his authorized representative and the representative of the contractor will assertion
from the engineer from time to time that what part and portion he wishes to check over and pass out. Such
approval shall in no way release the contractor of his responsibility regarding completion of work, as per
required specification until the contract being completed.

Water Supply for Work and Drilling Purposes

The contractor shall make his own arrangement regarding water required for the execution and testing of the
work and shall also arrange for the supply of drinking water to his own employees. He shall defray all
charges in this connection and should include in his rates a sufficient amount to cover such charges. All such
facilities as are required now to be provided for the labour, made under labour welfare rules enforce, shall
also be provided by the contractor at his own cost.

Time of Working

The contractor will be required to see that the usual hours of work are adhered too. No work shall be done in
the night without prior permission of Engineer — in — Charge except when it is absolutely necessary in the
public interest. In this case contractor shall immediately inform the Engineer— in-Charge and get it approved.
Release of Electric connection from JVVNL

The contractor shall be responsible for getting electric connection released from JVVNL on behalf of JDA.
For this JDA shall provide duly signed application form which shall be produced by contractor in JVVNL
office. In normal case the final payment shall not be passed till electric connection is released and testing as
per nomms is done, however in case of non-feasibility of electric connection area the decision of EIC shall be
final. The amount required for release of electric connection shall be deposited by contractor to JVVNL office
at first stage which shall be reimbursed to him on producing of original receipt of JVVNL.

Electric and water connections for construction and testing purpose if needed, shall be arranged by the
contractor himself at his own cost.

The following information’s shall be furnished on completion by the contractor in accordance with clause No.
of 12.2 of IS 2800 (Part I) : 1991, while handling over the tube well

a) Total depth of tube well drilled.



b) Strata chart of tube well indicating different type of soil formation met with at different depths and
indicating the depths of each type of soil formation from hydrologist.

¢) Samples of strata collected, neatly packed and correctly marked in sample bags.

d) Position of every joint in well assembly.

e) Method used for development.

f)  Total hours of development done.

g) Developed discharge in L.P.S.

h) Discharge is totally sand free or presence of sand particles is there.

i) PPM and turbidity after development.

) Pumping water level at developed discharge, and

k) Static water level

11. The format as per IS: 2800 (Part I): 1991 for furnishing the details is given as below-

a) Agency drilling the tubewell.........................
b) Locationoftubewell.............coooiiiiiiiiii
c) Method of drilling adopted.............ccoocceeiiiiinn
d) Dateofstarting .......cooooiiiiiiii
e) Date of completion ....................................

f)  Pilot hole and test hole ...... . Bit Size..
Bit type ......... Hours.................,..from...,.......to..A...........
g) Coringdone ............... Bit size................ Bit type
HOUIS) cacomisssins ens s TECOVBIY: comicasmmomnsive ST e mmesesncs W v
h) Reaming................BitSize................. ST B/ 1 ———
Hours.............. cofrome 10 e
i) Lithological data
From To Formation

i) Total length of tube well drilled......................

k) Assembly of productionwell ..................... Sizeé....c...ooeininnn
Length .ooooovvv v AYPE
Perforation permeter ...

HOUSING DIEE. oo s seriosmamsmssis s R
BHnd: PP cconsuvmmmismy eremasssisomnms
SIraINErBIDe - v s s
|21 o111 - e Sy
I)  Top of tube well above/below ground level..................
m) Size of gravel...

n) Quantity used before .
o) Development............ Quantrty used durmg development.........
p) Method used for development

Total hours of testing... -
q) Development dlscharge
r)  Turbidity... -
s) Further deta:ls appended

i) Sample of strata, neatly packed in sample bags

i) Chart of pipe assembly lowered

Results of mechanical analysis of samples of unconsolidated strata.
12. No running payment shall be made for incomplete tube well. Payment shall be made after completion of

development, testing of tube well.

Safety aspects associated with the work.

1. Safety And Accident Prevention Officer: Due precautions shall be taken by the Contractor, at his
own cost, to ensure the safety and protection against accidents of all staff and Labour engaged
on the works, local residents in the vicinity of the works, and the public traveling through the
works. The contractor shall deploy at least one officer from his staff, qualified to promote and
maintain safe working practices. This/these officer(s) shall has/have authority to issue
instructions and shall take protective measures to prevent accidents, including but not limited to
the establishment of safe working practices and the training of staff and labor in their
implementation. The contractor shall furnish to the department the name(s) of such officer(s)
before the start of the work.

2. The contractor/firm or company while executing the work will adopt all safety measures at his cost
to safeguard from any loss of life and damage of public and private property. If any loss and
damage is occurred, they will pay the full compensation from their own pocket to the concern. All
the consequence (legal and or financial) will be borne by the contractor only and JDA will not be
responsible in any way.

3. The contractor shall not work before sunrise and after the sunset.
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. The contractor/firm or company will take utmost care to safeguard the water mains, Electric and

Telephone cable existing surface drains water connections etc., while executing the work. Any
damages/rectification shall be borne by the contractor only.

. The contractor/firm/company is bound to get the workmen insured against accident from the

Insurance Company at his own cost.

. The contractor will pay compensation to the house owner or to the owner of any adjoining

property or any other works for the damaged sustained on account of this work while in progress
or complete from his own pocket.

. Electric and water connections, if needed, shall be arranged by the contractor himself at his own

cost.

. Contractor shall be the sole custodian of the men and material at work and will be fully

responsible for any loss of life or otherwise occurred during the execution of the works JDA and
its representatives will not be responsible in anyway.

9. Demolishing of concrete road work will be done by mechanical means in the proper way.

The above conditions may be read very carefully and adhered strictly.

l/we confirm above

Cs

Signature of contractor Executive Engineer (PHE-II)
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Section A-4
Specifications of Work



Name of work:- Shifting / Replacement of uPVC/DI pipe line, Tw's for water supply
scheme Village Bhombhoriya and Village Narsingpura, Sarangpura and
village- Sitapur, Kishorpura, Laksmipura, Natlalpura, Govindpura,
Nimeda, Mundiaramsar of Tehsil Sanganer at JDA residential scheme
Anand Vihar under EE PHE-II, JDA, Jaipur.

(A) Specifications of D.I. Pipe line work

Ductile Iron Pipe:-

The pipes will be centrifugally cast (spun) Ductile Iron pipes for Water and Sewage confirming to the 1S 8329: 2000.
The pipes used will be either with push on joints (Rubber Gasket Joints) or Flanged joints. The class of pipe to be
used shall be of the class K-7.

The pipes shall be coated with bitumen as per appendix C and have factory provided cement mortar lining in the
inside as per the provisions of Appendix B of the IS 8329: 2000.

The pipes will be supplied in standard length of 5.50 and 6.00 meters length with suitably rounded or chamfered ends.
Each pipe of the push on joint variety will also be supplied with a rubber EPDM gasket. Any change in the stipulated
lengths will be approved by the Engineer — in charge. The gaskets will confirm to the 1S 5382:1985.

The gaskets should also be supplied by the manufacturer of the pipes. They should preferably be manufactured by
the manufacturer of the pipes. In case they are not, it will be the responsibility of the manufacturer of the pipes to have
them manufactured from a suitable manufacturer under it's own supervision and have it tested at his/sub contractors
premises as per the contract. The pipe manufacturer will however be responsible for the compatibility and quality of
the products.

The flanged joints will confirm to the Clause 6.2 of IS 8329. The pipe supply will also include one rubber gaskets for
each flange.

Inspection and Testing:

The pipes will be subjected to following tests for acceptance:

Visual and dimensional check as per Clause 13 and 15 of IS 8329

Mechanical Test as per Clause 10 of IS 8329

Hydrostatic Test as per Clause 11 of IS 8329

The test reports for the rubber gaskets shall be as per acceptance tests of the IS 5832 and will be in accordance to
Clause 3.8

The sampling shall be as per the provisions of the 1S 8329

Marking

All pipes will be marked as per Clause 18 of IS 8329 and show as below:
Manufacturer name/ stamp

Nominal diameter

Class reference

A white ring line showing length of insertion at spigot end

Packing and Transport:
The pipes should be preferably transported by road from the factory and stored as per the manufacturer specifications
to protect damage.

Specials for Ductile Iron Pipes
General
This section covers the general requirements for Ductile Iron (DI) fittings suitable for Tyton joints to be used with
Ductile Iron pipes with flanged and Tyton jointing system.
Types of specials
The following types of DI fittings shall be manufactured and tested in accordance with IS: 9523 or BS: 4772.
flanged socket
flanged spigot
Double socket bends (900, 450, 22 1/2 0, 11 1/4 0)
Double socket branch flanged tee
All socket tee.
Double socket taper.
All Flanged Tee.
All Flanged taper.
Supply
All the DI fittings shall be supplied with one rubber ring for each socket. The rubber ring shall conform to 1S: 12820
and 1S: 5382 as described in the preceding chapter. Flanged fittings shall be supplied with one rubber gasket per
flange and the required number of nuts and bolts.
General :
This section covers the requirements for lubricant for the assembly of Ductile Iron pipes and specials suitable for
Tyton push-in rubber ring joints
Specification
The lubricant has to have the following characteristics:
must have a paste like consistency and be ready for use
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has to adhere to wet and dry surfaces of DI pipes and rubber rings

to be applied in hot and cold weather; ambient temperature O - 50 °C, temperature of exposed pipes up to 70 °C

must be non toxic

must be water-soluble

must not affect the properties of the drinking water carried in the pipes

must not have an objectionable odour

has to inhibit bacterial growth

must not be harmful to the skin

must have a shelf live not less than 2 years

Acceptance tests

They shall be conducted in line with the provisions of the IS 9523

Packing

All the DI fittings shall be properly packed with jute cloth. Rubber rings shall be packed in polyethylene bags. Rubber
rings in PE bags and nuts, bolts ete. shall be supplied in separate jute bags.

The fittings should also be supplied by the manufacturer of the pipes. They should preferably be manufactured by the
manufacturer of the pipes. In case they are not, it will be the responsibility of the manufacturer of the pipes to have
them manufactured from a suitable manufacturer under it's own supervision and have it tested at his/sub contractors
premises as per the contract. The pipe manufacturer will however be responsible for the compatibility and quality of
the products.

Laying and jointing of DI pipes

Pipes should be lowered into the trench with tackle suitable for the weight of pipes. For smaller sizes, up to 200 mm
nominal bore, the pipe may be lowered by the use of ropes but for heavier pipes suitable mechanical equipment have
to be used.

All construction debris should be cleared from the inside of the pipe either before or just after a joint is made. This is
done by passing a pull-through in the pipe, or by hand, depending on the size of the pipe. All persons should vacate
any section of trench into which the pipe is being lowered

On gradients of 1:15 or steeper, precautions should be taken to ensure that the spigot of the pipe being laid does not
move into or out of the socket of the laid pipe during the jointing operations. As soon as the joint assembly has been
completed, the pipe should be held firmly in position while the trench is back filled over the barrel of the pipe.

The designed anchorage shall be provided to resist the thrusts developed by internal pressure at bends, tees, etc.
Where a pipeline crosses a watercourse, the design and method of construction should take into account the
characteristics of the watercourse to ascertain the nature of bed, scour levels, maximum velocities, high flood levels,
seasonal variation, etc. which affect the design and laying of pipeline.

The assembly of the pipes shall be made as recommended by the pipe manufacturer and using the suitable tools.

The socket and spigot ends of the pipes shall be brushed and cleaned. The chamfered surface and the end of the
spigot end have to be coated with a suitable lubricant recommended by the manufacturer of the pipes. Qil, petroleum
bound oils, grease or other material which may damage the rubber gasket shall not be used as lubricant. The rubber
gasket shall be inserted into the cleaned groove of the socket. It has to be checked for correct positioning.

The two pipes shall be aligned properly in the pipe trench and the spigot end shall be pushed axially into the socket
either manually or with a suitable tool specially designed for the assembly of pipes and as recommended by the
manufacturer. The spigot has to be inserted up to the insertion mark on the pipe spigot. After insertion, the correct
position of the socket has to be tested with a feeler blade

Deflection of the pipes -if any- shall be made only after they have fully been assembled. The deflection shall not
exceed 75 % of the values indicated by the pipe manufacturer.

Anchoring of the pipeline

Thrust blocks shall be provided at each bend, tee, taper, end piece to prevent undue movements of the pipeline under
pressure. They shall be constructed as per design of ENGINEER- IN- CHARGE according to the highest pressure
during operation or testing of the pipes, the safe bearing pressure of the surrounding soil and the friction coefficient of
the soil.

Leakage Test

After laying and jointing the pipeline shall be tested for tightness of barrels and joints, and stability of thrust blocks in
sections approved by the Engineer in Charge. The length of the sections depends on the topographical conditions.
Preferably the pipeline stretches to be tested shall be between two chambers (air valve, scour valve, bifurcation, other
chamber). At the beginning, the Contractor shall test stretches not exceeding 2 km. After successful organization and
execution of tests the length may be extended to more than 2 km after approval of the Engineer in Charge.
The water required for testing shall be arranged by the contractor himself. The Contractor shall fill the pipe and
compensate the leakage during testing. The Contractor shall provide and maintain all requisite facilities, instruments,
etc. for the field testing of the pipelines. The testing of the pipelines generally consists in three phases: preparation,
pre-test/saturation and test immediately following the pre-test. Generally, the following steps are required which shall
be monitored and recorded in a test protocol if required
The testing conditions for the pipelines are summarized as follows:
Maximum hydrostatic test pressure for DI K-7 pipes shall be 2.0 times of maximum design pressure in the pipeline.
Pre test and saturation period with addition of make-up water

Pressure: Test pressure

Duration: 3 hrs for DI pipes without cement mortar lining / 24 hrs for DI pipes with

cement mortar lining

Pressure test with addition of make-up water

Pressure: Test pressure

Duration: 3 hrs
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Test criteria for DI pipes: Q = 1 liter per km per 10mm of pipe per 30 m test pressure per 24 hrs.

All pressure testing at site should be carried out hydrostatically. The pipes shall be accepted to have passed the
pressure test satisfactorily, if the guantity of water required to restore the test pressure as per the latest codal
provisions does not exceed the amount ‘Q’, calculated by the above formula.

If it is required to test a section of a pipeline with a free end, it is necessary to provide temporary support against the
considerable end thrust developed by the application of the test pressure. The end support can be provided by
inserting a wooden beam or similar strong material in a short trench excavated at right angle to the main trench and
inserting suitable packing between the support and pipe end.

The pipeline stretch will pass the test if the water added during the test period is not exceeding the admissible limits.
No section of the pipe work shall be accepted by the Engineer in charge until all requirements of the test have been
obtained.

On completion of a satisfactory test any temporary anchor blocks shall be broken out and stop ends removed.
Backfilling of the pipeline shall be completed.

Failure to pass the test

All pipes or joints which are proved to be in any way defective shall be replaced or remade and re-tested as often as
may be necessary until a satisfactory test shall have been obtained. Any work, which fails or is proved by test to the
unsatisfactory in any way, shall be redone by the Contractor.

Flushing and disinfecting of pipelines

After testing and commissioning the contractor shall flush the pipes with a velocity not less than 1 m/s or as approved
by the Engineer in Charge. Disinfection of drinking water pipelines shall be made by engineer- in charge.

Supply of Ductile Iron Pipes:-

The Contractor will have to supply DI pipes manufactured by manufacturer who has been in business of supply of DI
pipes rubber ring jointed and have proven record of successful supply and testing of pipeline for minimum one year.

Specifications for Laying and Jointing of Pipe Line System for Water Supply

Preparatory work

The contractor will inspect the route along which the pipe line is proposed to be laid. He should observe/ find out the
existing underground utilities/ construction and propose an alignment along which the pipeline is to be laid. He should
make all efforts to keep the pipe as straight as possible with the help of ranging rods. Wherever there is need for
deviation, it should be done with the use of necessary specials or by deflection in pipe joints (limited to 75% of
permissible deflection as per manufacturer). The alignment as proposed should be marked on ground with a line of
white chalk and got approved from Engineer In-Charge. The Contractor will than prepare an L-Section along this
alignment showing the location of proposed pipeline. The L-section should be got approved from the site Engineer.
The position of fittings, valves, should be shown on the plan.

Alignment and the L-Sections

The alignments, L-section (depth of laying) and location of specials, valves and chambers may be changed at site in
co-operation with and after approval of the Engineer in Charge. The minimum cover to the top of the pipe shall be 1
m.

Standards

Except as otherwise specified in this technical specification, the Indian Standards and Codes of Practice in their |latest
version, National Building code, PWD specification of the state of Rajasthan and Manual of water supply of GOI shall
be adhered to for the supply, handling, laying, installation, and site testing of all material and works.

Tools and equipment

The contractor has to provide all the tools and equipment required for the timely, efficient and professional
implementation of the work as specified in the various sections of the contract and as specified by the instructions of
manufacturers of the pipes and other material to be handled under this contract. On demand he shall provide to the
Engineer in Charge a detailed list of tools and equipment available. If in the opinion of the Engineer in Charge the
progress or the quality of the work cannot be guaranteed by the available quantity and type of tools and equipment

the contractor has to provide additional ones to the satisfaction of the Engineer in Charge. The Contractor will always
have a leveling instrument on site.

Handling and laying of pipes
Transportation of pipes and specials & Storage.-

The Contractor has to transport the pipes and other materials from manufacturer to the site of laying as indicated by
the Engineer in Charge. Pipes should be handled with care to avoid damage to the surface and the socket and spigot
ends, deformation or bending. Pipes shall not be dragged along the ground or the loading bed of a vehicle. Pipes shall
be transported on flat bed vehicles/trailers. The bed shall be smooth and free from any sharp objects. The pipes shall
rests uniformly on the vehicle bed in their entire length during transportation. Pipes shall be loaded and un-loaded
manually or by suitable mechanical means without causing any damage to the stacked pipes.

The transportation and handling of pipes shall be made as per IS 12288. Handling instructions of the manufacturers of
the pipes shall be followed. All precautions set out shall be taken to prevent damage to the protective coating,
damage of the jointing surfaces or the ends of the pipes.
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Whatever method and means of transportation is used, it is essential that the pipes are carefully placed and firmly
secured against uncontrolled movement during transportation to the satisfaction of engineer in charge.

Cranes or chain pulley block or other suitable handling and lifting equipment shall be used for loading and un-loading
of heavy pipes. However, for pipes up to 400 mm nominal bore, skid timbers and ropes may be used. Where using
crane hooks at sockets and spigot ends hooks shall be broad and protected by rubber or similar material, in order to
avoid damage to pipe ends and lining. Damage to lining must be repaired before pipe laying according to the
instructions of the pipe manufacturer. Pipes shall not be thrown directly on the ground or inside the trench.

When using mechanical handling equipment, it is necessary to employ sufficient personnel to carry out the operation
efficiently with safety. The pipes should be lifted smoothly without any jerking motion and pipe movement should be
controlled by the use of guide ropes in order to prevent damage caused by pipes bumping together or against
surrounding objects.

Rolling or dragging pipes along the ground or over other pipes already stacked shall be avoided.

The pipe should be given adequate support at all times. Pipe should be stored on a reasonably flat surface free from
stones and sharp projections so that the pipe is supported through out its length. In storage, pipe racks should provide
continuous support and sharp corners of metal racks should be avoided. Socket and Spigot pipes should be stacked
in layer with sockets placed in alternate ends of the stack to avoid lop sided stacks.

Pipes should not be stored inside another pipe. On no account the pipes should be stored in stressed or bent
condition or near the sources of heat. Pipes should not be stacked more than 1.5 m high and pipes of different sizes
and classes should be stacked separately. The ends of the pipes should be protected from abrasion. The pipes
should be protected from U.V. rays and excessive heat at all times. Their storage facility should be well ventilated.

The Contractor shall provide proper and adequate storage facilities to protect all the materials and equipment's
against damage from any cause whatsoever and in case of any such damage/theft, the Contractor shall be held
responsible.

The contractor will lay the pipelines along the alignments as per the layout given by the Engineer in Charge. The
layout shall be given keeping in view the information available regarding existing services like water lines, sewers,
telephone and electric lines/ cables. In the event some services fall in the alignment of lines to be laid, the contractor
shall have to shift such services for which a provision has been made in the BOQ. The contractor shall take all due
care to avoid damage to any such services and, in case of any damage occurring to them in progressing the work, the
Contractor shall make good the same at his own cost. No additional time shall, however, be allowed on this account.

Stringing of pipes along the alignment

The pipes shall be laid out properly along the proposed alignment in a manner that they do not create any significant
hindrance to the public and that they are not damaged.

Stringing of the pipe end to end along the working width should be done in such a manner that the least interference
is caused in the land crossed. Gaps should be left at intervals to permit the passing of equipment across the working
area. Pipes shall be laid out that they remain safe where placed and that no damage can occur to the pipes and the
coating until incorporated in the pipeline. If necessary, pipes shall be wedged to prevent accidental movement.
Precautions shall be made to prevent excessive soil, mud etc. entering the pipe.

Generally, the pipes shall be laid within two weeks from the date of their dispatch from the manufacturer /store.

Pipe trench

Trench excavation

The trench excavation of pipeline shall be in accordance with IS 12288. Pipe trenches shall be excavated to the lines
and levels shown on the drawings or as directed by the Engineer in Charge. The depth of the excavated trench shall
be as given in the drawings or as directed by the Engineer in Charge. The width of the trench at bottom between the
faces of sheeting shall be such as to provide 200 mm clearance on either side of the Diameter. No pipe shall be laid in
a trench until the section of trench in which the pipe is to be laid has been approved by the Engineer in Charge.

The depth should be sufficient to provide a cover not less than 1000 mm. It may be necessary to increase the depth of
pipeline to avoid land drains or in the vicinity of roads, railways or other crossings. Care should be taken to avoid the
spoil bank causing an accumulation of rainwater.

The bottom of the trench shall be trimmed and leveled to permit even bedding of the pipes. It should be free from all
extraneous matter, which may damage the pipe or the pipe coating. Additional excavation shall be made at the joints
of the pipes, so that the pipe is supported along its entire length.

All excavated material shall be stacked in such a distance from the trench edge that it will not endanger the work or
workmen and it will avoid obstructing footpaths, roads and driveways. Hydrants under pressure, surface boxes, fire or
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other utility controls shall be left unobstructed and accessible during the construction work. Gutters shall be kept clear
or other satisfactory provisions made for street drainage, and natural watercourses shall not be obstructed.

To protect persons from injury and to avoid damage to property, adequate barricades, construction signs, torches, red
lanterns and guards, as required, shall be placed and maintained during the progress of the work and until it is safe
for traffic to use the roadways. All materials, piles equipment and pipes which may serve as obstruction to traffic shall
be enclosed by fences or barricades and shall be protected by illuminating proper lights when the visibility is poor.

As far as possible, the pipe line shall be laid below existing services, like water and gas pipes, cables, cable ducts and
drains but not below sewers, which are usually laid at greater depth. Where it is unavoidable, pipeline should be
suitably protected. A minimum clearance of 150 mm shall be provided between the pipeline and such other services.

Trees, shrubbery fences, poles, and all other property and surface structures shall be protected. Tree roots shall be
cut within a distance of 50 cm from pipe joints in order to prevent roots from entering them. Temporary support,
adequate protection and maintenance of all under ground and surface structures, drains, sewers and other
obstructions encountered in the progress of the work shall be provided. The structures, which will be disturbed, shall
be restored after completion of the work.

Where water forms or accumulates in any trench the Contractor shall maintain the trench free of water during pipe
laying.

Wherever necessary to prevent caving, trench excavations in soils such as sand, gravel and sandy soil shall be
adequately sheeted and braced. Where sheeting and bracing are used, the net trench width after sheeting shall not
be less than that specified above. The sides of the excavation shall be adequately supported at all times and, except
where described as permitted under the Contract, shall be not battered.

The Engineer in Charge in co-operation with the Contractor shall decide about the sheeting/ bracing of the trench
according to the soil conditions in a particular stretch and taking into account the safety requirements of the
Contractor's and Engineer- In- Charge’s staff. Generally, safety measures against caving have to be provided for
trenches with vertical walls if they are deeper than 2.0 m.

Trench excavation to commensurate with the laying progress

The work of trench excavation should be commensurate with laying and jointing of the pipeline. It should not be dug in
advance for a length greater than 500 m ahead of work of laying and jointing of pipeline unless otherwise permitted by
the Engineer in Charge. The Contractor has to ensure the following:

+ safety protections as mentioned above have to be incorporated in the work process
+ hindrances to the public have to be minimized

» the trench must not be eroded before the pipes are laid

+ the trench must not be filled with water when the pipes are laid

+ the trench must not be refilled before laying of the pipes

The bed for the laying of the pipes has to be prepared according to the L-Section immediately before laying of the
pipes.
Bedding of the pipes

The trench bottom shall be even compact and smooth so as to provide a proper support for the pipe over its entire
length, and shall be free from stones, lumps, roots and other hard objects that may injure the pipe or coating. Holes
shall be dug in the trench bottom to accommodate sockets so as to ensure continuous contact between the trench
and the entire pipe barrel between socket holes.

Laying and jointing of pipes
General

The pipes will be cleaned in the whole length with special care of the spigot and sockets on the inside/ outside to
ensure that they are free from dirt and unwarranted projections. The whole of the pipes shall be placed in position

singly and shall be laid true to profile and direction of slope indicated on longitudinal sections. The pipes shall be laid
without deflection in a straight alignment between bends and between high and low points. Vertical and horizontal
deflections between individual pipes need the approval of the Engineer in Charge. In no case the deflection shall be
more than 75 % of those recommended by the manufacturer.

Before pipes are jointed they shall be thoroughly cleaned of all earth lumps, stones, or any other objects that may
have entered the interior of the pipes, particularly the spigot end and the socket including the groove for the rubber
ring.

Pipes and the related specials shall be laid according to the instructions of the manufacturers and using the tools
recommended by them.

Cutting of pipes shall be reduced to a minimum required to conform to the drawings. Cutting has to be made with
suitable tools and according to the recommendations of the manufacturer. The spigot end has to be chamfered again
at the same angle as the original chamfered end. Cutting shall be perpendicular to the Centre line of the pipe. In case
of ductile iron pipes the cut and chamfered end shall be painted with two coats of epoxy paint. If there is no mark for
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the insertion depth on the spigot end of the (cut) pipe it shall be marked again according to the instructions of the
manufacturer.

Before pipes are jointed they shall be thoroughly cleaned of all earth lumps, stones, or any other objects that may

have entered the interior of the pipes, particularly the spigot end and the socket including the groove for the rubber
ring. End caps are removed only just before laying and jointing

Al_l specials like bends, tees etc. and appurtenances like sluice or butterfly valves etc. shall be laid in synchronization
with the pipes. The Contractor has to ensure that the specials and accessories are ready in time to be installed
together with the pipes.

At the end of each working day and whenever work is interrupted for any period of time, the free ends of laid pipes
shall be protected against the entry of dirt or other foreign matter by means of approved plugs or end caps.

When pipe laying is not in progress, the open ends of installed pipe shall be closed by approved means to prevent
entrance of trench water and dirt into the line.

No pipe shall be laid in wet trench conditions that preclude proper bedding, or when, in the opinion of the Engineer in
Charge, the trench conditions or the weather are unsuitable for proper installation.

The pipeline laid should be absolutely straight unless planned otherwise. The accuracy of alignment should be tested
before starting refilling with the help of stretching a string between two ends of the straight stretch of pipes to rectify
possible small kinks in laying.

Special Cast Iron fittings and Accessories

Normally when pipeline is laid, a certain number of cast iron fittings such as tees, bends, reducers, etc, and special
fittings such as air or sluice valves are required.

Laying of Fittings — All cast iron fittings shall be plain ended to suit the outside diameter of Asbestos cement
pressure pipes and to the class and diameter of pipe manufactured. When using such cast iron fittings, they are
jointed by cast iron detachable joints only. For cast iron specials having flanges, they are jointed in the pipeline with
cast iron flange adaptors having one end flanged and the other plain ended.

Anchorages - It should particularly be noted that the cast iron joints do not hold pipe ends within it firmly. During
working or test pressure, there will be tendency for the pipe ends or special ends to slip out of the joint, more so with
the case of blank end cap used for closure of pipeline and all degree bends and tees. In order to keep them firmly in
the pipeline, anchoring of these specials are necessary against the direction of thrust.

The anchorage shall consist of either concrete cast-in-situ or masonry built in cement mortar. The anchors shall be
extended to the firm soil of the trench side. The shape of the anchors will depend on the kind of specials used. They
shall be spread full width of trench and carried vertically by the side and over the special to about 15 cm. The bearing
area on sides of the trench will be proportional to the thrust and to bearing capacity of the sides of the trench.

Back filling and tamping

The soil under the pipe and coupling shall be tamped in order to provide a firm and continuous support or the pipeline.
Tamping shall be done either by tamping bars or by using water to consolidate the back fill material.

The initial back fill material used shall be free of large stones and dry lumps. In stony areas the material for initial back
fill can be shave from the sides of the trenches. In bogs and marshes, the excavated material is usually little more
than vegetable matter and this should not be used for bedding purposes. In such cases, gravel or crushed stone shall
be hauled in.

The initial back fill shall be placed evenly in a layer of about 100 mm thick. This shall be properly Consolidated and
this shall be continued till there is a cushion of at least 300 mm of cover over the pipe. If it is desired to observe the
joint or coupling during the testing of mains they shall be left exposed.

Sufficient back fill shall be placed on the pipe to resist the movement due to pressure while testing.

Balance of the back fill need not be so carefully selected as the initial material. However, care shall be taken to avoid
back filling with large stones, which might damage the pipe when spaded into the trench.

Pipes in trenches on a slope shall have extra attention to make certain that the newly placed back fill will not become
a blind drain in effect because until back fill becomes completely consolidated, there is a tendency for ground or
surface water to move along this looser soil resulting in a loss of support to the pipe. In such cases, the back fill
should be tamped with extra care and the tamping continued in 100 mm layers right up to the ground level.

Anchoring of the pipeline

Thrust blocks shall be provided at each bend, tee, taper, end piece to prevent undue movements of the pipeline under
pressure. They shall be constructed as per actual design and approval of Engineer in Charge according to the highest
pressure during operation or testing of the pipes, the safe bearing pressure of the surrounding soil and the friction
coefficient of the soil.

Sectional tests:-

After laying and jointing the pipeline shall be tested for tightness of barrels and joints, and stability of thrust blocks in
sections approved by the Engineer in Charge as per IS Code.
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(B) Specifications of Tube well Works

SPECIFICATIONS FOR TUBE WELL WORK
Specification and scope of tube well work

The work of construction of tube wells is to be done in JDA jurisdiction and accordingly G schedule has been
prepared.

The work of drilling of bores is suitable for 200 mm dia meter casing pipes and strainer pipes in all type of soils and
rocks including fixing of casing and strainer pipes, Gravel Packing, Wrapping coir rope and development by
compressor. The boring will be done as per relevant IS : 2800-1979, 4097-1970, 4270-1967, 1S : 8110 amended up to
date and any other relevant code applicable along with notifications.

Definition of Strata

Rocky area shall mean, area where the strata essentially comprises of the rock formation with over burden of less
than 30 M and the aquifer is to be tapped in rock. The rock may be with or without fissures and faults, joints and
bedding, Planes may have fractured and weathered zones, Rocks may be soft, medium or hard and may comprise of
shales, sand stone, lime stone, dolomite, quartzite, basalts, granite, sciests, fillities slates, cheisses etc. and their
intercalation, intrusive and conglomerates of these hut shall exclude clays, sand silts, pebbles cables, murrum and silt
stones. The depth of drilling can be increased or decreased as per site conditions.

All alluvium area shall mean, areas where the strata comprises of loose, unconsolidated material like clay, silts,
sands, gravel's, pebbles, cobbles 10 cms. Diameter and 2 M thickness and boulders (Upto beds of 1.0 meter
thickness and less than 15 cms. Diameter).

Installation of well assembly

Aquifer study is to be done by the tenderer and accordingly he has to design the gravel pack, blind pipe, housing pipe
and slotted pipe to be used shall be made of mild steel conforming to IS : 4270/1967 and approved class. The pipes
may be seamless or electric resistance welded (ERW) with specified threads.

The slotted pipe to be used shall be lined slots (Vertical or Horizontal) with an opening area equal to as arrived at is
design. The slots size should not exceed the thickness of slotted pipe. This slots size shall be specific depending on
the result by actual mechanical analysis of the aquifer samples, which shall have to be done by the tenderer. The
length of the slotted pipe/strainer shall normally be not less than 3 M. It shall actually be arrive at from the thickness of
the aquifer encountered. It is not necessary to screen the whole part of the aquifer and such depth should be drilled
so as to give at least 9000 LPH discharge for 200 mm diameter tube well.

The slotted pipe shall be attached to the housing pipe/blind pipe by means of strong M.S. Coupling/reducers as the
case may be of quality ad design approved by Engineer-in- charge. The bottom plow shall be such as to suit the
design of pipe assembly.

The design of well assembly should be got approved from the Engineer-in-Charges before lowering is started.

Painting

Before lowering, coat of approved corrosion resistance paint shall be given to all the mild steel parts of the well
assembly.

Gravel Packing

Gravel to be used shall be confirming with 1S : 2800 (Part-Il) 1979(latest). These shall be hard, well rounded and of
reasonable size free from dust and foreign material as well as flaky particles. The uniformity coefficient should not be
more than 2 (uniformity coefficient = Dgg/D1o.

The size of gravel shall finally depend on the mechanical analysis of the aquifer. The Gravel will have to be cleaned
and washed before use. A tolerance of 10% shall be allotted in respect of grading of Gravel.

The Gravel filling of the annular space between the pipe assembly and the bore holes shall start from the bottom of
bore holes and shall be done upto ground level. The gravel packing will have to be done as per IS : 2800.

Development of the tube well

The tube well may be developed as per clause 9.3 of IS : 2800 (Part 1)-1991 (latest). The water coming out should be
silt/sand free after completion of development. The tube shall be developed by using a compressor of minimum
capacity 600 cfm and pressure 7.0 kglcmz. Final discharge should be totally sand free as per IS: 2800 (Part —I) 1991
(amended upto date). The payment shall be made for actual working hours for development subject to ceiling of
maximum 24 hours for each tube well. The contractor has to bear the cost of development work needed beyond
24hrs, at his own cost.

Lowering of Riser pipe in Tube Well

Providing & lowering of G.I. Pipes, flange pipe including rubber washer and nuts of 8 mm dia complete in all respect
1.5.1239 Marked. B Class 50/65 mm diameter shall be lowered in required length. The flange shall have required
suitable size of holes and slot for cable.

Signature of Contractor Executive Engineer (PHE-Il)
JDA, Jaipur
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Annexure A:

Compliance with the code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall —

(a)
(b)
()

Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an unfair
advantage in procurement process or to otherwise influence the procurement process;

Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit or
avoid an obligation;

Not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the transparency, fairness and
progress of the procurement process;

Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain unfair
advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do the same, directly or
indirectly, to any party or to its property to influence the procurement process;

Not obstruct any investigation or audit of a procurement process;

Disclose conflict of interest, if any; and

Disclose any previous transgressions with any Entity in India or any other country during the last three years
or any debarment by any other procuring entity.

Conflict of Interest :-

The Bidder participating in a bidding process must not have a Conflict of interest.

A conflict of interest is considered to be a situation in which a party has interests that could improperly influence that
party's performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws
and regulations.

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if, including
but not limited to:

a.

b.
C.
d.
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Have controlling partners/shareholders in common ; or

Receive or have received any direct or indirect subsidy from any of them; or

Have the same legal representative for purposes of the Bid; or

Have a relationship with each other; directly or through common third parties, that puts them in a position to
have access to information about or influence on the Bid of another Bidder, or influence the decisions of the
Procuring Entity regarding the bidding process; or

The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than one
Bid will result in the disqualification of all Bids in which the Bidder is involved. However, this does not limit the
inclusion of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; or

The Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the Goods, Works or Services that are the subject of the Bid; or

Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as engineer-
in-charge/ consultant for the contract.
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Annexure B :

Declaration by the Bidder regarding Qualifications
Declaration by the Bidder

relation to my/our Bid submitted to for procurement of

in response to their Notice inviting Bids No. ............... Dated

wvvor..... We hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that :

1. 1/We possess the necessary professional, technical, financial and managerial resources and competence
required by the Bidding Document issued by the Procuring Entity;

2. 1/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State Government
or any local authority as specified in the Bidding Document;

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered by
a court or a judicial officer, not have my/our business activities suspended ant not the subject of legal
proceeding for any of the foregoing reasons;

4. 1/We do not have, and our directors and officers not have, been convicted of any criminal offence related to
my/our professional conduct or the making of false statements or misrepresentations as to my/our
qualifications to enter into a procurement Contract within a period of three years preceding the
commencement of this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;

5. |\We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which
materially affects fair competition;

Date : Signature of bidder
Place :
Name :
Designation :
Address :



Annexure C :

Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is Commissioner, JDA Jaipur.
The designation and address of the Second Appellate Authority Executive Committee (E.C.), JDA Jaipur.

(1) Filing an appeal
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring Entity is in
contravention to the provisions of the Act or the Rules or the Guidelines issued there under, he may file an
appeal to First Appellate Authority, as specified in the Bidding Document within a period of ten days from the
date of such decision or action, omission, as the case may be, clearly giving the specific ground or grounds on
which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed only by a Bidder who has
participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before the opening of the Financial
Bids, an appeal related to the matter of Financial Bids may be filed only by a Bidder whose Technical Bid is
found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as possible and
shall Endeavour to dispose it of within thirty days from the date of the appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in para (2),
or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by the First
Appellate Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, may file a
second appeal to Second Appellate Authority specified in the Bidding Document in this behalf within fiteen days
from the expiry of the period specified in para (2) or of the date of receipt of the order passed by the First
Appellate Authority, as the case may be.

(4)Appeal not to lie in certain cases
No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely:-
(a) Determination of need of procurement;
(b) Provisions limiting participation of Bidders in the Bid process;
(c¢) The decision of whether or not to enter into negotiations;
(d) Cancellation of a procurement process;
(e) Applicability of the provisions of confidentiality.

(5)Form of Appeal
(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there
are respondents in the appeal.
(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts
stated in the appeal and proof of payment of fee.
(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case
may be, in person or through registered post or authorized representative.
(6) Fee for filing appeal
(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees
ten thousand, which shall be non-refundable.
(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in India
payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal,
shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents
and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case
may be, shall -

(i) Hear all the parties to appeal present before him; and
(ii) Peruse or ingpect documents, relevant records or copies there of relating to the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof
relating to the matter, the Appellate Authority concerned shall pass and order in writing and provide the
copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement
Portal.
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FORM No. 1
[See Rule 83]
Memorandum of Appeal under the Rajasthan
Transparency in Public Procurement Act, 2012

APPRal NO: vt s Of o Before the

................................ (First/Second Appellate Authority)

Particulars of appellant :

(i) Name of the appellant :

(iiy Official address, if any :

(i) Residential address :

2.
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Name and address of the respondent (s) :

)

(i

(iii)

Number and date of the order appealed against and name and designation of the officer/authority
who passed the order (enclose copy), or a statement of a decision, action or omission of the
Procuring Entity in contravention to the provisions of the Act by which the appellant is aggrieved:
If the Appellant proposes to be represented by a representative, the name and postal address of
the representative:

Number of affidavits and documents enclosed with the appeal :

BTOUNAS 0T APPSR cove oo e e et s S e S Ao e R i s Mt s n i

(Supported by an affidavit)

PRAVET & vt v e s i s e s P S T e D S R S S S e RS i b e

Appellant’s Signature



Annexure D :

Additional Conditions of Contract
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1.

(i)

(i)
(iii)

Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors

during evaluation of Financial Bids on the following basis:

If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit

price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of

the Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case the

total price as quoted shall govern and the unit price shall be corrected;

It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall

prevail and the total shall be corrected ; and

If there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount

expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject

to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be

disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed.

Procuring Entity’s Right to Vary Quantities

(i) At the time of award of contract, the quantity of Goods, works or services originally specified in the

Bidding Document may be increased or decreased by a specified percentage, but such increase or
decrease shall not exceed twenty percent, of the quantity specified in the Bidding Document. It shall
be without any change in the unit prices or other terms and conditions of the Bid and the conditions of
contract.

(ii) If the Procuring Entity does not procure any subject matter of procurement or procures less than the
quantity specified in the Bidding Document due to change in circumstances, the Bidder shall not be
entitled for any claim or compensation except otherwise provided in the Conditions of Contract.

(iii) In case of procurement of Goods or services, additional quantity may be procured by placing a repeat
order on the rates and conditions of the original order. However, the additional quantity shall not be
more than 25% of the value of Goods of the original contract and shall be within one month from the
date of expiry of last supply. If the supplier fails to do so, the Procuring Entity shall be free to arrange
for the balance supply by limited Bidding or otherwise and the extra cost incurred shall be recovered
from the supplier.

Dividing quantities among more than one Bidder at the time of award (In case of procurement of
Goods)

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder,
whose Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement
to be procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver
the entire quantity or when it is considered that the subject matter of procurement to be procured is of critical
and vital nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and
the second lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at
the rates of the Bidder, whose Bid is accepted.

Signature of Contractor Executive Engineer (PHE-II)
with full address & Mobile No. JDA, Jaipur
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“No. IDA/Ex.En. (TA to Dir. Engg-1/2016/D- 2.¢

Annexure E:

.

JAIPUR DEVELOPMENT AUTHORITY, ]&IPUR

Dated: | }3}?_0 4

trb

Office Order

Subject: - DLP period for various type of works.

As per the decision taken in the 201 meeting of Executive Committee held on
23.02.2016 wrt. agenda no. 201:22, DLP period of various natures of works
amounting more than Ks. 25 lakhs has been revised as per following time periods
based on nature of works.

This order will supersede the earlier orders issued mn this regard i.e. order No
IDA/TA to D(E}/2010-11/13-317 dated 28.04.2011 including Special Condition

No, 2.2.2 & 223 of Anncxurel related to 8D refumd & Inrfcltu re (other Special
Condition of annexure-l of this order will remain valid) and order No.
JDA/ECEn(P--5 & TAY 2017/ D43 dated 27022015 and also all pertaining
arders, in connact agreements of i PWFEAR having DLP period ditterent than
what is being enforced through this present oider for concerned tvpe of work

sNo. | 7 7&'71";1}:: of Week 1 Existing | As per approved in E.C, |
S ks i | l Di P Per md | held on 23.02.2016
t 1| Biidge '.\’nrli ] |

1 CD Wo l’t\

y— -
t z\uuu‘,

e
| T Two laves Whhi TS Yyears o Months or one fall rainy
i : |
T | L S . ST ~tseason which eves s later
- 4_"1\ For Renewal, & ‘ng l'n ning | |
' (3BT upte '%(\ mm thichness i 1 yem |
L R e L SO Gl = JR S—
i (BIRT above A0 mys b utjm 101 3\'«'_‘.1':5 " Zvears i
| ! wm i i
TR B ’ e e b 2 S
| (©BL above 40 mm o upto 90 | ‘-w.\m | 3 years
t AN .
!" h B r bove X1 T S e e o MA—{
R A4 EL Abw Ve TR inm i NP S |
flore [ul_]\vg R(‘.ldﬁ |
i (a; Bl uplo o mz.! | O years :
T — e . i
| i (b} BT more than ‘H' mm |3 \ea.s | 3 years i
R A R TR e e — o = - ——“'_“—“‘“"“"“
L7 nd wall | b moenths Avears i
- Hu!lt‘ln s work ¥ } |
o LS e e o e e e, o)
{ (|] Work r&e('mmug to & \'ulm\ works | & months | 2 years 1
I i electrical works, loinery works and | ‘ I
| | painting wurks. i o
(iiy Work pertaming  to Building | 6 months | 5 years
¥ B B ¥
structure and other civil works.

B

Flcd'r;( work except maintenance | 6 months v Yvears
{ 1(]. Sewer/Water supply all including | 6 months i years

STP and water supply related work -
except maintenance works.




37

The release of ST amount shall be as per following table:-

Table-il
!{'ng(\ S ReleitdiD | 14.vear o year ld’.‘.“r;-“};.'}.r_ o

! OLP pem;a"“-w-__‘
| 4,

"Upto | year 100%

0% | 20%

i Ll

Upto 2 year j | 60% T o

T

=T

|

‘\

110% _j

Optodyear ] e o TW0% )

Upto 4 year = - | T |

| A
[ Upto 5 year ‘ 50°% —

e | | 50% |

Various conditions for managing DLP are as under-

(1)

(it}

{11t

(iv}

(v

{vit)

(vin)

At the time of completion of work, inal component shall be worked out for
each individual it like BT/ CC/bles/drams et as per ditferent categ,

aries
in Table 1), DLI shell be operative based upon vy pe of indivedual item exc-
CC-H years, BE- 1727375 vears, Drain- 3 years ote,

Similarly Tor bl newe works, these components should be caiculated at the
timme of TS itselt, swhich should be made part of Bl document

It any work, amount 1s ess than Rs. 25 lakhs bt der on due Lo extra/excess

work, il amount of final work crogses mere than Ks, 23 lakhs, DLP shaif be
aperative as per rale tor vach mdividual item

Similarty if anv work is mere than R8s, 25 fakhs but atter finalization amount
of work is less than Ks

aklis, DL shoubd be cporative for sivomanihs or

rainy seazon winchever s

During DLY poviad 4 contractor Taiis to repair ans work even atter wsue of 7
; : v

davs writtea notice, ame wark shail be got exwecniva by rospective Evecutive
Eogivewr at the contraciors sk and cost. This piotess shall be applicable
thronghout the DLP period. After completion of BLF period iiv such works
contaactor should be debarred and blacklisted tror DA for three vears as per
RTPP Rule 2012 and 200 % where he defalts i

fwa different works

vice 1 a single agrenment or in

Curarrter®y Inspection as per vules shall be carned cut and DLE registers shall
e mamtained by respective £

whive Engineers toomonior the DLP repairs,

special and regular inspection shall also be
IDAEXEn & TA to DE-L/ 201415/ D-223 dated 12.03.2015 and order no. S5E
(PMGSY) CIRCULAR 2000201135 dated 04 05.2006 Point no, 3.

cariied cub as per order no.

in case JDA teels to take up work on any existing DLP road due to any

reason, folowing nrocedure should be adopted:

{2} At the time of withdrawal total liabnlity of repairs as per DLP conditions
to be carried out and contractor shall be asked 1o complete the same. After

completion of asséssed repairs DL period shall be released after
deduction amt. as per table L
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S —— ——

e

Table-111
B Racmsey o0 [ 1 vear 2vear Jyear | dvear | “Syear
Withgrawal of DLP, of - : : I ) l )
“wrk ordar 1 . !
DL pericd | i
| |
“ | 1 \I '
1 year i 112 | - = )k E 5
2 year S 258 143 . - | -
{ 3 year | 438 | 3% N g s
L2 i
| 5 vear P9 1 788 b45 | 462 | 247

Note:- Calculation is to be done on quarterly basis.

(b) In rase Contractor fails to carry out these repairs, same shall be carried
aut at his risk and cost. If the total amt. of such repairs works out ta be
more than tctal retained amt. of SD, same shall be recovered from other
works and as per PDR ruies. The amovnt as per Table 111 is also 1o be
deducted in addition to this amount.

(ix) Based upon type of work, DL conditions tor works to be carried out dunng

DL period with their frequency of respective type of work sha ! Lie prepared

by respective SE's abter approval of these periods.

‘This order shall come in force with immediate effect and will be appiicable on all
new works whose NIB is to be called
B
" Yirector (Enginecring-1}
DA, Jaipur
Copy to following for indurmation and necessary action-
1. S 1DC, ITA, Jaipur,
2. PS o Gecretary, DA, Inipad
3. Darector Engineer L/ [, Jaipur
4 Director (Finl), IDA faipur.
CE JDA, jaipui.
6o Al Add Chief Engineers, DA, fupur.

s, JVAL Tarpus .

Superintendent Eng
5 OSD (RM), DA, Jaipur.
G, Additional Director (REV.&DP)
10. CAQ (P&A) JDA, Jaipur.

11. Sr. Horticulturist, JDA, Jaipur
12, Afl Execulive Engineer, DA, Jaipur.,
13. DD (E&B) JDA, Jaipur. :

14. AL AOs, JUA, Jaipur.

15. All AAQs, |DA, Jaipur.

16. System Analyst

17, All Contractors” Association, JDIA, Jaipur.

18. Guard file é-q g
: )

S.E & TA to Dir. (Engg--l)
JDA, Jaipur

=
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Annexure F:

Jaipur Development Authority, Jaipur
Office Order
No. : JDA/IT(1074501)/E-Services/2015-16/D- 299 Dated: A \g.-2al b

Subject: Payment mechanism for participating in tender.

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD)
(Bid Security), Tender Fee and RISL processing fee online through JDA Portal. The
bid security options available in tender for participants are as mentioned below:
A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which
bidder requires to prepare BG before applying in the tender. The details of BG
requires to be fed on JDA portal before paying balance amount (Tender Fee +
RISL Processing Fee). This amount will be paid through Payment Gateway only,
option to make balance payment through EFT (RTGS/NEFT) will not be available.

If bidder does not opt for BG against EMD, options of making complete payment
through Payment Gateway or through EFT (NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT
(NEFT/RTGS)” will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per
the standard procedures it may take 4 to 24 hours in process of confirmation of
EFT through Auto-Process depending on the time of EFT done. Therefore, option
to make payment through EFT (NEFT/RTGS) will be available till 2 days prior to
closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc.,
will be available. User can use this facility from anywhere any time till the
closing date & time of bid participation. ‘

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the

basis of which user will get the payment details along with other details for
bidding on e-Procurement portal of GOR.

* In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.

Page1of2



e In case complete payment is done through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time
basis.

e In case complete payment is done through EFT (NEFT/RTGS), on confirmation
of payment from ICICI Bank (Auto Process) “Bid Participation Receipt” will be
available on Login of Bidder on JDA portal.

This payment mechanism will come into force w.e.f 15/10/2016. Thereafter, old
payment mechanism related to NEFT/ RTGS in which the bidder makes direct
payment without “Paying Slip for EFT (NEFT/RTGS)” in JDA’s bank account will be
discontinued.

All procuring entities are hereby directed to clearly mention this procedure in NIB
document.

(Pawan Arora)
Secretary

Copy for information and further necessary action to:

1. P.S.to JDC, IDA, Jaipur.

2. P.S.to Secretary, Secretary, JDA, Jaipur.

3. Director (Law / Finance / Town Planning / Engineering-l / Engineering-1l), JDA,
Jaipur.

4. All Additional Chief Engineer , JDA, Jaipur

5. DC (Administration)/DC(Store)/DC (Vehicle), DA, Jaipur

6. System Analyst, JDA, Jaipur

7. Analyst-cum-Programmer, JDA to ensure integration of software w.ef
01/10/2016.

8. All Xen , JDA, Jaipur.
9. Officer-in-charge, SPPP Portal, Jaipur.
10.0SD (Public Relation) / PRO, JDA, Jaipur. {
7
49
(Brijesh Kishore Sharma)
0SD (RM)

Page 2 of 2
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Annexure G:

STUYR fEehra JiiEenoT,
FHiE = F4 IDAST Aoworks-12017/D- V7] 2 = - \ e Ay ’ 7
1 9 2017 # wrd AR & Affeddm wm GST @m AW & H
Al /ER el de AR & Rl ffae gl Al s 2 o & oafasr
g fam prm B A & g ol =7 aemsy S0 uEeee A 9| g 19 & #H
FEiFET WHTOr /90 O invoice R % A wpa R o gfefvaa @nd -
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3. widA &P e A e AdEr AW & oy A fefa § e S noice
SPIAF-AFTT T WG SR 97 3H e F oA § §Ew s e it fen e
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30.06.17 @F MY 3 lnveice AT FIA T} Taxable lnvoice T2 AR FET 04 ZTH 47T
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10.
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12.

13.

14,

16.
17

18.

19.

21,

22
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SCHEDULE 'H'

SPECIAL CONDITIONS

If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant BSR on which
schedule 'G' has been prepared, shall prevail.

The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule 1971.

The JDA shall have right to cause on audit and technical examination of the work and the final bills of the
contractor including all supporting vouchers, abstract etc. to be made within two years after payment of the final
bills and if as a result such audit any amount is found to have been over paid/excess in respect of any work done
by the contractor under the contract or any work claimed by him to have been done under this contract and found
not to have been executed the contractor shall be liable to refund such amount and it shall be lawful ;for the JDA
to recover such sum from him in ;the manner prescribed in special condition no. 8 or any other manner legally
permissible and if it is found that the contractor was paid less then that was due to him under the contract in
respect of any work executed by him under it, the amount of such under payment shall be paid by the JDA to the
contractor.

The contractor shall not work after the sunset and before sunrise without specific permission of the authority
Engineer.

Whenever any claim against the contractor for the payment of a sum of money arises out or under the contracts,
the JDA shall be entered to recover the sum by appropriating in part or whole of the security deposit of the
contractor. In the event of the security being insufficient or if no security has been taken from the contractor then
the balance of the total sum recoverable as the case may shall be deducted from any sum then due or which a
any time there contract with the JDA should this sum be sufficient to recover the full amount recoverable, the
contractor shall pay to JDA on demand the balance remaining due. The JDA shall further have the right to effect
such recoveries under P.D.R. Act.

The rate quoted by the contractor shall remain valid for a period of 120 days from the date of opening of the
tenders.

By submission of this tender the contractor agree to abide with all printed conditions provided in the PWD manual
from 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the contractor and conditional tender is liable to be rejected.

All transaction in the execution of this work and this tender will be liable to sale-tax vide section 2(B) read with
sub clause (4) Sale-tax Rule, 1954.

If any Bid withdraws his Bid prior to expiry of said validity period given at S.No. 6 or mutually extended prior or
makes modifications in the rates, terms and conditions of the tender within the said period which are not
acceptable to the department or fails to commence the work in the specified period, fails to execute the
agreement and fails to furnish performance guarantee the department shall without prejudice to any, other right or
remedy, be at liberty to forfeit the amount of earnest money given in any form absolutely. If any contractor, who
having submitted a Bid does not execute the agreement or start the work or dose not complete the work and the
work has to be put to re-biding, he shall stand debarred from participating in bidding in JDA for Six Months in
addition to forfeiture of Earnest Money / Security Deposit /Performance Guarantee and other action under
agreement

Rules regarding enlistment of contractors provide that work upto five times limit for which they are gualified for
tendering can be allotted to them. Therefore, before tender the contractors will keep this in mind, and submit the
details of work. Bids with incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site shall have to be removed by the contractor
within a period of 3 days of the instructions, issued by the Engineer-Incharge in writing. Failing which, such
material shall be removed by the Engineer-Incharge at risk and the contractor after expiry of 3 days period.

The material collected at site and paid provisionally shall remain under the watch and ward of the contractor till it
is consumed, fully on the work.

The rates provided in Bid documents are inclusive of all Taxes, royalty & GST etc.

No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. Source/borrow pit area
for earth shall have to be arranged by the Contractor at his own cost.

Undersigned has full right to reject any or all Bids without given any reasons.

Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

As per Supreme Court decision "All contracts with Governments shall require registration of workers under the
building and other construction workers (Regulation of Employment and Conditions of Service) Act, 1996 and
extension of benefits to such workers under the act."

The Bidder are required to submit copy of their enlistment as contractor.

. Conditions of RPWA-100 will be mandatory & acceptable to the contractor.

Any Bid received with unattested cutting/overwriting in rates shall be rejected and such bidder will be debarred
from Bidding for three months in JDA.

All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules,
2013 will be applicable. If there is any contradictions in existing special conditions and provisions of THE
RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and RULESL,,ZD.B.%L be applicable.

g —
T
Signature of Contractor Executive Engineer (PHE-II)
with full address & Mobile No. JDA, Jaipur
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Section A-6
Bill of Quantities




JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
G-Schedule

Name of work:- Shifting /Replacement of uPVC/DI pipe line, Tw's for water supply scheme

Village Bhombhoriya and Village Narsingpura, Sarangpura and Village-
Sitapur, Kishorpura, Laksmipura, Natlalpura, Govindpura, Nimeda,
Mundiaramsar of Tehsil Sanganer at JDA residential scheme Anand Vihar
under EE PHE-II, JDA, Jaipur.

No.

Particulars Qty. Rate Unit Amount
(In Rs.)

1.00

Providing laying & Jointing of ISI
mark centrifugally cast (Spun)
ductile iron pressure pipe for water
with socket and spigot end and
Tyton joint confirming to IS
8329/2000 and departmental
specification in standard length (As .
required) for (Class K-7) suitable
for push on joint (rubber gaskets
jointing) with side cement mortar
lining with cutting of pipe and fixing
of C.I. special joint where ever
required. This also include the
excavation of trench up to 1.5
Meter depth in all type of soil
cutting of road surface pavement
where required lift up to 1.5 Mt.
stacking the soil clear form the
edge of excavation and refilling of
soil after laying and jointing of pipe
line with proper compaction and
disposing of all surplus soil as
directed within lead of 30 Meter.
This also include getting the pipe
line tested and site clearance etc.

1.10

100 mm 3080.00 | 1397.00 | Per. Mtr, 4302760.00

1.20

150 mm 4435.00 | 2013.00 | Per. Mtr. 8927655.00

2.00

Providing/fixing/testing KG of DI
specials (K-7) i.e. bend, tees, tail
pieces, flanges etc. of various size
as per the site condition and | 1000.00 90.00 Kg. 90000.00
requirement including all jointing
material in all respects, As per
PHED specification.

3.00

Providing, fabricating and installing
MS specials including rolling,
cutting, welding in different shape
and size.

200.00 80.00 Kg. 16000.00

4.00

Supply of cast iron specials (class-
10) as per IS : 5531-1988)
specification as required.

4.10

80 mm to 150 mm 300.00 58.00 Kg. 17400.00
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5.00 | Supply and fixing of cast

iron
double sluice valves IS 14846/2000
specification (ISI marked) of PN-1
rating including cost of rubber

flange gaskit and nut  bolts

complete as required for following
sizes.

Supply of cast iron detachable
joints  class-10  as per ISI
specification (IS 8794-1988) along
with rubber ring (ISI marked) and
nut bolts complete as per PHED

8107.00 | Each | 32428.00

80 mm

6.10

6.20 | 100 mm
6.30 | 125 mm

- ]

20.00 274.00

20.00 225,00

4500.00
5480.00

12.00 | 360.00

4320.00

6.40 | 150 mm

Supply and fixing of cast iron air
valves IS 14845/2000 specifications
( ISI marked ) including cost of MsS
clamp, GI Pipe, MS/GI flange,
rubber flange gaskit and nut bolts
complete as required for following
sizes.

25 mm size Air Valve

10.00

12.00

458.00 5496.00

1202.00 Each 12020.00

Labour charges for inter connection
of proposed pipe line with existing,
pipe line by digging of Pit, cutting of
pipe, dewatering through pumps
and satisfactory testing of inter
connection and site clearance.

6.00

2512.00 Each 15072.00

Labour charges for inter connection
of proposed pipe line with existing,
pipe line by digging of Pit, cutting of
pipe, without bailing out of water

12.00

and satisfactory testing of inter
connection and site clearance.

890.00 Each 10680.00

Total Rs. 13489105.00
v ,/
(‘___J —_
Executive Engineer (PHE-II)
JDA, Jaipur
I/We Quote as ................. % Above/ Below the Schedule "G"
GO0 VB e vttt mmamsecoac o553 eSSBS AP e e )

Signature of Contractor
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