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Bid Document

For

“Providing laying & Jointing of sewer line at Vasant Vihar, under EE
PHE-II, JDA, Jaipur”

Cost:- Rs 14.54 Lakh

NIB No. 03/2020-21 Due on 25.06.2020

Executive Engineer (PHE-II)
Jaipur Development Authority
Jaipur
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Annexure: 1

NIB for Publication in News Paper

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Room No. 302, Citizen Care center Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawaharlall Nehru Marg,
Jaipur — 302 004
Telephone: +91-141-2569696 email: ee.phe2@jaipurjda.org

No: - JDA/EE/PHE-11/2020/D- 2 \ © Dated:- || \ 6 | o2y

NOTICE INVITING BID

NIB No. : JDA/EE (PHE-II)/03/2020-21

Online Bids are invited upto 6.00 PM of 25.06.2020 for “Providing laying & Jointing
of sewer line at Vasant Vihar, under EE PHE-Il, JDA, Jaipur’. The amounting to Rs.
14.54 Lakh Last date for applying bid and making online payment on JDA portal is up-to
6.00 PM of 25.06.2020. Details may be seen in the Bidding Document at our office or the

State Public Procurement Portal website wWww.sppp.rajasthan.gov.in,

www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in

{UBN NO:.cisicisvismsmsmmsrsisssinsunsannsssssssssanss )
To participate in the bid, bidder has to be:

1. Registered on JDA website www.jda.urban.rajasthan.gov.in
For participating in the Bid, the Bidder has to apply for the Bid and pay the Bidding Document

Fee, RISL Processing Fee and Bid Security Deposit, online only.
2. Registered on e-Procurement Portal of Government of Rajasthan ww.eproc.rajasthan.gov.in for

online e-Bid submission. (’—Q'

(Mukesh Kumar Meena)
Executive Engineer (PHE-II)

JDA, Jaipur
Copy to :-

1. PRO Cell, JDA, Jaipur for publication in News paper.
(Job No. JDA/EE (PHE-II)/A & F/2019-2020/Mar/196 dt. 19.03.2020 Rs. 15,16,047.0@;
(Mukesh Kumar Meena)

Executive Engineer (PHE-II)
JDA, Jaipur
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Annexure: 2

Detail NIB for uploading on SPP Portal, e-Procurement, JDA Portal & as part of NIB

Document

JAIPUR DEVELOPMENT AUTHORITY

Room No. 302, Citizen care center Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawaharlal Nehru Marg,

Telephone: +91-141-2569696 email: ee.phe2@jaipurjda.org
Bid No: - JDA/EE(PHE-II)/2020/D- = \C)

Jaipur - 302 004

Dated:- “ l é /,;204;_(j

NOTICE INVITING BID

NIB No. : JDA/EE(PHE-II)/03,/2020-21

Name & Address of the
Procuring Entity

» Name: Executive Engineer (PHE-II), Jaipur Development Authority
> Address: 302, Citizen care center Building, Ram Kishore Vyas Bhavan,
Indira Circle, Jawaharlal Nehru Marg, Jaipur - 302 004 (Rajasthan)

» Email: ee.phe2@jaipurjda.org

Subject Matter of Procurement

»Providing laying & Jointing of sewer line at Vasant Vihar,
under EE PHE-II, JDA, Jaipur

#» (Job No. JDA/EE (PHE-II))A & F/2019-2020/Mar/196 dt.
19.03.2020 Rs. 15,16,047.00)

Bid Procedure

» Single-stage tender (Single envelope) open eBid

procedure at http:/ /eproc.rajasthan.gov.in

competitive

Bid Evaluation Criteria (Selection
Method)

» L 1(eg. Least Cost Based Selection (LCBS) -L-1

Websites for downloading
Bidding Document,
Corrigendum's, Addendums, etc.

» Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in,
www.jda.urban.rajasthan.gov.in

Website for online Bid
application participation and
payment *

» Website: www.jda.urban.rajasthan.gov.in
» For participating in the Bid, the Bidder has to apply for this Bid and
pay the Bidding Document Fee, RISL Processing Fee and Bid Security
Deposit, online only.
o Bidding document fee: Rs. 500/- Rupees (Five Hundred only)
o RISL Processing Fee: Rs. 1000/- Rupees (One Thousand only)
Requisite Bid Security Deposit

Estimated Procurement Cost

» INR Rs. 14.54 Lakh /- (Rupees Fourteen Lakh Fifty Four Thousand
only)

Bid Security Deposit

» Amount (INR): 2% (Rs. 29,080/-) (For "A" & "AA" Class contractor
registered in other department) of Estimated Procurement Cost, 0.5% of
5.5.1. of Rajasthan, 0.5% (Rs. 7,270/-) (For Contractor registered "D" and
Above Class in JDA) for Bidder registered as contractor in JDA, 1% for
Sick Industries, other than S.S.1., whose cases are pending with Board of
Industrial & Financial Reconstruction.

»In case of Department’s of the State Government and undertakings]
Corporations, Autonomous bodies, Registered Societies, Cooperative
Societies which are owned or controlled or managed by the State
Government and Government undertakings of the Central
Government shall submit a bid securing declaration in lieu of bid
security.

Date/Time/Place of Pre-Bid

> NA.

Applying Bid and making
Online Payment on JDA portal

» Start Date: 15.06.2020 at 10.00 AM
» End Date: 25.06.2020 at 06.00 PM

4]
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(www.jda.urban.rajasthan.gov.in) | » In case EMD in form BG Original Bank Guarantee is to be submitted in
Room No. MB-SF 226 of Main Building, JDA, Jaipur by 26.06.2020
10.00 AM to 30.06.2020 up to 3.00 PM

Bid Submission on e- » Start Date: 15.06.2020 at 10.00 AM

Procurement Portal of GOR » End Date: 25.06.2020 at 06.00 PM

Date/Time/Place of Technical Bid | » N.A.

Opening

Date/ Time/ Place of Financial »01.07.2020 at 11.30 AM

Bid Opening » CCC TF 302, Third Floor, Customer Care Building, Ram Kishore Vyas
Bhawan, Indira Circle, Jawaharlal Nehru Marg, Jaipur-302 004
(Rajasthan)

Bid Validity »120 days from the bid submission deadline

Completion Period » 03 Months

* Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD) (Bid Security), Tender
Fee and RISL processing fee online through JDA Portal. The bid security options available in tender for
participants are a Mentioned Below:-

A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to prepare
BG before applying in the tender. The details of B.G. requires to be fed on JDA portal before paying
balance amount (Tender Fee + RISL Processing Fee). This amount will be paid through Payment Gateway
only, option to make balance payment through EFT (RTGS/NEFT) will not be available.
If bidder does not opt for BG against EMD, options of making complete payment through Payment
Gateway or through EFT (NEFT / RTGS) will be available.
Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be
generated by the system for the complete amount. The payment can be made from any Bank any Branch
using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in any other ]DA
bank account will not be acceptable and bidder stands disqualified from participation in the bid applied
for). After successful transaction through NEFT/RTGS, as per the standard procedures it may take 4 to 24
hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done.
Therefore, option to make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to
closing date of bid participation.
Option-3: Payment Gateway (Aggregator)
The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User
can use this facility from anywhere any time till the closing date & time of bid participation.

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user will get
the payment details along with other details for bidding on e-Procurement portal of GOR.

* In case of BG as the remaining payment will be done through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time basis.

* In case complete payment is done through Payment Gateway, on successful transaction the “Bid
Participation Receipt” will be generated on real time basis.

+ In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI
Bank (Auto Process) “Bid Participation Receipt” will be available on Login of Bidder on JDA portal.

th
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Note:-
1.

10.

Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical
and financial proposal.

In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to
confirmation), its Bid shall not be accepted.

To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type
I1I) as per Information Technology Act-2000 using which they can digitally sign their electronic bids.
Bidders can procure the same from any CCA approved certifying agency, i.e. TCS, Safecrypt, Ncode
etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not procure a new
DSC. Also, bidders must register on http://eproc.rajasthan.gov.in (bidders already registered on
http:/ /eproc.rajasthan.gov.in before 30-09-2011 must register again).

JDA will not be responsible for delay in online submission due to any reason. For this, bidders are
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow
speed; choking of web site due to heavy load or any other unforeseen problems.

Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details
about the e-Tendering process.

Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by
DolT&C, GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell,
DolT&C for booking the training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail:

eproc@rajasthan.gov.in Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme,
Jaipur

The procuring entity reserves the complete right to cancel the bid process and reject any or all of the
Bids.

No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless
and until a formal contract is signed and executed between the procuring entity and the successful
bidder.

Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely
on the individual bidders to verify such information) and the information provided therein are
intended only to help the bidders to prepare a logical bid-proposal.

The provisions of RTPPA Act 2012 and Rules 2013 thereto shall be applicable for this procurement.

Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the
RTPP Act 2012 and Rules thereto, the later shall prevail.

=]
& B

(Mukesh Kumar Meena)
Executive Engineer (PHE-II)
JDA, Jaipur

6|
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Annexure: 3
As part of NIB Document

Process for Participation & Depositing Payment Online

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL. Processing
Fee and Bid Security Deposit (BSD) through online mode only for which the bidder has to get registered
himself on JDA portal www.jaipurjda.org.

To participate in the bid, bidder has to be:

1. Registered on JDA website www.jaipurjda.org(by depositing Rs. 500.00 online, the validity of
which remains 3 (three) years).

For participating in the Bid, the Bidder has to apply for this Bid and pay the Bid Document Fee,
RISL Processing Fee and Bid Security Deposit, online only.

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for
online e-Bid submission.

Methods for depositing on line amount
»  Online through Internet Banking, Debit Card or Credit Card.

» In case the amount exceeds the online payment limit, the payment may be made through RTGS /
NEFT / Transfer in Bank Account Number 675401700586 IFSC Code ICIC0006754 of ICICI BANK
Limited, JDA Campus

Jaipur,

In case of RTGS / NEFT / Transfer the bidder is required to deposit the requisite amount in the dedicated
bank account number as mentioned above and has to get the UTR / Reference number from the bank. This
number requires to be updated whiling applying the bid on JDA portal.

While participation in the bid, a receipt will be generated through the system showing the submission
details as per Annexure-4. The bidder is required to fill the instrument numbers for various heads on e-
Procurement portal www.eproc.rajasthan.gov.in as mentioned in the receipt.

More details about Registration Process, Terms and Conditions and FAQ along with contact detail is
available on JDA website www jaipurjda.org under eServices>>]DA Tender

e |
P
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Annexure: 4

Template of Online Receipt as part of NIB Document

Bidder has to submitted as proof of deposited amount against the Bid on e-Procurement Protal

Jaipur Development Authority

Bid Participation Recei
e m Date & Time :09/06/2015 05:13 PM

Bid Detail

Bid Id : 6215152001 Procurement Entity 1 3O000O000O0C X
Bid Title : Testing

Bid Value : 300000 Bid Opening Place : Manthan Hall, Jaipur
Development Authority

Bidder Detail

Nama of Entity B 06.6.6.6.0.6.¢¢4 Mobile 9829012345

Registration Type.  Individual Instrument Amount .~ 32500 00

Payment Mode Online' UTR Payment Channel Payment Gateway/1CiCI Branch - JOA

Instrument No 456123789 Instrument Cate : 17-06-2018
Dates Detail
Sr. No. Event Name Event Date
1 Publshing Date 01/06/2015 0100 PM
2 Bid Ogening Date 01.07/2015 03.00 PM

Specific Instrument Detail for eProc Rajasthan

Instrument Type: DD
Instrument Number Head Name Amount Date
10000 Terder Fee 400 00 05062016
10001 RISL Processing Fee 1000 00 05062015
10002 " Bid Security Depost 3000000 05062016
Issuer Detail : Jaipur Development Authority ChallanNumber:  g4451 5500014
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Section A-1
Instructions to Bidders
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SCHEDULE AND SPECIFICATIONS

1. Name of work:- Providing laying & Jointing of sewer line at Vasant Vihar, under EE PHE-II, JDA,

Jaipur.
2. NIB No. .- E.E.(PHE-II)/03/2020-21
Bid cost - Rs. 14.54 Lakh
4. Cost of Bid documents .- Rs 500/- (Five Hundred Only)
Earnest Money - Rs. @ 2% Rs. 7,270/-
(For Contractors Enlisted in JDA, Jaipur)
- Rs. @ 2 % Rs. 29,080/-
(For Contractors Enlisted in other Govt. Deptts.
In Class-A/AA Category)
6. Bid Submission Start date & Time :-15.06.2020 at 10.00 A.M.
7. Bid Submission End date & Time - 25.06.2020 (upto 6.00 P.M.)
8. Bid opening Date & Time - 1.07.2020 at 11.30 A.M.
9. Completion period of work : - 03 (Three) Months.

SCHEDULE 'A' : INFORMATION USEFUL FOR THE CONTRACTORS :

The tenderer should see the site and fully understand the condition of the site before tendering and
include all lead, lifts etc. Percentage above/Below or equal to be quoted on the rates as given in the
'G' Schedule. The work shall be carried out in accordance with the Rajasthan PWD, PHED and JDA
detailed specification and to the entire satisfaction of the Engineer-In charge of the work.

The bid will be opened only of those bidders deposit proper bid security, processing fee,
tender fee, VAT/GST clearance certificate (Valid upto Six months back from the opening of Bid) and
copy of registration of contractor in required category are found to be in order. The Bid security,
tender fee will be accepted only in from of demand draft/banker cheque in the name of Secretary
JDA, Jaipur.

In case work is not completed satisfactorily, the work performance security will be forfeited
along with Bid security.

SCHEDULE 'B': LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT:
The drawings enclosed annexure-6

SCHEDULE 'C': LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR:

List of the drawing to be supplied by the contractor as per Schedule-I.

SCHEDULE 'D': TEST OF THE MATERIALS :

The test of the material and workmanship shall be conducted by the JDA staff as necessary, The result of
such tests should confirm to the standard laid down in the Indian standards and or the standards laid down
in the detailed specification of the Public Works Deptt,. Proper quality control is required to be maintained
by the contractor. Qualified personnel as required under the contractor enlistments rules duly approved by
the Deptt. shall have to be engaged at site by the contractor. The deptt. reserves the right to engage such
staff and recover the expenses from the contractor on such account in case of his failure to do so.

SCHEDULE 'E': SAMPLES OF THE MATERIALS :

10 |
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The samples of the material like SW pipe, Pre-Cast manhole chamber uPVC SWR pipes etc. to
be used by the contractor shall be deposited 15 days in advance with the Engineer In charge and
be got approved by him before use.

SCHEDULE 'F' : TIME OF COMPLETION :

The work should start within Ten days of issue of work order and complete within 03 months.

SCHEDULE 'G' : ATTACHED SEPARATELY BASED ON JDA PHE BSR and JDA BSR 2016, JAIPUR.

SCHEDULE 'H' : SPECIAL CONDITION.

SCHEDULE 'I' : SPECIAL TERMS & CONDITION FOR LAYING OF SEWER LINE

Annexure A : Compliance with the code of Integrity and No Conflict of Interest

Annexure B : Declaration by the Bidder regarding Qualifications

Annexure C : Grievance Redressal during Procurement Process

Annexure D : Additional Conditions of Contract

Annexure E : DLP period for various type of works. Office order D-29 dated 11.03.2016
Annexure F : Payment mechanism for participating in tender: Office order D-399 dated 04.10.16.

Annexure G : GST Circular for participating in tender: Office order D-172 dated 12.07.17.

i g
_./'/ //
b 1
SIGNATURE OF CONTRACTOR EXECUTIVE ENGINNER (PHE-II)

Jaipur Development Authority,
with full address & Mobile No. : Jaipur
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Section A-2
General Conditions of Contract

(Appendix X1 of PWF & AR. Govt. of Rajasthan
effective up to date shall be applicable)

12 |
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Section A-3
Special Conditions of Contract
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W N

12,

13.

14.

15.
16.

17
18.
. As per Supreme Court decision "All contracts with Governments shall require registration of workers under the

20.
. Conditions of RPWA-100 will be mandatory & acceptable to the contractor.
22.

23

SCHEDULE 'H'
SPECIAL CONDITIONS

If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant BSR on which
schedule 'G' has been prepared, shall prevail.

The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule 1971.

The JDA shall have right to cause on audit and technical examination of the work and the final bills of the
contractor including all supporting vouchers, abstract etc. to be made within two years after payment of the final
bills and if as a result such audit any amount is found to have been over paid/excess in respect of any work done
by the contractor under the contract or any work claimed by him to have been done under this contract and found
not to have been executed the contractor shall be liable to refund such amount and it shall be lawful ;for the JDA
to recover such sum from him in ;the manner prescribed in special condition no. 8 or any other manner legally
permissible and if it is found that the contractor was paid less then that was due to him under the contract in
respect of any work executed by him under it, the amount of such under payment shall be paid by the JDA to the
contractor.

The contractor shall not work after the sunset and before sunrise without specific permission of the authority
Engineer.

DELLETED

Whenever any claim against the contractor for the payment of a sum of money arises out or under the contracts,
the JDA shall be entered to recover the sum by appropriating in part or whole of the security deposit of the
contractor. In the event of the security being insufficient or if no security has been taken from the contractor then
the balance of the total sum recoverable as the case may shall be deducted from any sum then due or which a
any time there contract with the JDA should this sum be sufficient to recover the full amount recoverable, the
contractor shall pay to JDA on demand the balance remaining due. The JDA shall further have the right to effect
such recoveries under P.D.R. Act.

The rate quoted by the contractor shall remain valid for a period of 120 days from the date of opening of the
tenders.

By submission of this tender the contractor agree to abide with all printed conditions provided in the PWD manual
from 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the contractor and conditional tender is liable to be rejected.

All transaction in the execution of this work and this tender will be liable to sale-tax vide section 2(B) read with sub
clause (4) Sale-tax Rule, 1954.

. If any Bid withdraws his Bid prior to expiry of said validity period given at S.No. 7 or mutually extended prior or

makes modifications in the rates, terms and conditions of the tender within the said period which are not
acceptable to the department or fails to commence the work in the specified period, fails to execute the agreement
and fails to furnish performance guarantee the department shall without prejudice to any, other right or remedy, be
at liberty to forfeit the amount of earnest money given in any form absolutely. If any contractor, who having
submitted a Bid does not execute the agreement or start the work or dose not complete the work and the work has
to be put to re-biding, he shall stand debarred from participating in bidding in JDA for Six Months in addition to
forfeiture of Earnest Money / Security Deposit /Performance Guarantee and other action under agreement.

Rules regarding enlistment of contractors provide that work upto five times limit for which they are qualified for
tendering can be allotted to them. Therefore, before tender the contractors will keep this in mind, and submit the
details of work. Bids with incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site shall have to be removed by the contractor
within a period of 3 days of the instructions, issued by the Engineer-Incharge in writing. Failing which, such
material shall be removed by the Engineer-Incharge at risk and the contractor after expiry of 3 days period.

The material collected at site and paid provisionally shall remain under the watch and ward of the contractor till it
is consumed, fully on the work.

The rates provided in Bid documents are inclusive of all Taxes, royalty.

No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. Source/borrow pit area
for earth shall have to be arranged by the Contractor at his own cost.

Undersigned has full right to reject any or all Bids without given any reasons.

Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

building and other construction workers (Regulation of Employment and Conditions of Service) Act, 1996 and
extension of benefits to such workers under the act."
The Bidder are required to submit copy of their enlistment as contractor.

Any Bid received with unattested cutting/overwriting in rates shall be rejected and such bidder will be debarred
from Bidding for three months in JDA.

All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules,
2013 will be applicable. If there is any contradictions in existing special conditions and provisions of THE
RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and RULES, 2013}1:@3 be applicable.

—~ /-
Signature of Contractor Executive Engineer (PHE-II)
with full address & Mobile No. JDA, Jaipur

14 |
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SCHEDULE 'I'
SPECIAL CONDITIONS OF THE CONTRACT

1 PROVISION FOR EINFORCEMENT IN PRE-CAST RIN

The Contractor shall provide steel reinforcement as per design requirement in each Pre-Cast M-40
Grade Circular Rings, along with nominal reinforcement @ 0.12% of gross cross sectional area in both
the direction i.e. vertical bar & circular rings) subject to a minimum of nominal reinforcement as
per Code of “Practice of Plain and Reinforced Concrete” IS:456 2000. No extra payment shall be
made to him/firm on this part. The Contractor shoul herefo rovision
accordingly.

SETTING OUT

2.

The contractor(s) shall set out the whole of the work in conjunction with an officer to be
deputed by the Engineer-in-charge and during the progress of the work to amend on the
requisition of the Engineer-in-charge any errors which may arise therein and provide all the
necessary Labour materials and equipments for so doing. The contractor has to provide all
tools, plant, machinery, Labour and materials which may be necessary and required for the
work. All materials and workmanship shall conform to the relevant specifications mentioned in
the tender documents.

The contractor shall carryout the detailed topographic survey (level survey) with in the site and
prepare the pre-commencement maps for approval of the Engineer-in-charge. Based on the
approved pre-commencement maps showing spot levels of road crossing, the contractor will
prepare the necessary working drawings and L-sections for the purpose of execution of work.

Public Awareness / Information Display

4.

The contractor shall, at his own cost, arrange to provide, erect and maintain necessary display
boards/ flags/banners etc. at selection points of project site giving such information as
considered necessary for public awareness/ information/ safety as directed by the Engineer-in-
charge.

Contractor shall provide sufficient number of boards at site of work indicating "JDA AT WORK"
at his own cost as required by Engineer-in-charge.

Transport of material is contractor's responsibility.

6.

10.

It shall be mandatory on the part of the contractor to arrange Crane of suitable size for the
transportation, loading, unloading, and fixing in position of the Pre-cast manhole elements. No
manual labour for such purpose shall be engaged.

The tested material will be transported to site by the contractor safely. If any material or
pipe/pre-cast elements got damaged during transportation, loading, unloading, stacking and
lowering in the trench the same will be rejected and no payment shall be made.

The surplus earth and damaged materials will be immediately removed from the site of work
and dumped as per instruction of Engineer-in-charge.

The material collected at site and paid provisionally shall remain under the watch and ward of
the contractor till it is consumed fully on the work.

Any material not conforming to the specifications collected at site shall have to be removed by
the contractor within a period of 3 days of the instructions, issued by the Engineer-In-charge in
writing. failing which, such material shall be removed by the Engineer-In-charge at risk and the
contractor after expiry of 3 days period.

Inspection of work/ Materials.

¥

The testing of work /samples shall be carried out by Engineer-in-charge/authorized
representative or directed by the Engineer-in-charge. The test shall be carried out as per
relevant 1.S. Specification at manufacture’s site before transportation to site. Inspection
cost/testing charges if any, shall be born by the contractor only. Inspection shall be carried out
for various items for SW pipes/RCC pipes, PVC (SWR) pipes, Cast iron ring and frame, manhole
cover Ferro-cement footsteps and Pre-cast manhole elements/components etc.
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Sewer laying work and construction of manholes.

12.

13.

14,

15.

16.
17.

18.

19:

The JDA Site Engineer shall provide the reduced level value of Bench Marks and invert levels in
reference to the Bench Marks while starting the work. The contractor/ Firm or company’s
technical staff will transfer levels in the trench to lay the sewer line at required gradient with
standard level instruments and , boning rods, side rails. The Contractor/Firm or company will
be fully responsible for any error while transferring levels from Bench Marks to the trench.
While doing so, if any, line is laid wrongly and/or is not as per desired gradient it shall be the
responsibility of contractor to get the line re-laid at his own cost

The contractor shall provide at the site all material he shall be required to use for
timbering/stuttering shoring excavation of trenches and which he shall bring to the site, prior to
start of excavation for approval of the Engineer-in-charge.

RR stone/ Pre-cast manhole chambers shall be constructed/assembled simultaneously with the
laying of sewers as per drawing and detailed specification of PWD (B&R) Rajasthan.

Concreting work should be done in the presence of an Engineer-in-charge not below the rank of
Site Engineer of the JDA after checking of reinforcement by the Sector Engineer. After taking
layout, the contractor shall submit daily Schedule of work to the Engineer-in-charge 15 days in
advance,

Only design mix concrete of grade M-40 shall be used for the precast manhole elements.

The contractor shall keep the trenches open between two consecutive manholes while laying
the sewer line. Pipes shall be lowered in the trenches and cured minimum for three days,
trench shall be refilled with excavated earth as per specification after the inspection of Sector /
Site Engineer.

No extra payment will be made to the contractor on account of clearance of soakage well/septic
falling in the alignment of the sewer line. The sewer line shall be tested at contractor’s cost as
per 1.S. code no. 783-1985 and departmental specifications for water tightness, straightness
and gradient by the Engineer In charge. If any leakage is found during testing the same will be
replaced by the contractor at his own cost.

Two percent amount of each running bill shall be with held on account of testing of sewer
system, which will be released only after successful testing. The contractor will be fully
responsible for structural safety stability and water tightness of the sewer line and associated
work.

Materials

20.
21;
22,

Cement and steel shall not be supplied by the department.
DELLETED

Water for construction and testing purpose shall have to be arranged by the contractor at his
own cost. In case it is supplied by the JDA, charges @ 1% of total value of item of construction
work shall be taken and recovered from each running bill.

Design and Drawings.

23.)JDA shall not be responsible for any error, in accuracy or permission of any kind in JDA’s

requirements as originally included in the contract. Any data or information received by the
Contractor, from JDA or otherwise, shall not relieve the Contractor from his responsibility for
the design and execution and structural stability of the per-cast elements.

24.The drawings of the pre-cast eccentric conical piece and circular rings is based on the

departmental designs. Contractor may study the design, drawings and specifications carefully
and if felt necessary, may increase the sectional thickness, reinforcement or the grade of
concrete suitably. No extra payment shall be made to the contractor over the rates quoted by
the contractor for any modifications / changes proposed by him. The contractor shall be fully
responsible for the structural safety of the precast manhole elements/components.

As Built Drawings.

1()[
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25.

The submission of the as-built drawings of the sewer work is the precondition for the final
payment. The final drawings shall be submitted in one reproducible set and 3 copies on
linen bound in an album of an approved size. The scale of drawing and the size of drawing
shall be as per the direction of the Engineer in Charge.

Safety aspects associated with the work.

26.

27.

28,
29.

30.

31,

32,

33.

Safety And Accident Prevention Officer: Due precautions shall be taken by the Contractor,
at his own cost, to ensure the safety and protection against accidents of all staff and Labour
engaged on the works, local residents in the vicinity of the works, and the public traveling
through the works. The contractor shall deploy at least one officer from his staff, qualified to
promote and maintain safe working practices. This/these officer(s) shall has/have authority to
issue instructions and shall take protective measures to prevent accidents, including but not
limited to the establishment of safe working practices and the training of staff and labor in their
implementation. The contractor shall furnish to the department the name(s) of such officer(s)
before the start of the work.

The contractor/firm or company while executing the work will adopt all safety measures at his
cost to safeguard from any loss of life and damage of public and private property. If any loss
and damage is occurred, they will pay the full compensation from their own pocket to the
concern. All the consequence (legal and or financial) will be borne by the contractor only and
JDA will not be responsible in any way.

The contractor shall not work before sunrise and after the sunset.

The contractor/firm or company will take utmost care to safeguard the water mains, Electric
and Telephone cable existing surface drains water connections etc., while executing the work.
Any damages/rectification shall be borne by the contractor only .

The contractor/firm/company is bound to get the workmen insured against accident from the
Insurance Company at his own cost.

The contractor will pay compensation to the house owner or to the owner of any adjoining
property or any other works for the damaged sustained on account of this work while in
progress or complete from his own pocket.

Electric and water connections, if needed, shall be arranged by the contractor himself at his
own cost.

Contractor shall be the sole custodian of the men and material at work and will be fully
responsible for any loss of life or otherwise occurred during the execution of the works

OMMISSIONS AND CORRECTIONS

34.

If there is any typographical error or otherwise in the 'G' Schedule. The nomenclature and the
rates as given in the relevant JDA BSR 2016 and JDA approved items/rates on which schedule
'G' is based, shall prevail.

The above conditions may be read very carefully and adhered strictly.

(73/

o)

Signature of Contractor Executive Engineer (PHE-II)

J.D.A. Jaipur
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Section A-4
Specifications & Scope of work
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SPECIFICATION AND SCOPE OF WORK

1. The site is located at Providing laying & Jointing of sewer line at Vasant Vihar, under EE PHE-Il, JDA,

a)
b)
c)

Jaipur.

Setting out of works and carrying out confirmatory survey.

Submission of working design and drawings and approval of same by the department.

Providing, laying and jointing of 200 diameter SW sewer pipe line.

Providing and fixing of new manholes of RCC Pre Cast Conical piece and RCC Pre Cast Rings as per enclosed
drawings and specifications.

Utility shifting.

Restoration of Roads.

Inspection of material at works.

Removal of defects in laying and jointing of all sewers, fittings and manholes after testing and during defect notice
periods.

The drawings enclosed in Section—-A8, appended herewith contains a plan of the area, The Schedule 'G' contains
item wise classification of underground strata likely to be excavated but the same is not guaranteed and
excavation work may have to be carried out in different strata other than given in schedule 'G'.

Submission of as built drawings.

Any other associated work as required by Engineer-in-charge.

Prior to vacating the site, the contractor shall be responsible for and bear any costs of reinstating the site to a
condition at least equal to that in which it was handed over to the contractor.

Crossing of any Drainage/Nallah is also included in the scope of this work.

The newly laid sewer line should be connected at both the end of existing sewer line manholes.

The contractor is advised to visit site of work before quoting his rate and frame his own opinion about the live
conditions prevailing at site.

2.

a)
b)
c)

d)
e)

f)
a)

h)

i)
21

DESCRIPTION OF WORK.

The complete work will be consisting of the following main items as specified in detailed schedule and drawings as
per the tender document enclosed herewith.

Excavation of trenches, refilling and removal or surplus earth for laying pipes and construction of appurtenances
like manhole and vent shaft along with requisite safety measures.

Providing, laying and Jointing 200 mm to 300 mm dia SW and 200 mm to 300 mm dia RCC NP - 4 pipes at
required gradient and testing of joints and associated works.

Providing and laying suitable bedding of cement concrete for pipes.

Construction of required size RCC Pre Cast Manholes along with providing and fixing Ferro cement Manhole
covers and Ferro cement foot steps of required size, duty and weight as per drawing.

Making connection to existing Sewers by dismantling wall and concrete channel and its related repairs.

The drawings enclosed in section A-5 appended herewith contains a plan of the area, The Schedule -G contains
item wise classification of underground strata likely to be excavated but the same is not guaranteed and
excavation work may have to be carried out in different strata other than given in schedule-G.

The contractor is advised to visit site of work before quoting his rate and frame his own opinion about the live
conditions prevailing at site.

Any other associated work as required by Engineer-in-charge.

DRAWING TO BE SUPPLIED BY CONTRACTOR

The following drawings are required to be supplied by the tenderer when required by the Engineer-in-charge and work
should commensurate only after obtaining his approval in writing.

2.2

23

a) Drawing of measuring boxes for cement, sand and other construction material supplied at site.
b) Drawing of Ferro-cement manhole covers and Ferro-cement steps supplied at site.

c) AS-BUILT DRAWINGS:-The submission of the as-built drawings for the equipment is the precondition for
the final payment. The final drawings shall be submitted in one reproducible set and 3 copies on linen
bound in an album of an approved size. The scale of drawing and the size of drawing shall be as per the
direction of the Engineer in Charge. Any other drawings related to works included in the contract.

DRAWINGS TO BE SUPPLIED BY THE DEPARTMENT.

The drawings of the various manhole elements (Ferro-cement manhole cover, Ferro cement footsteps,
drawings showing the trench width for various invert depth of the corresponding diameters and the map/plan
of the area showing the proposed lateral sewer network is enclosed in the section A-6 of the tender document
shall be supplied by the department.

WORKING DRAWING:

The working drawings showing plan and positions of proposed sewers are available for inspection at the
office of the undersigned. The interested may inspect these drawings during office Hrs. on any working day.

19 |
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2.4 GENERAL DESIGN OBLIGATIONS

31

3.2

373

a)

b)

The Contractor shall be deemed to have scrutinized, prior to submission of bid, design criteria, calculations,
and drawing as per the JDA requirements.

JDA shall not be responsible for any error, in accuracy or permission of any kind in JDA's requirements as
originally included in the contract. Any data or information received by the Contractor, from JDA or
otherwise, shall not relieve the Contractor from his responsibility for the design and execution of the works.

TESTS OF MATERIALS

The Engineer In charge or his authorized representative will carry out tests as and when considered
necessary for the quantity and quality of work done and for the material used at the work. The contractor,
unless otherwise specifically mention to do so, shall provide all facilities and arrangements to undertake

those tests.

The contractor shall provide all necessary facilities to undertake tests for a lot of material supplied at site. All
the testing charges for the test being conducted on construction material such as SW pipes, concrete,
manhole cover, cement, fine aggregate, coarse aggregate etc at other/departmental Testing laboratories shall
be borne by the contractor

The testing of all the building material shall be conducted as per relevant Indian Standard specification. If
relevant Indian standard specifications are not available for a particular item, the testing for quality of material
shall be done in accordance with detailed specification of PWD (B.S.R.) Rajasthan, however it is not possible
for the contractor to take suitable arrangements for testing of sample the same shall be taken to the
laboratory authorized by the Executive Engineer-in-charge. The contractor shall get the quality of material
obtained from each source approved from the Engineer In charge. In case the source of supply of building
material is changed at subsequent date sample as required above shall be got approved before using the
material.

The samples submitted by the contractor required under schedule -G, shall invariably be supplemented with
the manufacturer's test certificate for approval of the Executive Engineer In charge. The Executive Engineer,
in charge may ask for further testing of material before, approval and subsequent use at site. The contractor
in such case shall supply required quantity of samples as desired by Executive Engineer, in charge. The
samples as obtained shall be sent to authorized laboratory for testing. In case the material is not found to be
as per specification the whole lot of supply shall be rejected.

The relevant standards for complying testing and specification for each material are as given below:

Stone ware pipe : 1S 651-1983 (As amended upto date)

RCC pipes: IS 458 As amended upto date)

Ferro cement circular manhole cover as per (Departmental specifications and drawing).
Ferro cement foot steps for manholes.

Precast manhole elements (Departmental specifications and drawing).

i ol

4. LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT :- NIL

5.

51

5.2

a)

b)

c)

a)

b)

c)

DETAILED SPECIFICATIONS

The detailed specifications of the work to be executed shall be as per the provision of detailed specification
PWD (B.S.R.) Rajasthan and the relevant Indian standard specifications unless otherwise mentioned above
in the specification for work explained under scope of work. Wherever a reference to the I.S. code mentioned
herein appears, it shall be taken as reference to the latest edition of the standard. The complete scope and
detailed specification of work is as detailed herein after, item wise given in Schedule 'G' and drawings given
in, volume-1l and section A-5 of bid document respectively.

TRANSFER OF LEVELS AND ESTABLISHMENT OF GRADIENTS:

The contractor should furnish his work program, construction methodology within 15 days after the letter of
Notice to proceed for work and prior to start of the construction activities at site.

To carry out the leveling survey of whole area or part of the area as a confirmatory survey as per Engineer-in-
charges instructions and confirm the ground levels, chain age, road network, etc. with the data available in
design reports and got it approved from the Engineer-in-charge prior to commencement of the work.

The transfer of level at ground from the specific bench mark (to be given with in 100 meter from the starting
point of line) shall be done by contractor. The grade line shall be done with the help of sight rail and boning
rods. The necessary equipment and manpower required shall be arranged by contractor for transfer of
levels.

EXCAVATION AND REFILLING WORKS

The excavation and refilling work shall be done in accordance with the detailed specification PWD (B.S.R))
Rajasthan and as per drawing appended in section A-6.

The provision of 1S 3764/1966 safety code for excavation work and is 4091-1967 safety code for blasting and
related drilling operation shall be strictly met with at each site of work. The work shall be stopped in case
these requirements are not met with.

Excavation work for different size of sewers, manholes, as per working drawings in different soils / described
item wise in schedule 'G' shall be carried out in the manner specified here in drawing A-6.
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5.3

54

d)
€)

f)

)]
h)

)

a)

b)

a)

b)

d)

e)

)

g)

h)

Before excavating the trench the alignment of sewer line shall be approved by the Engineer.

Before carrying out the excavation work the trial pits shall be taken along the proposed sewer line alignment
by the contractor after mutual agreement and approval of the Engineer in advance of the excavations for the
purpose of satisfying himself as to the location of underground obstructions or conditions. The contractor
shall proceed with caution, in any excavation and shall use every means to determine the exact location of
underground structures, pipelines, conduits etc, and prior to excavation tin the immediate vicinity thereof. The
contractor shall be solely responsible for the cost of protections or repair or replacement of any structure,
pipeline, conduit etc, above or below ground which may be broken or otherwise damaged by his operations.
The trenched shall be shored and timbered wherever necessary and specified. The blasting and dewatering
work shall be carried out in the manner specified and all material and T & P shall be arranged by the
contractor at hie own cost. All hard and soft patches shall be treated in the manner specified after obtaining
approval from Engineer-In-charge. Unless the description of items for excavation specified so, separate
measurement shall not be taken for these time.

The lighting, barricading, guarding of the trenches and the provision of watchman shall be done by the
contractor at his cost.

The barricading shall in no case be removed until the trench is excavated, the pipes are laid and Engineer-in
-charge gives permission to proceed with the backfilling

Contractor shall not be paid any additional compensation for excess excavation over what is specified as well
as for any remedial measures that are specified.

The excess excavated material shall be carried away from the site of works as specified, failing which in view
of public safety and traffic convenience, Engineer-in-charge may carry out the work by any other agency at
Contractors risk and cost.

UNDER BED AND BEDDING WORK BELOW PIPES.

The type of bedding as per specification of G schedule, working drawing along with under bed, where ever,
required shall be provided in stages and manners specified in drawings and as per directions of engineer-in-
charge. The complete material placement in specified dimensions and specified levels, connection etc, is
included in scope of work.

The bedding shall preferably be provided continuously between consecutive manholes. In case, it is not
possible to do so, the vertical joints in bedding material shall be provided at outer edge of socket. No
horizontal joints shall be permitted in concrete cradle.

SUPPLYING, LAYING, JOINTING AND TESTING OF PIPES:

The Stone ware pipe (socket end) of specified internal diameter shall be supplied in accordance with |.S.
651-1992 specification for "Salt, glazed stone ware pipes and fittings”. Stone ware pipes with spigot and
socket ends of size and class as per working drawings, specifications given herein after and in standard
length specified therein shall be supplied at site of work. No extra measurements will be taken for increase in
number of joints on account of shorter lengths of pipe use and also for cutting of pipes wherever required as
per site conditions. Any balance pipe lengths from a cut or rejected pipe lengths including their cost of
transportation to and from the site will not be measured separately.

The RCC S&S NP-4 pipes IS| Marked shall be supplied conforming to 1S:458:1988 (Amended up to date)
with anticorrosive bitumenastic paint of approved brand two or more coats (make Shalimar or equivalent )
with 1S] marked rubber ring/gasket lubricant etc.

The laying and jointing of pipes shall be done in accordance with 1.S. 4127-1967 “Code of practice of laying
glazed stone ware pipes”.

The laying and jointing of RCC S&S pipes NP-4 shall be done in accordance with 1S: 783: 1995 (Amended up
to date) with hydraulic testing of sewer line.

All pipes supplied shall be free from cracks, chipped ends and iregular angular space between pipes and
socket /spigot end and should have smooth interior finish. All pipes shall be subjected to sound test by a
suitable wooden hammer and ensured against invisible cracks. Any defective pipe, even after lowering into
the trench shall be rejected and shall be immediately removed from site. The storage of pipes at site shall be
in accordance with the provisions of ISS 4032-1977.

The pipe shall be lifted towards alignment of sewer line covered and laid in the trenches, in the manner
specified with equipments like chain-pulley etc. all arrange by the contractor. Any pipe damaged during
above operation shall be removed and replaced by the contractor at his cost. Any material falling into the
trench while lowering or otherwise shall be removed and trenches shall be kept clear all the time.

The pipes fittings and other construction material shall be placed along the alignment in advance with utmost
care during transit so that they are not damaged. Any damage due to these reasons shall be Contractor's
liability.

Laying of the pipe prior to install the pipe bedding in the pipe trench, the Trench Bottom Level (TBL) shall be
checked to confirm the slope and relative depth with respect to design level and got it approved from the
Engineer. At first stage bedding shall be done up to pipe bottom level and same shall be checked before
laying the pipe. At second stage the remaining bedding shall be done with proper careful compaction and
finally the pipe top level shall be checked to confirm the proper slope.

All the sewer lines are to be laid perfectly true both in alignment and to gradient specified. In case of spigot
and socket pipe, the socket end of the pipe shall face upstream.

The sewer lines shall be laid such that the making on pipes appears at the top of the pipes.

Properly fitted temporary wooden stoppers shall be provided to close the ends of all incomplete sewer line.
The stoppers are only to be removed when pipes are being laid and jointed. Opening of sewer at end of day's
work shall be capped and sealed.
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5.5

5.6

5.7

5.8

m)

n)

0)
P)
a)
r

a)

b)

c)

d)

e)

a)

Sewer pipe laying and jointing shall be started and completed only section wise as per the instruction of the
Engineer-in-charge. The sections shall be chosen manholes to manhole. However in unavoidable
circumstances the section of sewer line shall be changed as per site condition and as directed by Engineer.
The work of sewer line laying, manhole construction and vent shaft shall be done simultaneously so that all
the necessary testing can be done efficiently. The construction of the works should progress from
downstream end (i.e. the discharge point) and proceed towards upstream. Also, as the work to facilitate the
house sewer connection shall be done simultaneously, it will help in the commissioning of the works. As far
as possible the testing of pipeline shall be done from manhole to manhole.

The bedding for sewer lines shall be provided as specified in the drawings and as per direction of the
Engineer.

After 24 Hrs. of PCC bedding and laying of pipe line the trench shall be filled up to top of pipe with moist soil.
The trench can be filled up to the top of the pipe level with moist soil to ensure curing of concrete and then
after testing of sewer line, trench should be filled. In the duration before filling the trench, soil should be kept
moist to ensure adequate curing.

All the testing of sewer lines and other appurtenances, at both factory and site shall be carried out in
presence of the Engineer or his representative.

Special arrangements such as cranes, tripeds with chain pulley block for lowering the pipes and fittings shall
be made by contractor at his own cost. In no case pipes and fittings shall be dropped.

The payment for the sewer lines and manholes shall be made only after satisfactory testing of the works, as
directed by the Engineer.

The reinstatement of road/footpath shall be done as specified and as per the requirements of the local
authorities, on completion of all the works.

CONSTRUCTION OF MANHOLE CHAMBER AND TESTING FOR WATER TIGHTNESS.

The manholes shall be circular and constructed as RCC insitu for varying invert depths as per design and
specification. The manholes shall generally conform to relevant 1.S. and departmental specifications. The
location of manhole shall be as per the drawing or layout given by the Engineer-in-charge or as directed by
the Engineer-in-charge. The Manhole dimensions and other details shall be as per the enclosed drawing. The
location of manholes shall be as per drawing or layout given by the Engineer-in-charge.

The inspection and testing of manhole chambers frames and covers shall be done at factory in presence of
Engineer or his representative or shall be got done through third party inspection. The load test for covers
shall be done in accordance with Table 1 of IS 12592 (Part -1).

The entire height of the manhole shall be tested for water tightness as per CPHEEO Manual or relevant IS
code. The required water for testing and any other requirements shall be arranged by the Contractor at his
own cost. .

The testing shall be preferably be done between manhole to manhole lengths. In case of steep slopping
sewers, the test pressure at lower end of pipe, length tested should not exceed the allowable static pressure,
the pipe length should be subdivided, and plug at end shall be effectively fixed. The pipe length under test
shall be charged gradually. The pipe length under test should remain filled with water at least 24 hrs. Before
testing.

Any defect noticed during the testing shall be immediately repaired removed and replaced. The testing
should again be repeated if it satisfies above requirements. The test water should be left in pipe during
bedding and back filling operations.

MAKING CONNECTION WITH EXISTING SEWER.

The connections in the existing sewer where required as per working drawings shall be made by cutting
precast manhole walls preferably by using core cutting machine or other suitable means as specified by
Engineer-in-charge.

OTHER SERVICES

Contractor shall take the necessary precautions to avoid the damage to other services such as water supply
lines, telephone cables, electrical cables, storm water drains etc. In case of any damages to any of the
services, Contractor shall be responsible for restoring the facilities in bare minimum time at his own cost.

PRECAST REINFORCED CONCRETE

5.8.1 GENERAL REQUIREMENTS

a) Concrete used for pre-casting the units should be well proportioned, mixed, placed and
thoroughly compacted by vibrations or tamping to give dense concrete free voids and honey
combing.

b) Pre-cast articles shall have a dense surface finish showing no coarse aggregate and shall have
no cracks or crevices likely to assist in disintegration of concrete or rusting of steel or other
defects that would interfere with the proper placing of the units. All angles of the precast units
with the exception of the angles resulting from the splayed or chamfered faces shall be true
right angles. The arises shall be clean and sharp except those specified or shown to be
rounded. The wearing surface shall be true to the lines. On being fractured, the interior of the
units should present a clean homogeneous appearance.
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5.8.2 CURING
a) After having been cast in the mould or form the concrete shall be adeguately protected during
set-ting in the first stages of hardening from shocks and from harmful effects of frost, sunshine,
drying winds and cold. The concrete shall be cured at least for 14 days from the date of casting.
b) The precast articles shall be matured for 28 days before erection or being built in so that the
concrete shall have sufficient strength to prevent damage to units when first handled.

5.8.3 MARKING
Precast units shall be clearly marked to indicate the top of member and its location and orientation in

the structure.

5.8.4 MIX DESIGN PROPORTIONING

a) Mix proportions shall be designed to ensure that the workability of fresh concrete is suitable for
conditions of handling and placing, so that after compaction it surrounds all reinforcements and
completely fills the formwork. When concrete is hardened, it shall have the formwork. When
concrete is hardened, it shall have the stipulated strength, durability and impermeability.

b) Determination of the proportions by weight of cement, aggregates and water shall be based on
design of the mix.

¢) As a trial the manufacturer of concrete may prepare a preliminary mix according to provisions of
SP: 23-1982. Reference may also be made to ACI 211.1-77 for guidance.

d) Mix design shall be tried and the mix proportions checked on the basis of tests conducted at a
recognized laboratory approved by the Engineer-in-charge.

e) All concrete proportions for various grades of concrete shall be designed separately and the mix
proportions established keeping in view the workability for various structural elements, methods
of placing and compacting.

5.8.5 STANDARD DEVIATION
Standard deviation calculations of test results based on tests conducted on the same mix design for
a particular grade designation shall be done in accordance with clause 9.2.4 of IS 456:2000

5.8.6 ACCEPTANCE CRITERIA

The acceptance criteria for compressive strength and flexural strength designation shall be done in
accordance with the relevant clauses of the IS codes.

5.8.7 DESTRUCTIVE TESTS
a) Load Test: Contractor shall make necessary arrangement for load test of precast units at
manufacturer's site. The load test shall be carried out by Engineer-in-Charge or by Third Party
after approval of Engineer-in-Charge.

b) Core test: Core test, if ordered by the Engineer-in-charge, shall be done in accordance with 1S
516. Samples for such test shall be taken from locations to be identified by the Engineer-in
charge and such samples shall be collected in compliance with IS 1199.

5.8.8 NON DESTRUCTIVE TESTS
In case of doubtful structural strength non-destructive testing of the pre-cast manhole elements shall
be done as per the instructions of Engineer-in- charge. Such tests may be any one or a combination
of the following:-
1. REBOUND HAMMER TEST
2. WINDSOR PENETRATION PROBE TEST
3. PULSE VELOCITY (SONIC OR ULTRASONIC) TEST
Interpretation of Rebound Hammer, Windsor Probe and Pulse-velocity test results shall rest with the
Engineer- in -charge.

5.8.9 SPECIFICATION FOR RCC ECCENTRIC CONICAL PIECE IN M40 GRADE.

The work involves construction of Pre-cast RCC M-40 grade circular manhole chamber of
designated diameter 100/1200/1500 for various invert depths including required excavation of earth
in all types of soils such as murrum, sand, sandy silt, black cotton soil, hard soil, kankar etc.
disposing of surplus excavated material within a lead of 50 meter. The work includes laying of 150
mm thick plain cement concrete 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 20 mm
nominal size) 1600/1800/2100 mm diameter bedding in foundation, providing and laying of plain
cement concrete 1:2:4 (1 cement; 2 coarse sand : 4 graded stone aggregate ) in channel & circular
starter base wall up to 50 mm above outer dia. of sewer pipe and P&F in position of 125 mm thick
150/225 mm high Pre-Cast M-40 grade cement concrete ring at bottom and consecutive standard
size 300 mm high rings. The work includes P&F pre-cast reinforced cement concrete eccentric
conical piece of M40 grade, 125 mm thick having 560 mm and 1000/1200/1500 mm internal
diameter at top & bottom respectively, fitted with Ferro-cement cover of 33 kg cast iron double seal
ring & frame (heavy-duty) etc to withstand for class AA loading including supply and fixing of Ferro-
cement foot steps and sealing of all joints with cement mortar 1:1 complete job as per detailed
specifications, drawings and directions of Engineer-In charge.
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The height of the M-40 grade cement concrete circular rings of manhole can be increased only after
the approval of Engineer-in-Charge subject to a maximum height of 1.20 m for which no extra
payment shall be made to the contractor.

5.8.9.1 TOP ECCENTRIC CONICAL PIECE.

a) Providing and fixing of Pre-cast RCC M-40 grade concrete eccentric conical piece for manhole
manufactured using Weight Batching Plant.

b) Only Design Mix Concrete of Grade M-40 shall be used.

¢) Shape:- Eccentric frustum of cone of designated diameter and thickness as per the enclosed
drawings and specifications

d) Testing: Apart from the usual strength test on of the concrete mix non-destructive test for
strength of the concrete is to be carried out on sample piece of pre-cast manhole elements as
per the instruction of engineer-in-charge.

5.8.9.2 CIRCULAR RINGS.

a) Providing and fixing of Pre-cast M-40 grade cement concrete circular rings for manhole chambers
manufactured by using Weight Batching Plant.

b) Only Design Mix Concrete of Grade M-40 shall be used.

¢) Shape:- Circular in shape with end keys at top and bottom of designated diameter, height and
thickness as per the enclosed drawings and specifications. The height of rings can be increased
in the multiples of 30cms after inspection and approval of Engineer-in-Charge.

d) Testing: Apart from the usual strength test on of the concrete mix non-destructive test for strength of
the concrete is to be carried out on sample piece of pre-cast manhole elements lot as per the
instruction of engineer-in —charge

5.8.9.3 The contractor shall be responsible for the quality of the works during the executions of works with
good Engineering practices. He shall, therefore, have his own independent and adequate setup for
ensuring the same.

6.0 CONTRACTOR'S STAFF AND EQUIPMENT

a)

The contractor shall employ for the execution of the work only such persons as are skilled and experience
in all activities required for the completion of the work, from reconnaissance surveys to detailed design,
manufacturing, and execution and testing to commissioning.

b) The contractor shall provide either one graduate or one diploma Engineer to supervise the construction of

c)

the work and to act as the contractor's Representative. The Engineer shall be B.E. Civil Eng. with minimum
1-year experience or a diploma in Civil Eng. with minimum 3 years experience in the field of sewer line
work. The contractor shall also provide sufficient skilled, semi-skilled and un-skilled labor as are necessary
to ensure completion of the various sections of the work in the time required the contractor shall not
deploy/remove any supervisory staff or Labour from the site without approval of the Engineer in charge.

The Engineer in charge shall be at liberty to object and direct the contractor to remove from the work any
person who in the opinion, of the engineer in charge misconduct himself or is incompetent or negligent in
the proper performance of his duties such person shall not be again employed without permission of the
engineer in charge.

d) The contractor shall at all times during progress of the work take all requisite precautions and use his best

e)

endeavors to prevent any notorious or unlawful behavior by or amongst the workers and other persons
employed on the works and for the preservation of peace and protection of the inhabitants and the security
of property in the neighborhood of the work.

The contractor shall, if required by the Engineer in charge deliver to him a return in detail in such form and
at such intervals as the Engineer in charge may prescribe, showing the supervisors and Labour employed
by the contractor on the site The contractor shall make his own suitable arrangements for lodging and
boarding of his, Labour supervisors and engineers

7.0 PROGRESS OF WORK

All components of works shall ensure a logical sequence of supply, installation, testing, and commissioning.

If any supply of a material is made, not in conformity to the logical sequencing of the work component, no payments
will be entitled against such supplies and installations.

P

S ™}
=

Executive Engineer (PHE-II)
JDA, Jaipur
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Section A-5

Annexure
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Annexure A :

Compliance with the code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall —

(a)
(b)
(c)
(d)
(e)
(0

(9)
(h)

Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an unfair
advantage in procurement process or to otherwise influence the procurement process;

Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit or
avoid an obligation;

Not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the transparency, fairness and
progress of the procurement process,

Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain unfair
advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do the same, directly or indirectly,
to any party or to its property to influence the procurement process;

Not obstruct any investigation or audit of a procurement process;

Disclose conflict of interest, if any; and

Disclose any previous transgressions with any Entity in India or any other country during the last three years
or any debarment by any other procuring entity.

Conflict of Interest :-

The Bidder participating in a bidding process must not have a Conflict of interest.

A conflict of interest is considered to be a situation in which a party has interests that could improperly influence that
party's performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws and

regulations.
i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if, including but
not limited to:
a. Have controlling partners/shareholders in common ; or
b. Receive or have received any direct or indirect subsidy from any of them; or
c. Have the same legal representative for purposes of the Bid; or
d. Have a relationship with each other; directly or through common third parties, that puts them in a position to
have access to information about or influence on the Bid of another Bidder, or influence the decisions of the
Procuring Entity regarding the bidding process; or
e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than one
Bid will result in the disqualification of all Bids in which the Bidder is involved. However, this does not limit the
inclusion of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; or
f.  The Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the Goods, Works or Services that are the subject of the Bid; or
g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as engineer-

in-charge/ consultant for the contract.
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Annexure B :
Declaration by the Bidder regarding Qualifications
Declaration by the Bidder
In relaton to myfour Bid submitted to  .............c.cccec.  for - procurement  of
in response to their Nofice inviting Bids No. ............Dated

v IWe hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that |

1. 1/We possess the necessary professional, technical, financial and managerial resources and competence
required by the Bidding Document issued by the Procuring Entity;

2. IMe have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State Government
or any local authority as specified in the Bidding Document;

3. |We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered by a
court or a judicial officer, not have my/our business activities suspended ant not the subject of legal
proceeding for any of the foregoing reasons;

4. |MWe do not have, and our directors and officers not have, been convicted of any criminal offence related to
my/our professional conduct or the making of false statements or misrepresentations as to my/our
qualifications to enter into a procurement Contract within a period of three years preceding the
commencement of this procurement process, or not have been otherwise disqualified pursuant to debarment
proceedings;

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which

materially affects fair competition,

Date : Signature of bidder
Place :
Name :
Designation :
Address :
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Annexure C:
Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is Commissioner, JDA, Jaipur.

The designation and address of the Second Appellate Authority is Executive Committee (E.C.), JDA, Jaipur.
(1) Filing an appeal

a. If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring
Entity is in contravention to the provisions of the Act or the Rules or the Guidelines issued there under,
he may file an appeal to First Appellate Authority, as specified in the Bidding Document within a period of
ten days from the date of such decision or action, omission, as the case may be, clearly giving the
specific ground or grounds on which he feels aggrieved:

b. Provided that after the declaration of a Bidder as successful the appeal may be filed only by a Bidder
who has participated in procurement proceedings:

¢. Provided further that in case a Procuring Entity evaluates the Technical Bids before the opening of the
Financial Bids, an appeal related to the matter of Financial Bids may be filed only by a Bidder whose
Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as possible
and shall Endeavour to dispose it of within thirty days from the date of the appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in para
(2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by the
First Appellate Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, may
file a second appeal to Second Appellate Authority specified in the Bidding Document in this behalf within
fifteen days from the expiry of the period specified in para (2) or of the date of receipt of the order passed by
the First Appellate Authority, as the case may be.

(4)Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely:-

(a) Determination of need of procurement;

(b) Provisions limiting participation of Bidders in the Bid process;

(¢} The decision of whether or not to enter into negotiations;

(d) Cancellation of a procurement process;,

(e) Applicability of the provisions of confidentiality.

(5) Form of Appeal

() An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there
are respondents in the appeal.

(g) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts
stated in the appeal and proof of payment of fee.

(h) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case
may be, in person or through registered post or authorized representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten
thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker's cheque of a Scheduled Bank in India
payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal,
shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents
and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case
may be, shall,-

(i) Hear all the parties to appeal present before him; and
(i) Peruse or inspect documents, relevant records or copies there of relating to the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof
relating to the matter, the Appellate Authority concerned shall pass and order in writing and provide the
copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement
Portal.
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Appeal

FORM No. 1
[See Rule 83]
Memorandum of Appeal under the Rajasthan
Transparency in Public Procurement Act, 2012

NO: cuosswesmrnmamasemRR R R o R Before the

............................... (First/'Second Appellate Authority)

Particulars of appellant :

() Name of the appellant :

(i) Official address, if any :

(iii) Residential address :

2.

Name and address of the respondent (s) :

(i)

(ii)

(i)

Number and date of the order appealed against and name and designation of the officer/authority
who passed the order (enclose copy), or a statement of a decision, action or omission of the
Procuring Entity in contravention to the provisions of the Act by which the appellant is aggrieved:

If the Appellant proposes to be represented by a representative, the name and postal address of
the representative:

Number of affidavits and documents enclosed with the appeal :

Grounds oFaAPPEEL: i semem s e R R T e e R

(Supported by an affidavit)

PRAVEL S i s e s B S e S B e e

Appellant’s Signature
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Annexure D :

Additional Conditions of Contract

1

Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct

arithmetical errors during evaluation of Financial Bids on the following basis:

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying
the unit price and quantity, the unit price shall prevail and the total price shall be corrected,
unless in the opinion of the Procuring Entity there is an obvious misplacement of the decimal
point in the unit price, in which case the total price as quoted shall govern and the unit price
shall be corrected;

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the

subtotals shall prevail and the total shall be corrected ; and

iii. If there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its

Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall

be executed.

Procuring Entity’s Right to Vary Quantities

() Atthe time of award of contract, the quantity of Goods, works or services originally specified in
the Bidding Document may be increased or decreased by a specified percentage, but such
increase or decrease shall not exceed twenty percent, of the quantity specified in the Bidding
Document. It shall be without any change in the unit prices or other terms and conditions of
the Bid and the conditions of contract.

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less
than the quantity specified in the Bidding Document due to change in circumstances, the
Bidder shall not be entitled for any claim or compensation except otherwise provided in the
Conditions of Contract.

(i) In case of procurement of Goods or services, additional quantity may be procured by
placing a repeat order on the rates and conditions of the original order. However, the
additional quantity shall not be more than 25% of the value of Goods of the original
contract and shall be within one month from the date of expiry of last supply. If the
supplier fails to do so, the Procuring Entity shall be free to arrange for the balance supply
by limited Bidding or otherwise and the extra cost incurred shall be recovered from the
supplier.

N2

Signature of Contractor Executive Engineer (PHE-II)
with full address & Mobile No. JDA, Jaipur
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No. JDA/Ex.En. (TA to Dir. Engg-)/2016/D-2.9

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Office Order
Subject: - DLP period for various type of works.

As per the decision taken in the 201~ meeting of Executive Committee held on
2332-20'16 warl agenda no, 201:22, DLP period of various natures of works
amounting more than Rs. 25 lakhs has been revised as pur following time periods

based on natuve of works.,

This order will superscde the carlier orders issued in this regard i.e, order No,
JDA/TA to D(E}/2010-11/D-317 dated 28.04.2011 including Special Condition
rfﬂ. 222 & 2.23 of Annesuresl related ta 5D refund & forfeiture (other Special
Condition of annexure-l of this order will remain valid) and order No.
JDAJEx.En.(Fr.-5 & TA) 2003/ D-13 dated 27.02.2013 and also all pertaining
orders, in coniract agreements or m PWF&AR having DLP period different than
what is being mnferced through this present arder for concerned type of work.

s Talsle-|
ba. Type of Work T Existing | As perapproved in B
DLP Feriod | held on 23.02.2016 ‘
|1 Bridge Work 3 vears 1’5 Years \
2 CD Werk Ayears | 5 Years _‘
3| CCRond, PGCWork _  — [dyears 1':5;“‘;%,5 |
b JOC tlegfKerbymediang . [Syears __ CSvems 7T
|5 | Dmins & months | 3 years i
i 6. | Roads 4 R
(i) Two layer W BA G5B 3 years & Months or one full rany |
— s b | season whick ever is later
(i) For Renewal/Strangthening | R
B | (a3BT upsto 30 e Lhichness 3 years 1 1 year i
= (DYBT abave 30 me to upte 40 | 3 years 5 2 years l
mm e ! i |
()BT above 40 mm to upta 90 | 3 years 1 3 years !
nim e i
(1) ET Above 91 mm — u 2 years _& S years g
g {111)Nesww Roads _ ! 1
{a) 8T upte %) mm 3 years | 3 years _\
{b) BT more than 90 mm 3 years | 5 years |
7. Compound wall f months 3 vears’
8. | Buildings work ——\
(1) Work pertaining tn Sanitary works | 6 months 2 years J
electrical works, Joinery works and ‘ _
painting works.
(i) Wark  pertaining o Building | 6 months 3 years 1
structure angl othur civil works,
9; Electric work except _maintenance 6 months 3 vears il
10. Sewer/Water supply all including | 6 months 3 yenars 1'/\)'
: STP and water supply related work —— VL,
except maintenance works. |

Annexure E:

Dateed: ”}3}2_{; {6
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»
The release of SI3 amuunt shall be as pur tollowing, table:-
Taple-ll
5 No T FeleiiedSD | {ayear | 2 yoar I3 year S year
EdPoeme ™ L ) ; i
1 Lpte Lyear - 100% 40% I L
I Uple  year | B0% 0% - |I0% Y
- » +
oo Uptod v w (TR 0%
< Upra -} _\-.‘-21" t ] ] 20
& Ut 5 vens i i i U

Various condilions fer mane ging DLP are as under -

i)

(iii)

riv}

(¥

vl

wiid

(viii)

At the time of completion of wark, Tl tvimpenient shall b worked out for
eacly inlividual o like BT CC/ liles/ drans ele (as per ditferent catogoring
in Table 19, I shell be opesative hased upan Lope of individual item ex-
CC-h vears, B1-172,71/3 years, Dy 3 yeuec ele.

Similarly for all new works, these companents stould be caloalaned at the
Linme ol T8 ieself, which should be paade part of BID documoent.

I any wark. amount is less than Ks, 25 lakhs bat liter on due o exlea/uxcess

wark, il amount of final wirh crosses mare than Ks. 25 fakhs, DLT shall be
operative as per sule fooeach aelivid aal item.

Similarly if any work s mare than Ra, 2o lakhs but after finalization amoanrt
of work 15 less than R 25 lakos, DL should b cperative tor sty months or
rainy season whiche cer iy Latee.

Gunnyg DLP prericad b cantracion failz to repair any worke even alter wsue of 7
days written notice, ssme wurk shall be got evecvted by respective Bvecutive

Fapiiea &t the ool b
"]'IFUUEI'"-’;“ the L2 period After counpletion of T20P period i sech sworks

o ek and cast Thew proccsy shall be appheabsle

rontractor should Lue debaried snd blacklisted from [T0A For Hores voars as puos
RTPE Rule 2012 asd 2108 where he defoults twice i a single agrecment or in
twa clifterent warks.

Guacterly mspection #8 per riles shall be varvied out and DLP regusters shall
be raintained hy respactive Trecotive Enpineers Lo monitor the DLE re pairs.
Special and regnlar inspuclion slall also be carriad out as per order na.
1A /Tx Fn & TA to DE-[/201415/0-223 dated 1203,2015 and order no. SE
(PMIFSY) CIRCULAR 2006 12115 wlated (s 052006 Polnt no, 3,

tn cose JDA feels to Like up work un any existing DLP read due to any

reasen. folfowing provedure should be adoptod:

{a} /st the time of withdrawal total liatnkity of repates as per DLT conditions
ra be carried out and contractor shall he asked to complete the same, After

completion ot assesped vapaire DIP period ahall be relagsed after
s eduction amt as per table 111

Scanned by CamScanner
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L ]
— Tahle-T1
[ ST T R T s §
Ve drawnl of OUP, o ¥ Z}P&ar 4 v 4 year 3 year
ik prder
DLF pergd ':\.\
.,
\\}‘
e 112 - 5 - -
2 year — - 755 T3 = . E
b year 438 DZh—_ 7 e e R
| 2 your 9 TR hab 162 247

Noter- Caleulation s to be Jone on quarterly basis,

(b} In case Contractar fails w satry out these repairs, same shall be carried

cut al lus risk and vost 1 the total amt. of surh repairs works wul lo be
iore than ol retwined ait. of 5D, same shall be recovesad fram other
works and as our POR rules, The amount as per Table [l is alsc to be
deducted in additien to this emourt.
Rased wpor bype of work, DLP conditions tor works to be carried cut during
DL penod with she [+ wquency of sespective bype of work shall be prepared
Ly respective SE's aiter appreval of these perinds
This order shal! come in torce with immadiate effect and will be applicable rn all
new works whoge NIl is ko be called,

[ix)

S -

=

= Rirector (Engineering-Th

JDA, Jaipur
Copy to felloveing tor inlormation and recessacy acton:-
I TS W JTAT, TDIA, Jaipuar.
2 TSioSecretavy, DA, Jaipur,
3. Diareceor Trggineuer [ZI1 JIDA, Jaipum
4. Director (Finy. JDA, laipur. .
5 CF DA, laipas. i \\
& All add. Chief Ergineers, [174, lalpar.

All Buperintendent Engincers, |14, Jaipur,
B, OCD (RM), DA, Jaipui
9. Additicnal Director (REV &LH ) T
10, CAC (P&A) JUA, Jaipur.

11, 5i. Horticulturiat, JUA, Jalpur

12, All Executive Enginuer, T34, Jaipur,
13, DD (E&B) JDA, Jaipur.

14, All AQs, JDA, [aipur.

15. All AAOs, JDA, Jaipur.

18, System Analyst
17. All Contracmrs’ Agsociation, JDA, laipur.

. 18. Guard file : éﬂ\ﬂ 7,‘::-;—- ,

5. & TA to Dir. (Engg=l)
JOA, Jaipur

Scanned by CamScanner
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Annexure F:

Jaipur Development Authority, Jaipur
Office Order
No. : JDA/IT(1074501)/E-Services/2015-16/D- 399 Dated: a-g. 20l b

Subject: Payment mechanism for participating in tender.

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD)
(Bid Security), Tender Fee and RISL processing fee online through JDA Portal. The
bid security options available in tender for participants are as mentioned below:
A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which
bidder requires to prepare BG before applying in the tender. The details of BG
requires to be fed on JDA portal before paying balance amount (Tender Fee +
RISL Processing Fee). This amount will be paid through Payment Gateway only,
option to make balance payment through EFT (RTGS/NEFT) will not be available.

If bidder does not opt for BG against EMD, options of making complete payment
through Payment Gateway or th rough EFT (NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT
(NEFT/RTGS)” will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per
the standard procedures it may take 4 to 24 hours in process of confirmation of
EFT through Auto-Process depending on the time of EFT done. Therefore, option
to make payment through EFT (NEFT/RTGS) will be available till 2 days prior to
closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc.,
will be available. User can use this facility from anywhere any time till the
closing date & time of bid participation.

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the
basis of which user will get the payment details along with other details for
bidding on e-Procurement portal of GOR.

* In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.
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* In case complete payment is done through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time
basis.

s In case complete payment is done through EFT (NEFT/RTGS), on confirmation
of payment from ICICI Bank (Auto Process) “Bid Participation Receipt” will be
available on Login of Bidder on JDA portal.

This payment mechanism will come into force w.e.f 15/10/2016. Thereafter, old
payment mechanism related to NFFT/ RTGS in which the bidder makes direct
payment without “Paying Slip for EFT (NEFT/RTGS)” in JDA’s bank account will be
discontinued.

All procuring entities are hereby directed to clearly mention this procedure in NIB
document.

(Pawan Arora)
Secretary
Copy for information and further necessary action to:
1. P.S.to JDC, JDA, Jaipur,
2. P.S.to Secretary, Secretary, JDA, Jaipur.
3. Director (Law / Finance / Town Planning / Engineering-l / Engineering-Il), JDA,
Jaipur.
4. All Additional Chief Engineer , JDA, Jaipur
5. DC (Administration)/DC(Store)/DC (Vehicle), JDA, Jaipur
6. System Analyst, JDA, Jaipur
7. Analyst-cum-Programmer, JDA to ensure integration of software w.e.f

01/10/2016.
8. All Xen , DA, Jaipur.
9. Officer-in-charge, SPPP Portal, Jaipur.
10.0SD (Public Relation) / PRO, JDA, Jaipur. (
P
A’
(Brijesh Kishore Sharma)
0SD (RM)
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Annexure G:

STagY faeera aiftresyer, sTaygy
FHF = F-( WDAST.Ao.works-11:201 7/D- \“]Q_ fasid - \ T2t TP ] 7
1 oSER 2017 H oWnd wrEn & AfMERem mm GST s 9 F &
AT J R ) g 2 F fmie s angfd el etz & oaEt 3 omfg
gr1 faer s B 9 & fal ot 7 Aeeer es ohmew 8w 7w % aE
A FOTiFRT T /9 9 /invoice fRIT 5 Am s e o e 7 -
e P e P n b P e W om et el A WIS B Al o L L IR B e C s o e B o pe 1 B 1T
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JAIPUR DEVELOPMENT AUTHORITY

Name of work:- Providing laying & Jointing of sewer line at Vasant Vihar, under EE PHE-Il, JDA,

Jaipur.

G- Schedule

2016 JDA BSR (Building Works)-2015-2016,

2016 JDA BSR (General Basic Rates)-2015-2018,
2016 JDA BSR (Road Works)-2015-2016, 2016 JDA BSR

(Sanitary Works)-2015-2016, JDA PHE BSR
(Sewerage & Water Supply)-2014-2015

No.

Particulars

Unit

Qty. Rate Amount
(In Rs.) (In Rs.)

1.00

Providing, laying and jointing of 200 mm
diameter Stone Ware pipes grade "A" ISI
Marked conforming to 1S:651:1980
(Amended up to date) with 10 cm thick and
63 cm wide plain cement 1:4:8 (1 cement: 4
coarse sand : 8 graded stone aggregate 20
mm nominal size) bedding and haunching
upto 1/4 of outer diameter of pipe of sewer
and laying stone ware pipes confirming to
IS: 4127: 1983 (Amended up to date) with
hydraulic testing of sewer line including cost
of water and equipment required for testing.
The work includes earth work in excavation
in all types of soil such as murrum, sand,
sandy silt, black cotton soil, hard soil,
kankar etc. including disposing off surplus
excavated material within a lead of 50 meter
including cost of close timbering beyond
1.50 meter average invert depth, shoring
and strutting and refilling of trenches with
excavated material, watering and ramming
in layers as per PWD specifications complete
in all respect and as per direction of
Engineer-in-charge for following average
invert depths:

1.10

At av. Depth 0.9 meter [From 0.90 m to
1.19 m]

mtr.

90.00 398.00 35820.00

1.20

At av. Depth 1.2 meter [From 1.20 m to
1.49 m]

mtr.

175.00 406.00 71050.00

At av. Depth 1.5 meter [From 1.50 m to
1.79 m]

mtr.

150.00 418.00 62700.00

At av. Depth 1.8 meter [From 1.80 m to
2.09 m]

mtr.

181.00 556.00 100636.00

At av. Depth 2.1 meter [From 2.10 m to
2.39 m]

mtr.

152.00 586.00 89072.00

At av. Depth 2.4 meter [From 2.40 m to
2.69 m]

mtr.

77.00 625.00 48125.00

At av. Depth 2.7 meter [From 2.70 m to
2.99 m]

mtr.

63.00 665.00 41895.00
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S.
No.

Particulars

Unit

Qty.

Rate
(In Rs.)

Amount
(In Rs.)

2.00

Providing, laying and jointing of 200 mm
diameter RCC S&S NP-4 pipes ISI Marked
conforming to 1S:458:1988 (Amended up to
date) with anticorrosive bitumenastic paint
of approved brand (2 or more coats) and
make shalimar or eqgivalent ) with ISI
marked rubber ring/gaskit lubricant etc
including P/l 10 cm thick and 46 cm wide
granular bedding with graded hard crusher
broken stone aggregate 20 mm (nominal
size) bedding and haunching upto 1/4 of
outer diameter of pipe of sewer and laying
RCC S&S pipes confirming to IS: 783: 1995
(Amended up to date) with hydraulic testing
of sewer line including cost of water and
equipment required for testing. The work
includes earth work in all type of soil such
as murrum, sand, sandy silt, black cotton
soil, hard soil, kankar etc. including
disposing off surplus excavated material
within a lead of 50 meter including cost of
close timbering beyond 1.50 meter average
invert depth, shoring and strutting and
refilling of trenches with excavated material,
watering and ramming in layers as per PWD
specifications complete in all respect and as
per direction of Engineer-in-charge for
following average invert depths:

2.10

At av. Depth 3.0 meter [From 3.00 m to
3.29 m]

mtr.

60.00

731.00

43860.00

3.00

Construction of Pre-cast RCC M-40 grade
circular manhole chamber up to invert depth
1.79 meter having 1000 mm internal
diameter including required excavation of
earth in all types of soils such as murrum,
sand, sandy silt, black cotton soil, hard soil,
kankar etc. disposing of surplus excavated
material within a lead of 50 meter. The work
includes laying of 150mm thick plain cement
concrete 1:4:8 (1 cement : 4 coarse sand :
8 graded stone aggregate 20 mm nominal
size) 1600 mm dia bedding in foundation,
providing and laying of plain cement
concrete 1:2:4 (1 cement: 2 coarse sand : 4
graded stone aggregate ) in channel &
circular starter base wall up to 50 mm above
outer dia. of sewer pipe and P&F in position
of 125 mm thick 150/225 mm high pre-cast
M40 grade cement concrete ring at bottom
and consecutive standard size 300 mm high
rings. The work includes P&F pre-cast
reinforced cement concrete eccentric conical
piece of M40 grade, 125 mm thick having
560 mm and 1000 mm internal diameter at
top & bottom respectively, fitted with Ferro-
cement cover of 33 kg cast iron double seal
ring & frame (heavy-duty) etc to withstand
for class AA loading including supply and
fixing of Ferro-cement foot steps and
sealing of all joints with cement mortar 1:1
complete job as per detailed specifications,
drawings and directions of Engineer-In
charge, for following average Invert depths:

For 200 mm dia Sewer line
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S.
No.

Particulars

Unit

Qty.

Rate
(In Rs.)

Amount
(In Rs.)

3.10

At av. Depth 0.9 meter [From 0.9 mto 1.19
m]

Each

6.00

6612.00

39672.00

3.20

At av. Depth 1.2 meter [From 1.20 m to

3.30

1.49 m]

Each

10.00

7239.00

72390.00

At av. Depth 1.5 meter [From 1.50 m to
1.79 m]

Each

9.00

8292.00

74628.00

4.00

Construction of Pre-cast RCC M-40 grade
circular manhole chamber for invert depth
from 1.800 meter to 2.990 meter having
1200 mm internal diameter including
required excavation of earth in all types of
soils such as murrum, sand, sandy silt, black
cotton soil, hard soil, kankar etc., disposing
of surplus excavated material within a lead
of 50 meters. The work includes laying of
150 mm thick plain cement concrete 1:4:8
(1 cement : 4 coarse sand : 8 graded stone
aggregate 20 mm nominal size) 1800 mm
dia bedding in foundation, providing and
laying of plain cement concrete 1:2:4 (1
cement: 2 coarse sand : 4 graded stone
aggregate ) in channel & circular starter
base wall up to 50 mm above outer diameter
of sewer pipe and P&F in position of 125
mm thick 150/225 mm high precast M-40
grade cement concrete ring at bottom and
consecutive standard size 300 mm high
rings. The work includes P&F pre-cast
reinforced cement concrete eccentric conical
piece of M40 grade, 125 mm thick having
560 mm and 1200 mm internal diameter at
top & bottom respectively, fitted with Ferro-
cement cover of 33 kg Cast Iron double seal
ring & frame (heavy-duty) etc., to withstand
for Class-AA loading including supply and
fixing of Ferro-cement foot steps and
sealing of all joints with cement mortar 1:1
complete job as per detailed specifications,
drawings and directions of Engineer- In-
charge, for following average invert depths:

For 200 mm dia Sewer line

4.10

At av. Depth 1.8 meter [From 1.80 m to
2.09 m]

Each

11.00

10451.00

114961.00

4.20

At av. Depth 2.1 meter [From 2.10 m to
2.39 m]

Each

10.00

11695.00

116950.00

4.30

At av. Depth 2.4 meter [From 2.40 m to
2.69 m]

Each

8.00

12941.00

103528.00

4.40

At av. Depth 2.7 meter [From 2.70 m to
2.99 m]

Each

4.00

14188.00

56752.00
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S.
No.

Particulars

Unit

Rate
(In Rs.)

Amount
(In Rs.)

5.00

Construction of Pre-cast RCC M40 grade
circular manhole chamber for invert depth
from 3.000 meter and above having 1500
mm internal diameter including required
excavation of earth in all types of soils such
as murrum, sand, sandy silt, black cotton
soil, hard soil, kankar etc., disposing of
surplus excavated material within a lead of
50 meters. The work includes laying of 150
mm thick plain cement concrete 1:4:8 (1
cement : 4 coarse sand : 8 graded stone
aggregate 20 mm nominal size) 2100 mm
diameter bedding in foundation, providing
and laying of plain cement concrete 1:2:4 (1
cement: 2 coarse sand : 4 graded stone
aggregate ) in channel & circular starter
base wall up to 50 mm above outer dia. of
sewer pipe and P&F in position of 125 mm
thick 150/225 mm high precast M40 grade
cement concrete ring at bottom and
consecutive standard size 300 mm high
rings. The work includes P&F pre-cast
reinforced cement concrete eccentric conical
piece of M40 grade, 125 mm thick having
560 mm and 1500 mm internal diameter at
top & bottom respectively, fitted with Ferro-
cement cover of 33 kg Cast Iron double seal
ring & frame (heavy-duty) etc to withstand
for Class-AA loading including supply and
fixing of  Ferro-cement foot steps and
sealing of all joints with cement mortar 1:1
complete job as per detailed specifications,
drawings and directions of Engineer- in -
charge, for following average Invert depths:

For 200 mm dia Sewer line

5.10

At av. Depth 3.0 meter [From 3.00 m to
3.29 m]

Each

4.00

18585.00

74340.00

6.00

Labour charges for making connection of
sewer line through main hole.

Each

125.00

340.20

42525.00

7.00

Providing and Fixing Unplasticized Poly Vinyl
Chloride (UPVC) SWR Pipes Type B for
sciland waste discharge system (1S:13592 :
1992 Marked) of approved quality /make
110 mm dia

mtr.

750.00

198.00

148500.00

8.00

Providing and Fixing Unplasticized Poly Vinyl
Chloride (UPVC) SWR Pipes fittings type B
for sciland waste discharge system
(IS:13592 : 1992 Marked) of approved
quality /make Socket Plug 110mm dia

Each

125.00

43.20

5400.00

9.00

Barricating with Sal ballies as per design
including tying with vertical post by coconut
strings including digging out holes in all
types of soil complete in all respect with two
horizontal members height 1.2 m upto 1.5m
above ground level and vertical supports
upto 2.5 centre and upto 3 days period
including removal and cleaning the site
complete in all respect & including dressing
of sides in all types of soil.
Hire charges subsequent days (Per Day)

Mtr.
Per
Day

1825.00

14.85

27101.25
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S. Particulars Unit Qty. Rate Amount
No. (In Rs.) (In Rs.)

10.00 | Excavating trenches of required width for
pipe cables, etc. inclu All kinds of soil each
deposited layer by ramming, watering etc.

and disposal of All kinds of soil. Pipes Lk #1250 11400 83362.50
cables, etc. exceeding 80mm dia but not
exceeding 300 mm dia.

Total Rs. | 1453267.75

il ('/_'ﬂ’/‘
N D

Executive Engineer (PHE-II)
JDA, Jaipur

I/We Quote as ......cccvvvereveurnnnens . % Above/ Below the schedule " G "

(INWORHS.. ... uvmunsonvsnsrmsmennnisnnsssingsss ssismis s soneniseusyissss R R T russameseans Tama Tty )

Signature of Contractor
With full Address & Mobile No.




