. JAIPUR DEVELOPMENT
AUTHORITY

Name of Work:- Construction of 33/11 KV G.S.S. along
with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur.

TECHNICAL BID

EXECUTIVE ENGINEER (ELECT.-II)
JAIPUR DEVLOPMENT AUTHORITY
JAIPUR
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JAIPUR DEVELOPMENT AUTHORITY

Room No. 26 A, Main Building, Ground Floor, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur -

302 004
Telephone: +91-141-2569696 e.mail : prafullakumar.jda@rajasthan.gov.in
No. JDA/XEN/Elect-11/2021-22/D- Dated :
NOTICE INVITING BID

NIB No.-: 06/2021-22

Online Bids are invited up-to 06:00 PM of 29.11.2021 for “Construction of 33/11 KV G.S.S.
along with charging feeder at Amrit Vihar, Girdharipura in PRN area, Jaipur.” estimated cost
of Rs. 484.09 Lacs. Details may be seen in the Bidding Document at our office or the website
of  State Public ~ Procurement  Portal website  www.sppp.rajasthan.gov.in,

www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in.

To participate in the bid, bidder has to be:
1. Registered on JDA website www.jaipurida.org For participating in the Bid, the Bidder has to apply for
the Bid and pay the Bidding Document Fee, RISL Processing Fee and Bid Security Deposit, online only.
2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for

online e-Bid submission.

Executive Engineer (Elect-II)
JDA, Jaipur



JAIPUR DEVELOPMENT AUTHORITY

Room No. 26,Main Building,Ground Floor, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal
Nehru Marg, Jaipur — 302 004 Telephone: +91-141-2569696 e.mail : XXXXXXXX@jaipurjda.org

JDA/XEN/Elect-I1/2021-22/D-

Dated :
NOTICE INVITING BID
NIB No. : 06/2021-22

Name & Address of the Procuring Entity

» Name: Executive Engineer (Elect-II), Jaipur Development Authority

» Address: Room No. 26, Main building, Ground Floor, Ram Kishore Vyas Bhavan,
Indira Circle, Jawahar Lal Nehru Marg, Jaipur — 302 004 (Rajasthan)

» Email: prafullakumar.jda@rajasthan.gov.in

Subject Matter of Procurement

» Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar, Girdharipura in
PRN area, Jaipur
> JDA/EE Electric II/A & F/2015-2016/Feb/NR-229 Dated : 12/02/2016

Bid Procedure

Two Stage Tender (eg. Two-stage three part (envelope) open
competitive) eBid procedure at http://eproc.rajasthan.gov.in

Bid Evaluation Criteria (Selection
Method)

» L1 (eg.Least Cost Based Selection (LCBS)-L1)

Websites for downloading Bidding
Document, Corrigendum's, Addendums,
etc.

» Websites: www.sppp.rajasthan.gov.in,www.eproc.rajasthan.gov.in,
jda.urban.rajasthan.gov.in

Website for online Bid application and
payment *

» Website: http://jda.urban.rajasthan.gov.in
» For participating in the Bid, the Bidder has to apply for this Bid and pay the Bidding
Document Fee, RISL Processing Fee and Bid Security Deposit, online only.
o  Bidding document fee: Rs. 1000.00 (Rupees One Thousand only)
o RISL Processing Fee: Rs. 1000.00 (Rupees One Thousand only)
o Requisite Bid Security Deposit -

Estimated Procurement Cost

» INR 484.09 Lacs (Rs. Four Crore Eighty Four Lacs Nine Thousand Only)

Bid Security Deposit

» All the eligible contactors should submit bid security declaration on non-judicial
stamp of Rs 50/- as per order issued by finance department (GF&AR) GoR dated
23.12.2020 (Declaration attached with tender document) in lieu of bid security. It is
mandatory to submit bid security declaration in prescribed format along with the
bid.

» Eligibility: Bidder who is E-1 class contractor registered on other Government
Department and Bidder registered as contractor E-1 in JDA.

Date/Time/Place of Pre-Bid

> N/A
» Last date of submitting clarifications requests by the bidder<date and time>
addressed to the procurement entity at <Address of procurement entity>

Applying bid and making online
payment on JDA portal
(www.jda.urban.rajasthan.gov.in

» Start Date: 08.11.2021at 9.30 AM onwards
» End Date: 29.11.2021 at 06:00 PM

Bid submission on e-procurement portal
of GOR
(www.eproc. rajasthan.gov.in)

» Start Date: 08.11.2021at 9.30 AM onwards
End Date: 29.11.2021 at 06:00 PM

Date/ Time/ Place of Technical Bid
Opening

> 30.11.2021 at 11.00 AM, Room No. 208, Second Floor, Court Building Ram
Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur — 302004
(Rajasthan)

Date/ Time/ Place of Financial Bid

» Will be intimated latter to the technically qualified bidder.

Opening

Bid Validity » 120 days from the bid submission deadline

Time Period > 6 (Six) Months

Job No:- JDAJ/EE Electric II/A & F/2015-2016/Feb/NR-229 Dated : 12/02/2016

* Jaipur development authority has decided to receive Tender fee and RISL processing fee online through JDA portal.




Note:

1.

10.

Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and financial
proposal.

In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to
confirmation), its Bid shall not be accepted.

To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type Ill) as per
Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can procure the
same from any CCA approved certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders who already have a valid
Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must register on

http://eproc.rajasthan.gov.in (bidders already registered on http://eproc.rajasthan.gov.in before 30-
09-2011 must register again).

JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to
upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed; choking of web site
due to heavy load or any other unforeseen problems.

Bidders are also advised to refer "Bidders Manual Kit" available at e-Proc website for further details about the e-
Tendering process.

Training for the bidders on the usage of e-Tendering System (e-Procurement) is also being arranged by DolT&C,
GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell, DolIT&C for booking the
training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in
Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur

The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.

No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a
formal contract is signed and executed between the procuring entity and the successful bidder.

Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the
individual bidders to verify such information) and the information provided therein are intended only to help the
bidders to prepare a logical bid-proposal.

The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement.
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the
RTPP Act 2012 and Rules thereto, the later shall prevail.

» The Following condition is now the part of the tender document.
¢ BG/FDR/NSC for difference amount shall be refunded after successful
completion of DLP period as per order of Principle Sectary UDH Vide no.
P-01(24)N'VV/1/25020 Loos Jaipur dated 20.09.2021

Executive Engineer (Elect-II)
JDA, Jaipur




JAIPUR DEVELOPMENT AUTHORITY JAIPUR

TECHNICAL BID
(POST QUALIFICATION)

Envelop-1

FOR
Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur

Period of Sale: - FROM 08.11.2021, 9.30 am To 29.11.2021, 6.00 pm
Date of receipt of the tender: - UP TO 29.11.2021, 6.00 PM
Date of opening of Technical bid: - On 30.11.2021 AT 11.00 AM at Room No. 208,

Second Floor, Court Building, Ram Kishore
Vyas Bhavan, Indira Circle, Jawahar Lal Nehru

Marg, Jaipur - 302004 (Rajasthan)

Cost of tender: - Rs. 484.04 Lacs
Completion period: - 06 Months
NAME OF AGENCY

EXECUTIVE ENGINEER (Elect.-II)
JDA, Jaipur.



Jaipur Development Authority, Jaipur
Office Order

No. : JDA/IT{1074501)/E-Services/2015-16/0- 371 Dated: a.%-2c1b

Subject: Payment mechanism for participating in tender.

Jaipur Development Authority has decided to receive Earnest Money Deposit {EMD)
{Bid Security), Tender Fee and RISL processing fee online through JDA Portal. The
bid security options available in tender for participants are as mentioned below:
A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which
bidder requires to prepare BG before applying in the tender. The details of BG
requires to be fed on JDA portal before paying balance amount (Tender Fee +
RISL Processing Fee). This amount will be paid through Payment Gateway only,
option Lo make balance payment through EFT (RTGS/NEFT) will not be avallable.

If bidder does not apt for BG against EMD, options of making complete payment
through Payment Gateway or through EFT [NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT
(NEFT/RTGS)" will be generated by the system for the complete amount, The
payment can be made from any Bank any Branch using this Paying 5lip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per
the standard procedures it may take 4 to 24 hours in process of confirmation of
EFT through Auto-Process depending on the time of EFT done. Therefore, option
to make payment through EFT (NEFT/RTGS) will be available till 2 days prior to
closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc.,
will be available. User can use this facility from anywhere any time till the
closing date & time of bid participation.

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the
basis of which user will get the payment details along with other details for
bidding on e-Procurement portal of GOR.,

s In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.

Fagelof2



In case complete payment is dome through Payment Gateway, on successful
transaction the "Bid Participation Receipt” will be generated on real time
basis.

In case complete payment is done through EFT (NEFT/RTGS), on confirmation
of payment from ICICI Bank (Auto Process) “Bid Participation Receipt” will be
available on Login of Bidder on JDA portal.

This payment mechanism will come into force w.e.f 15/10/2016. Thereafter, ald
payment mechanism related to NEFT/ RTGS in which the bidder makes direct

payment without “Paying Slip for EFT {NEFT/RTGS)" in JDA's bank account will be
discontinued.

All procuring entities are hereby directed to clearly mention this procedure in NIB
document.

Copy for information and further necessary action to:

{Pawan Arora)
Secretary

1. P.5. to JDC, IDA, laipur.

2. P.5. to Secretary, Secretary, DA, Jaipur,
3. Director (Law / Finance / Town Planning / Engineering-| / Engineering-11], JDA,
Jaipur.
4. All Additional Chief Engineer JDA, Jaipur
5. DC (Administration)/DC(Store)/DC (Vehicle), IDA, Jaipur
6. System Analyst, JDA, laipur
7. Analyst-cum-Programmer, JDA to ensure integration of software w.ef
01/10/2016.
2. All Xen , JDA, Jaipur.
8. Officer-in-charge, SPPP Portal, Jaipur.
10.05D (Public Relation) / PRO, JDA, Jaipur. f
=
P
(Brijesh Kishore Sharma)
05D (RM)

Page 2 of 2
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Jaipur Development Authority
Bid Participation Receipt

Bid Detail

Date & Time :09/06/2015 05:13 PM

Bid Id : 6215152001
Bid Title : Testing

Procurement Entity : >OOCOOOOGOOKK

2 Bid Opening Date

Bid Value : 300000 Bid Opening Place : Manthan Hall, Jaipur
Development Authority

Bidder Detail

Name of Entity YOO Mobile: 9829012345

Registration Type:  Individual Instrument Amount ;. 32500.00

Payment Mode: Online/UTR Payment Channel :Payment Gateway/ICIC| Branch - JDA
Instrument No 456123789 Instrument Date : 17-06-2015
Dates Detail

Sr. No. Event Name Event Date
1 Publishing Date 01/06/2015 01:00 PM

01/07/2015 03:00 PM

Specific Instrument Detail for eProc Rajasthan

Instrument Type: DD

Instrument Number Head Name

10000 Tender Fee
10001 RISL Processing Fee
10002 Bid Security Deposit

Issuer Detail : Jaipur Development Authority

Amount Date
400.00 05/06/2015
1000.00 05/06/2015

30,000.00 05/06/2015

ChallanNumber:

641515600014




12

Date :

Form of Bid-Securing Declaration

Bid No. :
Alternative No. :

To:

We, the undersigned, declare that:

We understand that, according to vour conditions, bids must be supported by a Bid-Securing Declaration.
We accept that we ate required to pay the bid security amount specified in the Term and Cendition of Bid,
in the following cases, namely :-

(8
(b)

(©)
(&)
(e)

when we withdraw or modify our bid after c’vpening of bids; _

when we do not execute the agreement, if any, after placement of supply/work order within the
specified period; ' i

when we fail to commence the supply of the goods or service or execute work as per supply/work
order within the time specified;

when we do not deposit the performance security within specified period after the supply/work
order is placed;and

if we breach any provision of code of integrity prescribed for bidding specified in the Act and
Chapter VI of these rules.

In addition to above, the State Government shall debar us from participating in any procurement process
undertaken for a period not exceeding three years in case where the entire bid security or any part thereof
is required to be forfeited by procuring entity.

We understand this Bid Securing Declaration shall expire if :-

)
(i1)
(iii)
(iv)
)

Signed.

Name :

[n the capacity of :

we are not the successful Bidder;

the execution of agreément for procurement and performance security is furnished by us in case
we are successful bidder;

thirty days after the expiration of our Bid.

the cancellation of the procurement process; or

the withdrawal of bid prior to the deadline for presenting bids, unless the bidding documents
stipulate that no such withdrawal {s permitted.

Duly authorized to sign the bid for and on behalf of :

- Dated on day of
Corporate Seal

[Note: In case of a Joint Venture, the Bid Securing Declaration must be signed in name of all

partners of the Joint-Venture that is submitting the bid.]

.z;ﬂ"'" W

@%
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SPECIAL CONDITION OF THE CONTRACT FOR POST QUALIFICATION OF

CONTRACTORS

NAME OF WORK: Construction of 33/11 KV G.S.S. along with charging

feeder at Amrit Vihar, Girdharipura in PRN area, Jaipur

Special conditions of contract for POST QUALIFICATION as detailed here under, shall be
applicable in addition to all other terms and condition already prescribed under standard
agreement forms/rules and regulations to contract.

1. Procedure:

(@)
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Procedure for QUALIFICATION would be as follow:

Tender document shall be submitted on line e-procurement website http://
www.eproc.rajasthan.gov.in with their digital signature. The bid is to be
submitted in 2 envelop which shall comprise of Envelop-1 being for Technical
Bid (Potential Assessment, EMD, GST, Registration of Contractors, tender
document) and Envelop-2 being for BOQ.

The Tender fee, processing fee and earnest money will be deposited online on or
before 29.11.2021

The Technical Bid envelope would be opened on the date 30.11.2021 at 11.00 AM
Room No. 208, Second Floor, Court Building, Ram Kishore Vyas Bhavan, Indira
Circle, Jawahar Lal Nehru Marg, Jaipur - 302004 (Rajasthan)

The Financial Bid envelope would be opened only of those bidders who fulfil the
ELIGIBILITY criteria in technical bid.

2 .Criteria:

Criteria for Potential Assessment would be as follows:-

(@) The bidder should have executed following quantities of work in any one financial

year during last five financial years. However the bidder may opt current year in the

said financial assessment period.

S.No. Item Quantity

Major Item of Schedule - G

1 4150 Mtr
33KV HT Cable

2 1050 Mtr
11 KV HT Cable

3 1 No.
Construction of New 33/11 KV GSS




Note:-
(i) The Bidder should enclose the certificate having quantities Financial year wise
other wise the certificate will not be considered.
(ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one
financial year.
(iii) Certificate issued by Govt. of India, State Govt., Union Territory, Govt.

Undertakings, Autonomous Bodies shall only be considered.

(b) The bidder should have completed at least one electrical nature work in last 5
financial year (including current year, if opted by the bidder) of value not less than

33.33% of the Estimated Cost of the work (bid cost) updated to present price level)

Notes:-

(i) The starting & completion date of the work is to be in between
aforesaid financial year. If no then maximum work (70%) is to be
completed in aforesaid financial year.

(ii) If bidder is submitting certificate having different components / nature
of work then proper completion certificate of required similar nature
component is to be enclosed.

(c) The bidder should have achieved an annual financial turnover of at least

33.33% of the Estimated Cost of the work (bid cost) in any one of last 5

financial years (including current year, if opted by the bidder)

Note :-

(i) The bidder should enclose certificate of Turn over from Chartered Accountant
for last five financial year & audited balance sheet of the year which is
considered by the bidder in criteria 2 (c).

(ii) If current year or last year has been opted by bidder whose balance sheet is not
submitted till the submission of bid then certificate from Chartered Accountant
should be enclosed.

(a) The bidder should give Affidavit to deploy the machinery and equipment
as specified in Schedule - I1I, for the execution of this work.

(b) Bid Capacity: Bidders who meet the minimum qualification criteria will be
qualified only if available bid capacity is equal to or more than the total Bid
value.

The available bid capacity will be calculated as under:
Bid Capacity = (Ax N x 3 - B)
Where A= Maximum value of Electrical Engineering work executed in any one
year during the last 5 financial years (updated to present Price level)
taking in to account the completed as well as works in progress.

15



However, the bidder may opt current year in the five year assessment

period

N= Number of year prescribed for completion of the work for which bids
are invited.

B= Value, at present price level of existing commitments and on going

Works tobe executed during 'N' period (period prescribed for
Completion of the works for which the bids are invited)
Note:-
(i) Certificate from Chartered Accountant should be enclosed by bidder clearly
indicated maximum value of Electrical Engineering Work in one Financial
Year.

(c) Litigation History: - Bidder should provide an accurate information on any
litigation or arbitration resulting from contracts completed or under execution
by him over the last five years. The maximum value ( updated at the present
price level) of disputed amount claimed in the litigation / arbitration
resulting from contracts executed in last five years shall be deducted from the
calculated Bid Capacity of the bidder. The details shall be furnished in
Schedule VI. If schedule-VI is found blank then it will be treated as NIL.

Note :-

(i) The present price level for turnover, cost of completed work & disputed

amount of similar nature, the previous years value shall be given weight age of
10% per year as follows :-

16

(a) For current year 1.00
(b)  For last year 1.00
(c) For one year before 1.10
(d)  For two year before 1.21
(e) For three year before 1.33
(f) For four year before 1.46

3. Documentation:

The bidder should furnish the following documents along with the technical bid:

(a) Information regarding financial resources and capability in Schedule-I.

(b) Information regarding works executed in the last five years in Schedule-II

(c) Certificates from the concerned Engineer-In-Charge in support and
verification of the information furnished in Schedule-II

(d) Affidavit regarding machinery and equipment required for deployment, as
detailed in scheduled-III.

(e) Information regarding details of maximum value of electrical engineering
works executed in any one year during the last five years taking into account

the completed as well as works in progress in schedule-IV.
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(f) Information regarding existing commitments and ongoing works to be
completed in schedule-V. If it is found at any stage that the bidder hides his
existing commitments than proper action will be taken as per RTPP act and
Rules.

(g) Information regarding details of litigation or arbitration contracts to be
furnished in schedule-VI. If schedule-VI is found blank then it will be
treated as NIL.

(h) Calculation of Bid capacity in schedule-VII.

(i) Affidavit as per Annexure I.

4. Important:

(@) The bidder must ensure that all the information required in the Documents is
furnished by him complete in all respects. He would not be allowed to
withdraw any document, or to rectify any information furnished therein, after
submitting the bid.

(b) The bidder should give an affidavit that the information furnished in
schedule I to VII is correct. If any information is found incorrect, the offer of
the bidder shall be rejected and action be taken as per rules.

(c) Bidders must do paging of all enclosure of bid documents.

5. Rejection of bids

The department reserves the rights to reject any bid or to disqualify any or all

the bidders, without assigning any reasons at any stage.

() If Bid is not accompanied with the requisite documents mentioned in
clauses 3 (a) to 3 (i) or is not in accordance with procedure specified
in Para 1, or is not accompanied with earnest money, tender fee,
processing fee & VAT /GST clearance Certificate and registration of
contractor in required category it would be liable for rejection.

(ii) Furnishing of incorrect or incomplete or concealment of any
information required in the bid documents would render the bid

liable for rejection.
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(ii)

If all the copies enclosed in support and affidavit is not duly attested
by Notary public/gazetted officer then bid of the bidder is to be

rejected.

EXECUTIVE ENGINEER (Elect.-II)
JAIPUR DEVELOPMENT AUTHORITY
JAIPUR



Schedule -1
FINANCIAL RESOURCES AND CAPABILITY

[Reference clause 3 (a)]

Name of Bidder

Total financial turnover achieved by the bidder in the last five financial years:
S.no. Year Turnover
&)
@
©)
@)
®)

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder
which is considered by him as per criteria 2 (a).

Total financial Turnover projected in the current financial year

Has the bidder ever been debarred from tendering for Central Government /
State Government / any Government undertaking?

Yes / No, if yes give details.

Has bidder ever been declared insolvent?

Yes/No, if yes give details.

Name(s) and Address of Branch/ (s) for bidder's Bankers.

I/We hereby certify that the above information is correct to the best of my/our
knowledge and belief.
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SCHEDULE - I1
(Reference Clause 3b)

Detail of quantities of work executed during last five financial years

S. Name of Work Place Financial | Principal item of work
No. | (with Agreement | (District/Sta Year
No. & Date) te)

Note: Certificate from concerned Engineer-in-charge should be enclosed in support
and verification of the above statement.

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Notary Public
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Schedule - II1

[Reference Clause 3(d)]
AFFIDAVIT

L/ W e Proprietor/ Partner/
Authorized signatory of M/s .........c.cooiiiii under take the oath
that I/We will deploy the machinery and equipment listed below as and when

required in the execution of this work.

S.No. | Name of Machinery Minimum Availability
Requirement Owned Leased
1 | Digital Insulation tester 1 No’s
5 KV, with timer
2 | HV Test set 1No’s
3 | Hydraulic Crimping 1 No's
tool up to 300 sqgqmm
4 | Multimeter 1 No’s

I/We hereby certify that the above information is correct to the best of my/our
knowledge and belief.
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SCHEDULE -1V
(Reference clause 3e)

DETAILS OF MAXIMUM VALUE ELECTRICAL ENGINEERING WOKRS EXECUTED IN ANY ONE YEAR DURING THE LAST FIVE YEARS TAKING INTO ACCOUNT THE
COMPLETED AS WELL AS WORKS IN PROGRESS

S.No. Name of works Client Place Financial | Cost of work as St. date of St. date of | Value of work
(with agreement (district/State) year per work order | commencement | completion | done during
no. & date) the year
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SCHEDULE - V
(Reference Clause 3f)

DETAILS OF EXISTING COMMITMENTS & ON-GOING WORKS TO BE COMPLETED IN NEXT ONE YEAR FROM DATE OF SUBMISSION OF BID

S. Name of Place Ongoing work Existing Commitments
No. Work Sa nd Cost of Cost of work | Value of remaining work at | Estimated cost | Value of present
tate .. . .
work Remaining to present price level as on (Rs. In lacs) price level as on
be executed | ............updated @10% per | | .
year updated @10%
per year

Remark: If it is found at any stage that the bidder hides his existing commitments than proper action will be taken as per RTPP act and
Rules.
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SCHEDULE -VI
(Reference clause 3g)

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS

S.No.

Name of works
(with agreement
no. & date)

Client

Work order
amount

Disputed amount
claimed in
litigation /
Arbitration

Date of raising
disputed
amount

Actual award
amount, if the
case is decided

Cause of
litigation &
Matter in
dispute

Remark: If schedule-VI is found blank then it will be treated as NIL.
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Name of bidder :

SCHEDULE-VII
(Reference Clause 3 h)
BID CAPACITY

=

A = Maximum value of Electrical
Engineering work executed in any one
year during the last five finance years
(Updated to present price level)

Lacs

Certified details enclosed at

IN

N = Number of vears prescribed for
completion of the work, for which
bids are invited

Year

[[o})

B= Value, at present price level of
existing commitments and on going
work to be completed during the N
period

Lacs

Certified details enclosed at

25
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ANNEXURE- 1

[Reference Clause 3(i)]

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Notary Public

AFFIDAVIT

/W o Proprietor/ Partner/
Authorized signatory of M/s ..........cooiiiiiiiii under take the
oath that the information furnished by me/us in schedule I to VII of the
assessment Bid for
............................................................ is correct to the best of my/our
knowledge. If any information is found to be incorrect JDA has right to reject the

Bid and to take action against me/us as per rules.

M /S e
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iy JAIPUR DEVELOPMENT AUTHRORITY

gl

Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at
Amrit Vihar, Girdharipura in PRN area, Jaipur.

Financial Bid

EXECUTIVE ENGINEER (Elect.-l)
JAIPUR DEVLOPMENT AUTHORITY,
JAIPUR

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR



Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit

Vihar, Girdharipura in PRN area, Jaipur.

CONTENTS OF BIDDING DOCUMENT

S.No. Details Page No.
1. General Instructions to contractors 3-6

2. Special Condition for post qualification 7-10

3. Special condition of contract 11-14

4. Inspection and testing 15-17

5. Minimum Safety rules 18-22

6. Guarantee 23-24

7. Erection testing and commissioning 25-34

8. GTP to RMU 35




1.1

1.2

1.3

2.1

3.2

1-GENERAL INSTRUCTIONS TO CONTRACTOR

The Bidder is expected to examine carefully all instructions, conditions, forms, terms, and
performance specification and drawing in the bid Documents. Failure to comply with the
requirements of Bid submission shall be at the Bidder’s own risk, Bids which are not
substantially responsive to the requirements of the bid documents shall be summarily

rejected.

At any time prior to the last date for submission of bids, the Employer may, for any reason
whether at his own initiative or in response to a clarification requested by a prospective

bids, modify the bid Documents but the issuance of an Addendum.

The Addendum will be sent in writing or by Fax prospective Bidder who have received
Documents, and will be binding unto them, whether the prospective Bidders acknowledge
same or not.

DOCUMENTS AND’INFORMATION TO BE FURNISHED AT THE TIME OF

BID SUBMISSION

The bid to be prepared and submitted by the Bidder to the Employer for consideration

shall comprise the following.

a Form of bid duly singed along with the complete set of bid Documents. All
documents issued for the purpose of biding as descried shall be deemed to have
been incorporated in the bid for the work.

b Bid security, Bid fee and processing fee as applicable in form of demand draft of
any Nationalised Bank of India in favour of the Secretary Jaipur Development
Authority Jaipur’, payable at Jaipur.

c Sales Tax Clearance Certificate from the concerned departments

d Bill of Quantities with the rates (both in figures as well as in words) and amounts
for, all items of work duly filled in.

BIDED PRICES

Unless explicitly stated otherwise in the Bid Documents, the contract shall be for whole

based on the departmental design, Bill of Quantities, rates and prices submitted by the

Bidder.

The Bid shall fill in percentage rate (above/below) for the scheduled rates items and rates

and rates and prices for all items in Non scheduled category of works describe in the Bill

of Quantities in both figures and words, In case, there is any discrepancy in the rates



3.3

4.2

4.3

4.4

4.5

4.6

quoted in figures and words, the rates, quoted in words shall be taken as correct. Item
against which no rte of rice is entered by the Bidder will not be paid for the employer
when executed and shall be deemed to have been covered by the rates and prices in the
Bill of Quantities.

All duties, taxes, fees and other levies (present and future) payable by the contractor under
the Contract, or for any other cause, a on the date thirty days prior to the closing date for
submission of bids, shall be included in the total Contract Price submitted by the Bidder
and the evaluation and comparison of bids by the Employer shall be made accordingly.
BID SECURITY

The Bidder shall furnish as part of his bid security for the respective amounts as
mentioned in the NIT (Annexure 1 and 2). The amount is to be deposited online by bidder.
In case the amount exceeds the online payment limit, the payment may be made through
RTGS/NEFT in ICICI BANK LTD Bank Account Number 675401700586 IFSC Code
ICIC0006754. After successful payment, update the UTR/Instrument number on JDA
Tender portal against the tender you want to participate. The amount deposited will be
confirmed by JDA and will be updated online.

Any bid not accompanied by bid security, bid fee and processing fee will be summarily
rejected by the employer as non-responsive.

The bid security of the unsuccessful Bidder will be discharged/returned without interest as
promptly as possible as but not later than 60 days after expiry of the bid validity
prescribed by the employer.

The bid security of the successful Bidder will be discharged without interest upon the
Bidder signing the agreement and furnishing the Bank Guarantee/ Surety Bond for the
performance of the Contract.

There will no liability on the part of department towards interest on the Earnest Money
paid by the Bidder.

The bid security shall be forfeited:

a If a Bidder withdraws his bid during the period of bid validity, or

b In the case of a successful Bidder, if he fails or refuses within the specified time
limit, to:

i Sign the agreement, or

il Furnish the required performance security.

VARIATIONS OR DEVIATIONS IN BID DOCUMENTS
The bid shall submit an offer which complies fully with the basic requirements of the bid

Documents as indicted in Drawing and Specifications.



5.2

6.2

All Bidders are cautioned that no conditional offers, variations or deviations by the
Bidders in respect of any items proposed by the Bidder shall be entertained or considered
further in the process of bid evaluation. Furthermore, any deviation from contract
conditions, specification, or other requirements stipulated in these Bid Documents shall be
summarily rejected as non-responsive.

VALIDITY OF BID

The Bid shall remain valid and open for acceptance for a period of 4 (four) months after
the date of opening of bid.

In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request the Bidder for a specified extension in the period of validity. The
request and the responses thereto shall be made in writing through post, fax etc. A Bidder
may refuse the request without forfeiting his bid security. A Bidder agreeing to the request
will neither be required nor permitted to modify his bid, but will be required to extend the
validity of his bid security correspondingly The provision of Clause D regarding discharge
and forfeiture of earnest money shall continue to apply during the extended period of bid
validity.

FORMAT AND SIGNING OF BIDS

The complete bid shall be without alterations, interlineations or erasure, except those to
accord with instructions issued by the Employer or as necessary to correct errors made by
the Bidder, in which case such corrections shall be initiated by person or persons signing
the bid.

EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL
BIDS

Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul the
biding process and reject one or all bids, at any time prior to the award of contract, without
thereby incurring any liability to the affected or renderer’s or any obligation to inform the
affected Bidder or Bidders of the grounds of the Employer’s action.

NOTIFICATION OF AWARD OF CONTRACT

Prior to the expiry of the period of bid validity prescribed by the Employer, the Employer
will notify the successful Bidder by telegram / cable or fax (and subsequently confirm in
writing by Registered Letter) that his bid has been accepted. This letter called “Letter of
Acceptance” shall name the sum which the Employer will pay to the Contractor in
consideration of the execution, completion and maintenance of the work by the Contractor

as prescribed by the Contract (called the “Contract Price”).



10. The Letter of Acceptance will form part of the Contract and agreement executed between
the parties in accordance with the Form of agreement provided in the bid.

11. Upon furnishing by the successful Bidder of a Performance Security in accordance with
the provisions of the special conditions of contract, the Employer will promptly notify the
unsuccessful Bidder that their bids have been unsuccessful and will discharge / return

without interest their bid security deposits in pursuance with Clause.

12.  SIGNING OF AGREMNENT
At the same time as he notifies the successful Bidder that his bid has been accepted, the
Employer will instruct the successful Bidder to sign and execute the agreement within

seven (7) days of issue of the Letter of Acceptance.

Signature of Contractor/Bidder Executive Engineer (Elect-1I)

J.D.A., Jaipur



2-SPECIAL CONDITION FOR POST QUALIFICATION

The financial bid shall be opened only of those successful Bidders who qualify the
technical Bid criteria.

Documents to be submitted with financial bid are as follows:

Percentage Rates on G-Schedule both in figures and in words duly filled in.

The financial bid will be evaluated on the basis of basic rates of the System (SITC of the
Job).

On bid scrutiny, if differences are found in rates given by the bidder in words and figures
in individual rates or in sub-total or in grand totals the procedure for deriving the final
value shall be as follows:

Before submission of the bids, the bidders are advised to visit the site and get acquainted
with site conditions, availability of materials & labour. All clarifications must be sought
by the bidders well in time and no extension of time shall be given on this account.

The bidders are advised to account for any fluctuations in market rates of material,
equipment cost, labour rates etc. Any claim on these accounts shall not be entertained after
the award of work unless specifically agreed to.

Bids not submitted on prescribed form are liable to be rejected.

Bidders are advised to quote original offer as per bill of quantities.

In case drawing and details are not enclosed with bid documents, these can be seen in the
office of the department during office hours. Failure to avail of this shall not relieve the
bidder of his responsibility of correct interpretation of work involved. Bidders who resort
to canvassing in any form shall be liable to rejection.

Printed Conditions of contract: Any printed conditions and conditions contrary to these
conditions of contract in contractors offer shall be excluded from the contract and not
applicable to this contract.

The bid shall be valid for acceptance for a period of four months from the date of
submission of the bid.

EXECUTION DRAWINGS

The successful bidder shall have to submit execution drawing to the department within a
total period of 1 week from the date of issue of work order for approval by the department
TERMS OF PAYMENTS

As given in general Condition of contract in the approved standard agreement amended up
to date.

No escalation charges shall be payable to the contractor over and above the rates as agreed

to by the department in the detailed bill of quantities.



No advance shall be payable to the contractor.

The department does not bind themselves to accept the lowest or any bid and reserves the
right to accept or reject any or all the bids in w hole or in part without assigning any
reasons for doing so.

The contractor must acquaint, acquire themselves with the site conditions, means to access
the work, local conditions and all matters pertaining there to. I shall be the contractors,
responsibility to obtain all necessary information required for quoting the above bid and
for entering into a contract. The detailed drawing and specifications available with the
documents must be studied and examined carefully by the bidder before submitting their
offers.

The successful bidder shall sign the agreement on non judicial stamp paper of requisite
value within 10 day from the issue of work order. If the contractor selected fails to sign the
agreement with ten days of the issue of work order his bid security shall be forfeited.

The following documents shall form part of the contract agreement:
Invitation to bid.

All sections of financial and technical bid, contract (agreement), Bill of Quantities &
drawings.

All correspondence between the successful bidder and the department. Any other
documents necessary for completion of contract agreement.

The rates quoted in the bid shall include all charges for scaffolding, water, electricity
charges, hiring charges for any tools/ equipments etc. required for completion of jobs. The
rates shall be inclusive of excise duty, sales tax, octroi duty or any other duties or fees
levies by Government or by public or local bodies from time to time.

Necessary documents for import shall be done by the contractor under his own
arrangements for equipments of foreign origin. Proof of legal imports! purchase from
manufacturer should be submitted at the time of supply, failing which the award may be
terminated.

The works contract price quoted shall remain firm till completion of job and handing over
the same in working condition to the department. The price should not be subject to
exchange rate variations. No foreign exchange and license shall be arranged by Clint and it
shall be contractor’s responsibility to do so, if required.

It shall be contractor’s responsibility to check and ascertain the correct quantities and only
these assessed quantities in accordance with the requirement and as per the tentative
schedule of work after approval of the Engineer-in-charge shall be brought at site after

award of work order.



The contractor shall carry out additional! Reduce work or supply material/ equipments at
the same quoted rates up to any increased or decreased quantities specified in detailed bill
of quantities. The department shall also be at liberty to ask the contractor to supply, erect
and commission rates within four months of stipulated date of commencement of the work
order without any price variation.

BAR CHART & CASH FLOW CHART

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with
the department and shall strictly adhere to the same. The progress and the completion of
the work shall be in accordance of the bar chart will form part of this contract agreement.
The said schedule of work/ bar-chart will be subject to general conditions of contract
related to the extension of time. A weekly progress of site shall be submitted in writing to

the department.

PERFORMANCE BOUND CONTRACT

The contract shall be a performance bound contract and therefore the contractor shall
makes his independent checks for Mounting, selection of equipment, etc. The drawings
enclosed with the bid documents are only tentative and for guidance for bidding purposes.
The details or execution drawings shall be prepared and submitted for approval to the
department by the successful contactor to suit the requirement pertaining to site
conditions.

TRAINING OF PERSONNEL

The contractor shall impart training to the departmental staff free of cost during erection
and commissioning of the plant

GUARNTEE

The contractor shall guarantee the complete system & equipments for a period of 12
months from the date of satisfactory handing over of the plant as certified by the
department for fault/ bad workmanship, manufacturing defects in equipments etc. The
Bidder shall guarantee the System to maintain the sound quality on the basis of Design/
Scheme. They shall also guarantee that the performance of the various equipments
individually and jointly and shall not be less than the specified rating when working under
operating conditions for the complete installation.

The commissioning of system shall be done by the contractor and all tests at site shall be
conducted to confirm the bided specification should be submitted to the department for

record.



10

11

12

13

14

REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE

Any defects or other faults which may appear within defect liability/guarantee period of
twelve months from the date of handing over the system in a satisfactory working
conditions to the department arising in the system due to material or workmanship should
be corrected and replace with parts of original specifications and makes by the contractor
at his own cost.

Security deposit will be returned to the contractor after 12 month from the date of
finalization of work and successful operation of the system as judged by the department.
POWER SUPPLY FOR ERECTION PURPOSES

The contractor shall make his own necessary arrangements for power supply required for
erection purposes by applying to JVVNL for a separate connection at his own cost or
through his own DG set.

The contractor shall have to submit original voucher/ bills of various items to be used in
execution of work.

The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that
the material is fit for dispatch, even after receiving the ornamental poles at site JDA
reserve the right to send the material to any Govt. / Semi Govt. / Private lab for testing and
if the pole is not found as per specification, the bidder will require to replace the complete
material at his own cost.

All the materials to be used for electrification work must be inspected by Engineer-in-
charge or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the
site at the cost of contractor. The contractor shall have to inform seven days in advance for

the inspection.

Signature of Contractor/Bidder Executive Engineer (Elect-II)

J.D.A. Jaipur



3. SPECIAL CONDITIONS
SCHEDULE 'H'

1. If there is any typographical error or otherwise in the 'G' Schedule the rate given in the
relevant BSR on which Schedule 'G' has been prepared, shall prevail.

2. The contractor shall follow the contractor labour regulation and abolition Act 1970 &
Rule1971.

3. The JDA shall have right to cause an audit technical examination of the work and the
final bills of the contractor including all supporting vouchers, abstract etc. to be made
within two years after payment of the final bills and if as a result such audit any amount
is found to have been over paid / excess in respect of any work done by the contractor
under the contract or any work claimed by him to have been done under this contract
and found not to have been executed the contractor shall be liable to refund such amount
and it shall be lawful for the JDA to recover such sum from him in the manner prescribed
in special condition no. 8 or any other manner legally permissible and if it is found that
the contractor was paid less then that was due to him under the contract in respect of
work executed by him under it, the amount of such under payment shall be paid by the
JDA to the contractor.

4. The contractor shall not work after the sunset and before sunrise without specific
permission of the authority Engineer.

5. Wherever any claim against the contractor for the payment of a sum of money arises out
of under the contracts, the JDA shall be entitled to recover the sum by appropriating in
part or whole of the security deposit of the contractor, In the event of the security being
insufficient or if no security has been taken from the contractor then the balance of the
total sum recoverable as the case may shall be deducted from any sum then due or which
at any time there contract with the JDA should this sum be sufficient to recover the full
amount recoverable. The contractor shall pay to JDA on demand the balance remaining
due. The JDA shall further have the right to affect such recoveries under P.D.R. Act.

6. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from
the date of opening of the bids.

7. By submission of this bid the contractor agree to abide with all printed conditions
provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent modification.

8. No conditions are to be added by the contractor and conditional bid is liable to be

rejected.
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11.

12.

13.

14.

15.

16.
17.
18.

19.
20.
21.

All transaction in this execution of this work and this bid will be liable to Sale-Tax vide
section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954.

If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or
mutually extended period or makes modifications in the rate, terms and conditions of the
bid within the said period which are not acceptable to the department or fails to
commence the work in the specified period, fails to execute the agreement and fails to
furnish performance guarantee the department shall without prejudice to any, other right
or remedy, be at liberty to forfeit the amount of earnest money given in any form
absolutely. If any contractor, who having submitted a bid does not execute the agreement
or start the work or dose not complete the work and the work has to be put to rebidding
he will stand debarred for 6 Months from participating of bidding in JDA in addition to
forfeiture of Earnest Money / Security Deposit and other action under agreement.

The contractor shall arrange his own machinery required for the work such as Bitumen
Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc.

The contractor shall arrange his own storage tanks up to 10 Tones capacity for storage of
bulk bitumen wherever supplied by the department.

Rules regarding enlistment of contractor provide that work up to the times limit for
which they are qualified for biding can be allotted to them, Therefore, before biding the
contractor will keep this in mind, and submit the details of the work. Bids with
incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site have to be removed by
the contractor within a period of 3 days of the instruction, issued by do Engineer -In
charge in writing failing which, such material shall be removed by the Engineer-In charge
at risk and cost of the contractor after expiry of 3 days period.

The material collected at site and paid provisionally shall remain under and ward of the
contractor till it is consumed, fully on the work.

The rates provided in bid documents are inclusive of all Taxes and royalty.

For paver work at lest 3 road rollers shall be simultaneously deployed.

No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule
Source/borrow pit area for earth shall have to be arranged by the Contractor at his own
cost.

Undersigned has full right to reject any or all bids without given any reasons.

Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

As per Supreme Court decision "All contracts with Governments shall require

registration of workers under the building and other construction workers (Regulation of



Employment and Conditions of Service) Act, 1996 and extension of benefits to such
workers under the act.

22. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works
costing Rs. 25.00 laces and more shall be applicable

23. The bidders are required to submit copy of their enlistment as contractor.

24. Conditions of RPWA-100 will be mandatory & acceptable to the contractor.

25. Any bid received with unattested cutting/ overwriting in rates shall be rejected and such
bidder will be debarred from biding for three months in JDA.

26. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC
PROCUREMENT ACT 2012 and Rules, 2013 will be applicable. If there is any
contradictions in existing special conditions and provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 provision
of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and
Rules 2013 shall be applicable.

SIGNATURE OF CONTRACTOR EXECUTIVE ENGINEER (Elect.-II)
WITH FULL ADDRESS: JDA JAIPUR
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Special Terms & Conditions for Electrification work.
The Contractor has to give the performance guarantee of the following materials for the period mentioned

against them from the date of completion of work:

Transformers 30 Months
All types of Insulators 18 Months
ACSR Conductors 6 Months
Isolators 6 Months
Horn gap fuse set 6 Months
LT Pillar Box 6 Months
All types of HT/LT cables 18 Months

The Contractor has to arrange for the permission for the charging of electrical system from the Electrical
Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur
Development Authority.

The contractor will coordinate for the system handing over and charging process and if any defects, is
pointed out by the RSEB/JVVNL, then he will have to rectify the same.

The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL and system is
charged.

Inspection shall be bear by the contractor it self.

The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL.

All HT/LT cables should be sequentially marked with cable size, IS Code, grade, manufacturer name &
length at every per meter duly embossed.

The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge
and in case, of failure to do so he shall be charged for such unreturned material at double the issue rate
including storage and supervision charges or the market rate whichever is higher. The basis of the theoretical
consumption and allowing for wastage @ 5% at double the issue rate including storage and supervision
charges or market rate which ever is higher.

The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work
should be executed without damaging existing water pipe line, LT/HT electric under ground cable, poles,
existing surface drain, water connections, Telephone cables etc. In case of any damages the penalty/
liability imposed for such work shall be borne by the contractor and shall be got repaired immediately by
arranging material/ labour/ assistance etc. In case of delay JDA reserve right to execute/ get executed the
work at the cost and risk of the contractor.

. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL or other
specified NABL accredited agency by JDA before using it at site.

. The contractor or his authorized representative shall intimate in advance along-with complete programme of
erection & commissioning where ever shunt down of existing line is required, to the Nodal officer / Engineer
In-charge of the site for arranging shut downs. The contractor shall have to plan the work in such a way that
in minimum duration of shut down maximum work is carried out to avoid repeated and / or longer duration

shut downs.

Executive Engineer (Elect-II)
JDA, Jaipur.



I carefully study & do agree for above terms & conditions.

Signature & Seal of the Contractor

4-INSPECTION AND TESTING AT MANUFACTURER’S PREMISES
1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as

necessary. The result of such tests should confirm to be standard laid down in the Indian standards and
or the standards laid down in the detailed specification of the JVVNL/ .Public Works.

2. Proper quality control is required to be maintained by the contractor. Qualified personnel's having a
degree in engineering or as required under the contractor enlistments rules duly approved by the Deptt.
Shall have to be engaged at site by the contractor. The Deptt. Reserves the right to engage such staff
and recover the expenses from the contractor on such account in case of his failure to do so.

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance
with the Engineer In charge and be got approved by him before use.

4. All inspection and testing shall be carried out in accordance with the Specification and in absence of
Specification relevant Indian Standard or internationally approved equivalent standard. After award of
contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and finalized
QA plan shall include test and incoming supply of raw materials and bought out items, stage
inspections and tests on finished products at manufacturer’s works / appropriate testing station. QA
plan shall clearly indicate tests which are intended to be witnessed by the Bidder alone and those by
both Bidder and Owner.

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant /
Equipment.

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly authorized
and designated representatives.

7. The Owner and his duly authorized representative shall have access to the Contractor’s premises at all
suitable times to inspect and examine the material and workmanship of the mechanical and electrical
plant and equipment during its manufacture there. If part of the plant and equipment is being
manufactured on other premises, the Contractor shall obtain permission for the Owner or his duly
authorized representative, to inspect as if the plant and equipment was manufactured on the Contractors
own premises. Testing (including testing for chemical analysis and physical properties) shall be carried
out by the Contractor and certificates submitted to the Owner who will have the right to witness or
inspect the above mentioned inspection / testing at any stage desired by him. Where inspection or
testing is to be carried out at a subcontractor’s works, a representative of the Contractor shall be
present.

8. The procedure for the testing and inspection to be carried out during or following the manufacture of
the materials to ensure the quality and workmanship of the materials and to further ensure that they
conform to the Contract is whatever place they are specified shall be as described below.

(a) The Contractor shall give the Owner at least 21 clear days notice in writing of the date and the
place at which any plant or equipment will be ready for inspection/ testing as provided in the

Contract. The Owner or his duly authorized representative shall thereupon at his discretion



(e)

&)

(@

(h)

(ii)
(iii)

notify the Contractor of his intention either to release such part of the plant and equipment
upon receipt of works test certificates or of his intention to inspect. The Owner shall then give
notice in writing to the Contractor, and attend at the place so named the said plant and
equipment which will be ready for inspection and/or testing. As and when any plant shall have
passed the tests referred to in this section, the Owner shall issue to the Contractor a notification
to that effect.

(b) The Contractor shall forward to the Owner duly certified copies of the test certificates and
characteristics performance curves for all equipment.

(©) If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties that
the Owner shall not do so, then the Contractor may proceed with the inspection and/or test in
the absence of the Owner and provide the Owner with a certified report of the results thereof as
per (b) above.

(d) If any materials or any part of the works fails to pass any inspection / test, the Contractor shall
either rectify or replace such materials or part of the works and shall repeat the inspection
and/or test upon giving a notice as per (a) above. Any fault or shortcoming found during any
inspection or test shall be rectified to the satisfaction of the Owner before proceeding with
further inspection.

Where the plant and equipment is a composite unit of several individual pieces manufactured in

different places, it shall be assembled and tested as one complete working unit, at the maker’s works or

at site as mutually agreed by the Owner and Contractor.

Neither the execution of a inspection test of materials or any part of the works, nor the attendance by

the Owner, nor the issue of any test certificate pursuant to (c¢) above shall release the Contractor from

any other responsibilities under the Contract.

The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test
laboratories at regular intervals and valid certificates shall be made available to the Owner’s at the time
of testing. The calibrating instrument used as standards shall be traceable to National/International
standards. Calibration certificates or test instruments shall be produced from a recognized Laboratory
for the Owner’s consent in advance of testing and if necessary instruments shall be recalibrated or
substituted before the commencement of the test.

Items of plant or control systems not covered by standards shall be tested in accordance with the details

and program agreed between the Owner and Contractor.

Tests shall also be carried out such that due consideration is given to the Site conditions under which

the equipment is required to function. The test certificates shall give all details of such tests.

The Contractor shall establish and submit a detailed procedure for the Inspection of materials or any

part of the works to the Owner for approval within the date indicated in the Programme Details. The

detailed procedure shall indicate or specify, without limitation, the following:

Applicable code, standard and regulations

Fabrication sequence flow chart indicating tests and inspection points

Detailed tests and inspection method, indicating tests and inspection points



(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be witnessed
by the Owner,

) Acceptance criteria

(vi) Test report forms and required code certificates and data records

(vii) Method of sampling, if any sampling test to be conducted

(viii)  Contractor’s or Owners witness points.

(k) The Contractor shall not pack for shipment any part of the Plant until he has obtained from the Owner
or his authorized representative his written approval to the release of such part for shipment after any
tests required by the Contract have been completed to the Owner’s satisfaction.

1)) The contractor shall be liable to bear all the expenses to carry out the inspection at the manufacture
works.

Signature of Contractor/Bidder Executive Engineer (Elect-II)

J.D.A., Jaipur



S-MINIMUM SAFETY RULES

The following are Minimum Safety Rules that apply to all contractors and subcontractors

associated with this project. All project personnel have a duty and responsibility to ensure

familiarization with project safety requirements and to comply with all requirements established

by their employer.
l. REPORTING HAZARDS: It is part of each employee’s job to report all unsafe

conditions/practices to his immediate supervisor for corrective action.

2. BASIC PERSONAL PROTECTION for this project includes:

a)

b)

g)

Safety Hats of the approved type which meet Indian Standard shall be worn while
on construction sites (hats shall not be Pressed or altered in any way as to make
them defective). Hard hats shall be worn the way they are intended to be worn.
Metal hard hats are prohibited.

Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or
equivalent Indian Standards will be worn by all personnel. This also applies to all
persons wearing prescription glasses. Additional eye protection may be necessary
for various work activities such as grinding, chipping, drilling, chemical handling,
etc.

Hearing protection will be worn at posted high-noise areas or work activities
generating high-noise levels.

Shirts are required when working on a construction site. All shirts will have
sleeves. Sleeveless shirts are not permitted.

Full length trousers are required and must fit properly. Loosely fitting clothing will
not be worn.

Safety shoes or safety boots will be worn in the construction area at all times. No
sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be suitable to
the construction environment.

Gloves will be worn when handling materials that may cut, tear or burn hands.

Gloves will be in good condition and free of excessive oil or grime.

3. RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or

respirators will be test-fitted to ensure a proper seal and fitting.

4. FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at

two meter heights (or greater), where approved platforms, ladders, or scaffolds are not

provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines

will be provided and used where no tie-off points are provided. Belts/Harnesses shall be



10.

11.

12.

13.

14.

15.

16.

worn properly. All fall protection equipment will be inspected for defects by the user
before each use. Defective or questionable protection equipments shall not be used.
INJURIES: All persons must report all injuries to their supervisors and obtain first aid
(regardless of degree of severity) at the contractor’s first aid facility. Each accident must
be documented on the Accident Notification Report.

SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited
and is sufficient cause for immediate removal of the person found smoking from the site.
ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or
around specific electrical jobs, will stay clear of all electrical equipment until it is proven
safe by qualified electrical personnel.

UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch,
vehicles, valves, etc. is strictly prohibited.

MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as
lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be
properly designed and tested by authorized engineering personnel before use. The
modification of tools/equipment or the overriding of safety devices will not be tolerated.
TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements
conform to client requirements. Personnel are forbidden to ride on loaded trucks, fenders,
running boards, sideboards, tailgates, etc.

SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is
placed in motion.

HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for
immediate dismissal. “Short cutting” of established safe practices or deliberate chance-
taking is strictly prohibited.

WORK PERMITS: If work to be carried out requires a permit, the permit must be
obtained before work commences.

EMERGENCY PROCEDURES: It is part of everyone’s job to thoroughly know plant
emergency procedures, emergency alarms, location of assembly areas, etc.

WORKING POSITION: Personnel must always ensure safe working positions. Any
person to position himself between a fixed object and a moving piece of equipment is
extremely hazardous. Never place yourself between objects which could roll, shift, fall or
be displaced. Stay alert to conditions around you at all times.

SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles

will be operated in a safe and prescribed manner at all times. If any person is not sure of
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18.

19.

20.

21.

22.

23.

the proper method of tool/equipment use, he must immediately inform his supervisor for
the person to receive proper direction.

INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict
compliance and enforcement of project and client safety rules and regulations, and to
ensure that workers are made knowledgeable of requirements. All personnel are required
to follow instructions from their immediate supervisors. If instructions are not clear or are
confusing, the employee has a responsibility to question the supervisor and obtain clear
instructions before commencement of work.

CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to
complete construction projects in a safe, efficient and timely mariner. All project
personnel are expected to render complete co-operation in the administration and
enforcement of the project Safety Program.

CAMERAS: Employees must not, under any circumstances, bring cameras onto the work
site or use a camera on the work site without written approval of Engineer-In-Charge.
DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is
cause for immediate removal of the person who is found to be under influence of such
drugs / alcohol from the site.

DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating
the stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up
to and including permanent removal from the project.

RESPONSIBILITIES; All persons have a responsibility to themselves and their co-
workers to be physically fit and mentally alert at all times. Conditions on a construction
site are always in a state of change. Personnel must be able to react accordingly.
LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved
type. Ladders and scaffolding not meeting standards shall be removed from service.
Ladders and scaffolding shall meet Indian Safety Standards or British Standards

whichever is more stringent.

LADDERS:

a) Ladders shall be inspected prior to use. Defective ladders shall be removed from
service.

b) Ladders used near energized lines or equipment shall be made of non- conductive

materials (wood, fiberglass, etc.)
c) Ladders shall be placed on solid footing. They shall not be placed on unstable

objects such as loose bricks.



d)

Employees shall not carry tools, materials, or objects while climbing ladders.
Employees shall face the ladder while climbing and avoid leaning from side to side

and away from the ladder.

e) Employees working from ladders shall wear and utilize proper fall protection
equipment.

) Straight and extension ladders must be secured at the top when in use. Ladders not
in use should be removed from the vertical position.

2) Ladders must be placed at an angle not to exceed one foot of run for every four feet
of rise.

h) Ladders must extend above their upper support or landing by at least 3 feet.

1) Step ladders must be secured or held when in use.

1) Employees shall not work from the top step or next to the top step of step ladders.

SCAFFOLDS:

a) Employees shall not erect, alter or dismantle scaffolds unless directed by a
competent person.

b) Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose
bricks, unstable stacks of lumber, etc. shall not be used to level or support
scaffolds.

c) Scaffold materials shall be free of defects.

d) Work platforms shall be completely decked. (The decking should overhang its end
supports at least 6 inches but not more than 12 inches. The decking shall be
secured in place).

e) Work platforms shall be equipped with standard handrails, midrails, and toe boards
when 2 meters or more in height.

24. EXCAVATIONS:

a) When deeper than 5 feet, excavations shall be sloped or shored to prevent caving-
in.

b) Excavations must be barricaded and barricades shall be maintained till back filling
is completed.

c) Excavated earth and any equipment shall be kept at least 2 feet from the edge of
excavations.

d) Access ladders shall be placed within a distance of 25 feet of location of working

in excavations of 4 feet deep or deeper.



25.

26.

Signature of Contractor/Bidder

CONFINED SPACE OR VESSEL ENTRY:

a)

b)

c)
d)

Employees shall not enter any confined space unless it has been tested for oxygen
contents, absence of flammable gases and/or substances, or any other hazardous
materials, and a written permission has been issued.

A man way watch trained in his duties shall be present at any time when personnel
are inside confined spaces or vessels.

Portable or hand-held lighting should not exceed 12 volts power source.

Positive ventilation (air movers of fans) shall be used to provide exchange of fresh

air in confined spaces and vessels.

TAG-OUT, LOCK-OUT PROCEDURES:

a)

b)

Employees shall not perform any work including repair, changes, attachments on
electrical circuits, equipment, or mechanical equipment unless the power supply or
source of said equipment is positively disconnected or shut off and the concerned
electrical department employee places his lock and tag on the disconnect.

Only electrical personnel shall be involved in energizing & de-energizing electrical

circuits and equipment.

Executive Engineer (Elect-1I)
J.D.A., Jaipur



6-Guarantee

General

The guarantee is applicable for the performance of individual equipment as well as overall
performance of the Project.

In case of any contradiction given in this section with respect to those mentioned
elsewhere in this document the below mentioned clauses shall prevail.

Manufacturer’s Guarantees

The manufacturer’s guarantee for design, workmanship and performance for all bought
out items shall be made available to the owner and shall be valid at least for the entire
defects liability period. In the event of failure of any particular equipment which fails
more than three times during the guarantee period as mentioned in clause below, the
contractor shall replace at his own cost that equipment. Manufacturer’s / Contractor’s
guarantee, for such replaced equipment shall also be made available to the Owner and
should be kept at least for one year from the date of last replacement.

Performance Guarantee for Electrical Systems

The Contractor shall give guarantee for a period of one year from the date of successful
commissioning of the Electrical system against design, defective materials, workmanship
and performance. The contractor shall give guaranteed for HV and MV Panel and
performance, quality of cables, luminaries, DB’s, Utility sockets as indicated in the
bid and as agreed between the owner and contractor before award of contract. Any
defects found in the workmanship, materials or performance of the unit shall be made
good by the Contractor at his own expense within the time specified by Engineer-In-
Charge.

In case the parameters vary from what is required, the Contractor shall rectify the
equipment at no extra cost so as to achieve the requisite performance guarantee and satisfy
commissioning of the equipment to the Engineer-In-Charge. In case the Contractor fails to
achieve any of the aforesaid guarantees he will be penalized by an amount as per rule up to
10% (ten percent) of the total contract value. For this purpose any money due to the
Contractor shall be forfeited and adjusted against such penalty.

Equipment Guarantee

The Contractor shall guarantee for the period of one year from the date of successful

commissioning of the Electrical System against defective performance of all equipment /

instruments / mechanical or electrical parts under Contractor’s scope of supply. Any



defects found either in materials or workmanship shall be made good by the Contractor at
his own expense within the time specified by the Engineer-In-Charge.

S. Testing and Trial Run
The contractor shall have to try test each process equipment used for the Electrical System
for about 48 hours continuous running to the full satisfaction of the Engineer-In-Charge.
After satisfactory testing of the individual equipment, the Contractor shall run the whole
Electrical System at no extra cost to the owner for at least 30 days as directed by the
Engineer-In-Charge and ensure the treated waste water quality.
Necessary instruments, gauges, supervisory personnel etc. shall be furnished / provided by
the Contractor free of cost for conducting the trial runs.

6. Commissioning and Handing Over
During trial runs as described above, the Contractor shall satisfy the Engineer-In-Charge
in all respects regarding the satisfactory quality of materials; equipment and workmanship
used in the Electrical System and guaranteed parameters. Only after satisfying himself,
regarding the above points, the Engineer-In-Charge will issue the completion certificate
and take over the Electrical System and such date of taking over shall be deemed as date

of commissioning. The Defects Liability Period described above will start from this date.

Signature of Contractor/Bidder Executive Engineer (Elect-1I)

J.D.A., Jaipur



1.1

1.2

1.3

1.4

1.5

1.6

7-ERECTION, TESTING AND COMMISSIONING
ERECTION - GENERAL

The Contractor’s staff shall include adequate and competent erection Engineer with
proven, suitable, previous experience on similar contracts to supervise the erection of the
Works and sufficient skilled, semi-skilled and unskilled labour to ensure completion of
Works in time. The Contractor shall not remove any representative, erector or skilled
labour from the Site without prior approval of the Owner.

The Contractor shall ensure that no installation or erection work shall commence until full
and unconditionally approved working drawings, signed and stamped by the Owner are
available at Site.

The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the Owner.
Before they proceed to the Site, however, the Contractor shall first satisfy himself, as
necessary, that sufficient Electrical System of his (or his sub-contractor’s) supply has
arrived on Site so that there will be no delay on this account.

One erection engineer who shall be required to be the Contractor’s representative shall be
conversant with the erection and commissioning of the complete Works. Should there be
more than one erector, one shall be in charge and the Contractor shall inform the Owner in
writing which erector is designated as his representative and is in charge. Erection
engineer is to report to Project Manager.

The Contractor shall be responsible for setting up and erecting the Electrical System to the
line and levels of reference and of the positions, levels dimensions and alignment,
appliances and labour in connection therewith. The checking of setting out of any line or
level by the Owner shall not in any way relieve the Contractor of his responsibility for the
correctness thereof.

Erection of Electrical System shall be phased in such a manner so as not to obstruct the
work being done by other contractors or operating staff who may be present at the time.
Before commencing any erection work, the Contractor shall check the dimension of
structures where the various items of Electrical Systems are to be installed and shall bring
any deviations from the required position, lines or dimensions to the notice of the Owner.
Electrical System shall be erected in a neat and workmanlike manner on the foundations
and at the locations shown on the approved drawings. Unless otherwise directed by the
Owner, the Contractor shall adhere strictly to the aforesaid approved drawings. If any

damage is caused by the Contractor during the course of erection to new or existing



1.7

1.8

1.9

Electrical System or buildings or any part thereof, the Contractor shall, at no additional
cost to the Owner, make good, repair or replace the damage, promptly and effectively as
directed by the Owner and to the Owners satisfaction.

The Contractor shall align all equipment and holding down bolts and shall inform the
Owner before proceeding with grouting-in. the items concerned. The Contractor shall
ensure that all equipment is securely held and remains in correct alignment before, during
and after grouting-in.

The approval by the Owner of the Contractors proposals for rigging and hoisting any items
of the Electrical System into final positions shall not relieve the Contractor from his
responsibility for damage to completed structures, parts or members thereof or other
installed equipment. He shall at his own cost make good, repair or replace any damaged or
injured items, whether structural, electrical, architectural, or of any other description,
promptly and effectively to the satisfaction of the Owner.

No Electrical Systems or other loads shall be moved across the floors of structures without
first covering the floors with timber of sufficient size so that applied loads will be
transferred to floor beams and girders of steel or concrete. If it is required to reduce
bending stresses arid deflection, the beams and girders shall be provided with temporary
supports. Any movement of Electrical System and other loads over the floor structures

shall be subjected to the prior approval of the Owner.

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to

2.2

2.3

time in the presence of the Contractor’s Site representative to establish conformity with
the requirements of the Specification. Any deviations and deficiencies found or evidence
of unsatisfactory workmanship shall be corrected as instructed by the Owner.

LEVELING AND GROUTING OF MACHINERY

Contractor shall check the civil works, where the Electrical System is to be installed
sufficiently in advance, for their conformity to the approved drawings for installing the
Electrical System with respect to lines, levels and accuracies of positions embedment,
anchorage pockets, cut-outs etc. He shall record all measurements and deviations in
prescribed control formats. He shall proceed with the work, with the Owners consent to
such preparatory inspection of works.

Contractor shall mark precisely the centre lines and datum reference on the civil works,
where the Electrical System is to be installed with reference to bench marks, using
indelible means of marking.

He shall undertake sufficiently in advance chipping of any unevenness of concrete on

foundations, anchor bolt pockets, cut-outs etc., to achieve uniform level of reference for
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2.5

3.2

erection. All concrete surfaces receiving grout shall be hacked as required to ensure better
bonding with grouting.

Contractor shall undertake the inspection of all components to be erected sufficiently in
advance to check their soundness and conformity to drawings and the inspection records
shall be signed by the Owner as approval for undertaking the installation of the
components. Any damage, shortfalls etc. shall be made good to the satisfaction of the
Owner.

All grout for equipment shall be carried out using non-shrinkable continuous grout
materials with suitable framework of at least 12 mm thickness. Surfaces to receive the
grout shall be hacked and roughened and laitance shall be removed by wire brushing or
blast of air. Concrete surface shall be blown off by compressed air before commencing
grouting. Grouting shall be done in one continuous operation from one side such that grout
flows in a single wave until grout reaches all confined spaces with no air pockets and air
from all confined spaces is expelled. A hydrostatic head of 150 mm shall be maintained
during grouting operations hydrostatic head of 150 mm shall be maintained during
grouting operations. All grouting shall be carried out in the presence of the Owner. All
lines and levels shall be checked up after grout is set. Block outs shall be closed using
cement concrete of the same grade as that of the parent structure.

RECORDS, PROCEDURES AND REPORTS

The Contractor shall maintain records pertaining to the quality of installation/erection
work and inspection, testing, compliance with all technical requirements in respect of all
his works as described in the previous paragraphs. The reporting formats shall be in the
approved formats. The Contractor shall submit such records to the Owner after the
completion of any particular work before submitting the bill of supply/progress of work.
Such report shall comprise shop inspection reports, shop testing reports, material test
reports, based on which dispatch clearances are provided, all the quality control reports of
welding, erection and alignment records.

All the above mentioned records shall be submitted in the final form duly countersigned
by the Owner attesting conformity to specifications and his approval of installation, and
duly incorporating all the additions, alterations, and information as required by the Owner,
on the basis of preliminary reports giving the progress of the work. Such records
notwithstanding, any records submitted earlier with bill of supply/progress etc., shall be
duly bound and submitted to the Owner in six copies by the Contractor on his notification

of the Electrical completion of erection.
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(a)

(b)

(a)
(b)

(©)
5.2
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(a)
(b)

GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL

SYSTEM

The following documents should be completed in accordance with the

Contract schedule before completion of erection. The Owner and the Contractor shall

preserve and control these documents in a safe and appropriate place on

Site in order that both parties’ personnel can make use of them at any time.

Technical Documents

(1) Operation and Maintenance manual

(ii))  Design documents including the Contractor’s design data,
drawings and Specifications.

(iii))  Tools and test equipment list

(iv)  Spare parts list

Procedures

(1) Mechanical testing procedure

(i)  Electrical testing procedure

(iii))  Instrumentation testing procedure

(iv)  Detailed Pre-commissioning and Commissioning procedure

v) Detailed Performance Test procedure

COMPLETION OF ERECTION

The completion of Electrical System under erection by the Contractor shall be deemed to

occur, if all the units of the Electrical System are structurally and electrically complete and

will include among other such responsibilities the following:

Electrical System in the Scope of the Contract has been erected, installed and grouted as

per specifications.

Installation checks are completed and approved by the Owner

The erected Electrical Systems are totally ready for commissioning checks.

At the stage of completion of erection, the Contractor shall ensure that all the physical,

aesthetic and workmanship aspects are totally complete and the Electrical System is fit and

sound to undergo tests on completion and subsequent pre-commissioning checks.

Upon achieving the completion as described above, the Contractor shall notify the Owner

by a written notice intimating completion of erection and notify the Owner for inspection.

The Owner shall proceed with the inspection of such units within 14 days of such a notice.

The Owner shall certify completion when there are no defaults in the Works or

The Owner shall inform the Contractor list of deficiencies for rectification hereinafter

referred as Punch list and the Contractor shall complete the rectification work within a
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5.5

5.6

5.7

6.2

(a)

jointly agreed period before pre-commissioning activities and obtain the Owner’s
acceptance or approval of the same before proceeding with the same.
The Owner may inform the Contractor that the works are accepted with the ‘Punch’ list
(items which do not hamper operability safety or maintainability) and allow the
Contractors to proceed with the pre-commissioning checks when the Contractor
undertakes to complete such outstanding works within an agreed time during defects
liability period. Taking over shall be based on rectification of all deficiencies as advised
by Punch lists.
The erection period indicated by the Contractor would be deemed to cover all the activities
up to Completion as stipulated in previous paragraphs, notice of completion by the
Contractor, inspection by the Owner for Completion, and Contractor rectification of all
deficiencies as noticed by the deficiency/Punch list, and acceptance by the Owner of such
rectifications, prior to Tests on Completion.
Minor defects, which in the opinion of the Owner which do not hamper operability and
maintainability will nor be taken into account for deciding Electrical Completion. Such
defects shall be rectified concurrent to commissioning checks before Tests on Completion.
However, the Owner’s decision in this regard is final.
The commissioning period as notified by the Contractor shall be deemed to occur beyond
the date of Completion and shall include all periods of pre-commissioning, trials and Tests
on completion.
It is in the Contractor’s interest to offer the section/units/systems, progressively under the
identified milestones within overall erection period, duly completed for rectification of
any deficiencies pointed out by the Owner and to achieve Electrical Completion before
undertaking the tests on Completion within the specified erection period. The Owner also
reserves the right to withhold the cost as estimated to be equivalent to the rectification of
deficiencies pointed out to the Contractor until such a time such deficiencies are rectified
to the satisfaction to the satisfaction of the Owner.
PRE-COMMISSIONING

After the Completion of erection, Pre-commissioning activates listed below shall be
carried out to make the Electrical System ready for Commissioning.
Upon completion of erection of each piece of equipment, facility or discrete part of the
Electrical System, Electrical checks and tests shall be carried out according to the
Contractor’s checklist. The Electrical checks and tests shall be to establish that.
The Electrical System is erected in accordance with the Contractor’s construction

drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical System.
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6.4
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(b)
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6.5

6.6

6.7

6.8

6.9

(2)

(b)

(ii)
(iii)
(iv)

The materials are installed and electrically function in accordance with the Contract and
Applicable codes as listed in the Contract are followed for materials and workmanship.
Items such as painting, thermal insulation and final clean up which do not materially affect
the operation or safety of the Electrical System will be excluded. All these items shall be
listed and completed after the Pre-commissioning or Commissioning at the discretion of
the Contractor, but before acceptance.

The Contractor shall prepare and maintain at Site test forms and records that shall include:
Description of type of test or check

Date and time of test or check

Identification of equipment and facilities

Test pressure, test data and results, including remarks, if any

Signature of the Contractor’s personnel attesting to data recorded, if any.

The Contractor’s construction forces thereof shall carry out checks, tests and recording.
Wherever the Owner’s witness or attesting of the check or test is required, the Owner’s
personnel shall attend such check and test. For this purpose, the Contractor shall keep the
Owner informed of a day-to-day test plan schedule. The test plan schedule may be revised
from time to time to reflect the actual progress of the work and test.

Any items found incomplete or requiring repair or adjustment shall be marked as such on
the test records and then reported by the Contractor to the Owner and the Contractor’s
personnel in charge of the relevant construction area.

Checking procedures shall be repeated until all the items on the checklist
are cleared

A complete set of test records shall be handed over to the Owner on
completion.

The tests on the different Mechanical and Electrical equipment shall include but not
limited to:

Pump motors

Condition of winding insulation be tested and insulation values shall be restored to
required level by suitable heating arrangements locally.

MV Switch board / Power Distribution Boards

Checking of all internal wiring for correctness as per supplier’s drawings.
Insulation resistance test.

CT Polarity Test / PT Ratio Test.

Operational check of instruments and testing of relays by primary / secondary injection.



v)
(vi)
(vii)
(©)
(i)

(i)
(d)

(e)

7.2

Phase sequence test.

Functional simulation test.

Local & Remote Operation.

Power and Control Cables

All cores of cables shall be tested individually for continuity and insulation resistance with

earth/sheath/armour as well as between the cores, before as well as after installation.

Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints.

Distribution Boards / Switch Socket Outlets

6)] Checking of wiring as per drawing.

(i) Insulation resistance.

(iii)  Functional test.

Tests for Earthing System

(1) The resistance of each earth pit shall be measured and recorded.

(i1) The resistance of the complete earthing system shall be less than 1.0 ohm or
values specified by the local Electrical Inspector whichever is less.

(iii)  Earthing continuity tests shall be carried out for all the equipment.

COMMISSIONING

After the completion of Pre-commissioning activities the final checks and preparations

necessary for start-up of the Electrical System shall be carried out. The Contractor shall

submit to the Owner a written Notice of Electrical Completion that shall include:

(a) Identity of a part of the Electrical System considered electrically complete

(b) A copy of relevant completed test reports

(©) The date on which the completion of the tests was achieved

(d) Check list and

(e) A request for issuance of a Electrical Completion Certificate in respect of that part.

Within fourteen (14) days from the date of receipt of the Contractor’s written Notice, the

Owner shall:

(a) In the case of acceptance, issue a Electrical Completion Certificate

(b) In the case of Objection, submit a rejection Statement setting forth remaining items
to be completed or defects of deficiencies to be corrected before Electrical
Completion status can be accepted. When the Owner rejects the Contractor’s
Notice the Contractor shall take any necessary action to complete or correct the

items marked and give the Owner a second Notice of Electrical Completion.



7.3

(a)

(b)

(©)

(d)

(e)

8.1

8.2

After the issuance by the Owner of a Electrical Completion Certificate, Commissioning
activities listed below shall be carried out to enable the start-up and operation of the
Electrical System Procedures are described as below:

Commissioning  Procedure  shall be carried out in a  methodical
sequence as follows

6)] Warming up

(i) Start-up

(iii))  Initial rearming —

(iv)  Operability adjustment

v) Stable operation

(vi)  Final adjustment

At all stages of commissioning sequence, the Electrical System shall be operated at
optimum Electrical System conditions. To ensure this, the Contractor may make minor
adjustment to the conditions indicated in the Operation and Maintenance Manual as
necessary.

The Contractor shall check the operating conditions of the Electrical System by constantly
monitoring operating data.

The Contractor shall specify for each discrete part of the Electrical System the operational
data to be recorded and the manner in which the data is to be taken.

All the operating data shall be recorded by the Owner on the forms to be mutually agreed.
The Owner shall make a copy of the operating log and analytical data from initial
operation through to the completion of Performance Test available to the Contractor for
evaluation.

PERFORMANCE TEST

After the final operation of the Electrical System, a Performance Test shall be carried out
to demonstrate the Contractor’s Performance Guarantee.

Prior to conducting Performance Test, the Contractor shall furnish the detailed

Performance Test Procedure for approval.



8.3

8.4

Performance test shall be carried out by the Contractor’s personnel according to the
instructions set forth in the Contractor’s Operation and Maintenance Manual and under the
supervision of Owner’s operating personnel.

Operating and analytical data recorded during Performance test shall be taken down by the

Owner and made available to the Contractor for evaluation.



ACCEPTANCE

9.1 Acceptance will occur in any of the three following possible ways:
(a) Fulfillment of Guarantees
When Performance Test has been successfully completed and the Performance
Guarantees are met.
(b) Deemed Acceptance
When Performance Test has not been completed or has not been carried out for
reasons not attributable to the Contractor within specified date or other mutually agreed
period.

10. The material to be utilized in execution of work shall confirm to the following Indian Standards
(IS) which shall mean latest revisions, Amendments / changes and published unless otherwise
specified herein before.

Sr. Indian Titles

No. Standard

S

1. IS-226 Structural Steel Standard quality

2 1S-2062 Structural steel (fusion welding quality).

3. 1S-802 Code of practice for use of structural steel in over head transmission line
towers and part-I loads & permissible stresses.(first revision)

4. IS-808 Rolled steel beam, channel and angle sections and Part-I Dimensions for hot
rolled steel beam Part-I MB series (second revision).

5. IS-4759 Hot dip zinc coating on structural steel and other allied products.

6. 1S-6639 Hexagonal Bolts for steel Structure.

7. IS-10238 | Step Bolts for steel structures.

8. IS-1367 Technical supply conditions for threaded fasteners.

9. IS-2016 Plain washers.

10. 1S-4072 Steel for Spring washers

11. 1S-3063 Single coil rectangular section spring washers for bolts, nuts and screws.(first
revision)

12. [S-6821 Methods for sampling non threaded fasteners.

13. IS-1573 Electroplated coatings of zinc on iron and steel.




14. 1S-2486 Insulator fittings for overhead power lines of 3.3 KV and above.
15. 1S-2633 Method of testing uniformity of coating on Zinc coated article.(first revision)
16. IS-2121 Fittings for aluminium and steel cored aluminium conductor for overhead
power lines (with amendments No 1 to 3)
17. IS-731 Porcelain Insulators for overhead power lines with a nominal voltage greater
than 1000V.(second revision)
18. IS-2141 Galvanized Stay strand (first revision) (with amendments No 1 to 3)
19. 1S-398 Part-I Aluminium conductor for overhead
Part-II Aluminium conductor, galvanized steel reinforced (second revision)
Part-IIT Aluminium conductor, Aluminium steel reinforced (second revision)
20. IS-4826 Galvanized coating on round steel wires.
21. IS-2551 Danger notice plate (with amendments No 1)
22. 1S-2629 Recommended practice for hot dip galvanizing of Iron and steel.
23. IS-5358 Hot dipped galvanised coating on fasteners.
24, IS-5613 Code of practice for design, installation and maintenance of over-head power
line.
(Part-I Sec-I)- Lines upto and including 11 KV, section/design.
(Part-I Sec-1I)- Lines upto and including 11 KV, section installation and
Maintenance.
25. 1S-6745 Method for determination of weight of zinc coating on zinc coated iron and
Steel articles.
26. IS-7215 Tolerance for fabrication of steel structures.
217. IS-8577 Specification for wieldable structures steel (medium and high tensile quality).
28. 1S-338 Varnish ,under coating, exterior, natural resin
29. IS-800 Code of practice for use of structural steel in general building construction(
Revised) with amendments No.1&?2.
30. IS-3034 Code of practice for fire safety of Industrial building. Electrical generating and
Distributing stations.
31. IS-269 Ordinary and low heat Portland cement.
32. BS-16 Telegraph material (Insulator, pole fitting etc.)
33. BS-729 Hot dipped Galvanisation
34. 1S-2427 Grading of continuous filament viscose rayon yarn and acetate yarn, bright

And dull.




35. IS-1363 Black Hexagonal bolts, nuts and lock nuts(dia meter 6 to 39mm) and black
hexagon screws(dia 6 to 24 mm) first revision with Amendment No.1)

36. IS-1852 Rolling & cutting tolerance for hot rolled steel products.

37. IS-1778 Reels and drums for bare wire(with Amendment No. 1 & 2).

38. IS-4218 ISO metric Screw Threads.(Part.I- Basic and design profiles, Part-1I- Pitch
diameter combinations, Part.ITI- Basic dia mensions for design profiles,
Part.IV- Tolerancing system, Part. V- Tolerances, Part.VI- Limits of sizes for
Commercial bolts and nuts (dia meter range 1 to 39 mm).

39. 1S-7887 Mild steel wire rod for general Engg. Purpose.

40. IS-280 Mild steel wire for general engineering purpose (Second revision).

41. IS-5300 Porcelain Guy Strain insulator

42. IS-5561 Electric power connectors.

43, IS-5 Colours for ready mixed paints (Second revision).

44. 1S-3972 Methods of Test for vitreous enamel wire.

45. IS-4711 Methods for sampling of steel pipes, tubes and fittings.

46. IS-1599 Method for bend test for steel products other than sheet, strip, wire and tube(
first revision)

47. IS-1678 Pre-stressed concrete poles for overhead power traction & Telecommunication
lines.

48. IS-8623 Methods for radio interference tests on high voltage insulators

49. IS-13947 | Specification for low voltage switchgear & controlgear.

50. IS-14255 | Aerial Bunched Cable for working voltages upto and including 400 V —
specification.

51. IS-8130 Conductor for insulated electric cables & flexible cords.

52. IS-5561 Electric power connectors.

53. IS-617 Aluminium and aluminium alloy ingots and casting for general engineering
purpose (second revision).

54. IS-2544 Porcelain post insulators for systems with nominal voltages greater than 1000
Volts (First revision) (with Amendment No.1).

55. IS-7098 LT XLPE insulated (Heavy Duty) electric cables.




56. IS-5831 PVC insulation and sheath of electric cables (with Amendments No. 1 to 3).

57. IS-1239 Mild steel tubes, tubulars and other wrought steel fittings.

58. IS-5039 Distribution piller for voltages not exceeding 1000 volts.

For 12Kv RMUs:

IEC 62271-200/1S 12729:1988

General requirement for Metal Enclosed Switchgear

IEC62271-102/1S 9921

Alternating Current disconnector’s (Load Break

Isolators) and Earthing Switch.

IEC 62271-100/ IEC 62271-200

IEC 62 271-1

Panel design, SF6/Vacuum Circuit Breakers

IEC60044-1/1S2705:1992

Current Transformer

IEC 60265/1S 9920:1981

High voltage switches

IEC 376

Filling of SF6 gas in RMU

IEC 60273/1S :2099

Dimension of Indoor & Outdoor post insulators with

voltage > 1000 Volts

IEC 60529/1S 13947 (Part-1)

Degree of protection provided by enclosures for low

voltage switchgear and control gear.

IS 3043-1987

Code of Practice for earthing

Indian Electricity Rules/Bills

For 33Kv VCBs

IEC56/1S:13118/1S-
3427/1S:10118 (Part-IIT) —
1982/ 1S:2165-1977/
18:3716-1976/ IEC-62271-

100/ IEC-62271-200

Circuit
Breaker/
metal
enclosed
Switchgear

and control gear.

IS: 3156 \Voltage transformers.

IS: 2705 Current transformers.

IS: 3231 Electrical Relays for power system.
Meters and

IS:1248 Instruments
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Specification for alternating current circuit breakers




IS:14697-1999

Specification for AC static transformer operated watt hour

and VAR hour meters class 0.2 S & 0.5 S.

IEC-62053-22-2003

IEC-62052-11-2003

Specification for AC Static Watt hour Meters, class 0.2 S &

CBIP
No.304

Technical Report

Specification for AC Static Electrical Energy Meter.

Signature of Contractor/Bidder

Executive Engineer (Elect-1I)
J.D.A., Jaipur
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Annexure A : Compliance with the code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall -

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange
for an unfair advantage in procurement process or to otherwise influence the procurement process;

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other
benefit or avoid an obligation;

(c) Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the
transparency, fairness and progress of the procurement process;

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent
to gain unfair advantage in the procurement process;

(e) Not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process;

(f) Not obstruct any investigation or audit of a procurement process;

(g) Disclose conflict of interest, if any; and

(h) Disclose any previous transgressions with any Entity in India or any other country during the last
three years or any debarment by any other procuring entity.

Conflict of Interest :-

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of
interest is considered to be a situation in which a party has interests that could improperly influence
that party’s performance of official duties or responsibilities, contractual obligations, or compliance
with applicable laws and regulations.

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding
process if, including but not limited to:

a. Have controlling partners/shareholders in common ; or

b. Receive or have received any direct or indirect subsidy from any of them; or

c. Have the same legal representative for purposes of the Bid; or

d. Have a relationship with each other; directly or through common third parties, that puts them in a
position to have access to information about or influence on the Bid of another Bidder, or influence
the decisions of the Procuring Entity regarding the bidding process; or

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in
more than one Bid will result in the disqualification of all Bids in which the Bidder is involved.
However, this does not limit the inclusion of the same subcontractor, not otherwise participating as a
Bidder, in more than one Bid; or

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the Goods, Works or Services that are the subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as

engineer-in-charge/ consultant for the contract.
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Annexure B : Declaration by the Bidder regarding Qualifications Declaration by the Bidder

In relation to my/our Bid submitted to ..................... for procurement of
........................................................... in response to their Notice inviting Bids No.
................. Dated .................... I/We hereby declare under Section 7 of Rajasthan Transparency in

Public Procurement Act, 2012, that :

1. I/We possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entity;

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State
Government or any local authority as specified in the Bidding Document;

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs
administered by a court or a judicial officer, not have my/our business activities suspended ant not
the subject of legal proceeding for any of the foregoing reasons;

4.1/We do not have, and our directors and officers not have, been convicted of any criminal offence
related to my/our professional conduct or the making of false statements or misrepresentations as to
my/our qualifications to enter into a procurement Contract within a period of three years preceding
the commencement of this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;

5. 1/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document,

which materially affects fair competition;

Date : Signature of bidder
Place : Name :

Designation :

Address :
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Annexure C : Grievance Redressal during Procurement Process
The designation and address of the First Appellate Authority is Executive Committee, JDA, Jaipur
The designation and address of the Second Appellate Authority ACS/PS, UDH, GOR, Jaipur.

* Filing an appeal
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring
Entity is in contravention to the provisions of the Act or the Rules or the Guidelines issued
thereunder, he may file an appeal to First Appellate Authority, as specified in the Bidding Document
within a period of ten days from the date of such decision or action, omission, as the case may be,
clearly giving the specific ground or grounds on which he feels aggrieved: Provided that after the
declaration of a Bidder as successful the appeal may be filed only by a Bidder who has participated in
procurement proceedings: Provided further that in case a Procuring Entity evaluates the Technical
Bids before the opening of the Financial Bids, an appeal related to the matter of Financial Bids may be

filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as

possible and shall endeavour to dispose it of within thirty days from the date of the appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the
order passed by the First Appellate Authority, the Bidder or prospective bidder or the Procuring
Entity, as the case may be, may file a second appeal to Second Appellate Authority specified in the
Bidding Document in this behalf within fifteen days from the expiry of the period specified in para (2)
or of the date of receipt of the order passed by the First Appellate Authority, as the case may be.

(4) Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the following matters,
namely :-

a) Determination of need of procurement;

b) Provisions limiting participation of Bidders in the Bid process;

(
(
(c) The decision of whether or not to enter into negotiations;
(d) Cancellation of a procurement process;

(

e) Applicability of the provisions of confidentiality.
(5) Form of Appeal

(@) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as

there are respondents in the appeal.
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(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the
facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the
case may be, in person or through registered post or authorized representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be
rupees ten thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in
India payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of
appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the
respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the
case may be, shall,-

(i) Hear all the parties to appeal present before him; and

(ii) Peruse or inspect documents, relevant records or copies there of relating

to the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies
thereof relating to the matter, the Appellate Authority concerned shall pass and order in writing and
provide the copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement

Portal.
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FORM No. 1

[See Rule 83]
Memorandum of Appeal under the Rajasthan
Transparency in Public Procurement Act, 2012

Appeal NO. ..ot Of oo

Beforethe ..............coc (First/Second Appellate Authority)

1. Particulars of appellant :

(i) Name of the appellant :

(ii) Official address, if any :

(iii) Residential address :

2. Name and address of the respondent (s) :

(i

(i)

(iii)

3. Number and date of the order appealed against and name and designation of the officer/authority
who passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring
Entity in contravention to the provisions of the Act by which the appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal address of the
representative:

5. Number of affidavits and documents enclosed with the appeal :

6. Grounds of appeal : .....c.oiuiiiiii e

(Supported by an affidavit)

0 e - <

Appellant’s Signature
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Annexure D : Additional Conditions of Contract

¢ Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical

errors during evaluation of Financial Bids on the following basis:

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying
the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in
the opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit
price, in which case the total price as quoted shall govern and the unit price shall be corrected;

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected; and iii. If there is a discrepancy between words and
figures, the amount in words shall prevail, unless the amount expressed in words is related to an

arithmetic error, in which case the amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid
shall be disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be
executed.
2. Procuring Entity’s Right to Vary Quantities
(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than
the quantity specified in the Bidding Document due to change in circumstances, the Bidder shall not
be entitled for any claim or compensation except otherwise provided in the Conditions of Contract.
(if) On repeat order for extra items for additional qtys may be placed if it is provided in the bidding
documents on the rates and conditions given in the contract, if the original order was given after
inviting open competitive bids. Delivery or completion period may also be proportionately increase.
The limits of repeat order shall be as under.

(@) 50% of the gty of the individual items and 50% of the value of original contract in case of

works and

(b) 50% of the value of goods or services of the original contract.

3. Dividing quantities among more than one Bidder at the time of award (In case of procurement of
Goods)

As a general rule all the quantities of the subject matter of procurement shall be procured from the
Bidder, whose Bid is accepted. However, when it is considered that the quantity of the subject matter
of procurement to be procured is very large and it may not be in the capacity of the Bidder, whose Bid
is accepted, to deliver the entire quantity or when it is considered that the subject matter of
procurement to be procured is of critical and vital nature, in such cases, the quantity may be divided
between the Bidder, whose Bid is accepted and the second lowest Bidder or even more Bidders in that
order, in a fair, transparent and equitable manner at the rates of the Bidder, whose Bid is accepted.
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SPECIAL CONDITIONS OF CONTRACT REGARDING

DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS

As per the decision taken in the 201" meeting of Executive Committee held on 23.02.2016 w.r.t. agenda no.
201:22, DLP period of various natures of works amounting more than Rs. 25 lakhs has been revised as per following
time periods based on nature of works.

This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to

D(E)/2010-11/D-317 dated 28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of Annexure-l related to SD
refund & forfeiture (other Special Condition of annexure-I of this order will remain valid) and order No.
JDA/EX.En.(Pr.-5 & TA)/2013/D-43 dated 27.02.2013 and also all pertaining orders, in contract agreements or in
PWF&AR having DLP period different than what is being enforced through this present order for concerned type of
work.

Table-|
S.No. Type of work Existing DLP Period | As per approved in E.C.
held on 23.02.2016
1. Bridge Work 3 years 5 Years
2. CD Work 3 years 5 Years
3. CC Road. PQC Work 3 years 5 Years
4, CC tiles/Kerbs/medians 3years 5 Years
5. Drains 6 Months 3 Years
6. Roads
(i)Two layer WBM/GSB 3 years 6 months or one full rainy
season which ever
is later
(ii)For Renewal/Strengthening

()BT upto 30 mm thichness 3 years 1 Years
(b)BT above 30 mm to upto 40 mm 3 years 2 Years
(c)BT above 40 mm to upto 90 mm 3 years 3 Years
(d)BT above 90 mm thickness 3 years S Years

(iii) New Roads
(a) BT upto 90 mm 3 years 3 Years
(b) BT more than 90 mm 3 years S Years
7. Compound wall 6 Months 3 Years

8. Building Work
(i) Work pertaining to Sanitary work electrical 6 Months 2 Years

works, Joinery works and painting works.
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(ii) Work pertaining to Building structure and 6 Months 5 Years

other civil works

Electric work except maintenance 6 Months 3 years

10.

Sewer/Water supply all including STP and water 6 Months 3 Years

supply related work except maintenance works.

The release of SD amount shall be as per following table :-

Table-II
S.No. \ Released 1Year 2 Years 3 Years 5Years
DLP Period D

1. Upto 1 year 100% 40% 20% 10%
2. Upto 2 year 60% 20% 10%
3. Upto 3 year 60% 10%
4. Upto 4 year 20%
5. Upto 5 year 50%

Various condition for managing DLP are as under :-

(i) At the time of completion of work, final componnt shall be worked out for each individual item like

(i)

(iii)

(@iv)

BT/CC/tiles/ drains etc (as per different categories in Table-I), DLP shall be operative based upon
type of individual item ex:- CC-5 years, BT1/2/3/5 years, Drain-3 years etc.

Similarly for all new works, these components should be calculated at the time of TS itself, which
should be made part of BID document.

If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of
final work cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each individual
items.

Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is less than Rs.
25 lacs, DLP should be operative for six months or rainy season whichever is late.

(v)During DLP period if contractor fails to repair any work even after issue of 7 days written notice,

(vi)

same work shall be got executed by respective Executive Engineer at the contractor’s risk and
cost. This process shall be applicable throughout the DLP period. After completion of DLP period
in such works contractor should be debarred and blacklisted. From JDA for three years as per
RTPP rule 2012 and 2013 where he defaults twice in a single agreement or in two different
works.

Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by
respective Executive Engineers to monitor the DLP repairs.

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En. & TA to DE-

1/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRULAR 2006/D-115 dated
04.05.2006 Point no. 3.

(viii)In case JDA feels to take up work on any existing DLP road due to any reason, following

procedure should be adopted:
(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried
out and contractor shall be asked to complete the same. After completion of assessed
repairs DLP period shall be released after deduction amt. as per table Il
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Table-111

% Recovery on 1 Year 2 Year 3 Year 4 Year 5 Year
withdrawal 6 of work
or

DLP period

1 Year 1.12 - - - -

2 Year 2.55 1.43 - - -

3 Year 4.38 3.26 1.83 - -

5 Year 9 7.88 6.45 4.62 247

Note :- Calculation is to be done on quarterly basis.

(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost.
If the total amt. of such repairs works out to be more than total retained amt. of SD same shall
be recovered from other works and as per PDR rules. The amount as per Table Ill is also to be

deducted in addition to this amount.
(ix) Based upon type of work, DLP conditions for works to be carried out during DLP period with
their frequency of respective type of work shall be prepared by respective SE“s after

approval of these periods.

This order shall come in force with immediate effect and will be applicable on all new works whose
NIB is to be called.

Signature of contractor with Executive Engineer — (Elect-11)

Full address. JDA, Jaipur.
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Percentage BoQ

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,

Girdharipura in PRN area, Jaipur.
Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE

Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT

No. Rate AMOUNT In Words

1.00 |Supply & Fixing of HD Galvanised M.S. Rod type
earthing set made up of M.S. Rod 20 mm dia. 3 meter
long alongwith
earthing clamp driven by mechanical means into INR Forty Seven
carth hole , , 94000 | Each | 51000 47940.00 Thousand Nine
(n.lade by. augering) and connecting the M.S. Rod Hundred & Forty Only
with required
equipment/material complete in all respect as per
latest
specifications of Discoms.

2.00 |Supply and erection of 7.5 Mtr. "AB-1" type sub-
station structure fabricated from M.S. Angle 65 x 65 x
6 mm with
bracing of M.S. Flat 50 x 6 mm including excavation .
of pitsgof s 8000 | Each | 1900000 |  152000.00 TINR One Lakh Fifty

. . wo Thousand Only

size 1 x 1 x 1.25 meter (as per specification &
drawing
approved by Nigam) Steel Wt. 350 Kg. Each
structure.

3.00 |Supply and erection of 6.0 Mtr. "AB-1" type sub-
station structure fabricated from M.S. Angle 65 x 65 x
6 mm with
bracing of M.S. Flat 50 x 6 mm including excavation
of pitsgof ¢ 8000 | Each | 16000.00 |  128000.00 LNR One Lakh Twenty

. L ight Thousand Only

size 0.9 x 09 x 1 meter (as per specification &
drawing
approved by Nigam) Steel Wt. 280 Kg. Each
structure.

4.00 |Supply and erection of 4.3 meter long "C" type beam
fabricated from ISA M.S. Angle 65 x 65 x 6 mm with
bracing
of M.S. Flat 50 x 6 mm on "AB" and AB structure with 10.000 Each 13000.00 130000.00 INR One Lakh Thirty
Nut & Thousand Only
Bolt 5" dia (as per specification & drawing approved
by Nigam)
Steel Wt. 195 Kg. Each structure

5.00 |Supply and fixing of lightening arrestors on the
existing
brackets in all respect as required including INR Fifty Three
hardware, nut, bolt Thousand Nine
& washer etc. for O&M works complete in all respect 3000 Set 17995.00 53985.00 Hundred & Eighty Five
as per Only

latest specifications of Discoms. 33 KV Sub-station
type (30KV 10 KA Sub-station Class)




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur.

Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
6.00 |Constn. of 33/11 KV Transformers plate form 2.4 x
2.4 x 2.0 Mtrs. including excavation in all type of soil
up to the depth of
900 mm, foundation concrete in C.C.-1:5:10 for 150
mm
thickness brick masonary in cement mortar of mix.
1:8 with
top of the plate form finished with 100 mm layer of| 5 ;19 Fach 20000.00 40000.00 INR Forty Thousand
C.C.1:2:4 Only
alongwith 2 Nos. M.S. Rails 90 Pounds of 2.4 Mtr.
length each,
alongwith cement plaster - 20 mm thick of mix ration
1:6,on
all the exposed surfaces of the plate form - complete
in all
respect.
7.00 |Constn. of 33 KV Kiosk/VCB Plate form 3.0 x 1.3 x
1.3 Mtrs. Including excavation in all type of soil up to
the depth of 900
mm, foundation concrete in C.C. -1 : 5 : 10 for 150
mm
thickness, stone masonary in cement mortar of mix.
L8 with 4000 | Each | 7000.00 28000.00 INR Twenty Eight
top of the plate form finished with 100 mm layer of Thousand Only
C.C. 1:2:4
including fixing of foundation bolts and cement
plaster - 20 mm
thick of mix ration 1 : 6, on all the exposed surfaces of
the
plate form - complete in all respect
8.00 [Supply and fixing of 11 KV porcelain Disc insulators
(B&S) type
on existing brackets complete including all
accessories like INR One Lakh Fifty
hardwares, fitting nut, bolt & washer etc. complete in| ~42.000 Set 3700.00 155400.00 Five Thousand Four
all Hundred Only
respect as per latest specifications of Discoms. One
H/w with 3 Disc insulator (120KN) for Panther
9.00 |Supply and laying/stringing of Bus bar with ACSR
and jumber
connection using tie rod, 11 KV insulator string,
required
hardware, PG clamps/T-clamps etc., as per
requirement
including Y-connection at bus bar jumpering point
complete in
all respect as per latest specifications of Discoms.
9.10 |PG Clamp for ACSR Panther to Panther INR Nineteen
60.000 Nos 317.00 19020.00 Thousand &Twenty
Only
9.20 |T/Clamp for Panther to Panther .
60.000 | Nos | 230.00 1380000 |'NR Thirteen Thousand

Eight Hundred Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,

Girdharipura in PRN area, Jaipur.
Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
9.30 |ACSR panther conductor 250,000 M. 228,00 57000.00 INR Fifty Seven
Thousand Only
10.00 [SITC of VCB out door type complete with accessories
including
use of special tools & conducting all pre
commissioning tests
before energisation, 1 etc. complete in all respect with INR Fourteen Lakh
erection 4.000 Set 351815.00 1407260.00 Seven Thousand Two
& grouting of structure (excluding civil works). Hundred & Sixty Only
complete in all
respect as per latest specifications of Discoms. The
relays will
be tested bv Discom.36 KV VCB, 1250 Amp.
11.00 [SITC of 12KV VCB indoor type with one incomer of
630Amp. and two outgoing of 630 Amp. each
complete with accessories
including use of special tools & conducting all pre
commissioning tests before energisation, etc.
complete in all
respect with erection & grouting of structure| 2.000 Set | 1130000.00 |  2260000.00 ISNR Twenty Two Lakh
. . ixty Thousand Only
(excluding civil
works). complete in all respect as per latest
specifications of
Discoms.  (including CTs,PT  with metering
equipment ) 12 KV VCB, 630 Amp. (Indoor Type)
12.00 |SITC of 33 KV oil filled current / potential
transformers on
supporting  structure including wiring and
conducting all pre
commissioning tests before energisation, including
making
necessary terminal connections complete in all
respect as per
latest specifications of Discoms. ( The CT/PT set will
be tested
by Discom). The work include installation of
structure and
foundation as ver latest Discom specifications.
12.10 33KV CT (1 Set of 3 Nos.) 240-120-60/5A-5A INR Nineteen Lakh
12.000 Set 160000.00 1920000.00 Twenty Thousand
Only
12.20 |33KV CT (1 Set of 3 Nos.) 400-200-100/5A-5A 2,000 Set 180000.00 360000.00 INR Three Lakh Sixty
Thousand Only
12.30 [33KV PT, 33 KV/110 V
INR Two Lakh Seventy
3.000 Set 90834.00 272502.00 Two Thousand Five

Hundred & Two Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,

Girdharipura in PRN area, Jaipur.
Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
13.00 |[SITC of 12KV VCB indoor type with one out going
only of
630Amp complete with accessories including use of
special
tools & conducting all pre commissioning tests before
energisation, etc. complete in all respect with erection INR Fifteen Lakh Six
& . . . 4.000 Set 376667.00 1506668.00 Thousand Six Hundred
grouting of structure (excluding civil works). & Sixty Eight Only
complete in all
respect as per latest specifications of Discoms.
(including
CTs,PT with metering equipment ) 12 KV VCB, 630
Amp. (Indoor Type)
14.00 |[SITC of control and relay panel including checking of
wiring and
conducting all pre commissioning tests before
energisaion,
satisfactory operation of all equipment existing
thereof
complete in all respect as per latest specifications of
Discoms.
14.10 |33 KV Control Panel Feeder Type 2,000 Set 182500.00 365000.00 H?IR Three Lakh Sixty
Five Thousand Only
14.20 |33 KV Control Panel Transformer Type INR Two Lakh Thirty
1.000 | Set | 235565.00 |  235565.00 ;;1‘:12(‘;’;5;&?;:e
Only
15.00 |[SITC of 33/11 KV, 5 MVA star delta transformer on
existing platform with one bucholdg, MOG, winding
and oil temperature INR Thirty Seven Lakh
indicator ‘complete in all respect as per latest] g5 | Nos | 370402500 | 3704025.00 Four Thousand
specifications of &Twenty Five Onl
Discoms including making necessary connection etc. Y
(The
Transformer will be tested by Discom). Nos.
16.00 [Supply and fixing of X-15 type structure for isolator
made of M.S. Angle of size 75x75%6 mm for main and
X X
l?/?SGSAi;:r;or bracing including execution of pit of INR Ninety Seven
. 8.000 Cum 12140.00 97120.00 Thousand One Hundred
r?qulred . . & Twenty Only
size complete in all respect as per latest specification
of JVVNL
approximate weight 150 Kg.
17.00 |Providing & laying cement concrete for all type of
foundation as per latest ISS 456 including cement,
sand stone aggregate
20mm nominal size, water etc. preparing surface INR Ninety Four
shuttering 50.000 Cum 1890.00 94500.00 Thousand Five Hundred
mixing, placing ramming, curing, finishing as per Only
specification
and drawing.
Ratio of 1:3:6




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur.

Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
18.00 |Plate earthing with GI earth plate of size 600mm x
600mm x 6mm by embodying 8 meter below the
ground level with 2 MS
Channels of 50x50x6 mm duly welded with each
other of . _ INR Fifty One
length 8 m long with 10 m long perforated Gl pipe of| 15000 | et | 3240.00 51840.00 Thousand Eight
dia 49 . L Hundred & Forty Only
mm including all accessories like nut, bolts, reducer,
nipple etc.
complete with alternate layers of slat and
coke/charcoal,
testine of earth resistance as required.
19.00 |Providing and fixing of G.I. Pipe of 125 mm diameter.
B-Class (IS:1239 mark), at the starting and finishing
point of 11 KV , 100000 | M. | 95000 95000.00 INR Ninety Five
underground cables and to lay & clamp vertically Thousand Only
with the
existing support including labour charges.
20.00 [P & F in position frame made out of M.S. angle
(riveted or
welded) finished with two coats of red oxide and INR One Thousand Five
enamel paint . _ 6000 | Mir. | 25040 1502.40 Hundred & Two and
including cutting, welding, holes etc.of following Paise Forty Only
sizes as
required. 50mm x 50mm x 6mm Complete Rate
Group 1
21.00 |P & F paper phenolic resin bonded laminates
confirming to IS :
2036 - 1995 for boxes/ frames including making holes INR Seven Hundred &
for P
switches etc, with brass screws, washers/ zinc plated 1.000 Sqm 71280 71280 Twelve atginll’alse Eighty
nut and y
bolts as required. 6.4 mm thick Complete Rate Group
1
22.00 |Supplying and drawing FR PVC insulated &
unsheathed flexible
copper conductor ISI marked (IS:694) of 1.1 kV grade
and
approved make in existing surface or recessed
conduit/casing
capping including making connections etc. as
required. Complete Rate Group 1
22.10 [1x1.5sq.mm INR Four Thousand
400.000 Mtr. 11.20 4480.00 Four Hundred & Eighty
Only
2220 [1x2.5sq.mm INR Eight Thousand
500.000 | Mitr. 16.80 8400.00 Four Hf’n dred Only
22.30 [3x2.5sq.mm INR Three Thousand
80.000 Mtr. 48.00 3840.00 Eight Hundred & Forty

Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur.

Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT

No. Rate AMOUNT In Words

23.00 [SITC of wall/ free standing floor mounted dust and
vermin
proof compartmentalised cubical panel made out of
CRCA
sheet , required hardware ,duly treated for derusting
in 7 tank
process with dephosphating and with powder
coating on both
side of panel in desired shade The panel having PU/
Neoprene
rubber gasket of not less than 3mm thickness ,
separate
detachable gland plate M.S. base channel jhinged
door with
locking arrangement for equipment/switchgear . INR Fifteen Thousand

. 7.000 Sqm 2201.60 15411.20 Four Hundred & Eleven

Thickness of and Paise Twenty Only
sheet shall not be less than 1.6 mm up to 600 mm
length /
width of any compartment and be of 2.0 mm above
600 mm.
Load bearing structure shall be of 2.0 mm thick sheet
supported by base M.S. channel if required . Side
walls and
cable alley compartments having bolted type doors
with /
without detachable extension type structure. (only
outer area
on all sides shall be measured & panel to be
fabricated from
CPRI approved fabricator) Complete Rate Group 1

24.00 [Supplying and fixing of Aluminium / Copper bus
bar by means
of SMC / DMC type insulator, high tensile nuts and
bolts spring
washers in existing panel including bending , cuttin: INR Three Hundred &
o &P & & 8 1.000 Kg 336.00 336.00 Thirty Six Only
required shape and size and colour coding with heat
shrinkable
PVC sleeves. Electrolytic grade Aluminium bus bar
Complete Rate Group 1

25.00 [P & F of ac operated heavy duty 230 /440 Volt power
contactor conforming to 15:13947-4-1/1EC:947-4-1
having
provision of mechanical interlocking, auuxilary INR T
contacts, Din . wo Thousand
raillmounting type including making connections,|  1.000 Each 2828.80 2828.80 wa;%;:gi-;:d:;g f’:a ise
testing etc. Eighty Only

as required. 4 pole Power contactors with following
AC1 Rating 63 Amp Complete Rate Group 1




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur.

Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :

PRICE SCHEDULE

Sl.
No.

Item Description

Quantity

Units

Estimated
Rate

TOTAL
AMOUNT

TOTAL AMOUNT
In Words

26.00

SITC of quick make and quick break 3 pole current
limiting

MCCB having following current rating, short circuit
breaking

capacity at 440/415 V, 50 Hz; O/L & S/C settings
and

conforming to IS 60947-2 / IEC 60947-2 with front
face and

centralised adjustable, line load interchangeability,
having

positive isolation capability, provision for UVR ,
shunt trip,

earth fault trip, push ( test) to trip, including making
connections with lugs & spreaders, etc. as required.
With Thermal Magnetic release up to 100 Amp , 16
kA, adjustable O/L & fixed S/C setting, Ics= 100 %
Icu Complete Rate Group 1

1.000

Each

3400.00

3400.00

INR Three Thousand
Four Hundred Only

27.00

SITC of quick make and quick break 4 pole current
limiting

MCCB having following current rating, short circuit
breaking

capacity at 440/415 V, 50 Hz; O/L & S/C settings
and

conforming to IS 60947-2 / IEC 60947-2 with front
face and

centralised adjustable, line load interchangeability,
having

positive isolation capability, provision for UVR ,
shunt trip,

earth fault trip, push ( test ) to trip, including making
connections with lugs & spreaders, etc. as required.
With Thermal Magnetic release up to 100 Amp , 16
kA, adjustable O/L & fixed S/C setting, Ics= 100 %
Icu Complete Rate Group 1

1.000

Each

4640.00

4640.00

INR Four Thousand Six
Hundred & Forty Only

28.00

P/Laying P.V.C. / XLPE insulated & P.V.C. sheathed
cable of 1.1

KV grade with aluminium conductor of 15:1554 P-I /
15:7098 P

- I of Group 1 of approved make in ground as per
15:1255

including excavation of 30cmx75cm size trench, 25
cm thick

under layer of sandlIInd class bricks covering,
refilling

earth,compaction of earth, making necessary
connection,

testing etc. as required of size. Complete Rate
Armoured

28.10

10.0 Sq.mm 2 core

440.000

Mtr.

109.60

48224.00

INR Forty Eight
Thousand Two Hundred
& Twenty Four Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,

Girdharipura in PRN area, Jaipur.
Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
28.20 |25.0 Sq.mm 3.5 core INR Twenty Four
150.000 Mtr. 166.40 24960.00 Thousand Nine
Hundred & Sixty Only
28.30 |185.0 Sq.mm 3.5 core
INR Thirty Six
50.000 Mtr. 733.60 36680.00 Thousand Six Hundred
& Eighty Only
29.00 [P&F of mechanical / digital time switch having
following day /
week programme and minimum 100 hours reserve INR Four Thousand
and AC1 Five Hundred & Ninety
rating of 16-20 amperes including making| 1.000 Each 4596.80 4596.80 Six and Paise Figh
connection, Onl ghty
programming etc. as required v
One day & week reserve (digital type )
Complete Rate Group 1
30.00 [Supplying and making one end termination with
heavy duty
single compression brass gland SIBG type, heavy
duty
aluminium lugs duly crimped with crimping tool,
PVC tape etc
for following size of Armoured PVC insulated & PVC
sheathed/
XLPE aluminium conductor cable of 1100 volt grade
as required of size.
30.10 [2x10.0 sq.mm Complete Rate 6.000 Per Set 44.00 264.00 [NR' Two Hundred &
Sixty Four Only
30.20 3.5 x 25.0 sq.mm Complete Rate INR One Hundred &
2.000 Per Set 91.20 182.40 Eighty Two and Paise
Forty Only
30.30 3.5 x35.0 sq.mm Complete Rate INR One Hundred &
2.000 Per Set 95.20 190.40 Ninety and Paise Forty
Only
31.00 [Pipe Earthing as per 1S:3043 with perforated 3.0 Mtr.
Long, 40
mm dia. ' B ' class G.I. Pipe including all accessories
like nut,
bolts, reducer, nipple, wire meshed funnel, and C.C.
finished
chamber covered with hinged type with locking| ¢ ;00 Perset | 1320.00 10560.00 INR Ten ThOl‘lsal‘ld Five
arrangement Hundred & Sley Ol‘lly

C.I. Cover, C.I. Frame of size 300mm x 300 mm and
embodying the pipe complete with alternate layers
salt and

coke/ charcoal, testing of earth resistance as
required. Complete Rate group-I

32.00 [S & Laying following size earth wire/strip in
horizontal or

vertical run in ground/surface/recess including
riveting,

soldering, saddles, making connection etc. as

required. Complete Rate group-I




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur.

Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
3210 |8SWGG.L ( Hot Dlpped ) Wire INR One Thousand
150.000 Mtr. 7.20 1080.00 &Eighty Only
32.20 (8 SWG copper Wire INR Ten Thousand One
160.000 Mtr. 63.20 10112.00 Hundred & Twelve
Only
32.30 [25mm x 3mm copper strip INR Seven Thousand
20.000 Mtr. 390.40 7808.00 Eight Hundred & Eight
Only
3240 |50mm x 6mm copper strip INR Fifty Eight
40.000 Mtr. 1452.00 58080.00 Thousand &Eighty
Only
32.50 [50mm x 6mm G.I. ( Hot Dipped ) Strip
INR One Lakh Fifty
900.000 Mtr. 170.40 153360.00 Three Thousand Three
Hundred & Sixty Only
33.00 [Supply and erection of M S swaged tubular pole
conforming to
IS: 2713-1980 (part I to II) with galvanised base plate
in
position including excavation of the pit and filling
the same
with C.C. of M-20 grade (1:1.5:3) from base plate to 50
cm
above ground level, with the help of steel frame not
less than INR Fifty Six Thousand
40 cm dia up to 114.3mm outer dia and 50 cm beyond | g 500 Each 7084.80 56678.40 Six Hundred & Seventy
114.3mm outer dia around the pole. Duly finished Eight and Paise Forty
with cement Only
plaster, earthing terminals , cable entry, GI cable
sleeve
complete as required. The pole shall be fabricated by
using ISI
mark tube for structural purpose of following height
&
designation. ( See Table E - 09 for specs. ) 9.0 Mtr. (
410 SP - 28 ) Complete Rate Group 1
34.00 |P&F 240/415 V AC MCB with positive isolation of
breaking
capacity not less than 10 KA (B/ C/ D tripping
characteristic)
ISI marked IS 8828(1996)]/ conforming to IEC 60898
in existing board/sheets including making
connections, testing
etc. as required. Complete Rate Group 1
34.10 |Triple pole & neutral MCB 6 A to 32 A rating INR One Thousand
Four Hundred & Six
2000 | Each | 73440 16880 | Lo paise Eigh?;
Only
34.20 [Single pole MCB 6 A to 32 A rating INR One Thousand
16000 | Each | 120.80 193280 | Nine Hundred & Thirty

Two and Paise Eighty
Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur.

Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
35.00 [P/Laying P.V.C. / XLPE insulated & P.V.C. sheathed
cable of 1.1
KV grade with Copper conductor of 15:1554 P-I / IS
7098 P -1
of Group 1 of approved make in ground as per
15:1255
including excavation of 30cmx75cm size trench, 25
cm thick
under layer of sandlIInd class bricks covering,
refilling

earth,compaction of earth, making necessary
connection,
testing etc. as required of size. Complete Rate
Armoured

35.10 |2.5Sq.mm 2 core
INR Thirty Nine

400.000 Mitr. 97.60 39040.00 Thousand &Forty Only
3520 [2.5Sq.mm 4 core INR Sixty Four
400.000 Mtr. 162.40 64960.00 Thousand Nine

Hundred & Sixty Only

35.30 |2.5Sq.mm 8 core
INR Eighty Seven

360.000 Mtr. 243.20 87552.00 Thousand Five Hundred
& Fifty Two Only

35.40 |2.5S5q.mm 12 core
INR One Lakh Twenty

Two Thousand Five

400.000 Mtr. 306.40 122560.00 Hundred & Fifty Nine

and Paise One Hundred
Only

35.50 |4.0 Sq.mm 4 core INR Eleven Thousand
50.000 Mitr. 234.40 11720.00 Seven Hundred &
Twenty Only

36.00 [Add for supply and fixing of M S Overhang of
following size

over the existing poles 76.1 mm OD x 3.25 mm
thickness Complete Rate Group 1

INR Two Thousand
8.000 Mitr. 360.00 2880.00 Eight Hundred & Eighty
Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur.

Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
37.00 [Providing and fixing of fuse box size 250(H) x 200(W)
x 150(D)
mm fabricated of 1.6mm MS sheet with hinged cover,
dust and
vermin proof, rubber gasket, locking arrangement,
duly holded
with 2 nos pole clamps of 20 mm x 3 mm flat with nut
and
bolts, complete with anticorrosive treatment, finished
with two 8.000 | Each | 120000 960000  |NR Nine Thousand Six
coat of approved enamel paint. The box shall be Hundred Only
provided with
2 / 4 nos copper bus bar 125 x 20 x 3 mm with brass
screws
suitable supports,earth terminal, inter connection,
knock outs
for 20 / 25 mm cable gland, 1 no. 16 Amp kitkat fuse
of
GROUP2 complete in all respect. Complete Rate
Groun 1
38.00 [Supply, Fabricating & installing following sizes of
powder coated
perforated M.S. cable trays including horizontal and
vertical
bends, reducers tees,cross members and other
accessories as
required and duly suspended from the ceiling with
MS.
suspenders, fastners, supports etc. as required.
Complete Rate
38.10 [450mm x 50mm x 2.0mm INR Thirteen Thousand
20.000 Mitr. 660.00 13200.00 Two Hundred Only
38.20 |600mm x 50mm x 2.0mm INR Forty One
50.000 Mtr. 832.80 41640.00 Thousand Six Hundred
& Forty Only
39.00 [Providing & making heat shrinkable type
indoor/outdoor/straight through terminations/joint
kit of
Groupl and approved make suitable for XLPE
insulated 11 KV /
33 KV cable, with required components, prepration of
cable ends,testing etc. as required of following sizes .
Complete Rate Group 1
39.10 [11 KV Straight Through Joint Kit 3 core 240/300 5.000 PerSet | 13200.00 66000.00 INR Sixty Six Thousand
Sq.mm Only
39.20 [11 KV Straight Through Joint Kit 3 core INR One Lakh Fight
120/150,/185/25 Sqmm 9.000 | PerSet| 12000.00 108000.00 Thousand Onlgy
39.30 [11 KV End Termination Kit Indoor type 3 core INR Forty Eight
120/150/185/225 Sq.mm 12000 | Per Set |+ 4000.00 46000.00 Thousanr;y Ognly
39.40 |11 KV End Termination Kit Indoor type 3 core INR Seventeen
240/300 Sq.mm 4.000 | PerSet| 4360.00 17440.00 |Thousand Four Hundred

& Forty Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur.

Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
39.50 [11 KV End Termination Kit Outdoor type 3 core INR Thirty One
120/150/185/225 Sq.mm 6.000 | PerSet| 5200.00 3120000  |Thousand Two Hundred
Only
39.60 [11 KV End Termination Kit Outdoor type 3 core INR Twenty Two
240/300 Sq.mm 4.000 | PerSet| 5600.00 22400.00 Thousand Four Hundred
Only
39.70 (33 KV End Termination Kit Outdoor type 3 core INR Two Lakh Fifty
240/400 Sq.mm Eight Thousand Seven
32.000 | PerSet| 8085.12 258723.84 Hundred & Twenty
Three and Paise Eighty
Four Only
39.80 [33 KV Straight Through Joint Kit 3 core 240/400 INR Twelve Lakh
Sq.mm Eleven Thousand Four
50.000 | PerSet | 24229.44 1211472.00 Hundred & Seventy Two
Only
40.00 [P & Laying XLPE insulated IS:7098/11/85 of Groupl
and
approved make H.T.cable for working voltage 11
K.V.Earthed
direct in ground including excavation of
30cmx100cm size
trench, 25cm layer of river sand, IInd class bricks
covering,
refilling earth, compaction of earth, making
necessary
connection testing etc.as required of size.Complete
Rate Group 1
40.10 |3 core 300.0 Sq.mm
INR Five Lakh Forty
400.000 Mtr. 1359.20 543680.00 Three Thousand Six
Hundred & Eighty Only
40.20 |3 core 185.0 Sq.mm INR Twenty Seven
Lakh Eighty Five
2750.000 Mtr. 1012.80 2785200.00 Thousand Two Hundred
Only
41.00 [S & Laying following size' B ' class G.I. Pipe
confirming to IS : .
1239 P -1 (1990 ) with accessories for laying earth H\’Il‘llzloiz‘;::ltylllli\ll::e
conductor/strip / cable in ground/surface/recess as| 108.000 Mtr. 740.00 79920.00 Hundred & Twenty

required 125 mm dia. Complete Rate group-I

Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,

Girdharipura in PRN area, Jaipur.
Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE

Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT

No. Rate AMOUNT In Words

42.00 [Supply and fixing of piller box made of 2 mm thick
powder
coated CRCA sheet of 415 volts 3 phase 4 wire triple
pole and
neutral type, complete in all respect as required.
Including
knife switch of 400 amp. rating , HRC fuses with
copper one 1.000 | Each | 34000.00 34000.00 INR Thirty Four
piece U contacts base, brass studs and nuts, copper Thousand Only
busbar for
main and interconnection, MS angle frame of 50 x 50
X 6 mm
grouted with C.C. of M-10 grade to achieve the height
of 1.5
feet above the road level suitable for four outgoing.
Compvlete Rate Groun 1

43.00 [Supply and fixing of 11kV, 400 Amp 3pole, central
pot rotating
double break type isolator (IS:9921 part I toV)
without earth
blade operating mechanism with GI spring loaded
reverse loop
type fixed contact, solid hard drawn electolytic INR Forty Two
copper tubular moving contact with silver/ nickel| , 559 Each 10520.00 42080.00 Thousand &Eighty
plated at end points, 9 nos Only
post insulator of 12 kV (IS:2554 & IS 5350 part III), hot
dipped galvanising hard ware, nut, bolts etc
complete in all
respect as per specification of Discom.( Type tested
by
ERDA /CPRI.) Complete Rate Group 1

44.00 [Supply & Erection of lattice structure of height 11 mtr
in
alignment, including excavation of pit and Providing
and laying
of cement concrete in ratio 1:3:6 using 43 grade
cement, river
sand and 12 mm to 20 graded blast crusher broken in
pit/ INR Ninety Seven
found cement plaster upto 0.50mtr. from top to| 4000 | Each | 24400.00 97600.00 | Thousand Six Hundred
bottom in Only
1:3:6 ratio and paint of tower of approved make two
coat of
red oxide paint and one coat of aluminium paint
before
installation and one coat of paint after irrection work
completed

as per technical specifications & drawing of
DISCOM. Comnlete Rate Groun 1




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,

Girdharipura in PRN area, Jaipur.
Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
4500 [ST T C of BEE 3 star rated Aluminium wound
Transformer
conforming to IS: 2026 & Losses as per Discom's CTL
(CTL
Test certificate to be attached ) of rating 11/0.433KV
Delta-Star Connected, Vector Group Dyn 11,
standard
accessories like conservator, silica gel breather,
radiator, ffms, . INR One Lakh Forty
HT bushing & LT cableboxes, Off -LTC (+/- 5% in| 1509 | Each | 149600.00 |  149600.00 Nine Thousand Six
steps of Hundred Only
2.5%) winding temperature rise of 50/55 C, ISI
marked drain
valve, Dial type Temperature gauge, first fill of oil,
Epoxy based
paint, including carrying of pre-commission Testing
& Charging
of Transformer. ( See table - 08 for CTL Losses ) 100
KVA Complete Rate Group-1
46.00 [SITC of battery bank of min 150 AH capacity
comprising
SMF/VRLA batteries , MS / Teakwood battery stand .
/ / ! 1.000 | Each | 15300000 |  153000.00 INR One Lakh Fifty
4 = . . Three Thousand Only
interconnect wiring etc as required complete in all
respect of
rating: 110 V DC Complete Rate Group-I
47.00 [SITC of FCBC ( Float cum boost charger)suitable for
415V
+/-10%,50 Hz,1-? / 3 -? Input & 24/ 48 /110 V DC
OutputNatural Cooled, free standing in Sheet Steel
enclosure,SCR  controlled , regulation +/-1% ,
Efficiency > 75% A o INR Sixty Seven
%‘EFLAC/ DC Instruments, Selector Switch Builtin| 4 500 | Each | 6750000 6750000 | Thousand Five Hundred
Distribution Board (6 No MCB), indication , control Only
as required
of following rating: 25 A + 25 A Complete Rate
Group-1I
48.00 [Supply & fabrication steel structure with MS channel
/ angle / .
joist. / ISMB / sheet etc. including welding, rivetting, 750,000 Kg 6720 184800.00 III:(I) irgﬁzl];:al;z]i:llggi?
cutting, Hundred Onl
L . y
nut & bolt , Painting etc. as required. Complete Rate
Group-I
49.00 [Providing and laying in position cement concrete
including
curing, compaction etc. complete in specified grade
excluding INR Eight Lakh Thirty
the cost of centering and shuttering - All work up to| 200.000 Cum 4192.00 838400.00 Eight Thousand Four
plinth Hundred Only
level. M15 grade Nominal Mix 1: 2: 4 (1 cement : 2
coarse sand : 4 graded stone aggregate 40mm
nominal size). Complete Rate Group-I




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur.

Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words

50.00 [P & F of IP 65 protected LED Street Light Luminaire
on existing

brackets. Fixture made of powder coated single piece
pressure

die cast aluminium housing with heat dissipation fins
on

housing with UV stablized PC/ Toughened glass
cover and lens/

reflector. Input power (including driver loss) range
from

20-25W/30-40W /80-90W/ 110-120W with luminous
Efficacy >

80 Lumen/W (warm white) & > 85 lumen/W (cool

white) (As o N INR One Lakh Fifty
per LM79). LEDs of Cree/Nichia/OSram/Philips| g oo Each | 18920.00 151360.00 One Thousand Three

make is to be Hundred & Sixty Only
used at 1IW/2W per LED, CRI > 70 and CCT 2700 K -

6500K.

The integral SMPS based electronic driver must have
efficiency > 85%, Power factor > 0.95, THD < 20%
and input Voltage

range of 90-270 VAC at 50 Hz. System life of 25000
Burning

Hours with 70% of initial Lumens maintained.
Fixtures must

be in compliance with IS/CE Standards. Approved
make :

Philips, Bajaj, Surya IP - 65 Protected LED Street
Light Luminaire LED Street Light fixture 110-120

Aottt Comnlaote Cronan

51.00 [Maintenance free Gel Earthing with Pipe in pipe /
Pipe in strip

technology filled with anti corrosive conductive
compound

( CPRI Tested ) below the ground in 150 - 200 mm
dia. earth

pit & surrounding filled with required mineral filling
compound

( MFC should have hygroscopic property to retain
the moisture

for long time to create low resistance zone ) and C.C.| 5500 | perset | 10760.00 269000.00 INR Two Lakh Sixty
finished Nine Thousand Only
chamber covered with hinged type with locking

arrangement

C.I Cover, CI Frame of size 300mm x 300mm

complete

testing of earth resistance as required. of following
sizes. With Pipe in Pipe Technology (Inner pipe dia. /
Outer pipe dia. )

80 - 100 micron GI Coating GI pipe 3000 mm long, 80
/ 40 mm, Terminal 14 mm GI Strip Complete Rate

oronn-l




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,
Girdharipura in PRN area, Jaipur.

Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
52.00 [Supply & Erection of lattice structure of height 12.8
mtr in
alignment, including excavation of pit and Providing
and laying
of cement concrete in ratio 1:3:6 using 43 grade
cement, river
sand and 12 mm to 20 graded blast crusher broken in
pit/ INR Four Lakh Seventy
found cement plaster upto 0.50mtr. from top to 14.000 Each 33800.00 473200.00 Three Thousand Two
bottom in Hundred Only
1:3:6 ratio and paint of tower of approved make two
coat of
red oxide paint and one coat of aluminium paint
before
installation and one coat of paint after irrection work
completed as per technical specifications & drawing
of DISCOM. Complete Rate Groun 1
53.00 |SITC of 11 KV, 400/630 A, 20kA / 3 sec, Out door,
Extensible
type Ring main unit (RMU) in suitable RCC
foundation with 2
no. Load break switch & 1 no. VCB / SF6 circuit
breaker with
over load, Earth fault, short circuit relay, copper bus INR Thirteen Lakh
bar, 4000 | PerSet| 33164800 | 132659200 | L wenty SixThousand
earthing switch, mechanical ON / OFF / Earth Five Hundred & Ninety
indication, Two Only
Voltage presence indicator, Ring core protection CT
25VA,
10P10 as per transformer rating, Shunt trip coil, Anti
reflex
operating handle, right angle boots etc. as required.
Compvlete Rate Groun-I
54.00 [Supply and fixing 33kV Disc insulator 120KN (IS
731/ 1971)
with minimum creepage distance of 300mm on
existing bracket
including all accessories like hot dipped GI spindle
and nuts etc
(as per specificationof Discom).
54.10 (B & S type hardware 120KN Complete Rate Group 1 6.000 Each 600.00 3600.00 [N‘R Three Thousand
Six Hundred Only
54.20 |B & S disc insulator 120KN Complete Rate Group 1 18,000 Each 500,00 9000.00 INR Nine Thousand
Only
55.00 [SITC of 12 kV VCB out door outgoing type complete
with
accessories including use of special tools &
conducting all pre
commissioning tests before energisation, I etc.
Complete in all 1.000 Set 250000.00 250000.00 INR Two Lakh Fifty

respect with erection & grouting of structure
(excluding civil
works.) complete
specification of
Discoms. The relays will be tested by Discom. 12 KV
VCB, 630 Amp.

in all respect as per latest

Thousand Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Construction of 33/11 KV G.S.S. along with charging feeder at Amrit Vihar,

Girdharipura in PRN area, Jaipur.
Contract No: EE (Elect-II)/06/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
56.00 [Supply and fixing of 33 KV, 630 Amp 3 pole, central
pot 14.000 26,910.00 Each 3,76,740.00 rotating double
break type isolator (IS: 9921 part I to V) without earth
blade operating mechanism with GI spring loaded
reverse loop type fixed contact, solid hard drawn
elec.trolyhc copper tubular moving contact with silver INR Three Lakh
/ nickle platedat and Seventy Six Thousand
points, 18 nos post insulator of 12 KV (IS 2554 & IS| 14.000 Each | 26910.00 376740.00 Seven Hundred & Forty
5350 part Only
III), hot dipped galvanising hard ware, nut, bolts etc.
complete
in all respect as per specification of Discom (Type
tested by
ERDA CPRI).
57.00 [P & Laying XLPE insulated IS:7098/11/85 of Groupl
and
approved make H.T.cable for working voltage 33
K.V.Earthed
direct in ground including excavation of INR Two Crore Forty
30cmx120cm size _ | 12450000 | M. | 198880 | 24760560.00 Seven Lakh Sixty
trench, 25cm layer of river sand, IInd class bricks Thousand Five Hundred
covering, & Sixty Only
refilling earth, compaction of earth, making necessary
connection testing etc.as required of size. 3 core 300.0
Sq.mm Complete Rate Group 1
58.00 [SF of 110/220 V, LED (22.5 mm dia ) Indicating lamp
with
integral circuit, terminal block, including connection 3.000 Each 120.00 360.00 INR Tl-.lree Hundred &
etc. as Sixty Only
required. Red/yellow/Green colour Complete Rate
Group 1
INR Four Crore Eighty
Four Lakh Eight
- Thousand Nine
Total in Figures 48408933.64 Hundred & Thirty Three
and Paise Sixty Four
Only
Quoted Rate in Figures Select 0.00 INR Zero Only
Quoted Rate in Words INR Zero Only




