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Bid Reference No. JDA/EE-HQ/01/2023-24 

 
 Bidding Document  

 
Table of Contents - Summary Description 
 

VOLUME – I   
 
PART I BIDDING PROCEDURES 

 
Section I - Instructions to Bidders (ITB) 
This section specifies the procedures to be followed by Bidders in the 
preparation and submission of their Bids. Information is also provided on the 
submission, opening, and evaluation of bids and on the award of contract. 

 

Section II - Bid Data Sheet (BDS) 
This section consists of provisions that are specific to each procurement 
and supplement the information or requirements included in Section 1 - 
Instructions to Bidders. 
 
Section III - Evaluation and Qualification Criteria (EQC) 
This Section contains the criteria to determine the lowest evaluated bid and 
the qualifications of the Bidder to perform the contract. 
 

PART II REQUIREMENTS 
 
Section IV–Procuring Entity’s Requirement (PER)  
This Section contains the Specification, the Drawings, and supplementary 
information that describe the Works to be procured. 
 

PART III CONDITIONS OF CONTRACT AND CONTRACT FORMS 
 
Section V A - General Conditions of Contract (GCC)  
This Section contains the general clauses to be applied in all contracts.  
 
Section V B - Special Conditions of Contract (SCC)  
This Section contains provisions which are specific to each contract and 
which modify or supplement the GCC. Whenever there is a conflict, the 
provisions herein shall prevail over those in the GCC. 
 
Section V C - Contract Forms (COF) 
This Section contains forms, which, once completed, will form part of the 
Contract. The forms for Performance Security, Advance Payment Security, 
when required, Tripartite Agreement shall only be completed by the 
successful Bidder after contract award. 
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DISCLAIMER 
 
 
The participating bidders are informed through sale of Bidding Documents and under 
disclaimer of bid documents, Volume-I as under:- 
 

(a) The interested bidder should make its own independent assessment and seek its 
own professional, technical, financial and legal advice. 

(b) The information provided in the bid documents has been prepared in good faith; it is 
not and does not purport to be comprehensive or to have been independently 
verified. Neither JDA, nor any of its officers or employees, not any of their advisers 
nor consultants accept any liability or responsibility for the accuracy, 
reasonableness or completeness of, or for any errors, omissions or misstatements, 
negligent or otherwise, relating of the proposed exterior work, or makes any 
representation or warranty, express or implied, with respect to any written or oral 
information made or to be made available of any of the recipients or their 
professional advisers and, so far as permitted by law and except in the case of 
fraudulent misrepresentation by the party concerned, and liability therefore is hereby 
expressly disclaimed.  

(c) The information contained in the bid documents is selective and is subject to 
updating, expansion, revision and amendment that a recipient may require. Neither 
JDA nor any of its officers, employees, nor any of its advisors nor consultant 
undertakes to provide any recipient with access to any additional information or to 
update the information in bid documents or to correct any inaccuracies therein 
which may become apparent. Each recipient must conduct its own analysis of the 
information contained in bid documents or to correct any inaccuracies therein which 
may become apparent. Each recipient must conduct its own analysis of the 
information contained in bid documents or to correct any inaccuracies therein that 
may contain in bid documents and is advised to carry its own investigation into the 
proposed exterior work, the legislative and regulatory regime which applies thereto 
and by and all matters pertinent to the proposed Project and to seek its own 
professional advice on the legal, financial, regulatory and taxation, consequences of 
entering into any agreement or arrangement relating to the proposed exterior work.  

(d) The bid document includes certain statements, estimates, targets and forecast with 
respect to the exterior work. Such statements, estimates, projections, targets and 
forecasts reflect various assumptions made by the management, officers and 
employees of JDA, which assumptions (and the base formation on which they are 
made) may or may not prove to be correct. No representation or warranty is given 
as the reasonableness of forecasts or the assumptions on which they may be based 
and nothing in bid documents is, or should be relief on as, a promise, representation 
or warranty. The estimate provided with the bid document is only for reference 
purpose. Actual assessment of cost for the work shall be carried out by participating 
bidder before online submission of bid. 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
Room No. MB-FF-143, Ram Kishore Vyas Bhavan, Indira Circle, Jawaharlal Nehru Marg, Jaipur – 302004 

Telephone: +91-141-2569696  Email:- %  sapanmishra.jda@rajasthan.gov.in 

No: - JDA/EE(HQ)/2023-24/D-200   Dated: 24.04.2023 
 

NOTICE INVITING BID  

NIB No. : JDA/EE (HQ)/01/2023-24 

Online Bids are invited from 6.00 PM 24-04-2023 for “Other Miscellaneous works for Gandhi 

Darshan Museum at Central Park, Jaipur. Estimated cost is Rs 5.35 Crore. The last date for 

Applying Bid and making online payment on JDA portal is up-to time 6.00 PM of 04-05-2023 

.Details may be seen in the Bidding Document at our office or the State Public Procurement 

Portal website www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and 

www.jda.urban.rajasthan.gov.in.   

¼NIB Code ………………………………..½ 
To participate in the bid, bidder has to be:  

1. Registered on JDA website www.jda.urban.rajasthan.gov.in,for participating in the Bid, 
the Bidder has to apply for the Bid and pay the Bidding Document Fee, RISL 
Processing Fee and Bid Security Deposit, online only.  

2. Registered on e-Procurement Portal of Government of Rajasthan 
www.eproc.rajasthan.gov.in for online e-Bid submission.  

 

 

 
Executive Engineer (HQ) 

JDA, Jaipur 
Copy to :- 

1. PRO Cell, JDA, Jaipur through TA to DE (II) for publication in News paper. 
 

 
 

 
Executive Engineer (HQ) 

JDA, Jaipur 

 



 
 

 JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
Room No. CB-FF-103, Ram Kishore Vyas Bhavan, Indira Circle, Jawaharlal Nehru Marg, Jaipur – 302004 

Telephone: +91-141-2569696  Email:- sapanmishra.jda@rajasthan.gov.in 

No: - JDA/EE-HQ/2023-24/D-200   Dated: 24.04.2023 
 

NIB No. : JDA/EE-HQ/01/2023-24 
 

Name & Address of the 
Procuring Entity 

 Name :Executive Engineer (HQ), Jaipur Development 
Authority 

 Address : Room No. 143, 1st floor, Main Building, JDA 
Campus, Indira Circle, Jawahar Lal Nehru Marg, Jaipur- 
302004 (Rajasthan) 

 Email : sapanmishra.jda@rajasthan.gov.in 
Subject Matter of Procurement 

 

Other Miscellaneous works for Gandhi Darshan Museum at 
Central Park, Jaipur. 

Job No. JDA/EE HQ/A & F/2022-2023/Aug/NR-005 Date : 02/08/2022 

Bid Procedure  EPC Mode, Two Envelope System; open competitive bidding 
as per e-Bid procedure at http ://eproc.rajastha.gov.in 

Bid evaluation Criteria 
(Selection Method) 

 L1 (eg. Least Cost based Selection ( LCBS)-L1) 

Websites for downloading 
Bidding Document, 
Corrigendum's, Addendums, etc. 

 Websites: www.sppp.rajasthan.gov.in,www.eproc.rajasthan. gov.in, 
www.jda.urban.rajasthan.gov.in 

Website for online Bid application 
participation and payment * 

 Website: www.jda.urban.rajasthan.gov.in 
 For participating in the Bid, the Bidder has to apply for this Bid and 

pay the Bidding Document Fee, RISL Processing Fee and Bid 
Security Deposit,  

 online only. 
o Bidding document fee: Rs. 1000/- Rupees (One Thousand Only)  
o RISL Processing Fee: Rs. 2500/- (Rupees Two Thousand Five 

Hundred Only) 
 Online/Bank Guarantee 
o Bid Security Deposit (BSD) as detailed below. 

Estimated Procurement Cost In Rs. 5.35 Cr (Five Crore Thirty Five Lacs rupees only) 

Bid Declaration   It was informed to Tenderer that EMD shall be @2% of 
estimate procurement cost i.e. Rs. 10.70 Lakhs for the bidder 
registered in appropriate equivalent class in Other Department 
or 0.5% of estimated procurement cost i.e. Rs. 2.68 Lakhs for 
the bidder registered as contractor for AA class in JDA.   

 
 Bid Security deposit can be deposited either online or in the 

form of Bank Guarantee in favour of Secretary, JDA, Jaipur 
payable at Jaipur. The bidder will provide details of BGviz 
No., issue date, expiring date etc on online tendering system 
of JDA. 

 A copy of this BG is to be attached with the document during 
uploading. 



 
 

Date/Time/Place of Pre-Bid  27-04-2023 at 12.00 Noon in "Manthan”, Second Floor, Main 
Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal 
Nehru Marg, JDA Campus, Jaipur 

Applying Bid and making Online 
Payment on JDA portal 
(www.jda.urban.rajasthan.gov.in) 

 Start Date:  24-04-2023.at 6.00 PM 
 End Date :.04-05-2023 at 6.00 PM 
 In case EMD in form BG, Original Bank Guarantee is to be 

submitted in Room No NB-III, 215E of DD (E&B), Jaipur 
Development Authority by 25-04-2023 at 10.00 AM to 05-05-
2023.up to 6.00 PM 

Bid Submission on e-
Procurement Portal of GOR 
(www.eproc.rajasthan.gov.in) 

 Start Date: :  24-04-2023 at 6.00 PM 
 End Date :  04-05-2023 at  6.00 PM 

 

Date/Time/Place of Technical Bid 
Opening 

 08-05-2023 at 01.00.PM in Room No. JB-SF-208, 2nd floor, 
court Building, JDA Campus, Indira Circle, Jawahar Lal Nehru 
Marg, Jaipur- 302004 (Rajasthan) 

Date/Time/Place of Financial Bid 
Opening 

Will be intimated later to the technically qualified bidders on E-proc 
portal. 
Room No. JB-SF-208, 2nd floor, Court Building, JDA Campus, 
Indira Circle, Jawahar Lal Nehru Marg, Jaipur- 302004 
(Rajasthan) 

Bid Validity   120 days from the bid submission deadline  

Completion period of work  2.0 Months 

Job No  Job No. JDA/EE HQ/A & F/2022-2023/Aug/NR-005  
Date : 02/08/2022, Amount: 70.53 crores 

 
A. The details of the project is as below: 
 The outer development works including masonry, Flooring Work, paint, water body & 

Amphitheatre, internal road and parking development, water proofing, drainage works, 
Mechanical and Electrical work of area outside museum building to make the museum fully 
functional in all respect at Gandhi Darshan Museum at Central Park, Jaipur on EPC mode. 

 
A. *Process for Tender Participation & Depositing Payment on ‘Online Tender Participation’ Portal of JDA 

1. Participate in tender 
a) Bidder can access ‘Online Tender Participation’ Portal of JDA at 

https://jda.urban.rajasthan.gov.in/jda or by Single-Sign-On at 
http://service.jaipurjda.org. 

b) Create user Login with a valid mobile number to register yourself for various 
Online Services of JDA. 

c) Select ‘Proceed as Citizen’ and then ‘Proceed for Subscription’ for ‘Tender Online 
Payment’. The prevailing plan for getting registered for tendering process of JDA 
is Rs. 500.00 with the validity period of 3 Years (renewable). 

d) After successful payment, re-login and upload required documents for KYC (Know 
Your Client) compliance as per the type of entity viz. Individuals/ Company/ 
Partnership Firms/ Trusts & foundations. Besides, Bank Passbook / Cancelled 
Cheque consisting of Bank Account, IFSC Code is mandatory to be uploaded, to 
refund the bid security of unsuccessful bidder. 

e) After receiving the payment successfully and approving KYC documents the bidder 
will be authenticated by JDA for taking part in Tender. 
 

2. Deposit Tender Fee, RISL processing fee and Bid Security (EMD) 

 Option-1: Payment Gateway (Aggregator) 
The facility to make payment through Debit Card, Credit Card, Net banking etc., 



 
 

will be available. User can use this facility from anywhere any time till the closing 
date & time of bid participation. 

 Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS) 
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT 
(NEFT/RTGS)” will be generated by the system for the complete amount. The 
payment can be made from any Bank any Branch using this Paying Slip through 
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank 
account will not be acceptable and bidder stands disqualified from participation in 
the bid applied for). After successful transaction through NEFT/RTGS, as per the 
standard procedures it may take 4 to 24 hours in process of confirmation of EFT 
through Auto-Process depending on the time of EFT done. Therefore, option to 
make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to 
closing date of bid participation. 

3. Deposit Bid Security (EMD) 
The Bid Security (EMD) can be submitted through Bank Guarantee (BG). Bidder may 
opt Bank Guarantee (BG) against Bid Security (EMD), for which bidder requires to 
prepare BG before applying in the tender. The detail of BG requires to be fed on 
‘Online Tender Participation’ Portal of JDA before paying balance amount (Tender Fee 
+ RISL Processing Fee). This balance amount will be paid through Payment Gateway 
only, option to make balance payment through EFT (RTGS/NEFT) will not be 
available. 

4. Obtain Bid Participation Receipt 
After confirming payment, the bidder will get Bid Participation Receipt based on 
which user will get the payment details along with other details for bidding on e-
Procurement portal of GOR. 

 In case of BG as the remaining payment will be done through Payment 
Gateway, on successful transaction the ‘Bid Participation Receipt’ will be 
generated on real time basis. 

 In case complete payment is done through Payment Gateway, on 
successful transaction the ‘Bid Participation Receipt’ will be generated on 
real time basis. 

   In case complete payment is done through EFT (NEFT/RTGS), on confirmation of 
payment from ICICI Bank (Auto Process) ‘Bid Participation Receipt’ will be 
available on Login of Bidder on JDA portal. 
 

B **Bid Submission on ‘e-Procurement Portal’ of Government of Rajasthan 
1. Online e-Bid can be submitted after registration at e-Procurement Portal of 

Government of Rajasthan www.eproc.rajasthan.gov.in 
2. It is mandatory to upload Bid Participation Receipt with the bid submission. 
3. Details of online payment available on Tender Participation Portal of JDA 

have to be filled in ‘offline payment’ section of e-Procurement portal. 
 

 

Note:  
1. Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and 

financial proposal.  
2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to 

confirmation), its Bid shall not be accepted.   
3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as 

per Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders 
can procure the same from any CCA approved certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders 



 
 

who already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders 
must register on http://eproc.rajasthan.gov.in(bidders already registered on http://eproc.rajasthan.gov.in 
before 30-09-2011 must register again).  

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are 
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed; 
choking of web site due to heavy load or any other unforeseen problems.  

5. Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about 
the e-Tendering process.  

6. Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by 
DoIT&C, GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell, 
DoIT&C for booking the training slot.  
Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 
Address : e-Procurement Cell, JDA, YojanaBhawan, Tilak Marg, C-Scheme, Jaipur  

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.  
8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and 

until a formal contract is signed and executed between the procuring entity and the successful bidder.  
9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on 

the individual bidders to verify such information) and the information provided therein are intended only 
to help the bidders to prepare a logical bid-proposal.  

10. The provisions of RTPPA Act 2012 and Rules 2013 thereto shall be applicable for this procurement. 
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the RTPP 
Act 2012 and Rules thereto, the later shall prevail.  

 
Executive Engineer HQ 

JDA, Jaipur 
 

 

  



 
 

Annexure: 3 
As part of NIB Document  

 

Process for Participation & Depositing Payment Online   

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL 
Processing Fee and Bid Security Deposit (BSD) through online mode only for which the bidder has to get 
registered himself on JDA portal www.jaipurjda.org.   

To participate in the bid, bidder has to be:  

1. Bidder should be registered in AA class category in JDA or equivalent in other departments 
/PSUs/private or may be a private entity registered under companies act or other relevant acts as 
applicable. 

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for 
online e-Bid submission.  

Methods for depositing on line amount  

• All the eligible bidders should submit earnest money deposit (EMD) (Bid Security), Tender 
fee and RISL processing fee online through JDA portal. The bid security options 
available in tender for participants has been mentioned above. 

  



 
 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

SCHEDULE AND SPECIFICATIONS 

Name of Work: Outer Development works in Gandhi Darshan Museum at Central 
Park, Jaipur 

1. NIB No. : EE (HQ)/01/2023-24 

2. Approximate cost :  5.35 Crore 

3. Cost of the Bid document   :  1000.00, (One Thousand Online Payment only) 

4. Bid Processing Fees :  2500.00 (Two Thousand Five Hundred online 
Payment only) 

5.  Bid Security / Bid Declaration  

 (In favors of  

Secretary, JDA, Jaipur.) 

:  It was informed to Tenderer that EMD shall be @2% of 
estimated procurement cost i.e. Rs 10.70 Lakhs for the 
bidder registered in appropriate equivalent class in 
Other Department or 0.5% of estimated procurement 
cost i.e. Rs. 2.68 Lakhs for the bidder registered as 
contractor for AA class in JDA.   
 

 Bid Security deposit can be deposited either online 
or in the form of Bank Guarantee in favour of 
Secretary, JDA, Jaipur payable at Jaipur. The bidder 
will provide details of BG viz No., issue date, 
expiring date etc. on online tendering system of 
JDA. 

 The original BG will be physically handed over in 
JDA as detailed below. 

 A copy of this BG is to be attached with the 
document during uploading. 

6. Download of Bid document :  From 24-04-2023, 6.00PM to 04-05-2023.upto 6:00 
PM 

7. Upload the Bid Document :  From 24-04-2023, 6.00PM to 04-05-2023.upto 6:00 
PM 

8. Date of Pre-Bid Meeting : 27-04-2023,12:00 Noon 

9. Date/Time/Place of Technical Bid 
Opening 

:  08-05-2023 at 1.00 PM in Room No. JB-SF-208, 
2nd floor, court Building, JDA Campus, Indira 
Circle, Jawahar Lal Nehru Marg, Jaipur- 302004 
(Rajasthan) 

10. Date/Time/Place of Financial Bid 
Opening 

 Will be intimated later to the technically qualified 
bidders on E-proc portal. 
Room No. JB-SF-208 2nd floor, Court Building, 
JDA Campus, Indira Circle, Jawahar Lal Nehru 
Marg, Jaipur- 302004 (Rajasthan) 

11. Physically BG submission start 
date 

: 25-04-2023 at 10.00 AM  

12. Physically BG submission end date : 05-05-2023.at 6.00 PM 

13. Last Date of submission of  

Bid cost, Bid Process cost & 

Bid Security. 

: 04-05-2023 up to 6.00 PM through online only. 



 
 

14. Completion period of work : 2.0 Months 

 

SCHEDULE – A: INFORMATION USEFUL FOR THE BIDDERS: 

The bidder should see the site and fully understand the conditions of the site before tendering and 
include all leads, lift etc. The bidder should also go through the detailed drawings, specifications 
of each item of Schedule Has this work is on EPC mode and quote his rate on lump-sum basis. 
The work shall be carried out in accordance with the Indian standard specification/BIS 
specification and to the entire satisfaction of the Engineer–In–Charge of the work. 

Qualified personnel as required under the contractor enlistment rules duly approved by the Deptt. 
shall have to be engaged at site by the Contractor. The deptt. Reserves the right to engage such 
staff and recover the expenses from the contractor on such account in case of his failure to do so. 

SCHEDULE – B: LIST OF THE DRAWING: 

1. Planning Drawings of Outer Development Works. 

The other drawings may be seen in office of the undersigned. 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE BIDDER: 

The qualified bidder has to work as per the drawings and specifications provided by the consultant 
appointed for the project. The same will need approval by JDA before execution. 

SCHEDULE - D: TEST OF THE MATERIALS: 

The testing of the materials and workmanship shall be conducted by the JDA staff as per 
prescribed norms. The result of such tests should confirm to the standards and specifications. 
Qualified personnel as required duly approved by JDA shall have to be engaged at site by the 
contractor at his cost. The JDA reserves the right to engage such staff and recover the expenses 
from the contractor on such account in case of his failure to do so. 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 

The sample of the materials to be used by the bidder shall be deposited 15 days in advance with 
the Engineer In charge and be got approval by him before use.  

SCHEDULE - F: TIME OF COMPLETION: 

The work should start within 10 days of issue of work order and complete within 4.5 months 

SCHEDULE – G:  NIL   

SCHEDULE – H: SPECIAL CONDITION: 

Attached Separately. 

SCHEDULE – I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT 

NIL 

SCHEDULE – J:  COST OF BID DOCUMENTS, PROCESSING FEES &BIDSECURITY. 

The Bid processing fees payable to Managing Director R.I.S.L. & Cost of Bid documents &Bid 
Security is payable to Secretary, JDA, Jaipur will be accepted on line only Kindly refer" 
Instructions to Bidders" of the bid documents for process of online payment. 

 
 
Signature of the Bidder      Executive Engineer (HQ), 
With full Address                     JDA, Jaipur 



 

Gandhi Darshan Museum 12 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION I 

INSTRUCTION TO BIDDERS (ITB) 
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Section-I : Instruction to Bidders (ITB) 
 
Important Instruction: - The Law relating to procurement “The Rajasthan Transparency in Public 
Procurement Act, 2012” [hereinafter called the Act] and the “Rajasthan Public Procurement Rules, 
2013” and modified thereof from time to time [hereinafter called the Rules] under the said Act have 
come into force which are available on the website of State Public Procurement Portal 
http://sppp.raj.nic.in. Therefore, the Bidders are advised to acquaint themselves with the provisions of 
the Act and the Rules before participating in the Bidding process. If there is any discrepancy between 
the provisions of the Act and the Rules and this Bidding Document, the provisions of the Act and the 
Rules shall prevail. 
 

 
1. General 

 1.1 Scope of Bid  In support of the Invitation to Bid indicated in the Bid 
Data Sheet (BDS), the Procuring Entity issues this 
Bidding Document for the procurement of works as 
named in the BDS and as Specified in Section V, 
Procuring Entity’s Requirements. 

1.2 Interpretation  Throughout this Bidding Document: 
(a) The term “in writing” means communicated in 

written Form through letter, fax, e-mail etc. with 
proof of receipt. 

(b) If the context so requires, singular means plural and 
Vice versa; and “Day” means calendar day. 

1.3 Code of Integrity 1.3.1 Any person participating in the procurement process 
shall: - 
i.   Not offer any bribe, reward or gift or any material 
benefit either directly or indirectly in exchange for an 
unfair  advantage  in  procurement  process  or  to 
otherwise influence the procurement process;  
ii.   Not misrepresent or omit that misleads or attempts to 
mislead so as to obtain a financial or other benefit or 
avoid an obligation;  
iii.    Not  indulge in  any  collusion,  bid  rigging  or  
anti- competitive behaviour to impair the transparency, 
fairness and progress of the procurement process;  
iv.   Not  misuse  any  information  shared  between  the 
Procuring Entity and the Bidders with an intent to gain 
unfair advantage in the procurement process;  
v. Not indulge in any coercion including impairing or 
harming or threatening to do the same, directly or 
indirectly, to any party or to its property to influence the 
procurement process;  
vi.   Not obstruct  any  investigation  or  audit  of  a 
procurement process;  
vii.  Disclose conflict of interest, if any; and  
viii. Disclose any previous transgressions with any Entity 
in India or any other country during the last three years or 
any debarment by any other Procuring Entity. 

1.3.2 Conflict of Interest: A conflict of interest is considered to 
be a situation in which a party has interests that could 
improperly influence that party’s performance of official 
duties or responsibilities, contractual obligations, or 
compliance with applicable laws and regulations. 
A Bidder may be considered to be in conflict of interest 
with one or more parties in this bidding process if, 
including but not limited to: have controlling partners/ 
shareholders in common; or receive or have received any 
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direct or in direct subsidy from any of them; or have the 
same legal representative for purposes of this Bid; or 
have a relationship with each other, directly or through 
common third parties, that puts them in a position to have 
access to information about or influence on the Bid of 
another Bidder, or influence the decisions of the 
Procuring Entity regarding this bidding process; or  
The Bidder participates in more than one Bid in this 
bidding process. Participation by a Bidder in more than 
one Bid will result in the disqualification of all Bids in 
which the Bidder is involved. However, this does not 
limit the inclusion of the same subcontractor, not 
otherwise participating as a Bidder, in more than one 
Bid; or 
the Bidder or any of its affiliates participated as a 
consultant in the preparation of the design or technical 
specifications of the Works that are the subject of the 
Bid; or 
The Bidder or any of its affiliates has been hired (or is 
proposed to be hired) by the Procuring Entity as 
Engineer-in-charge/ consultant for the Contract. 

1.3.3 The Bidder shall have to give a declaration regarding 
compliance of the Code of Integrity prescribed in the 
Act, the Rules and stated above in this Clause along with 
its Bid. 

 1.3.4 Breach of Code of Integrity by the Bidder: - Without 
prejudice to the provisions of Chapter IV of the 
Rajasthan Transparency in Public Procurement Act, in 
case of any breach of the Code of Integrity by a Bidder or 
prospective Bidder, as the case may be, the Procuring 
Entity may take appropriate action in accordance with the 
provisions of sub-section (3) of section 11 and section 46 
of the Act. 

1.4 Eligible Bidders 1.4.1 Bidder should be registered in AA class category in JDA 
or equivalent in other departments /PSUs/private or may 
be a private entity registered under companies act or other 
relevant acts as applicable. 

 
1.4.2 A Bidder should not have a conflict of interest in the 

procurement in question as stated in the RTPP Rule 81 
and this Bidding document. 

1.4.3 A Bidder debarred under section 46 of the RTPP Act 
shall not be eligible to participate in any procurement 
process undertaken by any Procuring Entity, if debarred 
by the State Government; and a Procuring Entity, if 
debarred by such Procuring Entity. 

1.4.4 Bidder should be registered in AA class category in JDA 
or equivalent in other departments be a private entity 
registered under companies act or other relevant acts as 
applicable. 

1.4.5 (i)  Any change in the constitution of the firm, etc., shall 
be notified forth with by the Bidder in writing to the 
Procuring Entity and such change shall not relieve any 
former partner/ member of the firm, etc. from any 
liability under the Contract. 
 
(ii)  No new partner/partners shall be accepted in the firm 
by the Bidder in respect of the contract unless he/they 
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agree to abide by all its terms, conditions and deposit 
with the Procuring Entity a written agreement to   this   
effect.   The   Bidder’s   receipt   for acknowledgement   
or   that   of   any   partners subsequently accepted as 
above shall bind all of them and will be sufficient 
discharge for any of the purpose of the Contract. 
 
(iii) The status of the lead partner/ representative of the 
Joint Venture, Consortium or Association as a major 
stake holder shall not change without the consent of the 
Procuring Entity. New major stake holder must agree to 
abide by all terms and conditions of the Contract. 

1.4.6 Bidder should be registered under the GST Act and 
submit the proof of registration before signing the 
Contract agreement. 
He is also required to provide proof of Permanent 
Account Number (PAN) given by Income Tax 
Department. 

2 BID DOCUMENT 
2.1 Sections of the 

Bidding  
Document 

2.1.1 The Bidding Document consists of two volumes (volume 
I & II). Volume I comprise three parts (part I, II, & III) 
which includes Sections as indicated below, and should 
be read in conjunction with any Addenda issued in 
accordance   with   ITB   Clause   2.3 [Amendment of 
Bidding Document]. 
(A) Volume-I 

Part I: Bidding Procedures 
Section I. Instructions to Bidders (ITB) 
Section II.  Bid Data Sheet (BDS) 
Section III. Evaluation and Qualification Criteria 
Part II: Requirements 
Section IV. Procuring Entity’s Requirements. 
Part III: Contract 
Section V(A) - General Conditions of Contract 
[GCC] 
Section V(B).  Special Conditions of Contract [SCC] 
Section V (C).  Contract Forms 

(B) Volume-II : Financial bid  
2.1.2 The Invitation for Bids (NIB) issued by the Procuring 

Entity is also part of the Bidding Document. 
2.1.3 The Bidding Document shall be uploaded on the e- 

procurement portal, eproc.raj.nic.in along with the Notice 
Inviting Bids. The complete Bidding Document shall also 
be placed on the State Public Procurement Portal, 
sppp.raj.nic.in. The prospective Bidders may download 
the bidding document from these portals. The price of the 
Bidding Document and processing fee of e-bid shall have 
to be paid to the Procuring Entity in the amount and 
manner as specified in NIB and e-procurement portal. 

2.1.4 The Procuring Entity is not responsible for the 
completeness of the Bidding Document and its addenda, 
if they were not downloaded correctly from the   e-
procurement   portal   or   the   State   Public Procurement 
Portal 

2.1.5 The Bidder is expected to examine all instructions, 
forms, terms and specifications in the Bidding Document.  
Failure to furnish all information or authentic 
documentation required by the Bidding Document may 
result in the rejection of the Bid. 
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2.2 Clarification of 
Bidding 

Document and 
Pre-Bid Meeting 

2.2.1 The Bidder shall be deemed to have carefully examined 
the conditions, specifications, size, make and drawings, 
etc. of the Works and Related Services to be provided. If 
any Bidder has any doubts as to the meaning of any 
portion of the conditions or of the specifications, 
drawings etc., it shall, before submitting the Bid, refer the 
same to the Procuring Entity and get clarifications. A 
Bidder requiring any clarification of the Bidding 
Document shall contact the Procuring Entity in writing or 
e-mail at the Procuring Entity’s address indicated in the 
BDS. The Procuring Entity will respond to all raised 
queries in pre bid meeting. Minutes of pre bid meeting 
shall be uploaded on the e-procurement portal, state 
public procurement portal and shall be sent to all bidders 
who will participating in pre bid meeting prior to the 
dead line of submission of bids as specified in ITB Sub-
Clause   4.2.1 [Deadline   for   Submission   of Bids]. The 
pre bid minutes issued by procurement entity shall then 
become part of the bid document and shall read as 
addendum to bid document. 

2.2.2 The Bidder or his authorized representative may attend 
the pre bid meeting on the specified date and time as 
mentioned in NIB. The purpose of pre bid meeting will 
be to clarify issues and to answer question on any matter 
related to this procurement that may be raised. If 
required, site visit may be arranged by the procuring 
entity. 

2.2.3 The Bidder is requested, to submit questions in writing, 
to reach the Procuring Entity not later than one week 
before the date of Pre-Bid Meeting. 

2.2.4 At any time prior to the deadline for submission of the 
Bids, the Procuring Entity, Suo motto, may also amend 
the Bidding  Document,  if  required,  by  issuing  an 
addendum  which  will  form  part  of  the  Bidding 
Document 

2.2.5 Non-attendance at the Pre-Bid Conference will not be a 
cause for disqualification of a Bidder. 

2.3 Amendment of 
Bidding Document 

2.3.1 Any addendum issued shall be part of the Bidding 
Document and shall be uploaded on the State Public 
Procurement Portal and the e-procurement portal. 

2.3.2 To give prospective Bidders reasonable time in which to 
take an addendum into account in preparing their Bids, 
the Procuring Entity may, at its discretion, extend the 
deadline for the submission of the Bids, pursuant to ITB 
Sub-Clause 4.2 [Deadline for Submission of Bids], under 
due publication on the State Public Procurement Portal 
and the e-procurement portal and newspapers. 

3 Preparation of Bids 
3.1 Cost of Bidding 3.1.1 The Bidder shall bear all costs associated with the 

preparation and submission of its Bid, and the Procuring 
Entity shall not be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding 
process. 

3.1.2 The Bidder shall furnish the scanned attested copies of 
following documents with its Bid: - 
i. Partnership Deed and valid registration certificate 

with the Registrar of Firms in case of Partnership 
Firms and private entity are also permitted. Power of 
Attorney in favour of the partner signing/submitting 
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the Bid, authorizing him to represent all partners of 
the firm.  

ii. GST registration certificate and Permanent Account 
Number (PAN) given by the Income Tax 
Department. 

iii. Address of residence and office, telephone numbers, 
e-mail address  

iv. Certificate of Registration and Memorandum of 
Association issued by Registrar of Companies in 
case of a registered company and in case of any 
other statutory or registered body, certificate of 
incorporation or registration issued by concerned 
authorities. Power of attorney in favour of the person 
signing the Bid. 

v. Where permitted to bid   as   Joint   Venture, 
Consortium or Association, letter of formal intent to 
enter in to an agreement or an existing agreement in   
the form of a  Joint  Venture,  Consortium  or 
Association. 

3.2 Language of Bid 3.2.1 The Bid, as well as all correspondence and documents 
relating to the Bid between Bidder and the Procuring 
Entity, shall be written in English/ Hindi. Supporting 
documents and printed literature that are part of the Bid 
may be in another language provided they are 
accompanied by an accurate translation of the relevant 
passages duly accepted by the Bidder in English/ Hindi in 
which case, for purposes of interpretation of the Bid, 
such translation shall govern 

3.3 Documents 
Comprising the Bid 

3.3.1 The bidders shall submit the bid online with all pages 
numbered serially and by giving index of submissions. 
Bid should be submitted as follows: 

(a) Two-envelope system would be adopted, for POST 
QUALIFICATION. Envelope-1 being for Technical 
Bid and Envelope - 2 being for Financial Bid. Each 
envelope would be sealed separately and super 
scribed as "Envelope-1 Technical Bid" and 
"Envelope-2 Financial Bid". Both envelopes would 
be placed in Third envelope duly sealed, bearing the 
name of work and the name of the bidding 
contractor. In this third envelope, envelop of earnest 
money, GST certificate and copy of registration of 
contractor in required category should also be kept. 
(E-Bid procedure at http ://eproc.rajastha.gov.in) 

(b) The technical bid will be opened only of those 
bidders whose proper Bid Security (Earnest money), 
GST certificate, Copy of PAN Card and copy of 
registration of contractor in required category are 
found to be in order. 

3.3.2 The Technical Bid shall contain the following: 
i. Technical Bid Submission Sheet and Technical Bid 

containing the filled-up Bidding Forms and 
Declarations related to Technical Bid]; 

ii. proof of payment of price of Bidding Document, 
processing fee, Bid Security, in accordance with ITB 
Clause 3.10; 

iii. written confirmation authorizing the signatory of the 
Bid to commit the Bidder, in accordance with ITB 
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Clause 3.11; 
iv. documentary evidence in accordance with ITB 

Clause 3.7 establishing the Bidder’s eligibility to 
bid;  

v. documentary evidence in accordance with ITB 
Clause 3.8 establishing the Bidder’s qualifications to 
perform the contract if its Bid is accepted; 

vi. the Notice Inviting Bids; 
vii. any other document required in the BDS; and 

viii. Others considered necessary to strengthen the Bid 
submitted. 

3.3.3 The Financial Bid/ Price Proposal shall contain the 
following: 
Financial Bid/ Price Proposal Submission Sheet and the 
applicable Price Schedules, in accordance with ITB 
Clauses 3.4, 3.5; Any other document required in the Bid 
documents. 

3.4 Bid Submission   
Sheets and Price 
Schedules 

3.4.1 The Bidder shall submit the Technical Bid and Financial 
Bid using the Bid Submission Sheets provided.  These 
forms must be completed without any alterations to their 
format, and no substitutes shall be accepted. All blank 
spaces shall be filled in with the information requested. 

3.4.2 The Bidder shall submit as part of the Financial Bid, the 
Price Schedules for Works, using the forms 

3.5 Bid Prices 3.5.1 Total Price including all applicable taxes and 
contingencies which the Bidder wants to charge for the 
entire Works in accordance with drawings and 
specifications shall be quoted (in figures and words) by 
the Bidder. The quoted amount shall be specified in the 
financial bid in order to regulate the amount to be added 
to or deducted from the fixed sum on account of 
additions and alterations not covered by the Contract. 
Payments shall be linked to various stages of completion 
of the Works specified in Activity Schedule given in 
Section V C Special Condition of Contact. 

3.5.2 Prices quoted by the Bidder shall be fixed during the 
Execution of the work and not subject to variation on any 
account, unless otherwise specified in the BDS. A Bid 
submitted with an adjustable price quotation shall be 
treated as non-responsive and shall be   rejected, pursuant   
to   ITB   Clause   5.7 [Responsiveness of Bids]. 
However, if in accordance with the BDS, prices quoted 
by the Bidder shall be subject to adjustment during the 
performance of the Contract, a Bid submitted with a fixed 
price quotation shall not be rejected, but the price 
adjustment shall be treated as zero. 

3.5.3 All duties, taxes and other levies payable by the Bidder 
under the contract, or for any other cause, shall be 
included in the rates and prices, and the total Bid Price 
submitted by the Bidder. 

3.6 Currencies of Bid 3.6.1 The rates quoted by the Bidder shall be in Indian Rupees. 
All payments shall be made in Indian Rupees only. 

3.7 Documents 
Establishing the 

      Eligibility of the 
      Bidder 

3.7.1 To establish their eligibility in accordance with ITB 
Clause 1.4 [Eligible Bidders], Bidders shall: 
complete the eligibility declarations in the Bid 
Submission Sheet and Declaration Form. 
 

3.8 Documents 3.8.1 To establish its qualifications to perform the Contract, the 
Bidder shall submit as part of its Technical Proposal the 
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Establishing the 
Qualifications of 
the Bidder 

documentary evidence indicated for each qualification 
criteria specified in Section III, [Evaluation and 
Qualification Criteria]. 

3.9 Period of Validity 
of Bids 

3.9.1 Bids shall remain valid for 120 days after the Bid 
submission deadline date as specified by the Procuring 
Entity. A Bid valid for a shorter period shall be rejected 
by the Procuring Entity as non-responsive 

3.9.2 In exceptional circumstances, prior to the expiration of 
the Bid validity period, the Procuring Entity may request 
Bidders to extend the period of validity of their Bids. The 
request and the responses shall be made in writing. The 
Bid Security or a Bid Securing Declaration in accordance 
with ITB Clause 3.10 [Bid Security] shall also be got 
extended for thirty days beyond the dead line of the 
extended validity period. A Bidder may refuse the 
request without forfeiting its Bid Security or a Bid 
Securing Declaration.  A Bidder granting the request 
shall not be permitted to modify its Bid. 

3.10 Bid Security 3.10.1 All the eligible bidders should submit Bid Security 
Deposit as 

@2% of estimated procurement cost i.e. Rs. 10.70 Lakhs 
for the bidder registered in appropriate equivalent class in 
Other Department or 0.5% of estimated procurement cost 
i.e. Rs. 2.68 Lakhs for the bidder registered as contractor 
for AA class in JDA. 
 

Bid Security deposit can be deposited either online or in 
the form of Bank Guarantee in favour of Secretary, 
JDA, Jaipur payable at Jaipur. The bidder will provide 
details of BG viz No., issue date, expiring date etc on 
online tendering system of JDA. 
The original BG will be physically handed over in JDA 
as detailed below. 

A copy of this BG is to be attached with the document 
during uploading. 

3.10.2 Bid Security of a Bidder lying with the Procuring Entity 
in respect of other Bids awaiting decision shall not be 
adjusted towards Bid Security for this Bid. 
 
The Bid Security originally deposited may, however be 
taken into consideration in case Bids are re-invited. 

3.10.3 The issuer of the Bid Security and the confirmer, if any, 
of the Bid Security, as well as the form and terms of the 
Bid Security, must be acceptable to the Procuring Entity. 

3.10.4 Prior to submitting its Bid, a Bidder may request the 
Procuring Entity to confirm the acceptability of a 
proposed issuer of a Bid Security or of a proposed 
confirmer, if different than as specified in ITB Clause 
3.10.3. The Procuring Entity shall respond promptly to 
such a request. 

3.10.5 The bank guarantee presented as Bid Security shall be 
got confirmed from the concerned issuing bank. 
However, the confirmation of the acceptability of a 
proposed issuer or of any proposed confirmer does not 
preclude the Procuring Entity from rejecting the Bid 
Security on the ground that the issuer or the confirmer, as 
the case may be, has become insolvent or is under 
liquidation or has otherwise ceased to be creditworthy. 

3.10.6 The Bid Security of unsuccessful Bidders shall be 
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refunded soon after final acceptance of successful Bid 
and signing of Contract Agreement and submitting 
Security deposit by successful Bidder pursuant to ITB 
Clause 6.4 [Security deposit]. 

3.10.7 The Bid Security from a Bidder shall be recovered 
/forfeited in the following cases namely: - 
(a) When the Bidder withdraws, or modifies his Bid after 

opening of Bids; or 
(b) when the Bidder does not execute the agreement in 

accordance with ITB Clause 6.3 [Signing of 
Contract] after issue of letter of acceptance/ 
placement of Work order within the specified time 
period; or 

(c) when the Bidder fails to commence the Works as per 
Work Order within the time specified; or 

(d) when the Bidder does not deposit the Security deposit 
in accordance with ITB Clause 6.4 [Security deposit]; 
in the prescribed time limit after the work order is 
placed; or 

(e) if the Bidder breaches any provision of the Code of 
Integrity prescribed for Bidders in the Act and 
Chapter VI of the Rules or as specified in ITB Clause 
1.3 [Code of Integrity]; or 

(f) if the Bidder does not accept the correction of its Bid 
Price pursuant to ITB Sub-Clause 5.5 [Correction of 
Arithmetical Errors]. 

3.10.8 In case of the successful bidder, the amount of Bid 
Security may be adjusted in arriving at the amount of the 
Security deposit, or refunded if the successful bidder 
furnishes the full amount of Security deposit. No interest 
will be paid by the Procuring Entity on the amount of Bid 
Security. 

3.10.9 The Procuring Entity shall promptly refund the Bid 
Security of the Bidders at the earliest of any of the 
following events, namely: - 
(a) The expiry of validity of Bid Security; 
(b) The execution of agreement for procurement/O&M 

and Security deposit is furnished by the successful 
bidder on part of execution/O&M hence shall be 
refunded in two parts accordingly. 

(c) The cancellation of the procurement process;  
     Or The withdrawal of Bid prior to the deadline for      
presenting Bids, unless the Bidding Document stipulates 
that no such withdrawal is permitted. 

3.11 Format and 
Signing of Bid 

3.11.1 All pages of the Technical and Financial Bid shall be 
digitally signed by the Bidder or authorized signatory 
on behalf of the Bidder. This authorization shall consist 
of a written confirmation and shall be attached to the Bid. 
In case of a Joint Venture, Consortium or Association, if 
the Joint Venture, Consortium or Association has not 
been legally constituted at the time of Bidding, all the 
members of the   proposed   Joint   Venture, Consortium   
or Association shall digitally sign the Bid. 

4   Submission and Opening of Bids 
4.1 Sealing and 

Marking of Bids 
4.1.1 Bidders shall submit their Bids to the Procuring Entity 

electronically only on the e-procurement portal, 
www.eproc.rajasthan.gov.in.  In submission of their Bids, 
the Bidders should follow the step-by-step instructions 
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given on the e-procurement portal 
4.1.2 The Bidder shall enclose the Technical Bid and the 

Financial Bid in separate covers. The proof of payment 
of price of Bidding Document, processing fee and Bid 
Security shall be enclosed in third cover. The price of 
Bidding Document and Bid Security shall be paid in the 
name of the Procuring Entity and the processing fee shall 
be paid in the name of RISL. 

4.2 Deadline for 
Submission of
Bids 

4.2.1 Bids shall be submitted electronically only up to the time 
and date specified in the Notice Inviting Bids and BDS or 
an extension issued thereof. 

4.3 Withdrawal, 
Substitution and 
Modification of 
Bids 

4.3.1 A Bidder may withdraw, substitute or modify its Bid 
after it has been submitted by submitting electronically 
on the e-procurement portal. A written Withdrawal/ 
Substitutions/ Modifications etc.  Notice on the e- 
procurement portal, duly digitally signed by the Bidder or 
his authorized representative, and shall include a copy of 
the authorization in accordance with ITB Sub- Clause 
3.11.1 [Format and Signing of Bid].  The corresponding 
Withdrawal, Substitution or Modification of the Bid must 
accompany the respective written Notice. All Notices 
must be received by the Procuring Entity on the e-
procurement portal prior to the deadline specified for 
submission of Bids in accordance with ITB Sub-Clause 
4.2. [Deadline for Submission of Bids]. 

4.3.2 No Bid shall be withdrawn, substituted or modified in the 
interval between the deadline for submission of the Bid 
and the expiration of the period of Bid validity specified 
in ITB Clause 3.9. [Period of Validity of Bids] or any 
extension thereof. 

4.4 Bid Opening 4.4.1 The electronic Technical Bids shall be opened by the Bid 
opening committee constituted by the Procuring Entity at 
the time, date and place specified in the Bid Data Sheet 
in the presence of the Bidders or their authorized 
representatives, who choose to be present. 

4.4.2 The Bidders may choose to witness the electronic Bid 
opening procedure online. 

4.4.3 The Financial Bids shall be kept unopened until the time 
of opening of the Financial Bids. The date, time and 
location of electronic opening of the Financial Bids shall 
be intimated to the bidders who are found qualified by 
the Procuring Entity in evaluation of their Technical 
Bids. 

4.4.4 The Bid opening committee shall prepare a list of the 
Bidders or their representatives attending the opening of 
Bids and obtain their signatures on the same. The list 
shall also contain the representative’s name and 
telephone number and corresponding Bidders’ names and 
addresses. The authority letters brought by the 
representatives shall be attached to the list. The list shall 
be signed by all the members of Bids opening committee 
with date and time of opening of the Bids. 

4.4.5 First, covers marked as “WITHDRAWAL” shall be 
opened, read  out,  and  recorded  and  the  covers 
containing  the  corresponding  Technical  Bids  and 
Financial Bids shall not be opened. No Bid shall be 
permitted to be withdrawn unless the corresponding 
withdrawal notice contains a valid authorization to 
request the withdrawal and is readout and recorded at Bid   
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opening. If the   withdrawal notice is not accompanied by   
the valid   authorization, the withdrawal shall not be 
permitted   and the corresponding Technical Bid shall be 
opened. 
Next, covers containing Scanned copy of online 
payments and registration certificate shall be opened, 
read out, and recorded. 
Next, covers marked as “SUBSTITUTION Technical 
Bid” shall be opened, read out, recorded. The covers 
containing the Substitution Technical Bids and/ or 
Substitution Financial Bids shall be exchanged for the 
corresponding covers being substituted.  Only the 
Substitution Technical Bids shall be opened, read out, 
and recorded. Substitution Financial Bids will remain 
unopened in accordance with ITB Sub-Clause 4.4.4. 
No Bid shall be substituted unless the corresponding 
substitution notice contains a valid authorization to 
request the substitution and is read out and recorded at 
Bid opening Covers marked as “MODIFICATION 
Technical Bid” shall be opened thereafter, read out and 
recorded with the corresponding Technical Bids. No 
Technical Bid and/ or Financial Bid shall be modified 
unless the corresponding modification notice contains a 
valid authorization to request the modification and is read 
out and recorded at opening of Technical Bids. Only the 
Technical Bids, both Original as well as Modification is 
to be opened, read out, and recorded at the opening. 
Financial Bids, both Original as well as Modification, 
will remain unopened in accordance with ITB Sub-
Clause 4.4.4. 

4.4.6 All other covers containing the Technical Bids shall be 
opened one at a time and the following read out the name 
of the Bidder, whether there is a modification or 
substitution; whether proof of payment of Bid Security or 
Bid Securing Declaration, if required, payment of price 
of the Bidding Document and processing fee have been 
enclosed Any other details as the Bids opening 
committee may consider appropriate 

4.4.7 After all the Bids have been opened, their hard copies 
shall be printed and shall be initialled and dated on the 
first page and other important papers of each Bid by the 
members of the Bids opening committee. Only Technical 
Bids shall be read out and recorded at the bid opening 
and shall be considered for evaluation. No Bid shall be 
rejected at the time of opening of Technical Bids except 
Alternative Bids (if not permitted) and Bids not 
accompanied with the proof of payment of the required 
price of Bidding Document, processing fee and Bid 
Security. 

4.4.8 The Bids opening committee shall prepare a record of 
opening of Technical Bids that shall include, as a 
minimum: the name of the Bidder and whether there is a 
withdrawal, substitution, modification, or alternative 
offer (if they were permitted), any conditions put by 
Bidder and the presence or absence of the price of 
Bidding Document, processing fee and Bid Security. The 
Bidders or their representatives, who are present, shall 
sign the record. The members of the Bids opening 
committee shall also sign the record with date. 

4.4.9 After completion of the evaluation of the Technical Bids, 
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the Procuring Entity shall invite Bidders who have 
submitted substantially responsive Technical Bids and 
who have been determined as being qualified to attend 
the electronic opening of the Financial Bids. The date, 
time, and location of the opening of Financial Bids will 
be intimated in writing by the Procuring Entity. Bidders 
shall be given reasonable notice of the opening of 
Financial Bids. 

4.4.10 The Procuring Entity shall notify Bidders in writing 
whose Technical Bids have been rejected on the grounds 
of being substantially non-responsive and not qualified in 
accordance with the requirements of the Bidding 
Document 

4.4.11 The Bids opening committee shall conduct the electronic 
opening of Financial Bids of all Bidders who submitted 
substantially responsive Technical Bids and have 
qualified in evaluation of Technical Bids, in the presence 
of Bidders or their representatives who choose to be 
present at the address, date and time specified by the 
Procuring Entity. 

4.4.12 All covers containing the Financial Bids shall be opened 
at the time & date and the following read out and 
recorded- 
the name of the Bidder; whether there is a modification 
or substitution; the Bid Prices; any other details as the 
Bids opening committee may consider appropriate 
After all the Bids have been opened, their hard copies 
shall be printed and shall be initial and dated on the first 
page of each Bid by the members of the Bids opening 
committee. All the pages of the Price Schedule and 
letters, Bill of Quantities attached shall be initialled and 
dated by the members of the committee. Key information 
shall be encircled and unfilled spaces in the Bids shall be 
marked and signed with date by the members of the Bids 
opening committee. 

4.1.13 The Bids opening committee shall prepare a record of 
opening of Financial Bids that shall include as a 
minimum: the name of the Bidder and whether there is a 
withdrawal, substitution, or modification, the Bid Price, 
any conditions, any discounts and alternative offers (if 
they were permitted). The Bidders or their 
representatives, who are present, shall sign the record. 
The members of the Bids opening committee shall also 
sign the record with date. 

5.  Evaluation and Comparison of Bids 

5.1 Confidentiality 5.1.1 Information relating to the examination, evaluation, 
comparison, and  post-qualification  of  Bids,  and 
recommendation  of  contract  award,  shall  not  be 
disclosed to Bidders or any other persons not officially 
concerned  with  such  process  until  information  on 
Contract award is communicated to all Bidders. 

5.1.2 Any attempt by a Bidder to influence the Procuring 
Entity in its examination of qualification, evaluation, 
comparison of the Bids or Contract award decisions may 
be resulting in the rejection of its Bid, in addition to the 
legal action which may be taken by the Procuring Entity 
under the Act and the Rules. 

5.2 Clarification of 
Technical or 

5.2.1 To assist in the examination, evaluation, comparison and 
qualification of the Technical or Financial Bids, the Bid 
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Financial Bids evaluation committee may, at its discretion, ask any 
Bidder for a clarification regarding his Bid. The 
committee’s request for clarification and the response of 
the Bidder shall be in writing. 

5.2.2 Any clarification submitted by a Bidder with regard to 
His Bid that is not in response to a request by the Bid 
evaluation committee shall not be considered. 

5.2.3 No change in the prices or substance of the Bid shall be 
sought, offered, or permitted, except to confirm the 
correction of arithmetical errors discovered by the Bid 
evaluation committee in the evaluation of the financial 
Bids. 

5.2.4 No substantive change to qualification information or to 
a submission, including changes aimed at making an 
unqualified Bidder, qualified or an unresponsive 
submission, responsive shall be sought, offered or 
permitted. 

5.3 Deviations, 
Reservations and 
Omissions in 
Technical or 
Financial Bids 

5.3.1 During the evaluation of Technical or Financial Bids, 
the following definitions apply: 
i.)  “Deviation” is a departure from the requirements 
specified in the Bidding Document; 
ii.) “Reservation” is the setting of limiting conditions        
or withholding   from   complete   acceptance   of   the 
requirements specified in the Bidding Document; and 
iii.) “Omission” is the failure to submit part or all of the 
information or documentation required in the Bidding 
Document. 

5.4 Nonmaterial 
Non-conformities 
in Technical or 
Financial Bids 

5.4.1 Provided that  a  Technical  or  Financial  Bid  is 
substantially  responsive,  the  Procuring  Entity  may 
waive any non-conformities (with recorded reasons) in 
the Bid that do not constitute a material deviation, 
reservation or omission. 

5.4.2 Provided that a Technical or Financial Bid is 
substantially responsive, the Procuring Entity may 
request the Bidder to submit the necessary information or 
documentation, within a reasonable period of time, to 
rectify nonmaterial nonconformities or omissions in the 
Bid related to documentation requirements. Request for 
information or documentation on such nonconformities 
shall not be related to any aspect of the Financial 
Proposal of the Bid. Failure of the Bidder to comply with 
the request may result in the rejection of its Bid. 

5.5 Correction of 
Arithmetical Errors 
in Financial Bid 

5.5.1 Provided that a Financial  Bid  is  substantially 
responsive, the Bid evaluation committee shall correct 
arithmetical errors during evaluation of Financial Bid on 
the following basis: 
i. if there is a discrepancy between the unit price and 

the total price that is obtained by multiplying the unit 
price and quantity, the unit price shall prevail and the 
total price shall be corrected, unless in  the opinion of 
the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, 
in which case the total price as quoted shall govern 
and the unit price shall be corrected; 

ii.  if there is an error in a total corresponding to the 
addition or subtraction of subtotals, the subtotals 
shall prevail and the total shall be corrected; and  

 iii. if there is a discrepancy between words and figures, 
the amount  in  words  shall  prevail,  unless  the 
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amount  expressed  in  words  is  related  to  an 
arithmetic error, in which case the amount in figures 
shall prevail subject to (i) and (ii) above. 

5.5.2 If the Bidder that submitted the lowest evaluated Bid 
does not accept the correction of errors, its Bid shall be 
disqualified and its Bid Security shall be forfeited or its 
Bid Securing Declaration shall be executed. 

5.6 Preliminary 
Examination of 
Technical or 
Financial Bids 

5.6.1 The Procuring Entity shall examine the Technical or 
Financial  Bids  to  confirm  that  all  documents  and 
technical documentation requested in ITB Sub-Clause 3.3  
[Documents  Comprising  the  Bid]  have  been provided, 
and to determine the completeness of each document 
submitted. 

5.6.2 The  Procuring  Entity  shall  confirm,  following  the 
opening of the Technical or Financial Bids, that the 
following  documents  and  information  have  been 
provided:  

i. Bid is signed, as per the requirements listed in the 
Bidding documents; 

ii. Bid  has  been  sealed  as  per  instructions 
provided in the Bidding documents; 

iii. Bid  is  valid  for  the  period,  specified  in the 
Bidding documents;  

iv. Bid  is  accompanied by Bid  Security  or  Bid 
securing declaration; 

v. Bid is unconditional and the Bidder has agreed to 
give the required security deposit; 

vi. Price Schedules in the Financial Bids are in 
accordance   with   ITB   Clause   3.4   [Bid 
Submission Sheets and Price Schedules]; 

vii. written confirmation of authorization to commit 
the Bidder; 

viii. Declaration  by  the  Bidder  in  compliance  of 
Section 7 and 11 of the Act; and 

ix. Other conditions, as specified in the Bidding 
Document are fulfilled. 

5.7 Responsiveness of 
Technical or 
Financial Bids 

5.7.1 The Procuring Entity’s   determination   of   the 
Responsiveness of a Technical or Financial Bid is to be 
based on the contents of the Bid itself, as defined in ITB 
Sub-Clause 3.3 [Documents Comprising the Bid]. 

5.7.2  A substantially responsive Technical or Financial Bid is 
one that meets without material deviation, reservation, or 
omission to all the terms, conditions, and specifications 
of the Bidding Document. A material deviation, 
reservation, or omission is one that: if accepted, would- 
i. affect in any substantial way the scope, quality, or  
performance  of  the  Goods  and  Related Services 
specified in Section V, Schedule of Supply; or limits in 
any substantial way, inconsistent with the Bidding 
Document, the Procuring Entity’s rights  or  the  Bidder’s  
obligations  under  the proposed Contract; or 
(b) if rectified, would unfairly affect the competitive 
position of other Bidders presenting substantially 
responsive Bids. 

5.7.3 The  Procuring  Entity  shall  examine  the  technical 
aspects  of  the  Bid  in  particular,  to  confirm  that 
requirements   of   Section   IV,   Procuring   Entity’s 
Requirements have been met without any material 
Deviation, reservation, or omission. 
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5.7.4 If  a Technical or Financial Bid  is  not  substantially 
responsive  to  the  Bidding  Document,  it  shall  be 
rejected  by  the  Procuring  Entity  and  may  not 
subsequently be made responsive by the Bidder by 
Correction of the material deviation, reservation, or 
omissions. 

5.8 Examination of 
Terms and 
Conditions of the 
Technical or 
Financial Bids 

5.8.1  The Procuring Entity shall examine the Bids to confirm 
that all terms and conditions specified in the GCC and 
the SCC have been accepted by the Bidder without any 
material deviation or reservation. 

5.8.3 The  Procuring  Entity  shall  evaluate  the  technical 
aspects of the Bid submitted in accordance with ITB 
Clauses 3.3 [Documents Comprising the Bid] and to 
confirm that all requirements specified in Section IV 
[Procuring  Entity’s  Requirements]  of  the  Bidding 
Document and all amendments or changes requested by 
the Procuring Entity in accordance with ITB clause 2.3 
[Amendment of Bidding Document] have been met 
without any material deviation or reservation. 

5.9 Evaluation of 
Qualification of 
Bidders in 
Technical Bids 

5.9.1 The  determination  of  qualification  of  a  Bidder  in 
evaluation of Technical Bids shall be based upon an 
examination  of  the  documentary  evidence  of  the 
Bidder’s  qualifications  submitted  by  the  Bidder, 
pursuant to ITB Clause 3.8 [Documents Establishing the 
Qualifications of the Bidder] and in accordance with the 
qualification criteria indicated in Section III [Evaluation 
and  Qualification  Criteria].  Factors  not included  in  
Section  III,  shall  not  be  used  in  the Evaluation of the 
Bidder’s qualification. 

5.10 Evaluation of 
Financial Bids 

5.10.1 The Procuring Entity shall evaluate each Financial Bid, 
the corresponding Technical Bid of which has been 
determined to be substantially responsive 

5.10.2 To evaluate a Financial Bid, the Procuring Entity shall 
only use all the criteria and methodologies defined in this 
Clause and in Section III, Evaluation and Qualification 
Criteria. No other criteria or methodology shall be 
permitted. 

5.10.3 To evaluate a Financial Bid, the Procuring Entity shall 
consider the following: 
i). the Bid Price quoted in the Financial Bid; 
ii) price adjustment for correction of arithmetical errors 
in accordance with ITB Clause 5.5[Correction of 
Arithmetical Errors]; 
iii) Adjustment of bid prices due to rectification of 
nonmaterial nonconformities or omissions in accordance 
with ITB Sub Clause 5.4.3 [Nonmaterial  
Nonconformities  in  Bids],  if applicable. 

5.10.4 If the Bid, which results in the lowest evaluated Bid 
Price, is considered to be seriously unbalanced, or front 
loaded, in the opinion of the Procuring Entity, the 
Procuring Entity may require the Bidder to produce 
detailed rate analysis for any or all items to demonstrate 
the internal consistency of those rates with the 
construction methods and schedule proposed. If the rate 
justification is not satisfactory submitted by the bidder, 
the bid of such bidder may be rejected. 

5.11 Negotiations   
5.11.1 To the extent possible, no clarifications shall be 

Conducted after the pre-Bid stage. All clarifications 
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needed to be sought shall be sought in the pre-Bid stage 
itself. 

5.11.2 Negotiations may be undertaken only with the lowest 
Bidder when the rates quoted are considered much higher 
than the prevailing market rates. 

5.11.3 The Competent committee shall have full powers to 
undertake negotiations. Detailed reasons and results of 
negotiations shall be recorded in the proceedings. 

5.11.4 The   lowest   Bidder   shall   be   informed   about 
negotiations in writing either through messenger or by 
registered letter and e-mail (if available). A minimum 
time of seven days shall be given for calling negotiations. 
In case of urgency, the competent committee, after 
recording reasons, may reduce the time, provided the 
lowest Bidder has received the intimation and consented 
to holding of negotiations. 

5.11.5 Negotiations shall not make the original offer made by 
the Bidder inoperative. The competent  committee shall 
have option to consider the original offer in case the 
Bidder decides to increase rates  originally quoted or 
imposes any new terms or conditions. 

5.11.6 In case of non-satisfactory achievement of rates from 
lowest  Bidder,  the  Bid  evaluation  committee  may 
choose to make a written counter offer to the lowest 
Bidder  and  if  this  is  not  accepted  by  him,  the 
committee may decide to reject and re-invite Bids or to 
make the same counter-offer first to the second lowest 
Bidder, then to the third lowest Bidder and so on in the 
order of their initial standing in the bid evaluation and 
work order be awarded to the Bidder who accepts the 
counter-offer. 

5.11.7 In case the rates even after the negotiations are 
considered very high, fresh Bids shall be invited. 

5.12 Procuring 
Entity’s Right to 
Accept Any Bid, and 
to Reject Any or All 
Bids 

5.12.1 The Procuring Entity reserves the right to accept or reject 
any Bid, and to annul the Bidding process and reject all 
Bids at any time prior to Contract award without 
assigning any reasons thereof and without there by 
incurring any liability to the Bidders. 

456. Award of Contract 
6.1 Procuring 
Entity’s Right to 
Vary Quantities 

6.1.1 If the Procuring Entity does not procure any subject 
matter  of  procurement  or  procures  less  than  the 
quantity specified in the Bidding Document due to 
change  in  circumstances,  the  Bidder  shall  not  be 
entitled  for  any  claim  or  compensation  except 
Otherwise provided in the Bidding Document. 

6.2 Acceptance of 
the successful 
Bid and award of 
contract 

6.2.1 The   Procuring   Entity   after   considering   the 
recommendations of the Bid Evaluation Committee and 
the conditions of Bid, if any, financial implications, 
samples, test reports, etc., shall accept or reject the 
successful Bid. 

6.2.2 Before award of the Contract, the Procuring Entity shall 
ensure that the price of successful Bid is reasonable and 
consistent with the required specifications. 

6.2.3 A Bid shall be treated as successful only after the 
competent authority has approved the procurement in 
terms of that Bid. 

6.2.4 The Procuring Entity shall award the contract to the 
Bidder whose offer is the lowest in accordance with the 
evaluation criteria. 
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6.2.5 Prior to the expiration of the period of validity of Bid, the 
Procuring Entity shall inform the successful Bidder in 
writing, by registered post or email, that its Bid has been 
accepted. 

6.3 Signing of 
Contract 6.3.1 If the Bidder, whose Bid has been accepted, fails to sign 

a written procurement contract or fails to furnish the 
required Security deposit or Security deposit Declaration 
within the specified time period, the Procuring Entity 
shall forfeit the Bid Security of the successful bidder / 
execute the Bid Securing Declaration and take required 
action against it as per the provisions of the Act and the 
Rules. 

6.3.2 The Bid Security, if any, of the Bidders whose Bids 
could not be accepted shall be refunded soon after the 
contract with the successful Bidder is signed and his 
Security deposit is obtained. Until a formal contract is 
executed, LOA shall constitute a binding contract. 

6.4  Security deposit 6.4.1 Security deposit shall be solicited from the successful 
Bidder except State Govt. Departments and undertakings, 
corporations, autonomous bodies, registered societies, 
co-operative societies which are owned or controlled or 
managed by the State Government and undertakings of 
Central Government. However, a Security deposit 
Declaration shall be taken from them.  

6.4.2 (i) The amount of Security deposit shall be ten percent 
(10%) of the amount of the Work Order. The currency of 
Security deposit shall be Indian Rupees. 

6.4.3 Security deposit shall be furnished in one of the 
following forms as applicable- 
a). Deposit through eGRAS; or 
b). Bank Draft or Banker's Cheque of a Scheduled Bank 
in India in favour of Secretary, JDA, Jaipur; or 
c). National Savings Certificates and any other script/ 
instrument under National Savings Schemes for 
promotion of small savings issued by a Post Office in 
Rajasthan, if the same can be pledged under the relevant 
rules. They shall be accepted at their surrender value at 
the time of Bid and formally transferred in the name of 
the Procuring Entity with the approval of Head Post 
Master; or 
d). Bank guarantee in favour of Secretary JDA, Jaipur 
payable at Jaipur. It shall be got verified from the issuing 
bank. Other conditions regarding bank guarantee shall be 
same as specified in ITB Sub-Clause 3.10 [Bid Security]; 
or 
e). Fixed Deposit Receipt (FDR) of a Scheduled Bank. It 
shall be in the name of the Procuring Entity on account of 
Bidder and discharged by the Bidder in advance. The 
Procuring Entity shall ensure before accepting the Fixed 
Deposit Receipt that the Bidder furnishes an undertaking 
from the bank to make payment/ premature payment of 
the Fixed Deposit Receipt on demand to the Procuring 
Entity without requirement of consent of the Bidder 
concerned. In the event of forfeiture of the Security 
deposit, the Fixed Deposit shall be forfeited along with 
interest earned on such Fixed Deposit. 
f). The successful Bidder at the time of signing of the 
Contract agreement, may submit option for deduction of 



 

Gandhi Darshan Museum 29 

 

Security deposit from each running and final bill @ 10% 
of the amount of the bill. 

6.4.4 Security deposit furnished in the form of a document 
mentioned at options (a) to (e) of Sub-Clause 6.4.3 
above, shall remain valid for a period of sixty days 
beyond defect liability period. 

6.4.5 Failure of the successful Bidder to submit the Security 
deposit in accordance to 6.4.3 above and sign the 
Contract accordingly shall constitute sufficient grounds 
for the annulment of the award and forfeiture of the Bid 
Security. In that event, the Procuring Entity may either 
cancel the procurement process or if deemed appropriate, 
award the Contract at the rates of the lowest Bidder, to 
the next lowest evaluated Bidder whose offer is 
substantially responsive and is determined by the 
Procuring Entity to be qualified to perform the Contract 
satisfactorily. 

6.4.6 Forfeiture of Security deposit: Amount of Security 
deposit in full or part may be forfeited in the following 
cases: - 
when the Bidder does not execute the agreement in 
accordance with ITB Clause 6.3 [Signing of Contract] 
within the specified time; after issue of letter of 
acceptance; or 
when the Bidder fails to commence the Works as per 
Work order within the time specified; or 
when the Bidder fails to complete Contracted Works 
satisfactorily within the time specified; or 
when any terms and conditions of the contract is 
breached; or  to adjust any established dues against the 
Bidder from any other contract with the Procuring Entity; 
or if the Bidder breaches any provision of the Code of 
Integrity prescribed for the Bidders specified in the Act, 
Chapter VI of the Rules and this Bidding Document. 
Notice of reasonable time will be given in case of 
forfeiture of Security deposit. The decision of the 
Procuring Entity in this regard shall be final.        
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This section consists of provisions that are specific to each procurement and supplement the 
information or requirements included in Section I: Instructions to Bidders. 

Contents 
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B. Bidding Documents 

C. Preparation of Bids 

D. Submission and Opening of Bids 

E. Award of Contract 
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A. Introduction 

 

ITB. 1.1.1 The Number of the Invitation for Bids (NIB) is: JDA/EE-HQ/12/2022-23 

The Member of the Invitation for Bids is: Jaipur Development Authority. 

Name of Work: Other Miscellaneous works for Gandhi Darshan Museum at Central 
Park, Jaipur. 

(Detailed Scope of work has been defined in Section IV: Procuring Entity’s Requirement) 

1.1.2 Period of Completion: 

Construction work in all respect shall be completed in 2.0 months from the Start Date, 
which shall be the stipulated date of commencement mentioned in work order.  

1.1.3 Estimated Cost of work is: Rs. 5.40 Crore. 

ITB 1.4.2 “Bidders of Indian Nationality” are permissible. 

ITB 1.4.3 Bidder should be registered in AA class category in JDA or equivalent in other departments 
/PSUs/private or may be a private entity registered under companies act or other relevant 
acts as applicable. 

 

ITB 1.4.4 The bidding process is open to bidders who fulfil the prescribed eligibility criteria. 

ITB 1.4.5 Each bidder shall upload on-line / submit only one bid for one work. A bidder who submits 
or participates in more than one bid for the particular Works will be disqualified.  

 

B. Bidding Documents 

ITB 2.1.3 This is an “on-line tender”. Therefore, tender documents in physical form shall not be 
available for sale but can be downloaded from the website and pay cost (Rs 1,000/-) 
while submitting the filled-up Bidding document to the Procuring Entity along with 
the processing fee of Rs 1,000/- separately in favor of MD RISL, Jaipur. 

The bidder should submit, by date & time specified in NIB, in original, hard copies of 
(i) cost of bid document as Rs. 1,000/-Online (ii) Bid processing fee of Rs. 1,000/-  
online to Managing Director, RISL, Jaipur payable; (iii) Bid Security as per RTPP; 
(iv) Letter of Technical Bid; (v) Power of Attorney; and (vi) Joint Venture Agreement, 
if applicable. The bidder should upload scanned copies of these documents on e-
procurement website along with their technical bids. 

ITB 2.2.1 For Clarification purposes only, the Procuring Entity’s address is: 

OFFICE OF THE EXECUTIVE ENGINEER HQ 
Jaipur Development Authority 
ROOM NO 143, FF, Main Building 
Ram Kishor Vyas Bhawan, Indira Circle,  
Jawahar Lal Nehru Marg, Jaipur-302004 
EPABX +91 -141-2569696 Ext.- 4101 : Fax +91-141- 2574555 
 email : sapanmishra.jda@rajasthan.gov.in 

ITB 2.2.2 Pre bid Meeting to be held as below: 

Date 17-08-2022 

Time: 12.00 Noon 
Venue:Manthan Hall Jaipur Development Authority. 
 
No site visit shall be organized by the procuring entity. However, bidder are advised 
to visit the sites at their own expenses and if any support is required, shall be provided 
by the JDA. 
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ITB 2.2.3 The Bidders are requested, to submit questions in writing, to reach the Procuring 
Entity. 

ITB 2.3.1 Any addendum issued shall be part of the Bidding Document and shall be uploaded on 
the State Public Procurement Portals http://sppp.rajasthan.gov.in/ and 
http://eproc.rajasthan.gov.in or www.jda.urban.rajasthan.gov.in 

ITB 2.3.2 To give prospective Bidders reasonable time in which to take an addendum into 
account in preparing their Bids, the Procuring Entity may, at its discretion, extend the 
deadline for the submission of the Bids, pursuant to ITB Sub-Clause 4.2 [Deadline for 
Submission of Bids], under due intimation to the Bidders by uploading it on the State 
Public Procurement Portal and its e-procurement portal.  

C. Preparation of Bids 

ITB 3.2.1 The language of the bid shall be English 

ITB 3.3.1 The online Bid shall comprise of two parts submitted simultaneously, one containing 
the Technical Bid/ Proposal and the other the Financial or Price Bid/ Proposal. 

ITB 3.3.2 The Bidder shall submit the forms, declarations and documents, as specified in 
Section IV of Bid Document, with the Technical Bid: 

ITB 3.3.3 The Bidder shall submit the following additional documents with its Technical Bid: 

i. Technical Bid/Proposal Submission Sheet and Technical Bid containing the 
filled-up Bidding Forms and Declarations related to Technical Bid, possession of 
required qualifications and Code of Integrity given in Section IV [Bidding 
Forms]; 

ii. Proof of payment of price of Bidding Document, processing fee and Bid Security 
in accordance with ITB Clause 3.10; 

iii. Written confirmation authorizing the signatory of the Bid to commit the Bidder, 
in accordance with ITB Clause 3.11; 

iv. Documentary evidence in accordance with ITB Clause 3.7 establishing the 
Bidder’s eligibility to bid; 

v. Documentary evidence in accordance with ITB Clause 3.8 establishing the 
Bidder’s qualifications to perform the contract if its Bid is accepted; 

vi. The Notice Inviting Bids; 

vii. The PAN No. (Permanent Account Number) of Income tax with the Xerox copy 
of the PAN card. 

viii. Alternative bids shall not be permitted. 

ix. Alternative times for completion shall not be permitted. (However, this does not 
prohibit the successful bidder from completing the work as per specifications 
before schedule) 

x. Any other document required in the BDS; and 
xi. Others considered necessary to strengthen the Bid submitted. 

ITB 3.5.1 Add following: 

The form of contract for the work “Other Miscellaneous works for Gandhi 
Darshan Museum at Central Park, Jaipur” will be a Lump Sum contract on EPC 
basis. 

ITB 3.5.2 The Prices quoted by the Bidder shall be fixed. 
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ITB 3.5.3 All variations in taxes and duties shall be borne as per relevant clause of the Section 
VI B: SCC 

ITB 3.9.1 The Bid validity period shall be 120 (One Twenty days) days from deadline for 
submission of bids. 

ITB 3.10.2  EMD shall be @2% of estimated procurement cost i.e. Rs. 10.70 Lakhs for the 
bidder registered in appropriate equivalent class in Other Department or 0.5% of 
estimated procurement cost i.e. Rs. 2.68 Lakhs for the bidder registered as contractor 

for AA class in JDA.   
 

Bid Security deposit can be deposited either online or in the form of Bank 
Guarantee in favour of Secretary, JDA, Jaipur payable at Jaipur. The bidder will 
provide details of BGviz No., issue date, expiring date etc on online tendering 
system of JDA. 
The original BG will be physically handed over in JDA as detailed below. 
A copy of this BG is to be attached with the document during uploading. 

ITB 3.10.3 The written confirmation of authorization to sign on behalf of the Bidder shall consist 
of: Power of Attorney. 

 
D. Submission and Opening of Bids 

ITB 4.1.1 For bid submission purposes only, the Procuring Entity’s address is: 
OFFICE OF THE EXECUTIVE ENGINEER(HQ) 
Jaipur Development Authority, Room No 143, FF, Main Building, Ram Kishor 
Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur-302004 
Bidders shall submit their Bids electronically only. 
The Bidders shall submit the Bid online with all pages numbered serially and by 
giving an index of submissions. Each page of the submission shall be initialled by the 
Authorised Representative of the Bidder as per the terms of the tender. The Bidder 
shall be responsible for documents accuracy and correctness as per the version 
uploaded by the Procuring Entity and shall ensure that there are no changes caused in 
the content of the downloaded document. The bidder shall follow the following 
instructions for online submission: 
 Bidder who wants to participate in bidding will have to procure digital certificate 

as per IT Act to sign their electronic bids. Offers which are not digitally signed 
will not be accepted. Bidder shall submit their offer in electronic format on above 
mentioned website after digitally signing the same. 

 Cost of bid document is Rs. 1,000/- should be deposited by online, whereas the 
Processing fee Rs. 2,500/- should be deposited online to MD, RISL, Jaipur 
payable at Jaipur. Scanned copy of proof of payments shall be submitted with 
the technical bid. 

 The Procuring Entity will not be responsible for any mistake occurred at the time 
of uploading of bid or thereafter.  

 If holiday is declared on submission & opening date of tender the scheduled 
activity will take place on next working day. 

ITB 4.1.2 Bids are required to be submitted in Electronic Format, it shall be submitted on the e-
procurement portal: http://eproc.rajasthan.gov.in 

ITB 4.2.1 The Deadline for electronic Bid submission is  
Date: ....................... 
Time: 06:00 PM 

ITB 
4.4.1,4.4.5 

The online Bid opening shall take place at: 
OFFICE OF THE SUPERINTENDING ENGINEER-I 
Jaipur Development Authority, Room No JB-SF-208, Court Building, Ram 
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Kishor Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur-302004 

The tendering process shall be conducted online only; DD/BG of Bid Security shall 
be submitted physically up to deadline described in tender document. 

ITB 
4.4.13,4.4.15 

The Procuring Entity will open the financial proposal as per e-tendering procedure. 

 
E. Award of Contract 

ITB 6.3.1 The period within which the Performance Security is to be submitted by the successful 
Bidder and the Contract Agreement is to be signed by him from the date of issue of 
Letter of Acceptance is 14 Days. 

ITB 6.3.3 The procuring entity shall promptly return the bid security after the earliest of the 
following events, namely: 

1. The expiry of validity of bid security 

2. The execution of agreement for procurement/O&M and Security deposit is 
furnished by the successful bidder on part of execution/O&M  

3. The cancellation of the procurement process; or 

4. The withdrawal of bid prior to the deadline for presenting bids, unless the bidding 
documents stipulate that no such withdrawal is permitted. 

ITB 6.4.1 Security Deposit shall be solicited from the successful Bidder in accordance to 6.4 
of ITB. 

ITB 6.4.3 

 

(i) Security Deposit amounting to total 10% of contract value (Ref Clause 6.4.2 of 
ITB) shall be submitted in advance at the time of signing of agreement as per 
latest rules under RTPP act. Bank Guarantee encashable at Jaipur submitted 
against the performance guarantee, shall be unconditional and en-cashable/ 
invokable at Town for which tenders are invited or submitted at Jaipur. 

(ii) The successful Bidder at the time of signing of the Contract agreement, may 
submit option for deduction of Security Deposit from each running and final bill 
@ 10% of the amount of the bill. 

7.1 

 

First Appellate Authority shall be: Executive Committee JDA, Jaipur 

Second Appellate Authority shall be: A.C.S./P.S. UDH Jaipur 
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Section – III  
Evaluation and Qualification 
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SCHEDULE AND SPECIFICATIONS 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 

The bidder should see the site and fully understand the conditions of the site before tendering and include 
all leads, lift etc. The work shall be carried out in accordance with the MORTH/relevant I.S.code 
specification and relevant Manual and drawings given by consultant and to the entire satisfaction of the 
Engineer–In–Charge of the work. 

Qualified personnel as required under the contractor enlistment rules duly approved by the Deptt. shall 
have to be engaged at site by the Contractor. The deptt. Reserves the right to engage such staff and 
recover the expenses from the contractor on such account in case of his failure to do so. 

SCHEDULE – B: LIST OF THE DRAWING  

The JDA has engaged a consultant M/s A. Mridul Architect for consultancy of proposed works. The 
bidder has to work as per the drawing & designs provided by the JDA's consultant. The bidder may 
submit any drawings required for ease of construction without violating the basic themes. The same will 
need approval by JDA before execution. 

SCHEDULE - C: TEST OF THE MATERIALS: 

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The bidder 
should also provide third party test result. The result of such tests should confirm to the standard laid 
down in the Indian standard MORTH/relevant I.S. code specification and relevant Manual.  

SCHEDULE – D: SAMPLES OF THE MATERIALS: 

The sample of the materials to be used by the contractor shall be deposited 15days In advance with the 
Engineer In charge and be got approval by him before use.  

SCHEDULE - E: TIME OF COMPLETION: 

 The work should start within 15 days of issue of work order and complete within 2.0 Months.  

 

 

Signature of the Contractor 

 With full Address, Mob No, Landline No & E-mail address 
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR 
 

Name of work: - Other Miscellaneous works for Gandhi Darshan 
Museum at Central Park, Jaipur. 

 

1. Procedure: 

                Procedure for qualification would be as follow: 

a. Two-envelope system would be adopted. Envelope-1 being for Technical Bid and Envelope - 2 
being for Financial Bid. Each envelope would be sealed separately and super scribed as 
"Envelope-1 Technical Bid" and "Envelope-2 Financial Bid". Both envelopes would be placed in 
Third envelope duly sealed, bearing the name of work and the name of the bidding contractor. In 
this third envelope, of earnest money, GST certificate and copy of registration of contractor in 
required category should also be kept. (E-Bid procedure at http: //eproc.rajasthan.gov.in) 

b. The technical bid will be opened only of those bidders whose proper Earnest money, GST 
certificate and copy of registration of contractor in required category are found to be in order. 

c. The Technical Bid envelope would be opened on the date ..................at .....:00AM in the chamber 
of MB-FF-143, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 
302004 (Rajasthan). 

d. The Financial Bid envelope would be opened only of those bidders who fulfill all the technical 
bid criteria. 

2. Criteria: 
 
2(a) The bidder should have completed/executed at least one similar nature work i.e Composite Building 

work including civil and electrical and Horticulture works in last seven (7) financial years (including 
current year, if opted by the bidder) of value not less than 50% of the estimated cost of the work (bid 
cost) i.e 2.68 crores (updated to present price level) 

 

 

the previous year’s value shall be given weight age of 10% per year as follows: - 
(a) 2023-2024 (Current Year) 1.00 
(a) 2022-2023  1.00 
(b) 2021-2022  1.10 
(c) 2020-2021 1.21 
(d) 20119-2020 1.33 
(e) 2018-2019 1.46 
(f) 2017-2018 1.60 
(g) 2016-2017 1.76 
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Note: - 
(i)  The bidder should enclose supporting documents like photographs, copies of G-Schedule, 
Work Order, completion/execution certificate etc. in support of the work qualifying as similar 
nature work.  
(ii) In case the bidder has executed/completed similar nature works as per clause 2(a) along with 
Civil work/Building work he must submit certificate issued by concerning authority having 
completed similar nature interior work as per clause 2A as per the qualifying amount and the 
component of similar nature work should not be less than 35% of total project cost.  
(ii) The starting & completion date of the work is to be in between above said financial year. If no 
then maximum work (70%) is to be completed in above said financial year. 
(iii)  If bidder is submitted certificate having different components/nature of work then proper 
completion certificate of required similar nature building work experience is to be enclosed.  
(iv) Certificate issued by Govt. of India, State Govts., Union Territory, Govt. Undertakings, 
Autonomous Bodies, Private Hotel Groups 3 stars and above or private entity registered under 
companies act or relevant act shall only be considered.  
 

2(b) The bidder should have a minimum 5 years of experience in in building work. Both completed and 
ongoing projects shall be considered provided the bidder furnishes work orders and/ or completion 
certificates in support and verification of the information. 

 
2(c) The bidder should have achieved an annual financial turnover of at least 60% of the Estimated Cost 

of the work (bid cost) i.e., 3.21 crores in any one of last five years (including current year, if opted 
by the bidder). 

 
(i) The bidder should enclose certificate of Turn over from Chartered Accountant for last Five 

financial years & audited balance sheet of the year which is considered by the bidder in these 
criteria. 

(ii) If current year or last year has been opted by bidder whose balance sheet is not submitted till 
the submission of bid then certificate from Chartered Accountant should be enclosed. 

 
 

2(d) The bidder should submit certificate of Net Worth for the Financial Year 2022-23 (from latest 
audited balance sheet) and should be positive. (Certificate of Chartered Accountant showing 
calculation of Net Worth must be enclosed). 

 
 
Note: - 
(i) The bidder should enclose certificate of Chartered Accountant clearly mentioning that the working 

capital is as per formula given in tender document and clearly stating the individual components 
CA must also clearly mention that he has gone through the Revolving line of credit which is issued 
by scheduled Bank and Bank’s commitment is project specific, assured and without any ambiguity 
and shall be available till final completion of project, otherwise bid shall not be considered For 
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revolving line of credit bank’s letter should be attached. The bank issuing resolving line of credit 
has to be scheduled Bank as per format, otherwise it shall not be considered. 

 
.  
2(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if 

available bid capacity is equal to or more than the total Bid value. 
 
 
The available bid capacity will be calculated as under:  
Bid Capacity = (A x N x 3 – B) 
 
Where    
A = Maximum value (at present price level) of Civil Engineering works executed in any one year 

during the last five financial years (updated to present price level) taking into account the 

completed as well as work in progress. However, the bidder may opt current year in the five-

year assessment period. 

N =  Number of years prescribed for completion of the work for which bids are invited. In present 

case value of N shall be 0.167 

B =  Value at present price level of existing commitments and ongoing works to be executed 

during "N" period. 
 

Note: - 
(i) Certificate from Chartered Accountant should be enclosed by bidder clearly indicating maximum 

value of Civil Engineering works in one Financial Year. 

 
2(f) Litigation History: - Bidder should provide accurate information on any litigation or arbitration 

resulting from contracts completed or under execution by him over the last Ten years. The 
maximum value (updated at the present price level) of disputed amount claimed in the litigation / 
arbitration resulting from contracts executed in last Ten years shall be deducted from the calculated 
Bid Capacity of the bidder. The details shall be furnished in Schedule VI.  

 
Note: - 

(i) The present price level for turnover, cost of completed work & disputed amount of 
similar nature (civil works with Electrical works), the previous year’s value shall be 
given weight age of 10% per year as follows: - 
 
 

(a) 2023-2024 (Current Year) 1.00 
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(b) 2022-2023  1.00 

(c) 2021-2022 1.10 

(d) 2020-2021 1.21 

(e) 20119-2020 1.33 

(f) 2018-2019 1.46 
 
 
 

2(g) The bidder should propose a panel of expert(s) as under: 

i. Project lead with a recognized degree in B Tech from a reputed institute and at least Seven (7) 
years of total professional experience. 

ii. At least one expert each having a Degree/ Diploma from a reputed institute in the fields of:  

(a)  One Civil Engineer with experience of minimum 05 years;  

 (b) One Electrical Engineer with experience of minimum 05 years. 

(c) One Quality control Engineer With relevant qualification and with experience of 
minimum 05 years. 

The bidder should enclose duly attested CVs of the above experts. 

 
 
 

3. Documentation: 
 

The bidder should furnish the following documents along with the technical bid: 
(a) Information regarding financial resources and capability in Schedule –I. 

(b) Information regarding civil engineering works executed in the last seven years in Schedule–II 

(c) Certificates from the concerned Engineer–In–Charge or Project head of PSU or private 

company in support and verification of the information furnished in Schedule–II . 

(d) Information regarding details of maximum value of civil engineering works executed during the 

last five years taking into account the completed as well as works in progress in schedule – III. 

(e) Information regarding existing commitments and ongoing works to be completed in schedule – 

IV. 

(f) Information regarding details of litigation or arbitration contracts to be furnished in schedule – 

V. 

(g) Calculation of Bid capacity in schedule – VI. 
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(h)Information regarding details of key personnel to be furnished in schedule – VII along with duly 

attested CVs. 

(i) Certificate required for net worth & working capital from charted accountant in describe format 

in bid.  

(j) Affidavit of self-declaration as per Annexure I. 

(k)    Undertaking for not Blacklisted as per Annexure 2. 

(l)    Declaration by bidder under RTTP Act. (Annexure A, B, C, D) 

 
4. Important:  

(A) The bidder must ensure that all the information required in the Documents is furnished by him 
complete in all respects. He would not be allowed to withdraw any document, or to rectify any 
information furnished therein, after submitting the bid.  

(B) The bidder should give an affidavit that the information furnished in schedule I, to VII is 
correct. If any information is found incorrect, the offer of the bidder shall be rejected and action 
be taken as per rules.  

(C) Bidders must do paging of all enclosure of bid documents. 
 

5. REJECTION OF BIDS: 
THE DEPARTMENT RESERVES THE RIGHTS TO REJECT ANY BID OR TO DISQUALIFY ANY 
OR ALL THE BIDDERS, WITHOUT ASSIGNING ANY REASONS AT ANY STAGE. 
 

i. If Bid is not accompanied with the requisite documents mentioned in Clauses 3 (a) to 3 (j) or is 

not in accordance with procedure specified in Para 1, or is not accompanied with earnest money 

& GST Certificate and registration of contractor, as per bid eligibility criteria, in required 

category it would be liable for rejection. 

ii. Furnishing of incorrect or incomplete or concealment of any information required in the bid 

documents would render the bid liable for rejection. 

 

 
EXECUTIVE ENGINEER (HQ) 
             JDA, JAIPUR 
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Annexure: 5 

Bid Evaluation Sheet 

Name of Work: - Other Miscellaneous works for Gandhi Darshan Museum at Central 
Park, Jaipur. 

S. 
No. 

Criteria Required 
Qualification 

Bidders’ 
qualification 

Bidders 
uploaded 
document 

Page No. in 
support of 

qualification. 

Remark 

1   2 3 4 5 6 

1 Registration Certificate - As 
per Clause 1e of Special 
Conditions of Contract. 

Bidder should be 
registered in AA 
class category in 
JDA or equivalent 
in other 
departments /PSUs/ 
private or may be a 
private entity 
registered under 
companies act or as 
applicable act 

   

2 GST Certificate - As per 
Special Conditions of 
document  

-    

3 Fee Payment Details            
(Please enclose copy of 
electronic  receipt) 

-    
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(i) Cost of Bid  Rs. 1,000/-    

(ii) Bid Processing Fee Rs. 2500/-    

(iii) Bid Declaration  All the eligible 
bidders should 
submit Bid 
Security 
Deposit as 
@ 2% of 
estimated 
procurement 
cost i.e 10.70 
lakhs for the 
bidders 
registered in 
appropriate 
equivalent class 
in other 
department/priv
ate entity 
0.5% of 
estimated 
procurement 
cost i.e 2.68 
lakhs for the 
bidders 
registered as 
contractor for 
'AA' class  in 
JDA 

 Bid Security 
deposit can be 
deposited either 
online or in the 
form of Bank 
Guarantee in 
favour of 
Secretary, JDA, 
Jaipur payable 
at Jaipur. The 
bidder will 
provide details 
of BGviz No., 
issue date, 
expiring date 
etc on online 
tendering 
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system of JDA. 
 The original BG 

will be 
physically 
handed over in 
JDA before the 
date of opening 
of technical bid. 

A copy of this BG 
is to be attached 
with the document 
during uploading. 

4 2(a) The bidder should have 
completed/executed at least 
one similar nature work i.e 
composite building work 
including civil and electrical 
& Horticulture related works 
last seven (7) financial years 
(including current year, if 
opted by the bidder) of value 
not less than 50% of the 
estimated cost of work i.e 
2.68 crores (updated to 
present price level 

    

A Value of work executed -    

B Financial year -    

5 2(b) The bidder should have 
a minimum 5 years of 
experience in building work. 
Both completed and ongoing 
projects shall be considered.  

    

6 2(c) The bidder should have 
achieved an annual financial 
turnover of at least 60% of 
the Estimated Cost of the 
work (bid cost) i.e 3.21 
crores in any one of last five 
years (including current year, 
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if opted by the bidder). 

A Annual Turn over -    

B Financial Year -    

7 2(e) The bidder should 
submit certificate of Net 
Worth for the Financial Year 
2022-23 (from latest audited 
balance sheet) and should be 
positive. (Certificate of 
Chartered Accountant 
showing calculation of Net 
Worth must be enclosed). 

 

    

8 2(f) Bid Capacity = (A x N x 
3 - B) 

A = Maximum value (at 

present price level) of civil 

engineering works. 

N =  Number of years 

prescribed for completion of 

the work for which bids are 

invited. In present case value 

of N shall be 0.167 

B =  Value at present 
price level of existing 
commitments and ongoing 
works to be executed during 
"N" period. 

-    

9 
2(g) The bidder should 
propose a panel of expert(s) 
as under: 

i. Project lead with a 
recognized degree in B Tech 
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from a reputed institute and 
at least Seven (7) years of 
total professional experience 

ii. At least one expert each 
having a Degree/ Diploma 
from a reputed institute in the 
fields of:  

(a) One Civil Engg with 
experience of minimum 05 
years;  

 (b) One Electrical Engineer 
with experience of minimum 
05 years. 

(c) One Quality control Engg. 
With relevant qualification 
and with experience of 
minimum 05 years. 

The bidder should enclose 
duly attested CVs of the 
above experts. 

10 Litigation History    

Schedule-VI 

    

11 Affidavit for Correctness of 
documents (Annexure 1) 

-    

12 Declaration by bidder under 
RTTP Act. (Annexure A, B, 
C, D) 

-    

13 Undertaking for not 
Blacklisted (Annexure 2) 

    

14 Duly filled Schedules as 
enclosed 

    

Signature of Bidder with Seal 
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Schedule – I 
FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 
 

1. Name of Bidder: -   M/s........................................................................................... 
 

2. Total financial turnover achieved by the bidder in the last Five financial years: 
S.N. Year Turnover 

(a) 2023-2024 (Current Year)  

(b) 2022-2023   

(c) 2021-2022  

(d) 2020-2021  

(e) 20119-2020  

(f) 2018-2019  

 
Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is considered by 
him as per criteria 2 (a). 

 
3. Total financial Turnover projected in the current financial year      
4. Has the bidder ever been debarred from bidding for Central Government / State Government / 

any Government undertaking? 
 Yes / No, if yes give details. 
5. Has bidder ever been declared insolvent? 
 Yes/No, if yes give details. 
6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 
I/We hereby certify that the above information is correct to the best of my/our knowledge and belief. 

 
 
 
 
 

                              Signature of Bidder 
Date:                                                                                        (With Seal wherever applicable) 
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SCHEDULE II 
 

Reference Clause 3 (b) 

DETAILS OF BUILDING WORKS EXECUTED IN DURING THE LAST FIVE FINANCIAL 
YEARS TAKING INTO ACCOUNT THE COMPLETED AS WELL AS WORKS IN PROGRESS 

 
 

 

Sr. 
No. 

Name of the 
work 

Name of 
the client 

Location 
of work 

Nature 
of work 

Cost of 
work as 
per the 
work 
order 
(inclusive 
of taxes) 

Stipulated 
date of 
completion 

Actual 
Cost of 
work 
(if 
complete
d) 

Actual 
date of 
completi
on 

Status of work 

          

          

          

          

          

          

          

          

 
Note: Certificate of completion (duly signed and stamped by a competent authority) for each of 
the completed works, and work orders (duly signed and stamped by a competent authority) for 
each of the ongoing works to be submitted by the bidder. 
 
 
 
 
 
 
Date:       Signature of Bidder 

(With seal wherever applicable) 
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SCHEDULE – III 

Reference Clause 3 (d) 

DETAILS OF MAXIMUM VALUE OF CIVIL ENGINEERING WORKS EXECUTED IN ANY 
ONE YEAR DURING THE LAST FIVE FINANCIAL YEARS TAKING INTO ACCOUNT THE 

COMPLETED AS WELL AS WORKS IN PROGRESS 

 

S. N. Name of 
Works (with 
agreement 

No. & Date) 

Client Place 
(distri

ct  / 
state) 

Financial 
Year 

Cost of 
Work as 

per 
Work 
Order 

Stipulated 
date of 

commence
ment 

Stipulate
d date of 
completio

n 

Value of 
work 
done 

during 
the year 

P
a
ge 
N
o. 

          

          

          

          

          

          

          

          

          

          

 

 

Date:                             Signature of Bidder 
    (With seal) 
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SCHEDULE - IV 

                  [Reference Clause 3(e)] 
 

DETAILS OF EXISTING COMMITMENTS & ON GOING WORKS TO BE COMPLETED 

 

S. 
No 

Name of 
Works 
(with 

agreement 
No. & 
Date) 

Client Cost of 
Work 
as per 
Work 
Order 

Stipulated date 
of 

commencement 

Stipulated 
date of 

completion 

Value 
of 

balance 
work 

on date 
of bid 

Likely date 
of 

completion 
of balance 

work 

Page 
No. 

         

         

         

         

         

         

         

         

         

         

         

 

 

 

Date:                             Signature of Bidder 
(With seal) 
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SCHEDULE - V 

                  [Reference Clause 3(f)] 
DETAILS OF LITIGATION OR ARBITRATION CONTRACTS 

 

S. 

No. 

Name of 

Works (with 

agreement 

No. & Date) 

Client  Work 

Order 

Amount 

Disputed 

Amount 

Claimed in 

Litigation / 

Arbitration 

Date of 

Raising 

Disputed 

Amount 

Actual 

Award 

Amount, if 

the case is 

Decided 

Cause of 

Litigation & 

matter in 

Dispute 

        

        

        

        

        

        

        

        

 

 

 

Date:                             Signature of Bidder 
 (With seal) 
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SCHEDULE – VI 

[Reference clause 3(g)] 

BID CAPACITY 

 

Name of Bidder : ----------------------------------------------------------------- 

 

 

1 A = Maximum value of Civil engineering 
works executed in any one year 
during the last five financial years 
(updated to present price level)  

 

……………..Lacs. 

Certified details 
enclosed at Page No. 
…… 

2 N = Number of years prescribed for 
completion of the work for which 
bids area invited  

 

0.167 

 

3 B = Value at present price level of 
existing commitments and ongoing 
works to be completed during next 
N period 

 

……………..Lacs. 

Certified details 
enclosed at Page No. 
…… 

 

BID CAPACITY = A X N X 3-B 

   =  ………………..Lacs. 
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Signature of Bidder 



Gandhi Darshan Museum   57 
 
 

 

 

 

SCHEDULE VII 
 

DETAILS OF KEY PERSONNEL 
Other Miscellaneous works for Gandhi Darshan Museum at Central Park, Jaipur. 

Name of Bidder………………………. 
 

S.No. Requirement of Technical Staff  
Experience/Qualification 

Designation Strength Minimum Experience 
(Years) 

Qualification 

1. Project Manager 1 No. 7 yr (having experience of 
one similar nature of work) 

B Tech or Equivalent 

3. Project / site Engineer 
(civil) 

1 No. 5 Yr. Civil Graduate 
Engineer or Diploma 

Engineer 
4 Project / site Engineer 

(electrical) 
1 No. 5 Yr. Electrical Graduate 

Engineer or Diploma 
Engineer 

5. Quality Control 
Engineer 

1 No. 5 Yr. Civil Graduate 
Engineer or Diploma 

Engineer 

Self-attested/ notary attested Affidavit on Non-Judicial Stamp Paper 
of Rs.100/-be given in support of the above information. 

 

Signature of Bidder 

 

 

 

 

 

 

 
 



Gandhi Darshan Museum   58 
 
 

 

 

 

ANNEXURE- I 

(Reference Clause 3 (j) 

 

To be given on non-Judicial stamp Paper of Rs. 50/- only, duly Self Attested/Notary attested  

 

SELF DECLARATION 

 

 

 

I/We…………………………………………………….. Proprietor/ Partner/ Authorized 
signatory of M/s ……………………………………… under take the oath that the information 
furnished by me/us in schedule I to VI of the Technical Bid for: “Other Miscellaneous works 
for Gandhi Darshan Museum at Central Park, Jaipur” is correct to the best of my/our 
knowledge. If any information is found to be incorrect JDA has right to reject the Bid and to 
take action against me/us as per rules. 

 
 
 
 
 
 

Date:      Proprietor/ Partner/ Authorized signatory 

M/s ………………………….………………                                                                                          
 

(With seal) 
 

 
 

Note: - The applicant has to enclosed a self-attested photo identity card with above affidavit. 
 

 

 

 

Signed 
Photograph 
of Applicant 
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ANNEXURE_2 

UNDERTAKING FOR NOT BLACKLISTED 

(On a Non-Judicial Stamp of Rs 50/- Self Attested/Notary attested) 
  

I/We……………………S/O Shri…………………………Age……….Year………… Resident 
of………......................................................................…….…………………. 
District……………..State……………….Proprietor/ Partner/ Authorized signatory of M/s 
……………………………………… hereby declare and undertake as under. 

1. I/We declare that ______________ in capacity as ________ of ___________  has not been 
charged with any prohibitory and /or penal action such as banning(for  specific time or 
permanent)/de-registration or any other action under the law by any Government and/or Semi 
Government and/or Government undertaking. 

2.  I/We declare that I/We have perused and examined the tender document including 
addendum, condition of contract, specifications, drawings, bill of quantity etc. forming part of 
tender and accordingly, I/We submit my/our offer to execute the work as per tender 
documents at the rates quoted by me in capacity as _____________ of ___________ 

3. I/We declare that my/our firm have not been Black listed/debarred by any institution of 
Govt./Semi Govt. /Municipalities etc. for failure to pay any dues or for unsatisfactory 
performance. 

4. I/We declare that my/our Firm has not been adjudged by any Court as insolvent, not 
Convicted under any law for any offence involving moral turpitude or any criminal activity. 

5. I/We declare that the information provided by me/us is true and if any given time it is 
observed that any of the statement made above is in violation of said declaration, I/We 
are fully aware that contract will be terminated with immediate effect and Security 
Deposit/EMD shall be forfeited my/our firm shall be Black Listed or debarred from 
future tender of Jaipur Development Authority. 

6. I/We declare that the information furnished by me/us in Technical Bid for “Construction 
of other than structure part viz masonry, finishing work, electrical, mechanical 
engineering building, interior work, landscaping and other development works at 
Mahatma Gandhi Museum at Central Park, Jaipur.” is correct to the best of my/our 
knowledge and belief and nothing has been concealed therein.  

7. I/We are well aware of the fact that if the information given by me is proved false/not 
true, I/We shall have to face the punishment as per the law. Also, all the benefits availed 
by me shall be summarily withdrawn and JDA has right to reject the Bid and to take 
action against me/us as per rules. 

Enclose I.D. Proof with self-declaration/undertaking. 
 

.................................... 
Proprietor/ Partner/ Authorized signatory 

M/s ………………………………………........ 
Stamp and Signature of Authorized Signatory 

Note: 

1. The undertaking shall be signed by authorized signatory of the bidder. 
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ANNEXURE_3 

 
A. BIDDER INFORMATION SHEET 

BIDDER s Legal Name Sole Proprietorship Firm/Partnership Firm 
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Company/ Consortium 

In case of single entity, ownership & control of 
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5.1 General 
Name of Project –   Other Miscellaneous works for Gandhi Darshan 

Museum at Central Park, Jaipur 
 
Project Background 
 

 The project site is located approx 3.00 km from Jaipur Railway Station and approx. 

8.00 km from Jaipur Airport at Central Park, Jaipur. 

 The work is to be executed on Engineering, Procurement and Construction (EPC) 

Mode basis. In EPC Mode, the procurements and construction including 

exteriordevelopment and furnishing shall be done by EPC contractor as per the 

drawings provided by the consultant appointed for this work by the department. 

Necessary approvals will be given by department. 

 Contractor shall be required to do other miscellaneous civil work cobbles road, kerb 

stone, other additional drainage with FRP covering, tree plantation, additional pumps, 

dust bins, R/R masonry, Kota stone flooring, additional rain water harvesting, 

structure steel work for trusses of open to slab area, covering with open to sky area 

with, polycarbonate sheets, laminated/ security / toughened glass, bamboo ceiling, 

computer with printer, supplied of furniture, Lokarpan stone, F.R.P. greting for Ghat, 

Gauard hut & Boom Barrier, Miscellaneous work etc.  

 Contractor shall be required to do other miscellaneous electrical work, Providing & 

fixing of IK10 IP66 / IP67 protected rectangular shap e LED Step Luminarie made of 

powder coated die cast aluminum housing with UV stabilized PC diffuser, Supply, 

Fabricating & installing following sizes of   perforated Hot dipped Galvanized iron 

cable tray, Supply, Installation, Testing and Commissioning of factory fabricated 

SMACNA standard ducting made from GI sheet metal, Providing & fixing of IP20, 

1100-1200 mm x 50-60 mm x 70-85 mm size Suspended mounting Mid power SMD 

type LED linear Light fixture made from Extruded Aluminum housing, PMMI 

diffuser for uniform light distribution, Providing & fixing of   IP65 IK08 rated 

Integrated High-power LED (each LED between 3-to-5-watt power with secondary 

lens on each LED), Providing & fixing of IP65 IK08 rated Integrated SMD Mid 

power LED bulk head type light fixture made from Pressure Die Cast AL housing 

suitable with integral driver, system lumen efficacy, Wiring of light point/ fan point/ 

exhaust fan point/ call bell point with 1.5 sq. mm nominal size FR PVC insulated 

unsheathed flexible copper conductor 1.1 kV grade and 1.5 sq. mm nominal size FR 

PVC insulated, S&F following sizes (dia.) of ISI marked virgin material MMS 

(IS:9537 P - III) PVC conduit along with ISI marked (IS:3419-1988) accessories as 

required, Supplying and drawing FR PVC insulated & unsheathed flexible copper 

conductor as per PWD specification for electrical Works with ISI marked, P/Laying 

P.V.C / XLPE insulated & P.V.C sheathed cable of 1.1 KV grade with aluminum 

conductor of IS 1554 P-I / IS 7098 P-I of Group 1, Supply & Fixing of Decorative 
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Pole with all accersaries along the road from Tonk road to MGIGSS & rasta from 

parking road, Fixing of all accessories for pole, Earthing Work, Others Miscellaneous 

work. 

 The structural work of the building excluding is in progress and to be completed 

soon. The bidder should complete remaining miscellaneous work. 

 JDA has engaged a consultant M/s A. Mridul Architect for consultancy for proposed 

interior works. The bidder has to work as per the drawing & designs provided by the 

JDA's consultant. The bidder may submit any drawings required for ease of 

construction without violating the basic themes. The same will need approval by JDA 

as per advice of consultant before execution. 

 The work of Gandhi Darshan Museum is in progress in different phases for which the 

bidder has to work in coordination with agencies executing the works of other phases 

for its time bound completion. 

5.2 The execution of project has been divided into several phases as: 
 

1. Structural work of the museum building 
2. Interior and finishing works of the building including electrical works 
3. Digital and newage technique related works 
4. External development works including electrical works (proposed one) 
5. Construction of sloping roof on the top floor of various area of building 
6. New proposed work “Other Miscellaneous works for Gandhi Darshan Museum 

at Central Park, Jaipur” 
 
 
 
 
 
 
 
 
 
 

The bidder has to work in coordination with the agencies executing the other phases for 
the effective and timely completion of the project. 

5.3  Scope of work 
 

i) The bidder should complete all missing civil works, electricworks & Horticulture 
works shown in section VII. 

ii) Major other miscellaneous works: - 
1. Civil Works like: 

a) Road Work: - (i) Dismantling / Excavation / WMM/ PCC work (ii) Cobble 
Stone Work (iii) Kerb Stone work. 

b) Construction of Remaining Drain in Central Court  
c) Supply & Fixing of all Pumps  
d) Supply & Fixing of Dust Bin & Benches  
e) Construction of Boundary Wall 
f) Plantation Work 
g) Water Harvesting 
h) AAC Block Masonry Work & Kelu Tile Work 
i) Truss Work (i) Supply of Material (ii) Fixing of Truss 
j) Polycarbonate Work:-(i) Supply of Material (ii) Fixing of Polycarbonate 

Sheet 
k) Providing and fixing of Laminated glass (Security glass) Work :- (i) Supply 

of Material (ii) Fixing of Laminated glass (Security glass) Work 
l) Timber / Bamboo work 
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m) Supply and Fixing of Furniture:- (i) Supply of Furniture (ii) Fixing / 
Installation of Furniture in all respect 

n)  FRP WORK for Plantation Pots 
o) Metallic Statues Work 
p) Supply & Installation of Computers / Printers   
q) Paint Work   
r) Fixing of FRP on Ghat area 
s) Others Miscellaneous work 

 
2. Complete design & implementation of Electric & Mechanical works like : 

a) Providing & fixing of IK10 IP66 / IP67 protected rectangular shape LED 
Step Luminarie made of powder coated die cast aluminum housing with 
UV stabilized PC diffuser. 

b) Supply, Fabricating & installing following sizes of   perforated Hot dipped 
Galvanized iron cable tray. 

c) Supply, Installation, Testing and Commissioning of factory fabricated 
SMACNA standard ducting made from GI sheet metal.  

d) Providing & fixing of IP20, 1100-1200 mm x 50-60 mm x 70-85 mm size 
Suspended mounting Mid power SMD type LED linear Light fixture made 
from Extruded Aluminum housing, PMMI diffuser for uniform light 
distribution. 

e) Providing & fixing of   IP65 IK08 rated Integrated High-power LED (each 
LED between 3-to-5-watt power with secondary lens on each LED). 

f) Providing & fixing of IP65 IK08 rated Integrated SMD Mid power LED 
bulk head type light fixture made from Pressure Die Cast AL housing 
suitable with integral driver, system lumen efficacy. 

g) Wiring of light point/ fan point/ exhaust fan point/ call bell point with 1.5 
sq. mm nominal size FR PVC insulated unsheathed flexible copper 
conductor 1.1 kV grade and 1.5 sq. mm nominal size FR PVC insulated. 

h) S&F following sizes (dia.) of ISI marked virgin material MMS (IS:9537 P 
- III) PVC conduit along with ISI marked (IS:3419-1988) accessories as 
required. 

i) Supplying and drawing FR PVC insulated & unsheathed flexible copper 
conductor as per PWD specification for electrical Works with ISI marked. 

j) P/Laying P.V.C / XLPE insulated & P.V.C sheathed cable of 1.1 KV grade 
with aluminum conductor of IS 1554 P-I / IS 7098 P-I of Group 1,  

k) Supply & Fixing of Decorative Pole with all accersaries along the road 
from Tonk road to MGIGSS & rasta from parking road. 

l) Fixing of all accessories for pole. 
m) Earthing Work,  
n) Others Miscellaneous workTransformer,  

 
iii) Site office & Laboratory – Well-furnished site office space with computers / 

printers shall be provided also shall establish the testing laboratory with desired 
number of testing equipment’s for carrying out various test on site as per relevant 
codes.  

iv) Safety measures – shall adhere all safety measures and safety codes to achieve zero 
fatal injury. If contractor fail to adhere safety norms, Engineer-in-charge shall 
impose a penalty of maximum 10% amount of contract value which shall never be 
refunded in any case. 

v) The contractor shall submit original equipment manufacturer’s certificate for all 
major items with five years warranty. 
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vi) All Civil works (masonary, wall plaster, putty, POP, paint etc) shall be done by 
bidder as per site requirement. No additional payment shall be made for the same. 

vii) After completion of works all supply lines and drainage system etc should be in 
working condition. All liabities regarding the same shall be bear by bidder at no 
cost. 

viii) All the equipment should have factory inspection by JDA’s engineer in charge as 
per prevailing IS code, prior to dispatch the material.  All the expenses occurred 
during the inspection will be borne by the contractor. 

ix) The successful bidder shall submit the report to Executive Engineer (HQ), JDA 
every fortnightly regarding progress of work. 

x) Drawing out of water accumulation from any working area of site will be in 
bidder’s scope of work. 

xi) In case of failure of successful bidder to perform his obligation as specified in the 
scope of work, JDA shall be free to carry out the work and shall recover two times 
of actual expenditure occurred on the work from his performance security/security 
deposit. 

xii) Bidder should complete all required missing external civil/electrical work to 
complete the building in all respect. 

xiii) The work is to be executed as per the Architectural requirement; 3D view of the 
building is attached for reference. All external works are in the bidder’s scope. No 
additional payment shall be made for the same. 

 
Special Conditions for Electrical Work: 

1. Bidder should have Local OEM center should in working since five year. 
2. All electrical works is under five-year warrantee period. 
3. Tri party agreement should be executed by bidder for warrantee period of electrical 

items 
4. It is liability of contractor to maintain all electrical equipment for five years after 

completion of the work. 
5. All electrical material should be atleast of group first item of JDA BSR 2016 /PWD 

BSR 2016. 
6. Electrical work is SITC work i.e. supply, installation, testing and commissioning as per 

specifications and latest ISI standards. 

Contractor Obligation 
A. While undertaking development of the Project, the Successful Bidder shall adhere to 

the latest amended National Building Code of India, other relevant IS Codes and 
practices, Development Control Rules, FSI Limits, statutory requirements, laws of 
land, the principles of good industry practices and any other norms as applicable from 
time to time.  

B. The concrete grade as well as flooring will be as per the relevant Bureau of Indian 
Standard and IRC standards. All the drawings will be submitted to the Authority and 
after their approval only the construction activity will start.  

C. On completion of the work, the place will be handed over to JDA.  However, the 
contractor will be responsible for maintaining the asset for 5 years of Defect Liability 
Period, during which period, the contractor will be liable to rectify/amend any defect, 
including those for civil works, mechanical/electrical and instrumentation works, 
sensors and will change all the equipment or parts there of promptly and without any 
additional cost.  

D. Water and Electricity charges from start date to final handing-over of site are in 
bidder’s scope. 

E. The Agency is required to complete the project on EPC basis with in controlled civil 
norms as mentioned in the Scope of Work, Technical Specifications & Architectural 
Drawings including development of entire site area up to & including the  boundary 
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wall. The scope of work is to be carried out complete in all respect including 
furnishing and services. Rates quoted by the Agency shall be considered for entire 
scope of work which includes all activities/ work starting from the given concept to 
completion till handing over of completed project in functional state from all 
perspective. The quoted amount is inclusive of defect liabilities period of 5 years for 
civil works and services which includes electrical installations, plumbing, fire 
fighting, lifts & its furnishing, etc. after acceptance of project as complete and 
functional, by the competent authority any damagein services would be borne by the 
Agency till the defect liability. It shall be deemed that the Agency has satisfied 
himself with the nature and location of the work, general and local conditions and 
particularly tho sepertaining to transport including restriction of movement of traffic / 
vehiclese tc., handling, availability and storage of materials, availability of labour, 
weather conditions at site and general ground/ sub soil conditions. Agency is expected 
to quote their rates accordingly and nothing extra shall be payable for any reason/ 
swhat so ever it may be. 

F. JDA shall bear no responsibility for the lack of such knowledge and also the 
consequences there of to the Agency. The information and site data shown in the 
drawings and mentioned in the tender documents are furnished for general 
information and guidance only. The JDA in no case shall be held responsible for the 
accuracy there of or/ and deductions, interpretations or conclusions drawn there from 
by the Agency and no claim shall be entertained whatsoever on this account; if the site 
conditions/ information is different or otherwise incorrect. It will be presumed that the 
Agency has satisfied himself for all possible contingencies, situations, bottle necks 
and acts of coordination which may be required between the different agencies. 

Neither any hindrance shall be entertained because of the se constraints if so occurs 

at any stage. 

The Agency is required to appoint execution team on site for pre and post construction 

works. 

Requirement of Technical Representative(s) and Recovery Rates: 
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Note: 

1. The above given strength shall be required to be deployed as and when necessity 
arises at site or sodirected byJDA. 

 
Other Conditions: 

 

1. Contractor have to provides material testing NABL, LAB and keep construction equipment as 

per requirement of the work and direction of Engineer-in charge.  

2. The Agency shall hand over the assets after completion of work with as built drawings, 

services route plans, Maintenance manuals, Warrantees/ Guarantees or any other document 

required by the JDA for maintaining these establishments. 

3. Electrical & Mechanical Works: Details of E & M works are given in of the tender document. 

4. Samples of the materials of approved make or otherwise shall be got approved from the JDA 

before use in the work. 

5. Shifting /Removal of Services and Statutory Approvals: Contractor shall take all necessary 

measures required to be taken to remove any live or dead service lines running through the 

plot area, cutting/shifting of tress etc, without any extracost. After completionof the work and 

commissioning of building(s) along with services, he shall get completion certificate from 

local body, NOC from fire department and any other statutory approval related to building for 

handing over the assets. JDA and client i.e. JDA shall extent necessary support, as per 

statutory requirements, to the contractor for these approvals. 

6. Contractor shall submit item wise detailed measurements, for record and other purposes. 

S.No. Requirement of Technical 
Staff 

 
Experience/Qualification 

Rate of 
recovery per 
person if not 

appointed 
Designation Strength Minimum 

Experience (Years) 
Qualification  

1. Project Manager 1 No. 7 yr (having 
experience of one 
similar nature of 
work) 

B Tech or 
Equivalent 

Rs. 100000/- 
per month 

2. Project / site 
Engineer 

1 No.   5 Yr. Civil Graduate 
Engineer or 
Diploma 
Engineer 

Rs. 50000/- 
per month 
per person 

3. Electrical engineer 1 No.   5 Yr. Electrical Graduate 
Engineer or 
Diploma 
Engineer 

Rs. 50000/- 
per month 
per person 

4. Quality Control 
Engineer 

1 No.   5 Yr. Civil Graduate 
Engineer or 
Diploma Engineer 

Rs. 50000/- 
per month 
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After completion of the work contractor shall submit as built drawings of all civil, electrical 

and mechanical services in Auto CAD including five sets of coloured drawings on A0/A1 

size. 
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PROCURING ENTITY’S REQUIREMENTS 

CIVIL WORKS 
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Additional conditions of civil works 

The work in general shall be carried out in accordance with the specifications mentioned 
with this tender document. 

Specifications and Conditions, Additional Conditions mentioned in this document. 

JDA Specifications for civil and electrical as applicable. 

Indian Standard Specifications of BIS including modifications / amendments Relevant 
Sections of National Building Code 2016 with up-to-date amendments Sound engineering 
practice as per directions of the JDA. 
Agency(s) shall provide permanent benchmarks, flag tops and other reference points for the 
proper execution of work and these shall be preserved till the end of the work. All such 
reference points shall be in relation to the levels and locations, given in the Architectural and 
plumbing drawings. 

The Agency (s) should engage approved, licensed plumbers for the work and get the 
materials (fixtures/fittings) tested, by the municipal body/corporation authorities wherever 
required at his own cost. The Agency(s) shall submit forthe approval of the JDA, the name of 
the plumbing Agency proposed to be engaged by him. 

The agency shall give performance test of the entire installation(s) as per the specifications in 
the presence of the JDA or his authorized representative before the work is finally accepted 
and nothing extra what-so-ever shall be payable to the agency for the test. 

Thework shall be carried out in accordance with the Architectural drawings and structural 
drawings, interior and finishing drawings provided by consultant and approved by the JDA. 

Before commencement of any item of work the agency shall correlate all the relevant 
drawings, and specifications etc. and satisfy himself that the information available is 
complete and unambiguous. The agency alone shall be responsible for any loss or damage 
occurring by the commencement of work base don any erroneous and or in complete in 
formation and no claim what so ever shall be entertained on this account. 

The agency shall conduct his work, so as not to interfere with or hinder the progress or 
completion of the work being performed by other agency(s) or by the JDA and shall as far as 
possible arrange his work and shall place and dispose of the materials being used orremoved, 
so as not to interfere with the operations of other agency simultaneously working or he shall 
arrange his work with that of the others in an acceptable and coordinatedmanner and shall 
perform it in proper sequence to the complete satisfaction ofothers. 

If the work is carried out in more than one shift or during night, no claim on this account shall 
be entertained. The agency must take permission from the police authorities etc. if required 
for work during night hours, no claim/hindrance on this account shall be considered if work is 
not allowed during night time. 

The agency shall be responsible for the watch and ward/guard of the building’s safety, fittings 
and fixtures provided by him against pilferage andbreakage during the period of installations 
and thereafter till the building isphysically handed over to the department. No extra payment 
shall be made onthis account. 

Sample of building materials, fittings and other articles required for executionof work shall 
be got approved from the JDA before use in the work. Thequality of samples brought by the 
agency shall be judged by standards laid down in there levant JDA/BIS specifications. All 
material sand articles brought by the agency to thes it eforuse shall conform othe samples 
approved by the JDA which shall be preserved till the completion of the work. 

BIS marked materials except otherwise specified shall be subjected to qualitytest at the 
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discretion of the JD A besides testing of other materials as per thespecifications described for 
the item/material. Wherever BIS marked materialsare brought to the site of work, the agency 
shall, if required, by the JDA, furnish manufacturer ‘s test certificate or test certificate from 
approved testing laboratory to establish that the material/procured by the agency for 
incorporation in the work satisfies the provisions of specifications / BIS codes relevant to the 
material and /orthe work done. 

The agency shall procure the required materials in advance so that there issufficient time to 
testing of the materials and clearance of the same before usein the work. The agency shall 
provide at his own cost suitable weighing andmeasuring arrangements at site for checking the 
weight / dimensions as maybenecessaryforexecution ofwork. 

Regarding testing of civil & electrical materials, the testing of materials shall be conducted in 
Govt. Laboratory/ Govt. colleges/ IITs/ NIT sor from the laboratory approved by JDA. The 
charges of testing of materials in approved laboratory shall be borne by the agency. 

Agency shall submit minimum―Quality Assurance‖ plan within 45 days after award of work 
which shall be consisting of: 

Lot size, number of required tests and frequency of testing. While decidingthese criteria JDA 
Specifications & Provisions of BIS Code and StandardPractices may be referred. Volume of 
work, Practical Difficulties and SiteConditions etc. may also be kept in view. The lot size, 
number of tests and frequencies of testing can be alteredor modified by the JDA from the 
prescribed limits. 

Itshould clearly indicatethe Machinery and other Tool & Plantsrequired tobe deployed at site 
by the agency. Entire Machinery and T&P may not berequired at the start of work, therefore, 
a proper time schedule by which each Machinery & T&P is to be brought at sites hould also 
be indicated. 

 

Receipt of Material, testingof thesame&Maintenanceof RegisterofTests. 

AlltheregistersoftestscarriedoutatConstructionSiteorinoutsidelaboratories shall be maintained 
by the agency. Which may be inspected byJDAorhis/herdesigneeatanypointof time. 

The Agency shall allow access to Third Party Quality Assurance Agency e(TPQAA) engaged 
by JDA to have a control on quality and methodology ofexecution. At least 25% of Samples 
of materials including Cement ConcreteCubes shall be taken jointly by Agency and TPQAA / 
JDA/quality control wing of JDA or his authorized representative. All arrangements for 
transporting and getting them tested shall be made by the Agency. 

All the test in field lab setup at Construction Site shall be carried out by 
theQualitycontrolteamtobeengagedbytheAgencywhichcanbewitnessedby JDA or his/her 
designee. A daily report of Tests to be conducted on a dayshallbe submittedtoJDA 
orhis/herdesignee. 

All the entries in the registers will be made by the designated EngineeringStaffoftheAgency. 

Agencyshallberesponsiblefor safecustodyofallthetestregisters. 

Submission of copy of all test registers, Material at Site Register and hindrance register along 
with each alternate Running Account Bill and FinalBillshall bemandatory. 

All material received at site shall be entered in MAS Register and copy ofSupply order, MTC 
& Bill-invoice shall be maintained in order. The MAS Registers including Cement and Steel 
Registers shall be maintained by a qualified staff of Agency which may be in spected by JDA 
or his/her designee at any time. The daily report of receipt of material shall be sent to JDA or 
his/her designee. 

The agency shall submita 'Methods statement' for each important activity for the approval of 
the JDA soon after the award ofwork to him. The 'Methods statement' is a statement by which 
the construction procedures forany activity of construction are formulated and stated in 
chronological order. The 'Methods statement', should have a description of the item with 
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elaborate procedures in steps to implement the same, the specifications of the materials 
involved, their testing and acceptance criteria, equipment to be used, Precautions to be taken, 
steps of measurement etc. 

As and when any important item is taken up for execution, the Agency shall submit the 
specification sand develop a check list and Pour card. This sample checklist should be got 
approved from the JDA and should be used at site. This check list should be shown to the 
JDA or his/her designee during inspection. This procedure is to be followed for all hidden 
items, CC/RCC work, Steel-reinforcement, shuttering, cast-in-situ mosaic flooring, doors & 
windows, plumbing, including water supply pipe lines, roof treatment, earth filling etc. 

The agency shall render all help and assistance in documenting the total sequence of this 
project by way of photo graphs, slides, audio-video recording etc. nothing extra shall be 
payable to the agency on this account. 

5.1 DETAILED TECHNICAL SPECIFICATIONS FOR REFERENCE PURPOSE: 
 

PART-A (OTHER MISCLENIOUS CIVIL WORK) 
 

S.N. ITEM 

1 Dismantling of Flexible Pavements Dismantling of Flexible Pavements and disposal of 
dismantled materials upto a lead of 100 m, stacking serviceable and unserviceable materials 
separately as per MoRD Specification Clause 202 

 By Manual Means 

 Bituminous Courses 

 Granular Courses 

2 Building Rubbish Stone metal (Grit and ballast etc.) 

 For 20 Km. 

3 Earth, Sand, Lime, Morrum manure or sludge 

 For 20 Km. 

4 Excavation for roadwork in soil with hydraulic excavator of 0.9 cum bucket capacity including 
cutting and loading in tippers, trimming bottom and side slopes, in accordance with 
requirements of lines, grades and cross-sections, and transporting to the embankment location 
with a lift upto 1.5 m and lead upto 1000 m as per MoRD Specification Clause 302.3 

 For Road work (Tonk road, outer flare of road to GDM) 

 Pathway Parking to Road 

 Additional Drain at central court 

5 Providing, laying, spreading and compacting graded stone aggregate to wet mix macadam 
specification including premixing the material with water at OMC in mechanical mixer (Pug 
Mill), carriage of mixed material by tipper to site, laying in uniform layers in sub-base/base 
course on a well prepared sub-base and compacting with smooth wheel roller of 80 to 100kN 
weight to achieve the desired density including lighting, barricading and maintenance of 
diversion, etc as per Tables 400.11 & 400.12 and MoRD Specification Clause 406. By 
Mechanical Means with 1 km lead 

 For Road work (Tonk road, outer flare of road to GDM) 

6 Providing and laying in position cement concrete including curing, compaction etc. complete in 
specified grade excluding the cost of centering and shuttering - All work up to plinth level. 
(With RMC) 

 1: 2: 4 (1 cement : 2 coarse sand : 4 graded stone aggregate 
20mm nominal size). 

 For Road work (Tonk road, outer flare of road to GDM) 

 Pathway Parking to Road & Masjid Road 

 Additional Drain at central court & Masjid Road dain 
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 Polo Ground side / Mosque  

7 Providing and laying in position Ready mix concrete manufactured in fully automatic Batching 
Plant and transported to site in transit mixer for having continous agitated mixer, manufactured 
as per approved mix design of specified grade of RCC work including pumping of R.M.C. from 
transit mixer to site of laying , exculding the cost of centering, shuttering and reinforcement 
with all lead and lift including cost of admixtures in recommended portion as per IS 9103 to 
accelerate/ retard setting of concrete, improve workability without impairing strength and 
durability as per direction of Engineer in charge . All works upto floor V floor M20 grade 
Design Mix by using min 400 Kg of cement per cum of concrete 

 Additional Drain at central court & Masjid Road drain 

8 Centering and shuttering with plywood or steel sheets including strutting, propping bracing both 
ways and removal of formwork for foundation, footings, strap beam, raft, bases of columns etc. 

 Additional Drain at central court & Masjid Road drain 

9 Providing and fabricating reinforcement for R.C.C. work including straightening, cutting, 
bending, placing in position and binding (including cost of binding wire) all complete up to 
floor five level. 

 Thermo-mechanically Treated bars (Conforming of relevent IS code 

 Additional Drain at central court & Masjid Road drain 

10 Providing and fixing Black Cadappa Cobble (4"x4"x3") Stone flooring work dressed stone (4" 
by 4" ) 3" thick in honed finished with pattern as per approved design over 25-50mm thick base 
in CM 1:6 including pointing withcement sand mortar 1:2 (1cement:2sand) match the shade of 
stone with joint. Thecost include all charges like material, labour, fixing, scaffolding 
arrangement, wastage and adhesive etc. complete in all respect as per direction of Enginnering 
Incharge. 

 For Road work (Tonk road, outer flare of road to GDM) 

 Pathway Parking to Road & Masjid Road  

11 Providing and fixing in position Jodhpur stone kerb stones of size 150mm x 300mm  & cut to 
shape as per with exposed face fine chiselled dressed fixing & Jointing / pointing of Cement 
Mortar 1:3 using pigment as per drawing & instruction of Engieer in charge, complete in all 
respect. 

 For Road work (Tonk road, outer flare of road to GDM) 

 Pathway Parking to Road 

12 Providing and fixing rectangular air tight composite resin (FRP) Manhole Cover with frame of 
approved brand with 
grade designation C-250 HD as per EN-124 standard. Manhole Cover & Frame shall have top 
abrasion resistant layer conforming to IS-15658:2006 and permissible permanent set value of 
1.9mm after the application of 2/3 test load in five continuous application as per EN-124, the 
testing shall be performed in fully equipped and NABL certified test lab with random batch test 
(2% of lot size) as per testing procedure stated in EN-124 standard including fixing with M-20 
concrete etc. complete in all respect as directed by Engineer in Charge.  
Internal Size 0.45 m x 0.90 m 

 Central court Drain & Masjid Road drain=200/0.90=223 nos 

13 Supply Installation testing & Commissioning of ISO certified manufacturer made Dewatering 
Submersible Motor Pump set, motor should be IE2 class as per IEC 60034-2-1: 2007, IEC 
60034-30: 2008, & IS12615:2011. with SS Impellor, body, shaft, mechanical seal etc. as 
required. Pump shall have following HP Rating, phase, Head, minimum Discharge respectively 
complete in all respect. Appropriate type test certificate / OEM test report shall be submitted. 
All as per pre approved by Engineer in charge. For additional technical parameters of products/ 
work, refer Annexure "A" attached with this BSR. 

 3.0 HP, 3-Ø, (5 - 20) Mtr, (810 - 126) LPM 

 Mud Pump (for Toilet Block Sump) 
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14 Supply, and installation of Stainless-Steel Dust Bin with Four number of compartments of size 
400x350x900mm made up of 2 mm thick ss sheet, with inner side wire mesh basket of size 
350x300x620mm confirming to public mobile containers as per IS: 12402 as per drawing no 33 
withfixing arrangement, hinged lid, having ventral gripping system to be fixed with spacing 
apart on one side of the road. complete as per direction of engineer incharge. 

15 Febricating supplying and installing stainless steel 3/4-seater benches with or without back rest 
of size and shape as per design and drawing approved by Engineering Incharge. Bench shall be 
manufactured from stainless steel 304 Grade with perforation made. 

16 Providing and erecting brown clour board for logo and other board on steel frame fixed with 3" 
SS piped 304 grades. 

17 Random Rubble stone masonry for with hard stone in foundation and plinth in Cement Sand 
mortar above 30 CM thick wall in: 

 Cement Mortar 1:4 (1-Cement: 4-Sand). 

 Polo Ground side / Mosque  

18 Wall painting with plastic emulsion paint of approved brand and manufacture to give an even 
shade including all scaffolding: 

 Two or more coats on new work including prepartion of base with primer, putty, lippy etc 
complete in all respect. 

 Institute 

19 Kota stone slab flooring 25 mm thick over 20 mm (average) thick base laid over and jointed 
with grey cement slurry mixed with pigment to match the shade of the slab including rubbing 
and polishing complete with base of cement mortar 1 : 4 (1 cement : 4 coarse sand) 

 For area of each slab from 2001 to 5000 Sq.Cm 

 Institute 

20 Supply & Planting of plants  

 Upper Storey 

 8-10 feet 

 Millingtonia hortensis (Akash Neem) 

 Bauhinia blaekana 

 Bauhinia racemosa 

 Bakain (melia azadirachta) 

 Terminalia arjuna 

 Terminalia cattapa 

 Mimusops elengi 

 Ceibea speciosa 

 Tabebuia aurea 

 Cassia fistula 

 Erythrina indica 

 Erythrina variegata 

 Albizia lebbeck 

 Peltophorum pterocarpum 

 Morus alba 

 Mangifera indica 

 Mitragyna parviflora 

 Ficus glomerata 

 Fernandoa adenophylla 

 Bombax ceiba 
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 Grevillea robusta 

 Syzygium cumini 

 Thespesia populnea 

 Putranjiva 

 Tectonia Grandis 

 Small Trees 

 3-4 feet 

 Carissa carandas 

 Lemon tree 

 Anar 

 Banana tree 

 Plumeria rubra 

 Plumeria obtusa 

 Shrubs 

 2-3 feet 

 Tecoma gaudichaudi 

 Canna indica 'red' 

 Canna indica 'Yellow' 

 Plumeria singaporia 

 Ceasalpinia pulcherima 

 Murraya exotica 

 Crinium asiaticum 

 hemerocallis littoralis 

 Nerium dwarf 

 Cyperus alternifolius 

 Tecoma capensis 

 Murraya dwarf 

 Ficua panda 

 Ficus black 

 Wedelia trilobata 

 Tall grasses 

 Saccharum bengalense 

 Vetivera zizanioides 

 Lemon grass 

 Pennisetum red 

 Pennisetum white 

 Lawn 

 Selection 01 

21 Providing and laying Autoclaved Aerated Concrete (AAC) blocks masonary on Chajja 
150mm/230mm/300mm thick with Grade-I AAC blocks of density 551 to 650 kg/cum 
conforming to IS : 2185 (Part-3) in superstructure above plinth level upto floor V level in laying 
polymer modified adhesive mortar all complete as, along with concreting nearing chjaa drain to 
maintain slope for drainage as per direction of Engineer-in-charge. 

 Chajja 
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22 Providing and fixing Ist quality 20 mm thick Manglore tile confirming to IS : 13753 coloured 
tile in terracotta color only in roofs etc. laid on a bed of neat cement slurry including nicely 
finished joints using water proof joint filler power (Untile or Roffe make) and finishing with 
flush pointing in white cement mixed with pigment to match the shade of tile complete 
(including the cost of cement mortar 1:3 and water proofing Chemical) as per direction of 
engineer-in-charge. 

 Chajja 

 Institute 

 Court at 0.90m to 2.40m lvl 

 Water Harvesting 

23 Earth work in excavation by mechanical means (Hydraulic Excavator)/ manual means in 
foundation trenches or drains (not exceeding 1.5 m in width or 10 sum on plan) including 
dressing of sides and ramming of bottoms, lift upto 1.5 m, including taking out the excavated 
soil and depositing and refilling of jhiri with watering & ramming and disposal of surplus 
excavated soil as directed with 
in a lead of 50 meter. All kinds of soils 

24 Supply and fixing at site Pre-Cast RCC M40 grade eccentric conical Nos. piece of M40 grade, 
125mm thck having 560 mm and 1500mm internal diameter at top & bottom respectively, fitted 
with Ferro-cement cover of 33 KG Cast iron double seal ring & frame (heavy duty) etc to with 
stand for Class- AA loading including supply and fixing of Ferro-cement foot steps complete 
job as per detailed specification, drawings and directions of Engineer-in-charge. 

25 Supply and fixing at site Pre-Cast RCC of 125 mm thick M 40 grade Nos. cement concrete ring 
at bottom of 1500 mm eccentric conical piece, size 300 mm high rings and sealing of all joints 
with cement mortar 1:1 complete job as per detailed specifications, drawings and directions of 
Engineer-in-charge 

26 Construction of tubewell up to 100m depth and above to accomodate housing and assembly pipe 
in all types of alluvium strata by rotay drilling method with "code of practice for construction 
and testing of tubewells (IS:2800 (Part-II) : 1991 and IS:2800 (Part-II) :1979 both amended up 
to date) with supply of bail plug if necessary. The work will not include cost of housing pipe 
and strainer pipe assembly cost, gravel and development work. Work would be deemed 
completed only after obtaining sound free water during pumping. 

 200 mm nominal bore 

27 Providing and laying in position cement concrete including curing, compaction etc. complete in 
specified grade excluding the cost of centering and shuttering - All work up to plinth level. 

 1: 3: 6 (1 cement: 3 coarse sand: 6 graded stone aggregate 20mm nominal size). 

28 Brick work with F.P.S. bricks of class designation 75 in superstructure above plinth level upto 
floor V level in all shapes 
and sizes in : 

 Cement mortar 1 : 4 (1 cement : 4 coarse sand) 

29 Plaster on new surface on walls in cement sand mortar 1:4 including racking of joints etc. 
complete fine finish : 

 20mm thick 

30 Supply & lying River-gravels of following sizes in recharge shaft, filter pit after screening & 
washing from kachha shift 
without deduction of voids 

 Size 9 to 12 mm 

31 Providing and fixing multiwall polycarbonate sheet of thickness 10mm, weight 1.55 kg/sqm, 
light transmission should be greater 80 %, thermal condutivity w/mk 0.06 as per ISO 22007-
2:2015, approved brand/make by Engineering Incharge. This item include all fitting accessories, 
T&P, Material et. which used in installing /fixing of multiwall polycarbonet sheet, all work 
should be carried out as per direction of Engineering Incharge. 

 Court at + 4.0 M level  
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 At Ramp -02 

 At Ramp -01 

  Plaza  (Ramp - Side) 

 Open Court Golf Side (South court) 

 Open Court Central Park Side 

 Prayer hall (side opening covering) 

 Add extra  

32 Structural steel work riveted, bolted or welded in non-built-up sections, trusses and framed 
work, including cutting, hoisting, fixing in position and applying a priming coat of approved 
steel primer all complete as per direction of engineer-in-charge. 

 25 kg per Sqm 

33 Providing and fixing of laminated glass (security glass) With 5mm plain toughened glass plus 
1.52 mm pvb plus 5mm plain toughened glass on existing ms frame designed as per wind load 
factors 

 Court  (At Toilet side ) 

 Court at + 2.40 M level  

 Court at + 0.9 M to + 2.4 M (Steps at entrance )   

 Pargola part (at + 4.0 M level) 

 Toilet side (Covering) 

  Court at + 2.7 M Level (Frount side) 

 Stair Case no. 03 

 Add extra 30 %  

34 Specified timber /bamboo shall be sawn/cut in the direction of the grains. Sawing / cutting shall 
be truly straight and square. The timber / bamboo shall be planed smooth and accurate to the full 
dimensions, rebates, roundings, and mouldings as shown in the drawings made, before 
assembly. Patching or plugging of any kind shall not be permitted except as provided. This shall 
consist of wooden strips or laths 35 x 10 mm section unless otherwise specified planed and 
nailed together at every alternate crossing. The strips shall cross each other at right angle and 
shall be spaced 35 mm apart, so as to form 35 × 35 mm square opening or as shown in the 
drawing. These shall be fixed with nails to the frame. To cover the ends of strips, 50 × 12 mm 
beading shall be fixed to the frame with screws. The finished work with a tolerance of ± 1 mm 
may be accepted. 

  MS Pipe + Bamboo Ceiling under Glass Covering At Court (5.87x9.37 at +4.0m Lvl) 

 MS Pipe + Bamboo Covering at Museum Exit between Museum Block & Souvenir Block 

 MS Pipe + Bamboo Covering between Foyer (at +2.40m Lvl) & Entrance Block 

 M.S. pipe + Bamboo Covering (Chhajja type)  

 At openings at Plaza (at -2.15m Lvl) 

 At openings at North side Court  

 At 4 Doors at 4 Courts (at Museum Block) 

 MS Pipe + Bamboo Covering at Toilet Entrance between Museum Block & Prayer Hall 

35 Supply and Fixing Furniture 

 Library furniture 

 Chairs (As/Approval) 

 Chairs (As/Approval) 

 Chairs (As/Approval) 

 Racks (1mx0.4mx2.1m) 

 Lockers (As/Design) 
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 Sofas (3 Seater) 

 Centre tables (1.2mx0.6mx0.5m) 

 Counter-1 (As/Design) 

 Counter-2 (As/Design) 

 Cloak Room (As/Design) 

 S-shaped Rack (As/Design) 

 Curation Rooms (2) furniture 

 Chairs (As/Approval) 

 Racks (1.5mx0.6mx2.1m) 

 Lockers (As/Design) 

 Workshop furniture 

 Chairs (As/Approval) 

 Racks (1.5mx0.6mx2.1m) 

 Lockers (As/Design) 

 Foyer Furniture 

 Chairs (As/Approval) 

 Reception/Help desk 

 Souvenir Block Office Furniture 

 Chairs (As/Approval) 

 Lockers 

 Racks (1.5mx0.6mx2.1m) 

36 Single Seater Sofa 

37 Single Podium 750x500x1200mm 

38 Double Podium 1500x500x1200mm 

39 Supply of Wheel chair 

40 FRP WORK for Plantation Pots 

 Court-1 

 1500x400x800mm 

 900x600x800mm 

 1200x600x800mm 

 Court-2 

 1500x400x800mm 

 900x600x800mm 

 1200x600x800mm 

 Court-3 

 2100x900x400mm 

 1800x1200x800mm 

 1800x600x800mm 

 Court-4 

 2100x600x400mm 

 1200x900x400mm 

 1800x1200x800mm 

 1800x600x800mm 

 South side terrace 

 1000x1000x600mm 
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 Other 

 900x900x600mm 

41 Computers 

 Processor: - Intel Core i5 12500 ,6 Core,18 MB Cache, Base Frequency 3 GHz or Higher 

 Chipset: - Intel Q670 or higher 

 Graphics Type: - Integrated 

 Operating System (Factory Pre-Loaded): - Windows 10 Professional 

 Memory: - 16 GB 3200 MHz Expandability up to 64 GB 

 Storage 

 Display Size (INCHES): - 1024 SSD 

 Availability of Speakers integrated with Display:- Yes 

 Wireless Connectivity: - Yes 

 If Yes, Type of Wireless Connectivity: - Wi-Fi 6E AX211 (2X2) + Bluetooth 5.3 

 Number of Ethernet Ports: - 1 

 Type of Ethernet Ports: - 10/100/1000 on board Integrated Gigabit Port 

 Bluetooth Connectivity: - Yes 

 Headphone out: - Yes 

 Microphone-in: - Yes 

 Stand: - Height Adjustable 

 Mouse Connectivity: - Wire 

 Keyboard Connectivity: - Wire 

 On Site OEM Warranty (Year): - 5 

 OEM Authorization Required (Tender Specific): - Yes, For All in one & Antivirus 

 IDC Report: - OEM must be in top 2 OEM in last 4 quarters as par IDC India report. Bidder 
must submit OEM`s IDC report 

42 Lokarpan Stone (As per design) 

43 Name of Gandhi Darshan Museum on Red Sand Stone (Size 15'x8') with signage name with 
Gandhi Speech. (As per design) 

44 Rollar Shutter (As per design) 

45 F.R.P. Grating to be fixed on Ghat area with all support system as per enclosed drawing.  

46 Metalic Statues as per requirement of consultant. 

47 Supply & Fixing printers 

 Technical Specification of Multifunction Printer (MFP) 
1. Printer Type:- Print, Scan, Copy 
2. Printing speed:- Minimum 40PPM A4 
3. Maximum orignal/Image size:- Up to legal 
4. Feeder Type:- SPDF 
5. Duplex feature availability:- Yes 
6. Networking Feature Availability:- Yes 
7. Memory (RAM):- Minimum 512 MB 
8. Paper Tray:- Minmum 250 sheets (main tray) +100 sheet (bypass tray) 
9. Print Technology:- Laser 
10. Scanner Type:- Flated colour Image Scanner 
11. Paper Size:- A4, Letter 
12. Warranty:- Minimum 1 year on site warranty 

48 SITC of self-contained drinking water cooler with energy efficient hermetic sealed type 
compressor, non cFC refrigerant suitable for operation on230v/1pH/50Hz ac supply, Full 
stainless steel [S304) body and tank, stainless steel water tray, minimum two nos faucets and 
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suitable drainage system complete in all respect with 300mm height MS fabricated and painted 
plateform. complete in all respect of the following capacity cooling capacity 150 Ltr./Hr. and 
storage capacity 150 Ltrs 

49 Guard Hut (Wodden) or as per approved by Engineering Incharge. 

50 Boom Barrier 

 
 
 
 
 
 

PART-B (OTHER MISCLENIOUS ELECTRICAL WORKS) 
 

Sno. Item 

1 Providing & Fixing of IK10  IP66 / IP67 protected Rectangular shape LED Step Luminarie 
made of powder coated die cast alluminium housing with UV stabalized PC diffuser. The 
System level Luminous efficacy ≥  90 Lumen/W. SMD LEDs is to be used, System CRI>70, 
CCT: 3000/4000/6500 K. The integral electronic driver must be potted & has a unique BIS R 
number constant current and Internal/external surge protection device of min. 4KV(L-N)  and 
efficiency > 85%, PF>0.9, THD<10% and input Voltage range of 140-270V AC at 50Hz. 
System life of 50000 Burning hours with 70% of Initial Lumens maintained . driver current 
<750mA .  Fixture must be in compliance with BIS Standards and Trade mak Certificate 
complete in all respect.OEM Must have its own in house NABL lab setup for all testing 
facilities for  LED fixtures.    (LM79/LM80) Certificate/ report with liable warranty of  product / 
accessories from OEM shall be submitted. All as per pre approved by Engineer in charge.  For 
additional technical parameters of products/ work  , refer   Annexure "A" attached with this 
BSR. 

  Minimum lumen output 450 lm Step light  

2 Supply, Fabricating & installing following sizes of   perforated Hot dipped Galvanized iron 
cable tray (Galvanized thickness not less then 50 microns) with perforation not more then 17.5% 
in convenient section including horizontal and vertical bends, reducers tees,cross members and 
other accessories as required and duly suspended from the ceiling with GI suspenders including 
GI bolts & nuts , fastners, supports etc. as required.All as per pre approved by Engineer in 
charge. For additional technical parameters of products/ work  , refer   Annexure "A" attached 
with this BSR . 

  100mm x 50mm x 1.6mm 

  150mm x 50mm x 1.6mm 

  300mm x 50mm x 1.6mm 

3 Supply, Installation, Testing and Comissioning of factory fabricated SMACNA standard ducting 
made from GI sheet metal conforming to IS:277 with a zinc coating grade of 120GSM (both 
side inclusive) & fabricated as per IS:655 and as per approved drawings & designs including the 
cost of hangers, supports, angle, expansion fasteners, closed cell neoprene gasket T&P etc. as 
required of following thickness. All as per pre approved by Engineer in charge.  For additional 
technical parameters of products/ work, refer   Annexure "A" attached with this BSR.    

  0.60mm  

  0.80mm  



Jaipur Development Authority, Jaipur   83 

4 Providing & Fixing of IP20, 1100-1200 mm x 50-60 mm x 70-85 mm size Suspended  mounting 
Mid power SMD type LED linear Light fixture made from Extruded Aluminium housing, 
PMMI diffuser for uniform light distribution. High efficiency with 4 KV internal/external surge 
protection BIS certified isolated driver having efficiency > 85% , with Short & Open circuit 
protection (Integral with light fixture). System lumen efficacy of ≥ 100 lm/Watt ,THD < 10 % , 
p.f.≥0.95,CRI >80 ,  life time of minimum  50000 Burning Hours with , 70% of intial Lumen 
maintaned till life ends  , CCT 3000°K / 4000°K  / 5700°K /6000°K/6500°K (As per ANSI Bin) 
, maximum power consumption should not more than the specified rating and Fixture shall be of  
BIS standard and  trade mark certificate ( T.C.). Manufactures Word Mark/ Name Engraved/ 
Embossing/ Screen printing on  housing.  

  OEM must have its own in house NABL lab setup for all testing facilities for LED fixtures. 
(LM79 & LM80) certificate / Report from OEM shall be submitted.  All as per pre approved by 
Engineer in charge.  For additional technical parameters of products/ work  , refer   Annexure 
"A" attached with this BSR . 

  Minimum lumen output 3000 lm 

5 Providing & Fixing of   IP65 IK08 rated Integrated High power LED ( each LED between 3 to 5 
watt power with secondary lencs on each LED) Highbay  light fixture made from Pressure Die 
Cast Aluminium housing, toughned glass diffuser, potted  driver, Eye bolt for mounting,  system 
lumen efficacy ≥140 lm/Watt output , THD < 10% ,p.f.≥0.95,CRI >80 , life time of minimum  
50000 Burning Hours with , 70% of intial Lumen maintaned till life ends  , CCT 3000°K / 
4000°K  / 5700°K /6000°K/6500°K (As per ANSI Bin) , maximum power consumption should 
not more than the specified rating and Fixture shall be of  BIS standard and  trade mark 
certificate ( T.C.). Manufactures Word Mark/ Name Engraved/ Embossing/ Screen printing on  
housing. surge protection 4 KV inbuilt & 10 KV external inside fixture. 

  OEM must have its own in house NABL lab setup for all testing facilities for LED fixtures. 
(LM79 & LM80) certificate / Report from OEM shall be submitted. All as per pre approved by 
Engineer in charge.  For additional technical parameters of products/ work  , refer   Annexure 
"A" attached with this BSR . 

  Minimum lumen output 16500 lm 
 

6 Providing & Fixing of IP65 IK08 rated Integrated SMD Mid power LED bulk head type light 
fixture made from Pressure Die Cast AL housing suitable with integral driver, system lumen 
efficacy ≥100 lm/Watt output , THD < 10% ,p.f.≥0.95,CRI >80 , life time of minimum  50000 
Burning Hours with , 70% of intial Lumen maintaned till life ends  , CCT 3000°K / 4000°K  / 
5700°K /6000°K/6500°K (As per ANSI Bin) , maximum power consumption should not more 
than the specified rating and Fixture shall be of  BIS standard and  trade mark certificate ( T.C.). 
Manufactures Word Mark/ Name Engraved/ Embossing/ Screen printing on  housing. surge 
protection 4 KV. OEM must have its own in house NABL lab setup for all testing facilities for 
LED fixtures. (LM79 & LM80) certificate / Report from OEM shall be submitted.  All as per 
pre approved by Engineer in charge.  For additional technical parameters of products/ work  , 
refer   Annexure "A" attached with this BSR . 

  Minimum lumen output 1000 lm 

7 Wiring of light point/ fan point/ exhaust fan point/ call bell point with 1.5 sq. mm nominal size 
FR PVC insulated unsheathed flexible copper conductor 1.1 kV grade  and 1.5 sq. mm nominal 
size FR PVC insulated unsheathed flexible copper earth conductor 1.1 kV grade (IS:694)  in  
recessed ISI marked MMS ( IS:9537 P - III ) virgin material PVC conduit & it's  ISI marked 
(IS:3419-1988) accessories, round tiles, 1.2 mm thick  Hot Dipped Galvanized Modular Box 
with earth terminal, 10A Modular switch,Modular face plate with grid plate, 3 pin ceiling rose / 
Holder /3 way connector, screws,  making connections, testing etc. as required.  For 
specification of copper  Conductor,  Phenolic Laminated sheet's & Electrical/ Wiring 
accessories refer Chapter E - 04, E - 05 & E - 07 For additional technical parameters of product 
/ work refer Annexure 'A' attached with this BSR 

  Short point (up to 3 mtr.) 

  Medium point (up to 6 mtr.) 
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  Long point  (up to 10 mtr.) 

8 S&F following sizes (dia.) of ISI marked virgin material MMS ( IS:9537 P - III ) PVC conduit 
along with  ISI marked (IS:3419-1988) accessories as required  in  recess  including  cutting the 
wall, covering conduit and making good the same as required. For additional technical 
parameters of product / work refer Annexure 'A' attached with this BSR 

  25 mm 

9 Supplying and drawing FR PVC insulated & unsheathed flexible copper conductor as per PWD 
specification for electrical Works with ISI marked (IS:694) and as per IS 8130 : 2013 of 1.1 kV 
grade . Wire should be made from  99.90 % purity copper, class 5 stranding in acc. to 
IS:8130/IEC 60228 for  lower watt loss , oxygen free for less chances of oxidization, insulation 
PVC type A/C/D , flame retardant as per IS 10810-53, better amperage rating as per IS:3961 
part 5,  in existing  surface or recessed PVC/ MS conduit/casing capping making connections 
with Copper Lugs of suitable size, Ferrules,testing etc. as required. OEM Must have its own in 
house NABL lab setup for all testing facilities for wires.   For additional technical parameters of 
product / work refer Annexure 'A' attached with this BSR 

  3x 1.5 sq.mm 

  2 x 2.5 sq. mm. + 1x1.5sqmm 

10 P/Laying P.V.C / XLPE insulated & P.V.C sheathed cable of 1.1 KV grade with aluminium 
conductor of IS 1554 P-I / IS 7098 P-I of Group 1 of approved make in ground as per IS 1255 
including excavation of 30cm x 75 cm size trench, 25 cm thick under layer of sand, IInd class 
bricks covering, refilling earth, compaction of earth, making necessary connection, testing etc. 
as required of size. 

  10.0 Sq.mm, 2 core 

  16.0 Sq.mm, 4 core 

  25.0 Sq.mm, 3.5 core 

11 SITC of Decorative pole of height 5 meter with decorative LED fixture of 30-40 watt as per 
enclosed drawing.  

    

12 Supplying and drawing FR PVC insulated & unsheathed flexible copper conductor ISI marked 
(IS:694) of 1.1 kV grade and approved make in existing surface or recessed conduit/casing 
capping including making connections etc. as required. 2 x 1.5 sq.mm Complete Rate Group 1  

13 P & F in position frame made out of M.S. angle (riveted or welded) finished with two coats of 
red oxide and enamel paint including cutting, welding, holes etc.of following sizes as required. 
50mm x 50mm x 6mm Complete Rate Group 1  

  P&F 240/415 V AC MCB with positive isolation of breaking capacity not less than 10 KA (B/ 
C/ D tripping characteristic) ISI marked IS 8828(1996)]/ conforming to IEC 60898 in existing 
board/sheets including making connections, testing etc. as required. 
 

  Single pole MCB 6 A to 32 A rating Complete Rate Group 1  

  Four pole MCB 40 A 63 A rating Complete Rate Group 1  

  Four pole MCB 6 A to 32 A rating Complete Rate Group 1  

14 P & F paper phenolic resin bonded laminates confirming to IS : 
2036 - 1995 for boxes/ frames including making holes for 
switches etc, with brass screws, washers/ zinc plated nut and 
bolts as required. 6.4 mm thick Complete Rate Group 1  
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15 SITC of wall/ free standing floor mounted dust and vermin proof compartmentalised cubical 
panel made out of CRCA sheet , required hardware ,duly treated for derusting in 7 tank process 
with dephosphating and with powder coating on both side of panel in desired shade The panel 
having PU/ Neoprene rubber gasket of not less than 3mm thickness , separate detachable gland 
plate M.S. base channel ,hinged door with locking arrangement for equipment/switchgear . 
Thickness of sheet shall not be less than 1.6 mm up to 600 mm length / width of any 
compartment and be of 2.0 mm above 600 mm. Load bearing structure shall be of 2.0 mm thick 
sheet supported by base M.S. channel if required . Side walls and cable alley compartments 
having bolted type doors with / without detachable extension type structure. (only outer area on 
all sides shall be measured & panel to be fabricated from CPRI approved fabricator) Complete 
Rate Group 1 
  

16 Supplying and fixing of Aluminium / Copper bus bar by means of SMC / DMC type insulator, 
high tensile nuts and bolts spring washers in existing panel including bending , cutting in 
required shape and size and colour coding with heat shrinkable PVC sleeves. Electrolytic grade 
Aluminium bus bar Complete Rate Group 1  
 

17 P & F of ac operated heavy duty 230 /440 Volt power contactor conforming to IS:13947-4-
1/IEC:947-4-1 having provision of mechanical interlocking, auuxilary contacts, Din rail 
mounting type including making connections, testing etc. as required. 4 pole Power contactors 
with following AC 1 Rating 100 Amp Complete Rate Group 1 
 

18 SF of 110/220 V, LED (22.5 mm dia ) Indicating lamp with integral circuit, terminal block, 
including connection etc. as required. Red/yellow/Green colour Complete Rate Group 1 
 

19 P&F of mechanical / digital time switch having following day / week programme and minimum 
100 hours reserve and AC1 rating of 16-20 amperes including making connection, programming 
etc. as required One day & week reserve (digital type ) Complete Rate Group 1  
 

20 Supplying and making one end termination with heavy duty single compression brass gland 
SIBG type, heavy duty aluminium lugs duly crimped with crimping tool, PVC tape etc for 
following size of Armoured PVC insulated & PVC sheathed/ XLPE aluminium conductor cable 
of 1100 volt grade as required 
of size.  

  2 x 10.0 sq.mm Complete Rate  

  3.5 x 25.0 sq.mm Complete Rate  

  4 x 16.0 sq.mm Complete Rate  

21 S & Laying following size earth wire/strip in horizontal or 
vertical run in ground/surface/recess including riveting, 
soldering, saddles, making connection etc. as required. 8 SWG G.I. ( Hot Dipped ) Wire 
Complete Rate group-I  

22 Pipe Earthing as per IS:3043 with perforated 3.0 Mtr. Long, 40 mm dia. ' B ' class G.I. Pipe 
including all accessories like nut, bolts, reducer, nipple, wire meshed funnel, and C.C. finished 
chamber covered with hinged type with locking arrangement C.I. Cover, C.I. Frame of size 
300mm x 300 mm and embodying the pipe complete with alternate layers salt and coke/ 
charcoal, testing of earth resistance as required.  Complete rate Group-1  
 

23 SITC of Cutting back up surface up to 2 Mtr. Depth by digging  by Bogi including all layers of 
crust for laying pipe line etc. and making good to original condition (excluding cost of bitumen) 
 

 
 

 
Following MAKE should be considered: - 



Jaipur Development Authority, Jaipur   86 

LIST OF PREFERRED MAKES OF MATERIALS FOR CIVIL WORKS 
 

S.N. Material List of Preferred Make 

1 Polycarbonate sheet Approved by Engineering in-charge. 

2 Laminated/ Security / Toughened Glass Saint Gobain, AIS, Modiguard, Ashai Float & 
Standard make approved by EI 

3 Stainless Steel Railing, Accessories etc. Dorma, Kich, GEZE, Godrej 
4 Acrylic Emulsion Paints Asian Paints : Professional Premium Interior 

Emulsion Paint, 
Nerolac : Beauty Gold, 
Berger : Rangoli total care, 
ICI-Dulux :  Super Cover 

5 Plastic Emulsion Paint Asian Paints : Apcolite Heavy Duty Premium 
Emulsion Paint, 
Nerolac : Impression, 
Berger : Easy Clean, 
ICI-Dulux :  3 in 1 

6 Premium Acrylic Emulsion Paints (Interior) Asian Paints : Royale Luxury Emulsion, 
Nerolac : Impression , 
Berger : Silk, 
ICI Dulux :  Velvet touch 

7 Synthetic Enamel Paint Asian : Apcolite Premium gloss enamel,  
Nerolac : Synthetic Hi gloss 
Berger  : Luxol Hi gloss 
ICI -Dulux  :  Gloss Synthetic enamel 

8 Steel Primer(Red Oxide Zinc Chromate 
Primer) 

Asian Paints, Nerolac, Berger, ICI 

9 Wood Primer Asian Paints (Wood Primer - White/Pink), 
Berger ICI, Nerolac, 

10 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai  Akzo 
Nobel 

11 AAC Block Adhesive Xtralite, Orifix, Ardex Endura, Ferrous Crete, 
UltraTech 

12 AAC Block UltraTech, Orilite, Seporex(Buildtex), HIL-
Aerocon, 

13 Furniture Godrej & Standard make approved by EI 
14 Paint Asian paint, Burger 

15 Computer  Dell, HP, IBM 
16 Printer HP, Qsera, Samsung  
17 Electrical items Standard make approved by EI 

All items should confirm to relevant IS codes. 
 
 

TECHNICALSPECIFICATIONS 
  
NOTE: Normally all the required specifications are given below but if any how some 

specificationsis/are left out or in case of any discrepancy, then guidelines of PWD 
Specification./ ISI / orother relevant specifications of the product shall be followed as 
per direction and satisfactionofJDA. 

 
 

 

5.1.1 CONCRETE WORK: - 

5.5.1.1 Scope: - 
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This specification describes the general requirements for concrete to be used 
on projects using in-situ production facilities including the requirements in 
regard to the quality, handling, storage of ingredients, proportioning, 
batching, mixing and testing of concrete, the requirements in regard to the 
quality, storage, bending and fixing of reinforcement and the transportation 
of concrete from the mixer to the place of final deposit, placing, curing, 
protecting, repairing and finishing. 

5.5.1.2   Applicable codes and Specifications: -  
 

5.5.2.1.1 Cement: - 
Cement used on the works shall comply with the requirements of 
IS:269-1976 for ordinary or low heat Portland cement, IS:8112-1976 
for high strength ordinary Portland cement and IS:1489-1976 for 
Portland Pozzolana, IS:455-1989 for Slag Cement and obtained from 
approved sources. 
If ordered by the Engineer-in-Charge certificate of tests from an 
approved laboratory shall be obtained at the Contractor’s cost. 
Samples for test shall be extracted as in Clause 5.6 IS:3535-1966 
within one week of delivery and the test shall be made within four 
weeks of delivery and the test shall be made within four weeks of 
delivery. All cement shall be stored in weatherproof structures and 
prevented from damage by moisture. These buildings shall be 
provided by the Contractor at his own cost and placed in locations 
approved by the Engineer. 
Provision for storage shall be ample and shipments of cement as 
received shall be separately stored so as to provide easy access for 
identification and inspection of each shipment. Storage buildings 
shall have a capacity for the storage of sufficient cement to allow 
sampling & testing at least 15 days before use. The cement should be 
stacked on wooden platform leaving a gap of at least 150 mm 
between ground& the cement bag. The bags should not be touching 
to the walls & should be placed at least 300 mm away from sidewalls. 
Maximum 10 bags or max by 5’5” in height for safe handling should 
be allowed in each stack. While shitting the bags form one place to 
other no hooks shall be allowed. 
Stored cement shall meet the test requirements at any time after 
storage when re-test is ordered by Engineer. 
The Contractor shall keep an accurate record of the delivery of 
cement along with its batch no & week of manufacture if the cement 
is 4-week-old at the time of purchase should not be purchased and its 
use in the work. Copies of the record shall be supplied to the 
Engineer-in-Charge as required. 
Cement shall be used in the sequence in which it is received & within 
8 weeks from the date of manufacture. No cement shall be 
unnecessarily stored for a long period. If the cement becomes lumpy 
it shall be removed from the site immediately. Any cement which has 
deteriorated or which has been damaged or contaminated, whether 
during transit to the site or at the site or otherwise, shall not be used 
and shall be immediately removed from the site and replaced at the 
expense of the Contractor. 
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5.5.1.2           Admixtures: - 
The admixture shall be conformed to IS:9103. The use of admixtures 
to improve workability is allowed only if there is a proven evidence 
that neither the strength nor the other requisite qualities of concrete 
and/or steel, accessories, grout etc. are impaired by their use. The use 
of admixtures containing Calcium Chloride, Fluorides, Nitrates and 
Sulphates is prohibited.  
The Engineer’s decision on all matters relating to the use of 
admixtures shall be final.  
Admixtures shall be stored in a suitable weatherproof building. Any 
material which has deteriorated or which has been contaminated or 
damaged whether during transit or at site shall not be used and shall 
be immediately removed from the site and replaced at the 
Contractor’s own expense. 

5.5.1.3           Dosage: - 
Optimal dosage of a superplasticizer is important. Dosage beyond the 
optimal dosage may be detrimental and can cause segregation or 
excessive retardation, which can be harmful to concrete. The dosage 
optimization can be done by using Marsh Cone apparatus or using 
mini slump test or by the flow table methods described in ASTM 
C109. 

5.5.1.4           Aggregates: - 
All aggregates shall generally conform to the requirements of IS:383. 
Materials shall be used only from sources of supply approved by the 
Engineer. Any material which has deteriorated or been contaminated 
shall not be used for concrete. All aspects of aggregates handling and 
storage are subject to the approval of the Engineer and shall be such 
as to minimize segregation and breakage and prevent contamination 
by grass, soil, wood, sawdust, oil, aggregates of other sizes or other 
foreign materials and so that adequate supplies are available at site in 
advance of the requirements. Each size of aggregate shall be stored 
on a separate platform or stockpile at locations to be approved by the 
Engineer and such platform or stockpiles shall be sufficiently 
removed from each other to prevent the material at edges of the edges 
of the piles from becoming intermixed by constructing bund walls at 
constructional cost. If the aggregates are stockpiled on the ground, 
the bottom portion of the stockpiles within one foot of the ground 
shall not be used. 
For both fine and coarse aggregates, tests shall be carried out, for 
physical characteristics, limits of deleterious substances and 
soundness prior to use and also whenever the source of supply is 
changed. All tests will be conducted by the Contractor’s expense at a 
laboratory or in facilities approved by the Engineer. 
Sand shall be of approved quality, clean, sharp and free from 
injurious amount of silt dust, mica, shells, soft and flaky particles, 
shale, alkali, organic matter, loam or other deleterious substances. 
The sand shall be from a source approved by the Engineer, and if 
required by him it shall be thoroughly washed, screened and graded 
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by the Contractor at his own expense to the satisfaction of the 
Engineer, and he shall include in his rate the cost of washing. It shall 
be within the range of grading zone I and grading zone II of table III 
of IS:383. The sand shall have a fineness modulus of not less than 2.2 
or more than 3.2. Stone dust or grit shall not be permitted. 
Coarse aggregates shall be rounded / angular crushed stone of 
uniform sizes and gravel or shingle shall not be permitted. The whole 
of the ingredients of the coarse aggregates shall consist of hard stone 
free from deleterious substances and contain soft or elongated pieces 
or white spots. If it is considered necessary, the Engineer may instruct 
that it be washed, screened and graded at the Contractor’s expense. 
The Contractor shall include in his price for concrete the cost of 
washing and screening the aggregate. Coarse aggregates of size 4.75 
mm to 10 mm called as M1 & of size 10mm to 20mm called as M2 
shall stacked separately & should not be allowed to get intermixed at 
site prior to putting in concrete mixer by constructing bund walls at 
stock pits at contractor’s cost. The coarse aggregates shall have a 
fineness modulus of not less than 5.5 or more than 8.0. 

5.5.1.5                 Mixing Water: - 
The water for mixing concrete shall be potable & shall be first tested 
at the Contractor’s expense for its suitability by a laboratory 
approved by the Engineer. It is usually required to be fit for drinking, 
or to be taken from an approved source. This is to ensure that the 
water is reasonably free from such impurities as suspended solid, 
organic matter, dissolved salts which may adversely affect the proper 
ties of the concrete, especially the setting and hardening. If required 
IS:3025 and IS:3550 may be followed for testing. If the quality of 
water to be used for mixing concrete is in doubt, it should be assessed 
by comparing the setting times of cement paste and the compressive 
strength of concrete made with it and with tap water under similar 
conditions. Seawater shall not be used for concrete work. 

5.1.2 REINFORCEMENT STEEL WORKS: - 

5.5.1.2.1 General 
The steel to be used for reinforcement concrete work shall comply with the 
requirements of Indian Standard Specification No. 2062, 432, 1139 and 1786. Steel 
bars made for rerolling old rails, bars etc. will not be allowed to be used on any 
account and the Contractor must produce proof that such bars are not being used. 
Should the results of tests conducted through an approved laboratory at the 
Contractor’s expense made in accordance with the provisions of relevant Indian 
Standard Specification show that the steel does not comply with these 
specification, the Engineer may, at his discretion, reject the lot or lots from which 
the sample or samples were taken and the same shall not be used in the works but 
shall be removed there from and the work already executed with such bars may be 
ordered to be demolished at the Contractor’s cost. The Contractor will not be paid 
for the demolished work nor will the completion time limit be extended, in that 
case. 
All steel used for reinforcement shall be free from loose scales or rust which must 
be removed with a stiff wire brush and coated with neat cement as directed. Bars 
must also be free from oil or paint. 
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All bending shall be done cold, gradually, evenly and without jerks. All protruding 
bars to which other bars are to be spliced later, must be protected from rusting by a 
coat of thin neat cement grout and contractor’s rates shall be inclusive of this item. 
The steel shall be properly braced, supported and otherwise held in position by 
plastic or concrete spacer blocks and steel chairs so as to prevent displacement 
while concrete is put in. Tiles or stone chips will not be permitted to be used as 
spacer blocks. The correct number and size of reinforcing bars, stirrups and 
binders shall be provided and placed in position strictly according to the contract 
drawings and instructions. This must be looked after with proper care and checked 
over by a competent foreman of the Contractor personally and finally before 
pouring the concrete. A steel fitter should be in full time attendance while pouring 
concrete to adjust and fix the reinforcement. 

5.5.1.2.2 Storage: - 
The reinforcement shall not be kept in direct contact with the ground but stacked 
on top of an arrangement of timber sleepers or the like. 
If the reinforcing rods have to be stored for a long duration, they shall be coated 
with cement wash before stacking and/or be kept under cover or stored as directed 
by Engineer. 
Fabricated reinforcement shall be carefully stored to prevent damage, distortion, 
corrosion and deterioration. 

5.5.1.2.3 Quality: - 
All steel shall be of Grade 1 quality unless specifically permitted by Engineer. No 
rerolled material will be accepted. If demanded by Engineer, Contractor shall 
submit the manufacturer's certificate for steel. Random tests on steel supplied by 
Contractor may be performed by Owner as per relevant Indian Standards. All costs 
incidental to such tests shall be at Contractor's expense. Steel not conforming to 
specifications shall be rejected and shall be carried away from site by Contractor at 
his cost. 
All reinforcement shall be clean, free from grease, oil, paint, dirt, loose mill scale, 
loose rust, dust, bituminous material or any other substances that might destroy or 
reduce the bond. All rods shall be thoroughly cleaned before being fabricated. 
Pitted and defective rods shall not be used. All bars shall be rigidly held in position 
before concreting. No welding of rods to obtain continuity shall be allowed unless 
approved by Engineer. 
If welding is approved, the work shall be carried out as per IS:2751 according to 
best modern practices and as directed by Engineer. 
In all cases of important connections, tests shall be made to prove that the joints 
are of the full strength of bars welded, special precautions, as specified by 
Engineer, shall be taken in the welding of cold worked reinforcing bars and bars 
other than mild steel. 

5.5.1.2.4 Laps: - 
Laps and splices for reinforcement shall be as shown on the drawings. Splices in 
adjacent bars shall be staggered and the locations of all splices, except those 
specified on the drawings or approved by Engineer. The bars shall not be lapped 
unless the length required exceeds the maximum available lengths of standard 
bars. 

5.5.1.2.5 Bending: - 
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Reinforcing bars supplied bent or in coils, shall be straightened before they are cut 
to size. Straightening of bars shall be done in cold and without damaging the bars. 
This is considered as a part of reinforcement bending fabrication work. 
All bars shall be accurately bent according to the sizes and shapes shown on the 
detailed working drawings/bar bending schedules. They shall be bent gradually by 
machine or other approved means. Reinforcing bars shall not be straightened and 
regent in a manner that will injure the material; bars containing cracks or splits 
shall be rejected. Bars shall be bent cold, except for diameter of over 25 mm, 
which may be bent hot, if specifically approved by Engineer. Bars, which depend 
for their strength for cold working, shall not be bent hot. Bars bent hot shall not be 
heated beyond cherry red color (not exceeding 845oC) and after bending shall be 
allowed to cool slowly without quenching. Bars incorrectly bent shall be used only 
if the means used for straightening and re-bending be such as shall not, in the 
opinion of Engineer, injure the material. No reinforcement shall be bent when in 
position in the work without approval, whether or not it is partially embedded in 
hardened concrete. Bars having kinks or bends other than those required by design 
shall not be used. Contractor shall prepare his own bar bending schedule as per 
RCC drawings as per requirement and as directed and instructed, keeping wastage 
of bar length to minimum possible in general & bigger diameter of bars in 
particular. Contractor shall keep a competent person for supervising bar cutting & 
bending so that already cut length of bar is utilized before a new length of bar is 
taken. 

5.5.1.2.6 Fixing: - 
Reinforcement shall be accurately fixed by any approved means and maintained in 
the correct position shown in the drawings by the use of blocks, spacers and chairs 
as per IS:2502 to prevent displacement during placing and compaction of concrete. 
Bars intended to be in contact at crossing points shall be securely bound together at 
all such points. The vertical distances required between successive layers of bars in 
beams or similar members shall be maintained by the provision of mild steel 
spacer bars at such intervals that the main bars do not perceptibly sag between 
adjacent spacer bars. Binding wire shall be 16 gauge annealed soft iron wire for 
tying bars. 

5.5.1.2.7 Cover: - 
Unless indicated otherwise on the drawings, clear concrete cover for reinforcement 
(exclusive of plaster or other decorative finish) shall be as follows: 
At each end of reinforcing bar, not less than 25 mm nor less than twice the 
diameter of the bar. 
For a longitudinal reinforcing bar in a column, not less than 40 mm, nor less than 
the diameter of the bar. In case of columns of minimum dimension of 200 mm or 
under, with reinforcing bars of 12 mm and less in diameter, a cover of 25 mm to be 
used & provided. 
For longitudinal reinforcing bars in a beam, not less than 25 mm or less than the 
diameter of the bar. 
For tensile, compressive, shear, or other reinforcement in a slab or wall not less 
than 13 mm, nor less than the diameter of such reinforcement. 
For any other reinforcement, not less than 13 mm, nor less than the diameter of 
such reinforcement. 
For footings and other principal structural members in which the concrete is 
deposited directly against the ground, cover to the bottom reinforcement shall be 
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75 mm. If concrete is poured on a layer of lean concrete the bottom cover may be 
reduced to 50 mm. 
For concrete surfaces exposed to the weather or the ground after removal of forms, 
such as retaining walls, grade beams, footing sides and top, etc. not less than 50 
mm. 
Increased cover thickness shall be provided, as indicated on the drawings, for 
surfaces exposed to the action of harmful chemicals (or exposed to earth 
contaminated by such chemicals) acid, alkali, saline atmosphere, Sulphur us smoke 
etc. 
For reinforced concrete members, totally or periodically immersed in sea water or 
subject to sea water spray, the cover of concrete shall be 50 mm more than those 
specified above. 
For liquid retaining structures, the minimum cover to all steel shall be 40 mm or 
the diameter of the main bar, whichever is greater. In the presence of sea water and 
soils and waters of a corrosive character the cover shall be increased by 10 mm. 
Protection to reinforcement in case of concrete exposed to harmful surroundings 
may also be given by providing a dense impermeable concrete with approved 
protective coatings, as specified on the drawings. In such a case, the extra cover 
mentioned above, may be reduced by Engineer to those shown on the drawings. 
The correct cover shall be maintained by cement mortar (1:2) cubes, PVC cover 
blocks or other approved means. Reinforcement for footings, grade beams and 
slabs on subgrade shall be supported on precast concrete blocks as approved by 
Engineer. The use of pebbles or stones shall not be permitted. 
The minimum clear distance between reinforcing bars shall be in accordance with 
IS:456 or as shown in drawings. 
For bars in corrosive environment these covers will be increased by 20 mm in 
every case. 

 

5.5.1.2.8 Inspection: - 
Erected and secured reinforcement shall be inspected and approved by Engineer 
prior to placement of concrete. 

 

5.1.3 MASONRY: - 
 

5.1.3.1 Scope  
This specification covers furnishing, installation, repairing, finishing, curing 
protection, maintenance and handling of masonry and allied works for use in 
structures and locations covered under the scope of the Contract. 

 

5.5.1.3.2 General 
All the connected masonry in structure shall be carried up neatly at one 
uniform level throughout but where breaks are unavoidable, the joint shall be 
made in good long step so as to prevent cracks developing between new and 
old work. All joints shall be full of mortar. The work shall be kept constantly 
moist on all the faces for a period of at least ten days and wetted twice a day 
thereafter for a month. Green work shall be protected from rain by suitable 
covering. The work shall also be suitably protected from damage during 
construction. 

5.5.1.3.3 Scaffolding 
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Simple scaffolding shall be allowed for the masonry work. In this case, the 
inner end of the horizontal scaffolding pole shall rest in a hole provided in the 
header course only. Only one header for each pole shall be left out. The holes 
left in masonry work for supporting the scaffolding shall be filled and made 
good before plastering.  
The Contractor shall be responsible for providing & maintaining sufficiently 
strong scaffolding, so as to withstand all loads likely to come on it. 

5.5.1.3.4 Mortar  
Mix for mortar shall be specified in the schedule of items. For cement and 
sand mortar, cement and sand in required proportions shall be mixed dry in a 
mechanical mixer and then water added and mixed further. Minimum quantity 
of water shall be added to achieve working consistency. Surplus mortar 
dropping from masonry, if received on surface free from dirt may be mixed 
with fresh mortar if permitted by the Engineer who may direct additional 
cement to be added without any extra payment. No mortar that has stood for 
more than half an hour shall be used 

5.5.1.3.5 Masonry work 
 
5.5.1.3.5.1 STONEMASONRY: 

 
Jaipur is surrounded by a belt of Aravali hills having good quality of 
building stone. 
 
StonesavailablefromquarriescalledSAIWAD,locatedinTehsilAmer,atadistan
ceofabout20Km from the site,hasgood qualityofstones available in 
differentcolours. 
 
GENERALSPECIFICATIONOFSTONEMASONRY: 
Normally, stones used should be small and uniform to be liftedand placed 
by hand.The length ofthestones shouldnotexceedthree timesthe heightandthe 
breadthofbaseshouldbegreaterthan3/4ofthethicknessofthe 
wall,notlessthan150mm. 
 
The height of the stones may be upto 300mm. Stones with round surface 
should not beused. All stones shouldbe wetbefore use. Percentage of 
waterabsorptionshall 
notbemorethan5%.Minimumcrushingstrengthofbuildingstonesshallbe200Kg
/sq.cm. 
 

5.5.1.3.5.2 RANDOMRUBBLEMASONRYBUILTINCOURSES: 
 
The stones are hammer-dressed on bed and top surface unless natural 
cleavage of the stone give parallel faces. No face of stones to be narrower or 
shorter than its height and no such stones shall, tail into the wall less than its 
height and atleast 1/3 of the face stones shall tail in to the wall twice their 
height. 
 
Random Rubble stone masonry for foundation andplinth should be in 
Cement Sand Mortar 1:6(1 Cement:6 Sand) forabove 300mm thick wall. 
 

Hammer dressed exposed Random Rubble masonry to be builtin courses 
with stone of approved quarry for superstructure aboveground level in 
cement sand mortar1:6 (1cement:6Sand) including filling the joints in white 
cement marble powder (1:2) with an admixtureof pigment matching the 
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stone shade for 30 cm. thickwall. 
 

5.5.1.3.5.3 BED & JOINTS: 
 
Notto exceed 12mm thick. The stones shallbreak jointson the faces 
foratleast halftheheightwiththoseofcoursesabove andbelow. 
 

5.5.1.3.5.4 HEIGHTOFCOURSES: 
Notl ess than 150 mm in height and brought up to level beds and shall be 
laid at right angle. Refer JDA's detailed drawings in this respect. 
 

5.5.1.3.3 BONDSORTHROUGHSTONES: 
In the interior thickness ofthe wall bond stones of atleast 450mm long shall 
be given soasto approximately provide through-bond of longstones at 
every1500mmdistance. 
 

5.5.1.3.5.5 QUOINSORCORNERSTONES 
Faces beds to be squared back carefully atleast 100mm and joints 65mm. 
 

5.5.1.3.5.6 HEARTING 
Stones to be not less than 150mm in any direction, care fully laid, 
hammered down with wooden malletinto place and solidly bed ded with 
mortar, chips and spalls being wedged in to void thick beds of joints and 
mortar. 

 
 
5.5.1.3.6         BRICK MASONRY 
 

Bricks shall be table molded, sound, hard, homogeneous in texture of uniform 
size, shape and color, must be well burnt so as to give a clear ringing sound 
when struck. They shall be clean, free from flaws, cracks, chips, stones or 
lumps of any kind, especially lime. These shall not show appreciable signs of 
efflorescence either dry or subsequent to soaking in water. They shall have 
sharp edges and angles and even surfaces and shall be sound & hard. They 
shall be from a source approved by the Engineer-in-Charge and quality of 
bricks should be such that they shall not absorb more than 20% of water by 
weight after immersion in water for 24 hours and shall have a crushing 
strength of 40 kg/cm² minimums. 
All bricks shall be thoroughly soaked in water before use. They should be 
soaked for about twelve hours for this purpose. No broken bricks shall be used 
except as closures. The courses shall be laid flush in mortar and every course 
shall be thoroughly grouted. Joints shall be broken vertically and they shall not 
exceed 10 mm in thickness. The work shall not be raised more than 12 courses 
per day. It shall be kept constantly wetted for at least 10 days and wetted twice 
a day thereafter for a month. All joints shall be thoroughly flushed with mortar 
of mix as specified in the schedule of quantities, at every course. Care shall be 
taken to see that the bricks are bedded effectively and all joints completely 
filled to the full depth. 
The joints of brickwork to be plastered shall be raked out to a depth not less 
than 10 mm as the work proceeds. The surface of brickwork shall be cleaned 
down and watered properly before the mortar sets. 
Before starting the brick masonry, the concrete surface e.g. beams, columns, 
slabs, chajjas etc. shall be thoroughly hacked and washed to remove all mud, 
dirt, loose particles etc. When fresh brick work is to be started on the old brick 
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masonry, the surface should be thoroughly cleaned and washed to remove all 
loose mortar, mud, dirt etc. 
The size of a brick shall be 230 x 115 x 75 mm. 230 mm & 115 mm thick 
walls will be built with fair face on one side only. All walls of greater 
thickness shall be built without exception with fair face to both sides. 
The Contractor shall provide all necessary openings for doors and windows or 
other services and shall embed electrical fittings, fixtures and sleeves supplied 
by another agency, if required, at no extra cost. 
 
The rates for brickwork shall also include the cost of the following: 

1) Making good all holes, chases etc. to any depth due to conduit pipes, 
hold fasts, switches, plug boxes, exhaust fans openings and other 
openings. 

2) Single Brick Masonry: Brickwork 115 mm they shall be provided with 
transoms & mullions when length or height of the wall exceeds 2 m. 
Materials and workmanship for a half brick on edges partition wall 
shall be specified above. The wall shall be stiffened at interval of 1 m 
vertically & 3 m horizontally by RCC M20. Stiffeners of size 115 mm 
x 115 mm thickness to the full length of wall and shall be provided 
with two numbers 8 mm MS Bars as center reinforcement (only the 
reinforcement will be paid separately under relevant items.) 
Measurement of brickwork shall be in square meter. The rate shall also 
include the cost of making good holes, chases etc. at any depth due to 
the conduit pipes, hold fasts, switches, plug boxes, exhaust fan 
openings and other openings. 

3) Bad workmanship if observed will lead to the rejection of the work 
and the bad work will be demolished and redone to the satisfaction of 
the Engineer by the Contractor at his own cost. 

5.1.4 PLASTERING: - 
 

5.1.4.1 Scope 
This specification covers applying the plaster to old and new contracted concrete 
and masonry in the structure as per specified proportions, in line and level 
including making good surface, curing and as per the instruction by Engineer. 

5.5.1.4.2 Applicable Codes  
 

IS:383 Specification for Coarse and Fine Aggregates  
IS:412 Specification for Expanded Metal Sheets for General Purpose. 
IS:1542 Specification for Sand for Plaster  
IS:1635 Code of Practice for field Slaking of Building lime and 

Preparation of Putty.  
IS:1661 Code of Practice for the Application of Cement and Cement 

Lime Plaster Finishes  
IS:2394 Code of Practice for the Application of Lime Plaster Finish 
IS:2402 Code of Practice for External Rendered Finishes  
IS:2645 Specification for Integral Cement Waterproofing Compound. 

 

5.5.1.4.3 General  
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The item refers to plastering concrete or masonry surface in cement mortar of 
specified proportion and specified thickness including scaffoldings, curing etc. 
complete as specified and directed. 

5.5.1.4.4 Cement Plaster: 

5.5.1.4.4.1 Cement  
It shall conform to IS:269-1958 when the type of cement is not specified, 
ordinary Portland cement shall be used. 
The weight of ordinary Portland cement shall be taken as 1140 kg/m³ (90 
lbs per cubic foot). The measurement of proportion of cement should 
normally be on the basis of weight and whole bags, each undisturbed and 
sealed 50 kg. A bag being considered equivalent to 35 liters (0.034 cu.m.) 
in volume. When part bag is required, cement shall be taken by weight, 
assuming 35 liters to be equal to 50 kg. (1 cu.ft. = 90 lbs). Care should be 
taken to see that each bag contains full quantity of cement. 

5.5.1.4.4.2 Tests 
When the tests are considered necessary, they shall be carried out as 
indicated in IS:269-1958. The Contractor should ensure that the cement is 
of sound and required quality. 

5.5.1.4.4.3 Storage 
Cement required for the use shall be as fresh as possible and stored on 
planks raised150 mm (6”) to 200 mm (8”) above the floor and stacked 
about 300 mm (12”) away from the walls in suitable closed weatherproof 
buildings at the work site or at the selected approved site, in such a manner 
as to prevent deterioration by dampness or moist atmosphere or intrusion of 
foreign matter. Cement shall be stored in such a way as to allow the 
removal and use of cement in chronological order of receipt i.e. first 
received first used. Not more than 10 bags or max by 5’5” in height for safe 
handling shall be stacked vertically in one pile and maximum width of the 
piles should not be more than 3 m (10’ –0”). Any cement, which has 
deteriorated, caked or which has been damaged shall not be used. Cement 
concerning which there is doubt shall not be used pending testing & 
satisfactory results. Cement that is condemned shall be immediately 
removed from the work site. When temporarily stored in the open for use 
within 48 hours, it shall be kept on platform of planks about 150 mm (6”) to 
200 mm (8”) above ground and covered with a tarpaulin. Ordinary cement 
stored for more than one month from the date of receipt from the factory 
shall be subject to test and used only if found satisfactory. The cost of test 
shall be borne by the agency responsible for the storage after two months 
from receipt. 
Different kinds of brands of cement of the same brand from different mills 
should be stored in different groups and should not be mixed during use 
except when directed in writing by the Engineer. The cement shall not be 
stored for unduly long periods. It should not be handled in such a way as to 
impair its strength or useful characteristics. 

5.5.1.4.4.4 Sand 
Sand shall conform to IS:383-1952 and equivalent portion of IS:515-1959 
as directed by the Consultant. 
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Sand shall be crushed stone screenings or natural sand. Sand shall be clean, 
well graded, hard, strong, durable and gritty particles free from injurious 
amounts of dust, clay, kankar nodules, oft or flaky particles, shale, alkali, 
salts, organic matters, loam, mica or other deleterious substances and shall 
be approved by the Consultant. 
The maximum size of particles shall be limited to 5 mm (3/16”). Where 
best trap sand available in the region contains murrum or laterite particles, 
such particles may be allowed up to 5%. If the fine aggregate contains more 
than 4% of clay, dust or silt it shall be washed. If the quality of fine 
aggregate is doubtful, it shall be tested for clay, organic impurities and 
other deleterious substances as laid down in IS:383-1952. It shall not 
contain deleterious materials in such quantity as to reduce the strength or 
durability of the mortar. Sea sand shall not be used. 
The sand shall not contain more than 8% of silt as determined by field test 
with measuring cylinder. 
The fine aggregate for cement mortar for first coat of plaster should 
generally satisfy the following grading: 
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neness modulus shall not exceed 3.0. 
The fine aggregate for cement mortar for second coat of plaster may have 
the following grading: 
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eness modulus shall not exceed 1.6 
IS:1543-1960 shall generally apply for sand for plaster. 

5.5.1.4.4.5 Gradation 
The gradation of materials from any one source shall not vary in 
composition beyond the range of values that governs it, in selecting source 
of supply. For determining the degree of uniformity, determination of 
fineness modulus shall be made upon representative samples furnished by 
the Contractor from such source as he proposes to use. Fine aggregate from 
any one source having a variation in fineness modulus of the representative 
samples submitted by the Contractor shall be rejected or may be accepted 
subject to such change in the proportion of aggregate as the Engineer may 
direct. 

5.5.1.4.4.6 Storage 

I.S. Sieve  Percentage by Weight Passing Sieve  
4.8 mm  100  
2.4 mm  80 - 95  
1.2 mm  70 - 90  
0.6 mm  40 - 85  
0.3 mm  5 - 50  
0.15 mm  0 - 10  

I.S. Sieve  Percentage by Weight Passing Sieve  
4.8 mm  100  
2.4 mm  100  
1.2 mm  75 - 100  
0.6 mm  40 - 85  
0.3 mm  5 - 50  
0.15 mm  0 - 10  
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The fine aggregate should be stacked carefully on a clean hard surface so 
that it will not get mixed up with deleterious foreign material. Sand shall 
not be stacked in high conical heaps so that segregation of heavier particles 
by sliding down may be prevented. It shall be placed in layers not thicker 
than those resulting from lorry loads dumped on the same plane. 

5.5.1.4.4.7  Tests 
The aggregates shall satisfy the tests referred to in IS:383-1952. Samples of 
sand to be used for a particular item shall be got approved by the Engineer, 
who shall keep it in his office for reference. 

5.5.1.4.4.7 Water  
Water for mixing cement mortar shall not be salty or brackish and shall be 
clean, reasonably clear and free from objectionable quantities of silt and 
traces of oil, acid and injurious alkali, salts, organic matter and other 
deleterious material, which will weaken the mortar. Water shall be obtained 
from sources approved by the Consultant. Sources of water shall be 
maintained at such a depth and water shall be withdrawn in such a manner 
as to exclude silts mud, grass or other foreign materials. Containers for 
transport, storage and handling of water shall be clean. 
If required by the Consultant, it shall be tested by comparison with distilled 
water. Comparison shall be made by means of standard cement tests for 
soundness, time of settling and mortar strength as specified in IS:269-1958. 
Any indication of unsoundness, change in time of setting by 30 minutes or 
more, or decrease of more than 10% in strength of mortar prepared with the 
water sample when compared with the results obtained with mortar 
prepared with distilled water shall be sufficient cause for rejection of water 
tested. Seawater shall not be used. 
Water fit for drinking will generally be found suitable for mixing cement 
mortar. 
Water for curing cement mortar should not be too acidic or too alkaline. It 
should have a PH value ranging between 4.5 to 8.5. It should be free of 
elements, which significantly affect the hydration reaction or otherwise 
interfere with the hardening of mortar surfaces. 
Hard and bitter water containing more than 100 p.p.m. of sulphates shall 
not be used for curing purpose. 
Portable water will generally be found suitable for curing cement mortar. 

5.5.1.4.4.8 Proportions 
Cement and sand shall be mixed in specified proportions, sand being 
measured in measuring boxes. The proportions will be by volume on the 
basis of 50 kg. Bag of cement being equal to 35 liters (about 0.034 cu.m.) 
The mortar may be hand mixed or machine mixed as directed by the 
Engineer. 
 

5.5.1.4.4.9 Preparation  
In hand mixed mortar, cement and sand in the specified proportions shall be 
thoroughly mixed dry on a clean impervious platform by turning over at 
least 3 times or more till a homogeneous mixture of uniform color is 
obtained. Fresh and clean water as specified above shall be added gradually 
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& thoroughly mixed to form a stiff plastic mass of uniform color so that 
each particle of sand shall be completely covered with a film of wet cement.  
The water cement ratio may be as under or as directed by the Engineer. 
Cement Sand Water-Cement 

Ratio 
Quantity of 
water per 50 kg 
of cement 

1 1 0.25 12.5 
1 1.5 0.28 14.0 
1 2 0.30 15.0 
1 2.5 0.35 17.5 
1 3 0.40 20.0 
1 4 0.53 26.5 
1 5 0.60 30.0 
1 6 0.70 35.0 
1 8 0.90 45.0 

 
Mixing platform shall be so arranged that no deleterious extraneous 
material shall get mixed with mortar nor the mixing water of the mortar 
shall flow out. Machine mixed mortar shall be prepared in an approved 
mixer. About 5% to 10% of mixing water shall be put into the mixer and 
sand & cement in the required proportions shall be then added. The 
remainder of water, quantity of which shall be predetermined by 
consideration of strength and consistency shall be added uniformly. Mixing 
will be continued until all particles of sand are uniformly coated with 
cement paste. Mixing for 1½ to 2 minutes will normally be sufficient. 
Water cement ratio shall be as per hand mixed mortar. 
The mortar so prepared shall be used within 30 minutes of adding water; 
only such quantity of mortar shall be prepared as can be used within 30 
minutes. The mortar remaining unused after that period or mortar which has 
partially hardened or is otherwise damaged shall not be tempered or 
remixed. It shall be thrown away. 

5.5.1.4.4.10 Scaffolding  
Scaffolding required for facility of construction shall be provided by the 
Contractor at his own expense. 
Scaffolding shall be double or single as is warranted. Scaffolding shall be 
erected with steel sections or pipes, so as to be safe for all construction 
operations. The Contractor shall take all measures to ensure the safety of 
the work and working people. Any instructions by the Engineer in this 
respect shall also be complied with. The Contractor shall be entirely 
responsible for any damage to property or injury to persons resulting from 
ill-erected scaffolding, defective ladders and materials or otherwise arising 
out of his default in this respect. Proper scaffolding shall be provided to 
allow easy approach to every part of the work. Overhead work shall not be 
allowed. No log holes shall be made in the wall when scaffolding is being 
erected. For internal / External plaster double scaffolding with steel pipes / 
H frames to be used. 

5.5.6.1.1 Tools and Accessories 
Tools & accessories used in plasterwork may advantageously conform to 
IS:1630-1960.All tools shall be cleaned by scraping and washing at the end 
of each day’s work or after use. Metal tools shall be cleaned after each 
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operation. All tools shall be examined to see that they are thoroughly 
cleaned before plastering is begun.  

5.5.6.1.2 Program of work in relation to plastering  
All general precautions as specified in IS:1661-1960, Clause 9, shall be 
done in IS:1661- 1960, Clause 13. Care shall be taken to see that other parts 
of the work or adjacent works are not damaged while plastering. 

5.5.6.1.3 Preparatory Work 
All joints in the face work that is to be plastered shall be raked out to a 
depth equal to not less than the width of the joints or as directed by the 
Engineer. The raking shall be done taking care not to allow any chipping of 
masonry. In new work the raking out shall be done when the mortar in the 
joints is green. Smooth surfaces of concrete must be suitably roughened to 
provide necessary bond for the plaster. All dirt, soot, oil, paint or any other 
material that might interfere with satisfactory bond shall be removed. The 
surface to be plastered shall be cleaned and scrubbed with fresh water and 
kept wet for 6 hours prior to plastering. Level pads, rough grounds for 
windows to be fixed before plastering. It shall not be commenced unless the 
preparatory work is passed in writing by the Engineer. 

5.5.6.1.4 Gauges 
Patches of plaster 150 mm x 150 mm (6” x 6”) shall be put on about 3 m 
(10’ –0”) apart as gauges to ensure even plastering in one plane. 

5.5.6.1.5 Plastering 
In all plaster work, the mortar shall be firmly applied with somewhat more 
than the required thickness and well pressed into the joints and on the 
surface and rubbed and leveled with a flat wooden rule to give required 
thickness. Long straight edges shall be freely used to ensure a perfectly 
plane even surface. All corners must be finished to their true angles or 
rounded as directed by the Engineer. The surface shall be finished to plane 
or curved surfaces as shown on the drawings or as directed by the Engineer 
and shall present a neat appearance. The mortar shall adhere to the masonry 
surface intimately when set and there should be no hollow sound when 
struck. Plaster shall be done from top downwards. 
At all the joints of concrete and brickwork or at the junction of different 
construction materials, 150 mm wide chicken wire mesh of 26 G thickness 
& 15 mm mesh size shall be used fixed after the first coat of plaster. The 
wire mesh will then be covered by the final coat of plaster. 

5.5.6.1.6 Finishing  
In any continuous face of a wall, finishing treatment of any type should be 
carried out continuously and day to day breaks made to coincide with 
architectural breaks in order to avoid unsightly junctions. 

5.5.6.1.7 Moldings, Grooves, Bands etc. 
These shall be worked true to template and drawn neat, clean and level. All 
exposed angles and junctions with doorframes etc. shall be carefully 
finished. 

5.5.6.1.8 Watering and Curing  
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All plasterwork shall be kept damp continuously for a period of 14 days. To 
prevent excessive evaporation on the sunny or windward side of the 
buildings in hot, dry weather, matting or gunny bags may be hung over on 
the outside of the plaster in the beginning and kept moist. The fog curing of 
internal / external shall start within 90 minutes of completion of plastering 
to avoid hair cracks on plastered surface. 
Should the Contractor fail to water the work to the satisfaction of the 
Engineer, the latter engage requisite labor, materials and equipment to 
water the work properly at the Cost of the Contractor. 

5.5.6.1.9 Bad Work  
Should the mortar of the plaster perish through neglect of watering or for 
any other default and if the work is not done as specified, the plaster shall 
be removed and redone at the Contractor’s expense. It is most essential that 
the Contractor shall properly plan out his overall construction and finishing 
program in such a way as to ensure that all such plastered and form finished 
surfaces are completed and handed over by him free from any defects – 
especially from any of the following aesthetic defects: - 
Smudges and stains as result of spilling of cement mortar, plaster or any 
other material on to the finished surfaces. 
Rectification patches, which may be the result of plastered or form finished 
surfaces having been accidentally damaged or broken, or because of such 
surfaces having had to be chased or opened out after final finishing. 
Even minor chipping, scratching or other forms of accidental damage to the 
finished surfaces, as a result of negligence or carelessness on the part of the 
site organization during construction. 

 
Item to include 
 Erecting, dismantling and removing the scaffolding. 

 Preparing the surface to receive plaster. 
 Providing cement plaster of the specified average thickness with 

specified number of coats. 
 Any moldings, grooves, bands etc. if shown on the drawings or as 

specified unless separately provided in the tender. 
 All labor, materials, use of tools and equipment to complete the 

plastering as per specifications. 
 Curing 

5.5.5 Oil Emulsion (Oil Bound) Washable Distempering 
 

5.5.5.1 Materials 
Oil emulsion (Oil Bound) washable distemper (IS 428) of approved brand and 
manufacture shall be used. The primer where used as on new work shall be 
cement primer or distemper primer as described in the item. These shall be of 
the same manufacture as distemper. The distemper shall be diluted with water 
or any other prescribed thinner in a manner recommended by the 
manufacturer. Only sufficient quantity of distemper required for day’s work 
shall be prepared. 
The distemper and primer shall be brought by the contractor in sealed tins in 
sufficient quantities at a time to suffice for a fortnight’s work, and the same 
shall be kept in the joint custody of the contractor and CPWP 
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SPECIFICATIONS 2009 554 the Engineer-in- Charge. The empty tins shall 
not be removed from the site of work, till this item of work has been 
completed and passed by the Engineer-in-Charge. 
Providing and applying two or more coats of plastic emulsion paint of matt 
finish: 50-60 micron each coat of approved brand, manufacturer and shade to 
give a smooth finish on new concrete surfaces over a coat of approved primer 
including the cost of preparing the surfaces with approved filling materials, 
along with sand papering wherever required, scaffolding etc. complete. 

5.5.5.2 Preparation of the Surface 
For new work the surface shall be thoroughly cleaned of dust, old white or 
color wash by washing and scrubbing. The surface shall then be allowed to dry 
for at least 48 hours. It shall then be sand papered to give a smooth and even 
surface. Any unevenness shall be made good by applying putty, made of 
plaster of peris mixed with water on the entire surface including filling up the 
undulations and then sand papering the same after it is dry. 
In the case of old work, all loose pieces and scales shall be removed by sand 
papering. The surface shall be cleaned of all grease, dirt etc. Pitting in plaster 
shall be made good with plaster of peris mixed with the color to be used. The 
surface shall then be rubbed down again with a fine grade sand paper and 
made smooth. A coat of the distemper shall be applied over the patches. The 
patched surface shall be allowed to dry thoroughly before the regular coat of 
distemper is applied. 

5.5.5.3 Application 

5.5.5.4 Priming Coat: 
The priming coat shall be with distemper primer or cement primer, as required 
in the description of the item. The application of the distemper primer shall be 
as described in 13.18.4. 
Note: If the wall surface plaster has not dried completely, cement primer shall 
be applied before distempering the walls. But if distempering is done after the 
wall surface is dried completely, distemper primer shall be applied. 
Oil bound distemper is not recommended to be applied, within six months of 
the completion of wall plaster. However, newly plastered surfaces if required 
to be distempered before a period of six months shall be given a coat of alkali 
resistant priming Paint conforming to IS 109 and allowed to dry for at least 48 
hours before distempering is commenced. 
For old work no primer coat is necessary. 

5.5.5.5 Distemper Coat: 
For new work, after the primer coat has dried for at least 48 hours, the surface 
shall be lightly sand papered to make it smooth for receiving the distemper, 
taking care not to rub out the priming coat. All loose particles shall be dusted 
off after rubbing. One coat of distemper properly diluted with thinner (water or 
other liquid as stipulated by the manufacturer) shall be applied with brushes in 
horizontal strokes followed immediately by vertical ones which together 
constitutes one coat. 
The subsequent coats shall be applied in the same way. Two or more coats of 
distemper as are found necessary shall be applied over the primer coat to 
obtain an even shade. 
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A time interval of at least 24 hours shall be allowed between successive coats 
to permit proper drying of the preceding coat. For old work the distemper shall 
be applied over the prepared surface in the same manner as in new work. One 
or more coats of distemper as are found necessary shall be applied to obtain an 
even and uniform shade. 
15 cm double bristled distemper brushes shall be used. After each day’s work, 
brushes shall be thoroughly washed in hot water with soap solution and hung 
down to dry. Old brushes which are dirty and caked with distemper shall not 
be used on the work. 

5.5.6 CARPENTRY, JOINERY, DOORS: 

5.5.9.1 Scope 
The work in general shall consist of supplying and/or erecting and installing of 
all doors, windows, ventilators, louvers, rolling shutters, glazed partitions, etc. as 
shown on drawings with all materials complete including supply and fixing of 
glass and glazing. 
The scope shall also include the assembly and erection of all doors, windows, 
louvers, glazed partitions, etc. Supplying and/or fixing of all door and window 
accessories and hardware are also included in the scope. 

5.5.9.2 Applicable Codes and Specifications 
The following codes, standards and specifications are made a part of this 
specification. All standards, specifications, codes of practices referred to herein 
shall be the latest edition including all applicable official amendments and 
revisions. 
In case of discrepancy between this specification and those referred to herein, 
this specification shall govern. 

 
IS: 4021 Timber door, window and ventilator frames. 
IS: 2202 Wooden flush door shutters (Solid core Type) Part – I. 
IS: 1003 Timber paneled and glazed shutters. (Parts I & II) 
IS: 4020 Methods of tests for wooden flush doors: Type tests.  
IS: 1761 Transparent sheet glass for glazing and framing purposes. 
IS: 4351 Steel door frames. 
IS: 1038 Steel doors, windows and ventilators. 
IS: 1361 Steel windows for industrial buildings. 
IS: 1081 Code of practice for fixing and glazing of metal (Steel and 

Aluminum) doors, windows and ventilators. 
IS: 5807 Method of test for clear finishes for wooden furniture (Part I to 

III) 
IS: 1477 Code of practice for painting of ferrous metals in buildings and 

allied Finishes (Part I &II) 
IS: 2338 Code of practice for finishing of wood and wood-based 

materials (Part I). 
IS: 1948 Aluminum doors windows and ventilators 
IS: 1949 Aluminum windows for industrial buildings. 
IS: 3548 Code of practice for glazing in building. 

 
5.5.9.3 Woodworks: 

Timber used for joinery shall be of good approved quality or Teak wood unless 
otherwise specified (Ref.IS:4021) and shall be well seasoned (IS:1141) cut 
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square, of natural growth, uniform in texture, straight grained, free from excess 
wane, from sapwood dead knot or other defects and blemishes (Ref.IS:3364). 
All timber for carpentry, joinery, rough frame work, backings, grounds, fixing 
strips and the like shall be treated with an approved wood preservative 
(Ref.IS:401) and the Contractor shall strictly observe the manufacturer's 
instructions for using this material. The maximum permissible moisture content 
in timber shall be in accordance with IS: 287-latest. 
All workmanship shall be of the best quality (IS: 6534) Scantlings and 
boarding’s shall be accurately sawn and shall be of uniform width and thickness 
throughout. All carpenter's work shall be left with a sawn surface except where 
otherwise specified. Work shall be framed together and securely fixed in the best 
possible manner and with properly made joints. All brads, nails, screws, plugs, 
pin, etc. to be provided as necessary and as directed and approved. 
Timber of approved quality is to be purchased at the commencement of the 
contract for further seasoning on the site. The preparation of timber is to 
commence simultaneously with the beginning of the work generally and to 
proceed continuously until all the wood work is prepared and stacked on or near 
the site. All the timber of large scantlings is to be sawn immediately on arrival at 
site to allow for any shrinkage that may take place. All timber brought to site 
shall be given anti-termite treatment. 
Joints in various members forming any timber frame shall be provided only as 
shown in the drawings or as directed by the Engineer. Two millimeters will be 
allowed for each wrought face of the sizes specified except when described as 
finished in which case they shall hold to the full dimensions specified. 
All work is to be properly tenoned, shouldered, wedged, pinned, braded, etc. to 
the satisfaction of the Engineer and all properly glued with best quality glue. All 
joinery shall be finished off in a proper manner, planed and sand papered as 
required (IS: 2338). 
Any joiner’s work which shall be split, fracture, shrink, or show flaws or other 
defects due to unsoundness, inadequate seasoning or bad workmanship, shall be 
removed and replaced with sound material at the Contractor’s expense. 
Use of nails shall not be permitted. Fixing of members shall be done by using 
screws or round brads, heads of which shall be properly punched in ends of 
timbers built into walls shall have air space lest between themselves and the 
walls. 
All exposed faces of woodwork shall be sand papered once before erection for 
approval of the Engineer. No color or other preservatives shall be applied 
without prior approval of the Engineer. 
Doors, windows and ventilator frames, transoms and mullions shall be rebated. 
All dimensions shall be as per drawings. The top framing member of doors and 
top and bottom framing of windows and ventilators shall project about 150 mm 
in brick work. The verticals of door frames shall project about 50 mm below 
finished floor. 
Frames for doors and windows will be provided with Mild Steel holdfasts made 
of 40 mm x 3mm thick flats 200 mm long and fixed into jambs M-15/10 P.C.C. 
1200 mm high frames with 6 Nos and frames above 2000 mm with 8 Nos 
holdfasts. Each holdfast will be fixed to the frame with 3 Nos 50 mm GI screws. 
The doors shall be paneled or solid flush doors as described in the item of work. 
All flush doors shall be supplied with approved fittings such as hinges, mortice 
lock of approved make with handles on sides, oxidized brass tower bolts and 
latch arrangements, door stops etc. and as shown in drawings but exclusive of 
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door closer. Door closers, where separately specified shall be of heavy-duty 
hydraulic type to be approved by Engineer/Architect. 
Doors shall generally have no sills but if a few have to be provided; the 
CONTRACTOR shall do so at no extra cost to the OWNER. 
For fixing timber frames to concrete, raw plugs and screws of 16 gauges shall be 
used wherever specified. Rawle plugs and screws of gauge 16 shall also be used 
for fixing raw rough grounds, framing, hangers, hat hooks, curtain rails etc. 
Unless otherwise specified, screws used for the work shall be galvanized. 
All timber surfaces coming into contact with masonry or concrete shall be given 
two coats of wood preservative or so lignum approved by the Engineer. 
Paneled and glazed shutters, styles and rails shall be as shown in the drawing, 
molded and mortised together (Ref IS: 1003). The shutters shall be square and 
free from twist. All glazing is to be of sheet glass of selected quality and 
approved by the Engineer/Architect. 
It shall be clear and free from defects. It shall be cut to the required size and 
fixed to frame either with spring clips, with approved quality, or with teakwood 
beading as per details. 
The Engineer may order any timber frame to be put together on the ground and 
submitted to suitable tests to his satisfaction before being placed in position. The 
cost of any such test shall be borne by the Contractor. 
All surfaces of timber resting on or bedded in masonry or concrete shall be well 
coated with coal tar. 
All fixing holes shall be pelleted and concealed from view. 35 mm thick flush 
type block board (IS:2202) shall be manufactured from selected timber well-
seasoned and shall be of solid particle board core construction with 25 mm thick 
teak wood lipping all around the edge. The stiles and rails shall be of one piece 
or alternatively, two or more pieces glued together. The thickness of the cross 
band shall not be less than 3mm and the thickness of the facing shall be of best 
quality commercial ply thickness not less than 1.5mm. Where veneer finish, or 
Formica finishes or any other type is specified they shall be glued separately. All 
the plywood shall be glued under pressure. Glue used shall be phenol 
formaldehyde resins. 

5.5.9.4 Flush door shutter with paint finish 
Providing and fixing ISI marked flush door shutters conforming to IS:2202 (Part 
I) nondecorative type, core of block board construction with frame of 1st class 
hard wood and well matched commercial 3 ply veneering with vertical grains or 
cross bands and face veneers on both faces of shutters. Flush door panel shall be 
35 mm thick, with 25 mm thick teak wood lipping on all edges, including fixing 
with stainless steel butt hinges, screws and painting in approved color. Size and 
design of doors to be as per detailed door drawings. Painting shall include 
applying approved wood primer and 2 or more coats of paint of approved make 
and color. 

5.5.9.4.1 Fixtures: 
All doors and windows shall be provided with best quality fixtures as specified 
in the drawing. Samples of all fittings shall be submitted for approval by the 
Engineer. Unless otherwise specified, hinges, tower bolts, AL drops, handles, 
baby latches, etc. shall be of best quality of specified size. Mortise lock, 
hydraulic closer and other fixtures shall be of approved make. 

5.5.9.4.2 Painting: 
Painting shall be carried out only after the joinery has been inspected and 
approved by the Engineer. The surface preparation and applying of primer coats 
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of paint and final coats of paint shall be carried out as per specifications for 
painting. Unless otherwise specified a minimum of 2 coats of primer paint and 3 
coats of final paint to be applied. Where polishing or varnishing is specified, the 
surface to be varnished or polished shall be protected from contamination such 
as inadvertent painting and surface damage. The polishing or varnishing shall be 
according to the specifications for varnishing or polishing under the section 
Painting. 
The contractor shall submit samples of each type of hardware to the Engineer. 
The approved samples shall be retained by the Engineer for comparison of bulk 
supply. The samples shall be returned to the Contractor towards the end for 
incorporation in the job. The frames shall be erected in accordance with 
manufacturer's instructions. The frame shall be aligned and kept plumb by 
suitable supporting arrangement. As the masonry is being constructed the 
holdfasts are embedded in concrete mix 15/10. Where required for fixing with 
concrete member, raw plug and GI screws shall be used. The joints between the 
steel frame and masonry work, after being finished with plaster shall be finished 
with approved bitumen mastic. 
Glass panes, unless otherwise specified shall be of 6mm thickness and shall be 
free from flaws, specks and bubbles. It shall have properly squared corners and 
straight edges, and shall be fixed to frame with glazing pins and approved putty. 

 
 

5.5.11.1 Integral Cement Based Treatment for Water Proofing on Horizontal 
A. Preparation of Surface 

The Water Proofing Treatment over the lean concrete/levelling course surface 
should adhere to the surface firmly, the surface of levelling course should be 
roughened properly when the concrete is still green. In case the surface is not 
made rough before the concrete is set, the work of water proofing should not 
be executed till proper key is provided for the base layer of Cement Mortar 
1:3. 

B. Blending Cement/Water with Water Proofing Compound 
The required quantity of cement bags to be used for a particular portion of 
work should be emptied on a dry platform. Water proofing compound bearing 
ISI mark and conforming to IS 2645 should then be mixed properly with the 
cement. The quantity of water proofing compound to be mixed should be as 
prescribed by the manufacturer but not exceeding 3% by weight of cement. 
The quantity of cement and water proofing compound thus mixed should be 
thoroughly blended and the blended cement should again be packed in bags. 
For the water proofing compound in liquid form, the blending is to be done 
with water. This can be done by taking the just required quantity of water to be 
mixed in the particular batch of dry cement mortar. 
The required quantity of water thus collected per batch of dry cement mortar to 
be prepared should be mixed with liquid water proofing compound from 
sealed tins with ISI mark. The water thus mixed with water proofing 
compound shall be thoroughly stirred so that the water is blended with water 
proofing compound properly. 

C. Laying Water Proofing Course 
Before laying the base course of cement mortar 1:3, the lean concrete surface 
shall be cleaned neatly with water. Cement slurry. (ii), shall be applied only on 
the area of the concrete surface, that can be covered with the cement mortar 
(1:3) base course within half an hour. The cement slurry should cover every 



Jaipur Development Authority, Jaipur   107 

spot of the surface and no place shall remain uncovered. Just after the 
application of cement slurry on the surface, the cement mortar prepared as per 
clause 5.6.11.2.1 (v) should be used for laying the base course. Base Course 
should be laid to a perfect level with wooden/aluminum straight edge of at 
least 2 mtrs. long. The top surface of cement mortar should be finished neatly 
and later scratched when green with a suitable instrument before the base 
course dries and gets hard that is just before the base course takes up initial set. 
When the 25-mm thick base course is just getting set the cement slurry 
prepared as per clause 5.6.11.2.1 (iv) should be spread over the base course up 
to the area that shall be covered with just two to three stone slabs. The cement 
slurry shall be spread in such a way that the area of base course to be covered 
immediately shall be covered with slurry without any gap or dry spots. 
Immediately on applying cement slurry on the base course the Rough Kota 
Stone slab shall be laid over the base course and pressed gently so that the air 
gap can be removed. 
The slurry applied on the surface which gets spread when the stone slab is 
pressed shall get accumulated in the joints of adjacent stone slabs and if any 
gap still remains between the stone slabs the same should also be filled with 
additional quantity of cement slurry. For laying the stone slabs in perfect level, 
two stone slabs at adjacent concerns/ends shall be fixed firmly to the required 
level and a string stretched over the two slabs, the intermediate slabs shall then 
be set to the level of the string. 

D. Curing 
Immediately after completing the fourth layer, arrangements shall be made for 
the top RCC slab as quickly as possible and in the meantime till the top slab is 
casted the water proofing treatment shall be kept wet continuously. In case the 
concreting of slab gets delayed for more than 2 weeks the curing can be 
stopped after 14 days. 

E. Measurement 
Length and breadth shall be measured along the finished surface correct to a 
cm and the area shall be worked out to nearest 0.01 sqm. 

F. Rate 
The rate shall include the cost of all labour & materials involved in all the 
operations described above. The cost of grading with cement concrete / cement 
mortar shall be paid for separately. 

5.5.7 FLOORING / ALLIED WORK 
5.5.12.1 Scope 

This specification covers furnishing, installation, finishing, curing, testing, 
protection, maintenance till handing over various types of floor finishes and allied 
items (trades, risers, sills, cladding, daddo etc.) of work as listed below: 

5.5.12.2 Applicable Codes 
IS:269 Specification for ordinary and Low Heat Portland Cement 
IS:383 Specification for Coarse and Fine Aggregates 
IS:1237 Specification for Cement Concrete Flooring Tiles 
IS:1443 Code of Practice for Laying and Finishing of Cement Concrete Flooring 
Tiles 
IS: 2571 Code of Practice for Laying In-situ Cement Concrete Flooring Tiles 
IS: 457 Specification for Ceramic Unglazed Vitreous Acid Resisting Tiles 
IS: 2114 Code of Practice for laying in situ Terrazzo Floor Finish 
IS: 4860 Specification for Acid Resistant Bricks 
IS: 5491 Code of Practice for laying in situ Granolithic Floor Topping 
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5.5.12.3 Vitrified Titles in Flooring / Skirting 
The base shall be cleaned and the bedding mortar 20 mm to 25 mm shall be laid. A 
neat cement grout shall be spread before laying tiles. The tiles shall be cured for 5 
days. The joints shall be filled with cement slurry tinted to match the colour of 
tiles. For fixing the tiles in skirting the bedding mortar shall be 12 mm. The tiles 
shall conform to relevant I.S. code. The contractor shall produce test certificate for 
the tiles. 

5.5.12.4  Caddapa Stone  (Machine Cut) 
5.5.12.4.1 Materials 

Stones shall be of the best variety to be approved by the Engineer and shall be 
of specified thickness and size. 
The stone slabs shall be sound, durable and uniform in size, thickness and 
color. They shall be free from soft veins, cracks or flaws and their edges shall 
be true and square and shall be machine cut and the surface double machine 
polished, if require as per item description. Sorting of stones of one-color 
shade shall be done prior to fixing to avoid color variation in the work. 

5.5.12.4.2 Workmanship 
The surface on which the stone slabs to be laid shall be cleaned of all dust and 
saturated with water. 
The stone slabs shall be set in cement slurry over 20 mm thick lime mortar 
1:2/cement mortar 1:4 bedding and tamped with wooden mallet. The joints 
shall be flushed with cement and cured for 7 days. 
The final cutting / polishing shall be done as directed after the completion of 
curing period. 

5.5.12.5 Marble / Granite Flooring, Skirting & Facing 
5.5.12.5.1 Materials 

Marble slabs shall be of the type mentioned in the item and of the color and 
quality approved by the Engineer. Slabs shall be hard, dense, uniform and 
homogenous in texture. They shall have even crystallizing grain and be free 
from defects and cracks. 
The surface shall be machine polished to an even and perfectly plain surface 
and edges machine cut, true and square. 
No slab shall be thinner than the specified thickness at its thinnest part. The 
dimensions of the slab shall be as specified in item. A few specimens of the 
finished slabs shall be deposited by the Contractor in the Engineer’s office for 
reference. 

5.5.12.5.2 Workmanship 
They shall be laid to the pattern shown in the drawings or as directed by the 
Engineer. 
The surface on which the marble / Granite slab is to be laid shall be cleaned 
of all dust and saturated with water. 
The marble slabs shall be set in cement slurry over 20mm thick lime / cement 
mortar 1:1:2 bedding and tamped with wooden mallet. The joints shall not 
exceed 1 mm in thickness and shall be flushed with white cement and cured 
for 10 days. 
Finishing shall be done as per IS:2114-1962. Normally polishing shall be 
done for flooring by machine. Hand polishing shall be allowed only for 
skirting and facing. A smooth polish shall be obtained in either case to the 
entire satisfaction of the Engineer. 

5.5.12.6 Trimix Concrete Flooring 
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Trimix concrete is a method of producing high wear resistant & high compressive 
strength concrete minimizing water permeability & dusting. 
The specification of work should conform to those specified by the manufacturer, 
as to achieve the desired results but in no case, shall be lesser than as mentioned 
hereunder 

5.5.12.6.1 Concrete in floor 
The surface where the trimix concrete method of laying the floor is to be 
adopted, shall be thoroughly cleaned of all dust, loose particles etc. It shall then 
be wetted to have just a moist surface & sprinkled with cement slurry. Then two 
side track rails on which leveling beam & a surface vibrator be mounted, shall 
be erected to proper/desired levels & gradient as to have the specified thickness 
of concrete. A stop ends then be placed at the starting end. Both track rails & 
stop ends should be preferably of mild steel. The concreting then be started with 
desired/specified grade of concrete. However, it is advisable to use M20 grade 
concrete minimum for better final results. The placing of machine mixed 
concrete begins from starting end & is continued to horizontal manner. Poker 
vibrators will be used to vibrate the laid concrete thoroughly with minimum 50 
mm dia. needles. On completion of laying of approximate 5/6 m2 area the 
surface vibrator then be run over the concrete surface to achieve better overall 
compaction of concrete. This process is continued & the surface vibrator be run 
the second time along with leveling beam on the finished concrete surface. 
Then the vacuum mat be placed on this leveled concrete & the excess water 
from the concrete is sucked off. A time of approximate 1.5 to 2.0 minutes per 
centimeter thickness of concrete slab is normally adopted for vacuum treatment. 
However, care to be taken at this stage is curling at ends due to excess use of 
vacuum mats. Immediately thereafter normal floating operation should begin or 
if special topping is specified then the same is worked into the concrete surface 
with the float disc. The floater suggested here are power operated skin floaters. 
The floating is continued till desired finish is obtained. The curing of the 
surface shall be done by ponding method for at least 15 clear days prior to 
putting the surface to use M.S. reinforcement 8 dia. at 250 mm c/c both ways 
shall be placed in concrete approx. 50 mm below the top surface of concrete. 
This mesh shall be for individual panels formed by side construction joint & 
expansion joint. 

5.5.12.6.2 Joints in floor and sealing 
i. The Construction joints in concrete shall be spaced at approx. 40 m2 area 

and /or as per item & will be made by sawing the already laid & finally 
cured concrete to obtain 3 mm to 4 mm by 30 mm to 40 mm deep joints. 
These joints shall be cleaned of all dust & be filled in with clear sand 3 
mm by 26 mm to 36 mm deep & then the top be sealed properly by 
polysulphide joint sealant approx. 3 mm to 4 mm by 4 mm deep. 

ii. The Expansion joints shall be spaced at approx. 120 m2 area and/or as per 
item & shall constitute formation of 20 mm to 25 mm clear joint between 
the two concretes. This joint be formed by placing the Shalitex board in 
position against the old concrete leaving 20 mm x 10 mm joint at top, 
which shall be filled in by polysulphide joint sealant. 
 

5.5.8 QUALITY ASSURANCE & QUALITY CONTROL 
Testing of all materials and works as mentioned in the JDA/PWD publications or 
stipulated in the codes or as directed by the Engineer shall be carried out by the 
Contractor and test reports shall be submitted regularly to the Engineer for his 
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perusal. The Contractor is to notify the Engineer the program of such tests well in 
advance, so that such tests, either conducted in his own laboratory, laboratory 
established at the site or any accredited laboratory or at Manufacturer’s place can be 
witnessed by him / his representative or Third Party, if appointed by the Procuring 
Entity. Also establish an office for uses of client at site. 
The Contractor is to abide by the stipulations/clauses appearing in the QA & QC 
Manual published by the JDA/PWD. 
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1.0 GENERAL SCOPE OF WORKS: - 

 
Scope of work covers planning, designing, supply, installation, testing and commissioning of all E & M 
services such as Electric Sub-Station, D.G. Sets, External Lighting, Fire alarm, Solar Power, Lightning 
arrestor, drinking water cooler, reverse osmosis plant, required to be provided in the said scheme as per 
norms of various IS codes/ NBC 2016 / JDA specifications /ECBC/CEA, various bye laws and norms 
of local bodies. The work shall be executed as per scope &specifications of E & M works given 
hereafter and given in respective head / part of the scheme sub-head. If any services required to make 
the bldg. / scheme habitable is not covered in the scope of work, interior and services same shall either 
be pointed out in pre-bid meeting else, it shall be presumed that the same shall be provided within the 
quoted cost and nothing extra shall be paid on this account. 
 
The scope of works also covers the preparation of layout plans, drawings for E&M schemes before the 
commencement of work. During execution, if the local bodies etc. require a modification, the same 
shall be executed without any extra cost. Finally, after execution, approvals/NOCs/clearances from 
local bodies etc. shall be the responsibility of successful bidder for which nothing extra is payable in 
case any modification / extra work is required. All statutory fees/charges required for obtaining 
clearances from CEA/Local Bodies shall be paid by the agency. 
 
Power supply required for construction shall have to be arranged by the bidder at his own costs i/c 
required for testing & commissioning. Water required for testing of equipment ‘s is also in scope of 
agency. 
 
2.0 GENERAL: - 
 
These additional terms & conditions are applicable to all the E & M works. The Agency shall submit 
within 45 days after award of work an undertaking from the OEM of lift sand DG sets that they shall 
unconditionally support the lowest tenderer / JDA technically throughout the execution of contract as 
well as for Maintenance/Comprehensive Maintenance Contract for the useful life of the system, and 
 
OEM shall provide all the spares required for healthy functioning of the equipment for at least seven 
years from the date of supply of equipment 
 
The agency must study specifications and conditions carefully. The work shall be executed in close 
coordination with the progress of building work. 
 
The order of preference in case of any discrepancy shall be as following:  
Scope of work specifications and condition, additional conditions mentioned in this document. 
 
 
JDA Specifications for civil and electrical as applicable. 
 
Indian Standard Specifications of  BIS including modifications /amendments. Relevant Sections of 
National Building Code2016with up-to-date amendments. 
 
Sound engineering practice as per directions of the Engineer-in-Charge. All equipment’s shall be 
delivered with (i) manufacturer ‘s test certificate, (ii) manufacturer ‘s technical catalogues, and 
installation/ instruction (O&M) manuals. 
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Scaffolding & any other T&P required for execution of work shall be arranged by the bidder and 
nothing extra shall be payable on that account. The layout plans/drawings/ other documents pertaining 
to E&M services shall have to be submitted for evaluation & approval, within 45 days of award of 
work. 
 
Statutory fees required to be deposited for processing the case, shall be borne by the agency. 
 
 
3.0 INSPECTION BEFORE DISPATCH: - 
 
All routine tests shall be conducted before dispatch of equipment ‘s. No equipment shall be dispatched 
from the manufacture‘s premises without such tests being conducted and test result recorded. These test 
certificates shall begiven along with the supply of equipment’s. The JDA shall, if he so desires inspect 
and witness the pre-delivery tests. For this purpose, the agency shall give 15 days’ notice. Agency shall 
arrange for inspection by the department. Agency shall bear expenses of JDA officials for inspection as 
far as traveling, boarding and / lodging is concerned. However, waiver if any, for inspection shall be at 
the discretion of the department without any cost implication but routine test& type test certificates 
shall have to be submitted for equipment’s. 
 
Prior to dispatch, all equipment’s shall be adequately protected & insured for the whole period of 
transit, storage and erection against corrosion and incidental damages etc. 
 
4.0 INSURANCE: - 
 
The agency shall include storage cum erection insurance including third party insurance right from the 
storage to commissioning of various equipment’s with beneficiary as Engineer In-charge. All insurance 
which the agency is required to enter under the contract shall be affected with any authorized general 
insurance company and the agency shall produce the policies of insurance. 
 
5.0 REMEDY OF FAILURE TO INSURE: - 
 
If the agency fails to effect and keep in force the insurance referred to in the preceding sub-clause the 
department may affect and keep in force any such insurance and pay such premium as may be 
necessary for that purpose and from time to time deduct the amount, so paid by the department, from 
any money due or which may become due to bids or recover the same as debit from the agency bill. 
 
6.0 QUALITY OF MATERIAL AND WORKMANSHIP: - 
 
All parts of the equipment shall be of such design, size and material to function satisfactorily under all 
rated conditions of operation. All components of the equipment’s shall have adequate factor of safety. 
The work of fabrication and assembly shall conform to sound engineering practice. The mechanical 
parts subject to wear and tear shall be easily replaceable type. The construction of the equipment’s shall 
be such as to facilitate effortless operation, inspection, maintenance and repairs. All connections and 
contacts shall be designed to minimize risk of accidental short circuits caused by animals, birds and 
vermin etc. All identical items and their component parts should be completely, interchangeable 
including spare parts. 
 
7.0 INSPECTION AND TESTING AT SITE: - 
 
The installation shall be subject to necessary inspection during every stage of erection, by the JDA or 
his authorized representative. The successful bidder shall provide all facilities and assistance for the 
purpose. 
 
The completed installation shall be inspected and tested by the JDA in the manner as will be laid down 
by him in consultation with the agency. 
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All instruments and facilities necessary for the tests shall be provided by the agency. All expense’s 
regarding testing and inspection shall be borne by the agency. 
 
8.0 COMPLETENESS OF WORK: - 
 
The installations shall be completed in all respects and put in to operation even where certain details 
have not been mentioned/ left out in these specifications. Any discrepancy maybe brought out in pre-
bid meeting. 
 
All E&M services such as External Electrical installations, Addressable fire alarm system, DG sets, 
Solar cctv etc shall be considered for declaring complete by the Engineer in Charge after trial run of1 
month. However, operation and maintenance of these installations during the maintenance / defect 
liability period of 60 months shall be carried out by the agency. 5 years warrantee certificate will be 
provided by the agency of all the electrical items. 
 
All electrical & mechanical fittings / fixture / appliances, to be provided for the work, should have 
latest minimum 3-starrating (of BEE) as available in market. Since, the proposed construction is for 3-
star GRIHA rating, all fittings and fixtures shall be provided which suits to the GRIHA rating. 
 

 
9.0 EXTERNAL LIGHTING (STRRET, HIGH MAST POLE LIGHT ETC.):- 
 
TraditionalDecorativeElectricalPolesincoherencearchitecturedesignofVidhanSabha with green rated 

LED luminaries shall be used for road and pathway lighting, decorative poles, down lighters, bollard 

for park lights and other fixtures as per the design presented by contractor subject to approval by JDA. 

Road lighting & park lighting shall be energized through U.G. cables. The road lighting and park 

lighting shall be controlled through main feeder pillars & various sub feeder pillars to cover the road & 

park lighting network. 

DESIGN 

External lighting shall be provided confirming to IS 1944 (Part- 1& 2) 1970, National Building 
Code: (2016) & National Electrical Code-2005 with up-to-date amendment. Final approval must 
be taken from JDA. 

CLASSIFICATION 
 
The classification of lighting installations in public thorough fares is based on volume, speed and 

composition of the traffic using them. It is left to the local engineer to decide upon the category of the 

lighting for the given road. 

GENERAL PRINCIPLES 
 
Aims of Lighting Installations Circulation Pathways - The aim of lighting along pathways is to permit 
users of the pathways at night to move about with greatest possible safety and comfort ,and to enhance 
the aesthetics of the building without compromising upon the visual comfort of the residents and micro 
climate‘s living organism. Towards this end consideration has to be given while designing the lighting 
on pathways junctions and pedestrian crossings so that these can be easily identified by the residents: 

The level of illumination of the junction should be substantially different from the nearby roads. The 

Junctions may be lighted bye it her of the following methods: 



 
 

6 
 

A) Higher level of illumination–In case this scheme is adopted the level of illumination should be 

150 percent of that of the pathways. 

B) Change in height of columns – The size of columns adopted at the junction should be higher 

than those adopted on roads as per relevant code and standers. 

GUIDELINES FOR SPECIFICATIONS 
 
Severalfactorscontributetogoodlightingandthoseareenumeratedforguidance in various parts of IS: 1994 

* recommendations are made on the various components of design of lighting installation and those 

required detailed calculations of the level and uniformity of illumination on the Pathway surface and of 

glare. Several criteria may not be satisfied for want of data such as characteristics of surface, etc. to get 

some idea of the extent to which the installation would perform, it may be preferable to mark a 

temporary trial installation of a few luminaries on as stretch of pathways to be lighted. Table 6 to 7 

gives a summary of recommendations on the various types of thoroughfares. These shall be used as 

ready reckoners, though for a detailed guidance reference should be made to the relevant 

partofIS;1994* 

Note–Recommendations for Groups C, F and G lighting are under consideration. 
 

 

 

11.0 MISCELLANEOUS WORK 
 
 
 
A) DRINKING WATER COOLER 

 
Self-contained drinking water cooler with energy efficient hermetic sealed type compressor, non-CFC 
refrigerant suitable for operation on230v/1pH/50Hz ac supply, Full stainless steel [S304) body and 
tank, stainless steel water tray, minimum two no’s faucets and suitable drainage system complete in all 
respect with 300mm height MS fabricated and painted platform. complete in all respect of the 
following capacity 
 

cooling capacity 150 Ltr./Hr. and storage capacity 150 Ltrs 

 
 
12.0 RAIN WATER HARVESTING: - 

 
Rain water harvesting system to be designed in accordance with requirement of following codes and 
standards: 

a) Unified Building By laws. 
b) Manual on ―Rain Wate Harvesting & Conservation‖ by Govt. of India, Central Public 

Works Department (CPWD), New Delhi, June2002. 
c) Guidelines from Central Ground Water Board – Ministry of Water Resources, Govt. of 

India. 

d) Part ―A National Building Code ofIndia‖2016 
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Following parameters to be considered for planning rain water harvesting. 
• Rain water harvesting tanks / recharging wells to be designed for 

15minutes rainfall of peak rain fall considered as 90 mm/hr as per 
rain water harvesting manual. 

• Rainwater rechargingwellswithboreholesshallbeasperNBC-2016. 
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Section VA 
General Conditions of Contract 
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(“Copy of appendix XI of PWF&AR, Govt. of Rajasthan effective from 01.07.99 and 
subsequent addendum dated 19.03.2001 & 29.03.2001 and other amendments up to date. In 
case of any typographical error or omission or alteration the original version of the same shall 
be valid.”) 
 
DEFINITIONS   

The "Contract" means the documents forming the bid and acceptance thereof and the formal 
agreement executed between the Jaipur Development Authority and the Contractor, together 
with the documents referred to therein, including these conditions,  Notice inviting Bids, 
Instructions to Bidders, Special Conditions of Contract, Specifications, Drawings and 
Designs, Tender and other information submitted by the Contractor and instructions issued 
from time to time by the Engineer-in-charge and all these documents taken together shall be 
deemed to form one contract and shall be complementary to another. 

In the contract the following expressions shall, unless the context otherwise requires, have the 
meanings herein respectively assigned to them: - 

The "WORKS OR WORK" shall, unless there be something either in the subject or context 
repugnant to such construction, be construed and taken to mean the works by, or by virtue of 
the contract contracted to be executed, whether temporary or permanent and whether original, 
altered, substituted or additional. 

The "SITE" shall mean the land an/or the other places on, into or through which work is to be 
executed under the contract, or any adjacent land, path or street, through which work is to be 
executed under the contract, or any adjacent land, path or street, which may be allotted or 
used for the purpose of carrying out the contract. 

The "CONTRACTOR" shall mean the individual or firm or company, whether incorporated 
or not, undertaking the works and shall include the legal personal representatives of such 
individual or the persons composing such firm or company, the successor of such firm or 
company and the permitted assign of such individual or firm or company. 

The "ENGINEER-IN-CHARGE" shall mean the Executive Engineer In charge of Jaipur 
Development Authority who shall supervise and be in-charge of the work. 

The "GOVERNMENT DEPARTMENT” shall mean the Jaipur Development Authority 
(JDA). 

The "Accepting Authority" shall mean Executive Committee of Jaipur Development 
Authority. 

The "Director" or "Chief Engineer" shall mean Director (Engineering-III) of Jaipur 
Development Authority.   

The 'Superintending Engineer' shall mean the Superintending Engineer-VI of Jaipur 
Development Authority. 

"ESTIMATED COST" shall mean the cost of the work or works as estimated on the basis of 
the TENDERED rate or rates agreed to between the parties to the contract. 

Where the context so requires, words importing the singular only also include the plural and 
vice-versa.  Any reference to masculine gender shall wherever required include feminine 
gender and vice versa. 

Headings and marginal notes to these General Conditions of Contract shall not be deemed to 
form a part thereof or be taken into consideration in the interpretation or construction thereof 
or of the contract. 
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The clause 23 of condition of contract under section 2 of GCC i.e. standing committee for 
settlement of disputes is read as: 

If any question, difference or objection, whatsoever shall arise in any way, in connection with 
or arising out of this instrument, or the meaning of operation of any part thereof, of the rights, 
duties or liabilities of either party men, save in so far, as the decision of any such matter, as 
herein before provided for, and been so decided, every such matter/ constituting a total claim 
of Rs. 50,000/- or above, whether its decision has been otherwise provided for an whether it 
has been finally decided accordingly, or whether the rights or obligations of the parities, as 
the result of such termination, shall be referred for decision to the empowered standing 
committee, which would consist of the followings: 

Jaipur Development Commissioner, JDA, Jaipur -Chairman 

Director (Engineering), JDA, Jaipur 

Director (Finance), JDA, Jaipur 

Director (Law), JDA, Jaipur 

Superintending Engineer, JDA, Jaipur  

The Engineer-in-Charge, on receipt of application along with nonrefundable prescribed fee, 
(the fee would be two percent of the amount in dispute, not exceeding Rs. One lac) from the 
contractor, shall refer the disputes to the committee within a period of three months from the 
date of receipt of application. 

Procedure and application form referring cases for settlement by the Standing Committee 
shall be, as given in form RPWA 90. 
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GENERAL CONDITIONS OF CONTRACT 

(“Copy of appendix XI of PWF&AR, Govt. of Rajasthan effective from 01.07.99 and 
subsequent addendum up to date. In case of any typographical error or omission or alteration 
the original version of the same shall be valid.”) 

Clause 1: Security Deposit 

“The security deposit @ 10% of the gross amount of the running bill shall be deducted from 
each running bill and shall be refunded as per rules on completion of the contract as per terms 
and conditions. The earnest money deposited shall however be adjusted while deducting 
security deposit from the first running bill of the contractor. There will be no maximum limit 
of security deposit. 

A contractor may, however, elect to furnish bank guarantee or any acceptable form of 
security for an amount equal to the full amount of security deposit @ 10% of the work order 
before or at the time of executing the agreement. In that case earnest money may be refunded 
only after furnishing of the bank guarantee as above. During the execution of the work or 
after completion of the work also a contractor may replace the security deposit by furnishing 
bank guarantee for an equal amount. However, during execution of the work if cost of work 
exceeds as shown at the time of furnishing bank guarantee, balance security deposit shall be 
deducted from the Running Account Bills." 

No Price variation is payable in this contract. 

All compensation or other sums of money payable by the Contractor to Government under 
the terms of his contract may be deducted from or paid by the sale of a sufficient part of his 
Security Deposit, or from interest arising therefrom, or from any sums, which may be due or 
may become due to the Contractor by the Government on any account whatsoever, and in the 
event of his Security Deposit being reduced  by reason of any such deduction or sale as 
aforesaid, the Contractor shall within ten days thereafter, make good in cash or Bank 
Guarantee of Nationalized/Scheduled bank, as aforesaid, any sum or sums which may have 
been deducted from or raised  by sale of his Security Deposit or any part thereof. 

In case of Bank Guarantee of any Nationalized/Scheduled Bank is furnished by the 
Contractor to the Government, as part of the Security Deposit and the bank goes into 
liquidation or, for any reason is unable to make payment against the said Bank Guarantee, the 
loss caused thereby shall fall on the Contractor and the Contractor shall forthwith, on 
demand, furnish additional security to the Government to make good the deficit. 

The liability or obligation of the bank under the Guarantee Bond shall not be affected or 
suspended by any dispute between the Engineer-in-Charge and the Contractor, and the 
payment, under the Guarantee Bond by the bank to the Government shall not wait till 
disputes are decided. The bank shall pay the amount under the Guarantee, without any demur, 
merely on a demand from the Government stating that the amount claimed is required to meet 
the recoveries due or likely to be due from the Contractor. The demand, so made, shall be 
conclusive as regards to amount due and payable by the bank, under the guarantee limited to 
the amount specified in the Guarantee Bond. The guarantee will not be discharged due to the 
change in the constitution of the Bank or the Contractor. 

The Bank Guarantee shall remain valid up to the specified date unless extended on demand 
by the Engineer-in-Charge which shall include the period of completion of the contract and 
the defect removal period as per terms of the Agreement. Bank’s liability shall stand 
automatically discharged unless a claim in writing is lodged with the Bank within the period 
stated in the Bank Guarantee including the extended period. After satisfactory completion of 
the contract and clearance of all dues by the Contractor, the Chief Engineer or duly 
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authorized Engineer will discharge the Bank Guarantee after expiry of the original or the 
extended period, as the case may be. In case the date of expiry of the Bank Guarantee is a 
holiday, it will be deemed to expire on the close of the next working day. 

Government is not concerned with any interest accruing to the Contractor on any form of 
Security (primary or collateral) lodged by him with the bank or any sums payable to sureties 
obtained by the Bank as counter guarantee to secure its own position. These will be the 
matters between the Bank and the Contractor. 

Clause 2: Compensation for delay 

The time allowed for carrying out the work as entered in the tender, shall be strictly observed 
by the Contractor and shall be reckoned from the 10th day after the date of written order to 
commence the work is given to the Contractor. If the Contractor does not commence the 
work within the period specified in the work order, he shall stand liable for the forfeiture of 
the amount of Earnest Money and Security Deposit. Besides, appropriate action may be taken 
by the Engineer-in-Charge/competent authority to debar him from taking part in future 
tenders for a specified period or black list him. The work shall, throughout the stipulated 
period of completion of the contract, be proceeded with all due diligence, time being essence 
of the contract, on the part of the Contractor. To ensure good progress during the execution of 
work, the contractor shall be bound, in all cases in which the time allowed for any work 
exceeds one month (save for special jobs), to complete 1/8th of the whole of the work before 
1/4th of the whole time allowed under the contract has elapsed, 3/8th of the work before ½ of 
such time has elapsed and 3/4th of work before 3/4th of such time has elapsed. If the 
contractor fails to complete the work in accordance with this time schedule in terms of cost in 
money, and the delay in execution of work is attributable to the contractor, the contractor 
shall be liable to pay compensation to the Government at every time span as below: - 

 

A. 
Time Span of 
full stipulated 
period 

1/4th 1/2th 3/4th Full 

    

B. 
Work to be 
completed in 
terms of money 

1/8th 3/8th 3/4th Full 

(Rs. …….) (Rs. …….) (Rs. …….) (Rs. …….) 

C. 

Compensation 
payable by the 
contractor for 
delay 
attributable to 
contractor at the 
stage of: 

Delay up to one fourth period of the prescribed time span – 2.5% of 
the work remained unexecuted 

Delay exceeding one fourth period but not exceeding half of the 
prescribed time span – 5% of the work remained unexecuted. 

Delay exceeding half of the prescribed but not exceeding three fourth 
of the time span – 7.5% of the work remained unexecuted 

Delay exceeding three fourth of the prescribed time span – 10% of the 
work remained unexecuted 
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Note: In case delayed period over a particular span is split up and is jointly attributable to 
Government and contractor, the competent authority may reduce the compensation in 
proportion of delay attributable to Government over entire delayed period over that span after 
clubbing up the split delays attributable to Government and this reduced compensation would 
be applicable over the entire delayed period without paying any escalation. 

Following illustrations is given: - 

First time span is 6 months, delay is of 30 days which is split over as under: - 

5 days (attributable to Government) + 5 days (attributable to contractor) + 5 days (attributable 
to Government) + 5 days (attributable to contractor) + 5 days (attributable to Government) + 5 
days (attributable to contractor) 

Total delay is thus clubbed to 15 days (attributable to Government) and 15 days (attributable to 
contractor). 

The normal compensation of 30 days as per clause 2 of agreement is 2.5% which can be 
reduced as 2.5*15/30-1.25% over 30 days without any escalation by competent authority. 

Note: The compensation, levied as above, shall be recoverable from the Running Account 
Bill to be paid immediately after the concerned time span. Total compensation for delays 
shall not exceed 10 percent of the total value of the work. 

The contractor shall, further, be bound to carry out the work in accordance with the date and 
quantity entered in the progress statement attached to the tender. 

In case the delay in execution of work is attributable to the contractor, the spanwise 
compensation, as laid down in this clause shall be mandatory. However, in case the slow 
progress in one-time span is covered up within original stipulated period, then the amount of 
such compensation levied earlier shall be refunded. The Price escalation, if any, admissible 
under clause 45 of Conditions of Contract would be admissible only on such rates and cost of 
work, as would be admissible if work would have been carried out in that particular time 
span. The Engineer-in-Charge shall review the progress achieved in every time span, and 
grant stagewise extension in case of slow progress with compensation, if the delay is 
attributable to contractor, otherwise without compensation. 

However, if for any special job, a time schedule has been submitted by the Contractor before 
execution of the agreement, and it is entered in agreement as well as same has been accepted 
by the Engineer-in-charge, the Contractor shall complete the work within the said time 
schedule. In the event of the Contractor failing to comply with this condition, he shall be 
liable to pay compensation as prescribed in forgoing paragraph of this clause provided that 
the entire amount of compensation to be levied under the provisions of this Clause shall not 
exceed 10% of the value of the contract. While granting extension in time attributable to the 
Government, reasons shall be recorded for each delay. 

Clause 3: Risk & Cost Clause 

The Engineer-in-charge or the Competent Authority defined under rules may, without 
prejudice to his rights against the Contractor, in respect of any delay or inferior workmanship 
or otherwise, or any claims for damages in respect of any breaches of the contract and 
without prejudice to any rights or remedies under any of the provisions of this Contract or 
otherwise, and whether the date for completion has or has not elapsed, by notice in writing, 
absolutely determine the Contract in any of the following cases: 

If the Contractor having been given by the Engineer-in-charge, a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in any 
inefficient or otherwise improper or un- workman like manner shall omit to comply with the 
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requirements of such notice for a period of seven days, thereafter, or if the Contractor shall 
delay or suspend the execution of the work so that either in the judgement of the Engineer-in-
charge (which shall be final and binding) he will be unable to secure completion of the work 
by the date for completion or he has already failed to complete the work by that date, 

If the Contractor, being a company, shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager, on behalf of a creditor, 
shall be appointed or if circumstances shall arise, which entitle the court or creditor to appoint 
a receiver or a manager or which entitle the court to make a winding up order, 

If the contractor commits breach of any of the terms and conditions of this Contract, 

If the contractor commits any acts mentioned in, clause 19 thereof. 

When the Contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in charge on behalf of the Governor of Rajasthan shall have powers: - 

To determine or rescind the contract, as aforesaid (of which determination or rescission 
notice in writing to the Contractor under the hand of the Engineer-in charge shall be 
conclusive evidence), upon such determination or rescission, the earnest money, full security 
deposit of the contract shall be liable to be forfeited and shall be absolutely at the disposal of 
Government. 

To employ labour paid by the Department and to supply materials to carry out the work or 
any part of the work, debiting the Contractor with the cost of the labour and the price of the 
materials (of the amount of which cost and price certified by the Engineer-in-charge shall be 
final and conclusive against the contractor) and crediting him with the value of the work done 
in all respects in the same manner and at the same rates, as if it had been carried out by the 
Contractor under the terms of this Contract. The certificate of the Divisional Officer, as to the 
value of the work done, shall be final and conclusive evidence against the Contractor 
provided always that action under the sub-clause shall only be taken after giving notice in 
writing to the Contractor. Provided also that; if the expenses incurred by the Department are 
less than the amount payable to the Contractor at his agreement rates, the difference shall not 
be paid to the Contractor. 

After giving notice to the contractor to measure up the work of the contractor and to take 
such part thereof, as shall be unexecuted out of his hands, and to give it to another contractor 
to complete, in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor, if the whole work had been executed by him 
(of the amount of which excess, the certificate in writing of the Engineer-in-charge shall be 
final and conclusive) shall be borne and paid by the original Contractor and may be deducted 
from any money due to him by Government under this contract or on any other account 
whatsoever, or from his Earnest Money, Security Deposit, Enlistment Security or the  
proceeds of sales thereof, or a sufficient part thereof, as the case may be. In the event of any 
one or more of the above courses being adopted by the Engineer-in-charge, the Contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of contract. And, 
in case action is taken under any of provisions aforesaid, the Contractor shall not be entitled 
to recover or be paid, any sum for any work thereof or actually performed under this contract 
unless and until the Engineer-in-charge has certified, in writing, the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be paid the 
value so certified. 
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Clause 4: Contractor remains liable to pay compensation, if action not taken under clause 3 

In any case in which any of the powers conferred by clause 3 hereof, shall have become 
exercisable and the same shall have not been exercised, the non-exercise, thereof, shall not 
constitute waiver of any of the conditions hereof, and such power shall, not withstanding, be 
exercisable in the event of any future case of default by the Contractor for which, by any 
clause or clauses hereof, he is declared liable to pay compensation amounting to the whole of 
his Security Deposit /Earnest Money/Enlistment security and the liability of the Contractor 
for past and future compensation shall remain unaffected. 

Powers to take possession of, or require removal, sale of Contractor’s plant 

In the event of the Engineer-in-Charge putting in force, powers vested in him under the 
preceding Clause 3 he may, if he so desires, take possession of all or any tools, plants, 
materials and stores, in or upon the works or the site, thereof or belonging to the contractor or 
procured by him and intended to be used for the execution of the work or any part thereof, 
paying or allowing for the same in account, at the contract rates or, in case of these not being 
applicable, at current market rates, to be certified by the Chief Engineer or duly authorized 
Engineer (whose certificate thereof, shall be final and conclusive), otherwise the Engineer-in-
Charge may, by notice in writing to  the contractor or his clerk of the works, foreman or other 
authorized agent, require him to remove such tools, plant, materials or stores from the 
premises (within a time to be specified in such notice), and in the event of the contractor 
failing to comply with any requisition, the Chief Engineer or other duly authorized Engineer 
may remove them at the contractor’s expenses, sell them by auction or private sale on 
account of the Contractor and at his risk in all respects, and the certificate of the Chief 
Engineer or other duly authorized Engineer, as to the expense of any such removal, and the 
amount of the proceeds and expense of any such sale shall be final and conclusive against the 
Contractor. 

Clause 5: Extension of time 

If the contractor shall desire an extension of the time for completion of the work on the 
ground of his having been unavoidably hindered in its execution or on any other grounds, he 
shall apply, in writing, to the Engineer-in-Charge within 30 days of the date of the hindrance, 
on account of which he desires such extension as aforesaid, and the Authority Competent to 
grant extension under the rules/delegations of power or other duly authorized Engineer shall, 
if in his opinion, (which shall be final) reasonable grounds be shown therefore, authorize such 
extension of time, if any, as may, in his opinion, be necessary or proper, if the period of 
completion of contract expires before the expiry of the period of one month provided in this 
clause, the application for extension shall be made before the expiry of the period stipulated 
for completion of the contract. The competent authority shall grant such extension at each 
such occasion within a period of 30 days of receipt of application from contractor and shall 
not wait for finality of work. Such extensions shall be granted in accordance with provisions 
under clause (2) of this agreement. 

Clause 5 A: Monthly Return of Extra Claims 

Contractor has to submit a return every month for any work claimed as extra. The Contractor 
shall deliver the return in the office of the Executive Engineer and obtain Receipt Number of 
the Receipt Register of the day on or before 10th day of every month during the continuance 
of the work covered by this contract, a return showing details of any work claimed as extra by 
the contractor which value shall be based upon the rates and prices mentioned in the contract 
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or in the Schedule of Rates in force in the District for the time being. The contractor shall be 
deemed to have waived all claims, not included in such return, and will have no right to 
enforce any such claims not included, whatsoever be the circumstances. 

 

Clause 6: Final Certificate 

On completion of the work, the contractor shall send a registered notice to the Engineer-in-
charge, giving the date of completion and sending a copy of it to the officer accepting the 
contract, on behalf of the Governor and shall request the Engineer-in-charge to give him a 
certificate of completion, but no such certificate shall be given nor shall the work be 
considered to be complete until the contractor shall have removed from the site on which the 
work shall be executed, all scaffolding, surplus materials and rubbish and cleared off the dirt 
from all wood work, doors, walls, floors, or other parts of any building in, upon or about 
which the work is to be executed or of which he may have possession for the execution 
thereof, he had filled up the pits. If the contractor shall fail to comply with the requirements 
of this Clause as to removal of scaffolding, surplus materials and rubbish and cleaning off dirt 
and filling of pits on or before the date fixed for completion of the work, the Engineer-in-
charge may, at the expense of the contractor, remove such scaffolding, surplus materials, and 
the rubbish and dispose of the same, as he thinks fit, and clean off such dirt and fill the pits, 
as aforesaid, and the contractor shall forthwith pay the amount of all expenses, so incurred, 
and shall have no claim in respect of any such scaffolding or surplus materials, as aforesaid, 
except for any sum actually realized by the sale thereof. On completion, the work shall be 
measured by the Engineer-in-charge himself or through his subordinates, whose 
measurements shall be binding and conclusive against the contractor. Provided that, if 
subsequent to the taking of measurements by the subordinate, as aforesaid, the Engineer-in-
charge had reason to believe that the measurements taken by his subordinates are not correct, 
the Engineer-in-charge shall have the power to cancel the measurements already taken by his 
subordinates and acknowledged by the Contractor and to take measurements again, after 
giving reasonable notice to the Contractor, and such re-measurements shall be binding on the 
Contractor. 

Within thirty days of the receipt of the notice, Engineer-in-charge shall inspect the work and 
if there is no visible defects on the face of the work, shall give the Contractor, a certificate of 
completion. If the Engineer-in-charge finds that the work has been fully completed, it shall be 
mentioned in the certificate so granted. If, on the other hand, it is found that there are certain 
visible defects to be removed, the certificate to be granted by Engineer-in-charge shall 
specifically mention the details of the visible defects along with the estimate of the cost for 
removing these defects. The final certificate of work shall be given after the visible defects 
pointed out as above have been removed. 

Clause 7: Payment on Intermediate Certificate to be regarded as advance 

No payments shall be made for works estimated to cost less than rupees twenty-five 
thousand, till after the whole of the works shall have been completed and a certificate of 
completion given. But in the case of works estimated to cost more than rupees twenty five 
thousand, the Contractor shall on submitting the bill therefore, be entitled to receive a 
monthly payment proportionate to the part, thereof, then approved and passed by the 
Engineer-in-charge, whose certificate of such approval and passing of sum, so payable, shall 
be final and conclusive. Running Account Bill shall be paid within 15 days from presentation. 
But all such intermediate payments shall be  regarded as payments by way of advance against 
the final payment only and not as payments for work actually done and completed, and shall 
not preclude the requiring of bad, unsound and imperfect or unskillful work to be removed 
and taken away and re-constructed or re-erected, or considered as an admission of the due 
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performance of the contract, or any part thereof, in any respect, or the accruing of any claim, 
nor shall it conclude, determine, or effect in any way the powers of the Engineer-in-charge 
under these conditions or any of them to the final settlement and adjustment of the accounts 
or otherwise or in any other way vary or affect the contract. The final bill shall be 
made/submitted by the Contractor within one month of the date fixed for completion of the 
work, otherwise the Engineer-in-charge’s certificate of the measurement and of the total 
amount payable for the work accordingly shall be final and binding on all parties. 

Clause 7A: Time Limit for Payments of Final Bills 

The final bill shall be paid within 3 months on presentation by the contractor after issuance of 
final completion certificate in accordance with clause 6 of the conditions of contract. If, there 
shall be any dispute about any item(s) of the work, then the undisputed item(s) only, shall be 
paid within the said period of 3 months. If a final bill (which contains no disputed item or 
disputed amount of any item) is not paid within the period of three months from presentation 
of final bill or 6 months from the date of receipt of registered notice regarding completion of 
work in accordance with clause  6 of the conditions of the contract, the defects, if any, shall 
be brought to the notice of the higher authority. The period of 3 months shall commence from 
the date of rectification of the defects. The higher authority shall ensure that in no case final 
bill should be left unpaid after 9 months from the receipt of registered notice regarding 
completion of work. The contractor shall submit a memorandum of the disputed items along 
with justification in support within 30 days from the disallowance thereof, and if he fails to 
do so, his claims shall be deemed to have been fully waived and absolutely extinguished. 

Clause 8: Bills to be submitted on completion of specified stage of work 

In case of Lump Sum contract, bills will be submitted by the contractor on completion of 
various stages of work as specified in the contract document. The claim as far as admissible, 
authorized or paid, if possible, before expiry of 10 days from the presentation of the bill. The 
claims for additions & alterations, if any, may also be included in the bills if their 
measurements have been recorded and checked. 

Clause 8A: Bills to be submitted on completion of specified stage of work 

In case of Lump Sum contract, bills will be submitted by the contractor on completion of 
various stages of work as specified in the contract document. The claim as far as admissible, 
authorized or paid, if possible, before expiry of 10 days from the presentation of the bill. The 
claims for additions & alterations, if any, may also be included in the bills if their 
measurements have been recorded and checked. 

Clause 8B: Recovery of Cost of Preparation of the Bill 

In case of contractor of class A and AA do not submit the bill within time fixed, the Engineer 
in Charge may prepare the bill as per the provision of clause 8 of the general conditions of the 
contract but @ 0.5 % of amount of such a bill shall be made and credited to the general 
revenue on account of preparation of bill. 

Clause 9: Bills to be on printed forms 

The Contractor shall submit all bills on the printed forms, to be had on application, at the 
office of the Engineer-in-charge and the charges in the Bills shall always be entered at the 
rates specified in the tender or in the case of any extra work ordered in pursuance of these 
conditions, and not mentioned or provided for in the tender, at the rates hereinafter provided 
for such work. 

Clause 9A: Payments of Contractor’s Bills to Banks 
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Payments due to the Contractor may if so desired by him, be made to this Bank instead of 
direct to him, provided that the contractor has furnished to the Engineer-in- Charge(I)an 
authorization in the form of a legally valid document, such as a Power of Attorney conferring 
authority on the Bank to receive payments, and (ii) his own acceptance of the correctness of 
the account made out, as being due to him, by Government, or his signature on the bill or 
other claim preferred against 

Government before settlement by the Engineer-in-Charge of the account or claim, by 
payment to the Bank. While the receipt given by such bank shall constitute a full and 
sufficient discharge for the payment, the Contractor should, whenever possible, present his 
bill duly receipted and discharged through his Banker. Nothing, herein contained, shall 
operate to create in favor of the Bank any rights vis-a-vis the Governor. 

and stores. 

Clause 10: Rejection of materials procured by the Contractor 

The Engineer-in-Charge shall have full powers to require the removal from the premises of 
all materials which in his opinion, are not in accordance with the specifications and, in case 
of default, the Engineer-in-Charge shall be at liberty to employ other person(s) to remove the 
same without being answerable or accountable for any loss of damage, that may happen or 
arise to such materials to be substituted thereof, and in case of default, Engineer-in-Charge 
may cause the same to be supplied and all costs, which may attend such removal and 
substitution, are to be borne by the Contractor. 

 

Clause 10B: Penal rate in case of excess consumption 

The Contractor shall also be charged for the materials consumed in excess of the 
requirements calculated on the basis of standard consumption approved by the department, at 
double of the issue rate including storage and supervision charges or market rate, whichever 
is higher. A Material Supply and Consumption Statement, in prescribed Form RPWA35A 
shall be submitted with every Running Account Bill, distinguishing material supplied by the 
Government and material procured by the Contractor himself. The recovery for such material 
shall be made from Running Account Bill next after the consumption and shall not be 
deferred. Certificate of such nature shall be given in each Running Account Bill. 

Clause 10 C: Hire of Plant and Machinery 

Special Plant and Machinery, required for execution of the work, may be issued to the 
Contractor, if available, on the rates of hire charges and other terms and conditions as per 
departmental Rules, as per Schedule annexed to these conditions. Rates of such Plant & 
Machinery shall be got revised periodically so as to bring them at par with market rate. 

 

Clause 11: Works to be executed in accordance with specifications, Drawings, Orders 
etc. 

The Contractor shall execute the whole and every part of the work in the most substantial and 
satisfactory manner and both as regards materials and otherwise in every respect, in strict 
accordance with the Specifications. The Contractor shall also conform exactly fully and 
faithfully to the designs, drawings (either designed by department or designed by contractor 
and approved by Engineer-in-charge during additional execution) and instructions in writing 
relating to the work signed by the Engineer-in-charge and lodged in his office and to which 
the Contractor shall be entitled to have access at such office or on the site of the work for the 
purpose of inspection during office hours and the Contractor shall, if he so require, be 
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entitled, at his own expense, to make or cause to be made copies of specifications and of all  
such designs, drawings and instructions, as aforesaid. A certificate of executing works as per 
approved design, specifications etc. shall be given on each Running Account Bill. 

The specifications of work, material, methodology of execution, drawings and designs shall 
be signed by the Contractor and Engineer-in-charge while executing agreement and shall 
form part of agreement. 

 

Clause 12: 

The Engineer–in–charge shall have power to make any alterations, omissions or additions to 
or substitutions for the original specifications, drawings, designs and instructions, that may 
appear to him to be necessary during the progress of the work and the contractor shall carry 
out the work in accordance with any instructions which may be given to him in writing 
signed by the Engineer–in-charge and such alterations, omission, additions or substitutions 
shall not invalidate the contract and any altered, additional or substituted work, which the 
contractor may be directed to do in the manner above specified as part of the work, shall be 
carried out by the contractor on the same conditions in all respects on which he agreed to do 
the main work. The time for the completion of the work shall be extended in the proportion 
that the altered, additional or substituted work bears to the original contract work, and the 
certificate of the Engineer-in-charge shall be conclusive as to such proportion. The rates for 
such additional, altered or substituted work under this clause shall be worked out in 
accordance with the following provisions in their respective order: 

If the rates for the additional, altered or substituted work are specified in the contract for the 
work, the contractor is bound to carry out the additional, altered or substituted work at the 
same rates as are specified in the contract for the work. 

If the rates for the additional, altered or substituted work are not specifically provided in the 
contract for the work, the such rates will be derived from the rates for a similar class of work 
as are specified in the contract for the work. 

If the rates for the altered, additional or substituted work cannot be determined in the manner 
specified in the sub-clauses (i) to (ii) above, then the rates for such composite work item shall 
be worked out on the basis of the concerned Schedule of Rates of the District/area specified 
above minus/plus the percentage which the total tendered amount bears to the estimated cost 
of the entire work put to tender. Provided always that if the rate for a particular part or parts 
of the item is not in the Schedule of Rates, the rate for such part or parts will be determined 
by the Engineer-in-Charge on the basis of the prevailing market rates when the work was 
done. 

If the rates for the altered, additional or substituted work item cannot be determined in the 
manner specified in sub-clauses (i) to (iii) above, then the contractor shall within 7 days of 
the date of receipt of order to carry out the work, inform the Engineer- in – Charge of the rate 
which it is his intention to charge for such class of work supported by analysis of the rate or 
rates claimed and the Engineer-in-Charge shall determine the rate or rates on the basis of 
prevailing market rates, and pay the contractor accordingly. However, the Engineer-in-
Charge, by notice in writing, will be at liberty to cancel his order to carry out such class of 
work and arrange to carry it out in such manner, as he may consider advisable. But under no 
circumstances, the contractor shall suspend the work on the plea of non-settlement of rates on 
items falling under the clause. 

Clause 13: No compensation for alteration in or restriction of work to be carried out. 
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If, at any time after the commencement of the work the Government shall, for any reason, 
whatsoever, not require the whole work, thereof, as specified in the tender, to be carried out, 
the Engineer-in-charge shall give notice, in writing, of the fact to the Contractor, who shall 
have no claim to any payments or compensation, whatsoever, on account of any profit or 
advantage, which he might have derived from the execution of the work in full but which he 
did not derive in consequence of the full amount of the work not having been carried out. 
Neither, shall he have any claim for compensation by reason of alterations having been made 
in the original specifications, drawings, and design, and instructions, which shall involve any 
curtailment of the work, as originally contemplated. Provided, that the Contractor shall be 
paid the charges for the cartage only, of materials actually brought to the site of the work by 
him for Bonafied use and rendered surplus as a result of the abandonment or curtailment of 
the work or any portion thereof, and taken them back by the Contractor, provided however, 
that the Engineer-in-charge shall have, in all such cases, the option of taking over all or any 
such materials at their purchase price or at local market rates whichever may be less. In the 
case of such stores, having been issued from Government Stores, charges recovered, 
including storage charges, shall be refunded after taking into consideration any deduction for 
claim on account of any deterioration or damage while in the custody of the contractor, and in 
this respect the decision of the Engineer-in-charge shall be final. 
 

Clause 14: Action and compensation payable in case of bad work 

If, it shall appear to the Chief Engineer or any authorized authority or the Engineer-in- charge 
or his subordinates in-charge of the work, or to the committee of the retired officers/officers 
appointed by the State Government for the purpose that any work has been executed with 
unsound, imperfect or unskillful workmanship, or with material of any inferior description, or 
that any materials or articles provided by him for the execution of the work are unsound or of 
a quality inferior to that contracted, or otherwise not in accordance with contract, the 
Contractor shall on demand in writing from the Engineer-in-charge, specifying the 
work/materials or articles complained of, notwithstanding that the same may have been 
inadvertently passed, certified and paid for, will rectify or remove and reconstruct the work, 
so specified, in whole or in part, as the case may be, remove the materials or articles, so 
specified, and provide other proper and suitable materials or articles at his own cost, and in 
the event of his failing to do so, within a period to be specified by the Engineer-in- Charge in 
his demand as aforesaid, then the Contractor shall be liable to pay compensation at the rate of 
one percent, on the tendered amount of work for every week not exceeding ten percent, while 
his failure to do so shall continue, and in the case of any such  failure, the Engineer-in-Charge 
may rectify or remove and re-execute the work or remove and replace with others, the 
materials or articles complained of as the case may be, at the risk and expense, in all respects 
of the contractor. 

 

Clause 15: Work to be open to inspection: Contractor or his responsible Agent to be 
present 

All work, under or in course of execution or executed in pursuance of the contract shall, at all 
times, be opened to inspection and supervision of the Engineer-in-charge and his superior 
officers e.g. Superintending Engineer, Additional Chief Engineer, Chief Technical Engineer, 
Chief Engineer, and his subordinates and any other authorized agency of the Government and 
the contractor shall, at all times during the usual working hours, and at all other times at 
which reasonable notice of the intention of the Engineer-in-charge or his subordinate and any 
other authorized agency of Government or committee of retired officers/officers appointed by 
the State Government for the purpose to visit the works shall have been given to the 



Gandhi Darshan Museum        134 

Contractor, either himself be present to receive orders and instructions or have a responsible 
agent duly accredited in writing, present for the purpose. Orders given to the Contractor’s 
agent shall be considered to have the same force as if they had been given to the Contractor 
himself. 

 

Clause 16: Notice to be given before any work is covered up 

The Contractor shall give not less than 7 days’ notice, in writing, to the Engineer-in- charge 
or his subordinate-in-Charge of the work, before covering up or otherwise placing beyond the 
reach of measurement, any work in order that the same may be measured, and correct 
dimensions thereof, be taken before the same is so covered up or placed beyond the reach of 
measurement and shall not cover up or place beyond the reach of measurement any work 
without the consent in writing of the Engineer-in- Charge of the work, and if, any work shall 
be covered up or placed beyond the reach of measurement without such notice having been 
given or consent obtained, the same shall be uncovered at the Contractor’s expense or in 
default, thereof, no payment or allowance shall be made for such work, or for the materials 
with which the same was executed. 

 

Clause 17: Contractor liable for damage done and for imperfections 

If the Contractor or his work people or servants shall break, deface, injure or destroy any part 
of a building, in which they may be working or any building, road, fence, enclosure, or 
cultivated ground contiguous to the premises on which the work or any part of it is being 
executed, or if any damage shall happen to the work, while in progress, from any cause, 
whatsoever, or any imperfections become apparent in it, within a period specified in clause 
37, after a certificate, final or otherwise of its completion, shall have been given by the 
Engineer-in-charge, may cause the same to be made good by other workmen and deduct the 
expense (of which the certificate  of the Engineer-in-charge shall be final) from any sums that 
may be then, or at any time thereafter, may become due to the Contractor, or from his  
security deposit, or the proceeds of sale thereof, or of a sufficient portion thereof. 

 

Clause 18: Contractor to supply plant, ladders, scaffolding etc. 

The Contractor shall arrange and supply, at his own cost, all material (except such special 
materials, if any, as may, in accordance with the contract, be supplied from the Engineer-in-
charge’s stores), plants, tools, appliances, implements, ladders, cordage, tackle, scaffolding 
and temporary works requisite or proper for the proper execution of the work, whether 
original, altered, or substituted, and whether included in the specification or other documents, 
forming part of the Contract, or referred to in these conditions, or not, or which may be 
necessary for the purpose of satisfying or complying with the requirements of the Engineer 
in- Charge, as to any matter as to which, under these conditions, he is entitled to be satisfied 
or which he is entitled to require, together with carriage thereof, to and from the work. The 
Contractor shall also arrange and supply, without charge, the requisite number of persons 
with the means and materials, necessary for the purpose of setting out work and counting, 
weighting and assisting in the measurement or examination at any time and from time to time 
of the work, or materials. Failing his so doing, the same may be provided by the Engineer- in-
charge, at the expense of the Contractor, and the expenses may be deducted  from any money 
due to the Contractor under the Contract, or from his Security Deposit or the proceeds of sale 
thereof, or a sufficient portion thereof. The Contractor shall also provide all necessary 
fencing and lights required to protect the public from accident and shall be bound to bear the 
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expenses of defense of every suit, action or other proceeding at law, that may be brought by 
any person for injury sustained owing to neglect of the above precautions, and to pay any 
damages and costs which may be awarded in any such suit, action proceeding to any such 
person or which may, with the consent of the Contractor, be paid to compromise any claim by 
any such person.  

 

Clause 19: Work not to be sub-let, Contract may be rescinded and Security 

Deposit and Performance Forfeited for sub-letting, bribing or if Contractor becomes 
insolvent. 

The Contractor shall not be assigned or sublet without the written approval of the  Director 
Engineer, and if the contractor shall assign or sublet his contract or attempt so to do, or 
become insolvent, or commence any insolvency proceedings or mark any composition with 
his creditors, or attempt so to do, or if any bribe, gratuity, gift, loan, requisite reward or 
advantage, pecuniary or otherwise, shall either directly or  indirectly, be given, promised or 
offered by the Contractor or any of his servants or agents to any public officer or person, in 
the employ of Government, in any way, relating to his office or employment, or if, any such 
officer or person shall become, in any way, directly or indirectly, interested in the contract, 
the Chief Engineer may, thereupon, by notice, in writing, rescind the contract and Security 
Deposit of the Contractor shall, thereupon, stand forfeited and be absolutely at the disposal of 
Government and the same consequences shall ensure as, if the contract had been rescinded 
under Clause 3 hereof, and in addition the Contractor shall not be entitled to recover or be 
paid for any work therefore, actually performed under the Contract. 

Clause 20: Sums payable by way of compensation to be considered as reasonable 
compensation without reference to actual loss 

All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of Government without reference to the 
actual loss or damage sustained and whether or not any damage shall have been sustained. 

Clause 21: Changes in constitution of firm 

Where the Contractor is a partnership firm, the previous approval, in writing, of the Engineer-
in-charge shall be obtained before any change is made in the constitution of the firm. Where 
the Contractor is an individual or a Hindu undivided family business concern, such approval, 
as aforesaid, shall likewise be obtained before the Contractor enters into any partnership 
agreement thereunder the partnership firm would have the right to carry out the work thereby 
undertaken by the Contractor. If, previous approval, as aforesaid, is not obtained, the Contract 
shall be deemed to have been assigned in contravention of Clause 19 hereof, and the same 
action may be taken, and the same consequences shall ensure, as provided in the said clause 
19.  

Clause 22: Work to be under direction of Engineer-in-charge 

All the works, to be executed under the contract, shall be executed under the direction and 
subject to the approval, in all respect, of the Engineer-in-charge of the Government of 
Rajasthan for the time being, who shall be entitled to direct, at what point or points, and in 
what manner, they are to be commenced, and from time to time, carried on. 
 

Clause 23: Standing Committee for Settlement of Disputes 

If any question, difference or objection, whatsoever shall arise in any way, in connection with 
or arising out of this instrument, or the meaning of operation of any part thereof, or the rights, 
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duties or liabilities of either party then, save in so far, as the decision of any such matter, as 
herein before provided for, and been so decided, every such matter constituting a total claim 
of Rs. 50,000/- or above, whether its decision has been otherwise provided for and whether it 
has been finally decided accordingly, or whether the Contract should be terminated or has 
been rightly terminated, and as regards the rights or obligations of the parties, as the result of 
such termination, shall be referred for decision to the empowered Standing Committee, which 
would consist of the followings:- 

Jaipur Development Commissioner, JDA, Jaipur -Chairman 

Director (Engineering), JDA, Jaipur 

Director (Finance), JDA, Jaipur 

Director (Law), JDA, Jaipur 

Superintending Engineer, JDA, Jaipur - Member Secretary  

The Engineer-in-charge, on receipt of application along with non-refundable prescribed fee, 
(the fee would be two percent of the amount in dispute, not exceeding Rs. one Lac) from the 
Contractor, shall refer the disputes to the committee, within a period of three month from the 
date of receipt of application. Procedure and Application for referring cases for settlement by 
the Standing Committee shall be, as given in Form RPWA 90. 

 

Clause 23A: Contractor to indemnify for infringement of Patent or design 

Contractor shall fully indemnify the Governor of Rajasthan against any action, claim or 
proceeding, relating to infringement or use of any patent or design, or any alleged patent or 
design, rights, and shall pay any royalties, which may be payable in respect of any article or 
part thereof, included in the contract, in the event of any claims made under or action brought 
against Government. In respect of any such matters, as aforesaid, the Contractor shall be, 
immediately, noticed thereof, and the Contractor shall be at liberty, at his own expense, to 
settle any dispute or to conduct any litigation, that may arise there from provided that the 
Contractor shall not be liable to indemnify the Governor of Rajasthan, if the infringement of 
the patent or design or any alleged patent or design, right is the direct result of an order 
passed by the Engineer-in-Charge in this behalf. 

 

Clause 24: Imported Store articles to be obtained from Government 

The contractor shall obtain from the stores of the Engineer-in-charge, all imported store 
articles which may be required for the work or any part thereof, or in making up articles 
required thereof, or in connection therewith, unless he has obtained permission, in writing, 
from the Engineer-in-charge, to obtain such stores and articles from else-where. The value of 
such stores and articles, as may be supplied to the Contractor by the Engineer-in-charge, will 
be debited to the Contractor, in his account, at the rates shown in the schedule attached to the 
contract, and if they are not entered in the schedule, they will be debited at cost price, which 
for the purposes of this contract, shall include the cost of carriage and all other expenses, 
whatsoever, which shall have been incurred in obtaining delivery of the same at the stores 
aforesaid plus storage charges. 

 

Clause 25: Lump-sums in estimates 

When the estimate, on which a tender is made includes lump sums, in respect of parts of the 
work, the Contractor shall be entitled to payment in respect of the item of work involved, or 
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the part of the work in question at the same rates, as are payable under the contract for such 
items or if the part of the work in question is not, in the opinion of the Engineer-in-charge, 
capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum 
amount entered in the estimate and the certificate in writing of the Engineer-in-charge shall 
be final and conclusive with regard to any sum or sums payable to him under the provisions 
of this clause. 

 

Clause 26: Action where no Specification 

In case of any Class of work for which there is no such specification as is mentioned in the 
contract document referred in ITB Clause 4.1, such work shall be carried out in accordance 
with the detailed specification of the department and also in accordance with the instructions 
and requirement of the Engineer-in-charge. 

 

Clause 27: Definition of work 

The expression “works” or “work” where used in these conditions, shall, unless there be 
something either in subject or context, repugnant to such construction, be construed and taken 
to mean the works by or by virtue of the contract contracted to be executed, whether 
temporary or permanent, and whether original, altered, substituted or additional. 

 

Clause 27A: Definition of Engineer-in-charge 

The term “Engineer-in-charge” means the Divisional officer who shall supervise and be in-
charge of the work and who shall sign the contract on behalf of the Governor. 

 

Clause 28: 

It cannot be guaranteed that the work will be started immediately after the tenders have been 
received. No claims for increase of rate will be entertained, if the orders for starting work are 
delayed. 

 

Clause 29: Payments at reduced rates on account of items of work not accepted and not 
completed to be at the discretion of the Engineer-in-charge 

The rates for several items of works, estimated to cost more than Rs. 1,000/-, agreed within, 
will be valid only when the item concerned is accepted as having been completed fully in 
accordance with the sanctioned specifications. In cases, where the items of work are not 
accepted, as so completed, the Engineer-in-charge may make payment on account of such 
items, at such reduced rates, as he may considers reasonable, in the preparation of final or on 
account bills, and his decision in the matter shall be final and binding. 

 

Clause 29A: Payments at part rates 

The rates for several items of works may be paid at part rates provisionally in running bills in 
proportion to the quantum of items executed at the discretion of Engineer-in- charge. In case 
of item rates, if the rate quoted for certain items are very high in comparison to the 
average/overall tendered premium, then the payment at running stages shall not be made 
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more than the average sanctioned premium. The deferred payment, will however be released 
after successful completion of the work. 

 

Clause 30: Contractors Percentage:  

The percentage referred to in the “Tender for works” will be deducted/ added from/ to the 
gross amount of the bill before deducting the value of any stock issued. 

 

Clause 31: Contractor to adhere to labour laws/regulation 

The Contractor shall adhere to the requirements of the Workmen's Compensation Act and 
Labour Legislation in force from time to time and be responsible for and shall pay any 
compensation to his workmen which would be payable for injuries under the Workmen's 
Compensation Act, here-in-after called the said Act. If such compensation is paid by the State 
as Principal employer under Sub Section (1) of section 12 of the said Act, on behalf of the 
Contractor, it shall be recoverable by the State from the Contractor under Sub Section (2) of 
the said section. Such compensation shall be recovered in the manner laid down in clause 1 of 
the Conditions of Contract. 

Note: All contracts with Government shall require registration of workers under the building 
& other Construction Workers (Regulation of Employment & Conditions of Services) Act, 
1996 and extension of benefit to such workers under the Act. Deduction of cess at source will 
be made as per provisions of the said Act, in force from time to time. 

 

Clause 32: Withdrawal of work from the Contractor 

If the Engineer-in-charge shall at any time and for any reasons, whatever, including inability 
to maintain prorate progress, think any portion of the work should not be executed or should 
be withdrawn from the Contractor, he may, by notice in writing to that effect, require the 
Contractor not to execute the portion of the work specified in the notice, or may withdraw 
from the Contractor the portion of work, so specified, and the Contractor shall not be entitled 
to any compensation, by reason of such portion of work having been withdrawn from him. 
The Engineer-in-charge may supplement the work by engaging another agency to execute 
such portion of the work at the cost of the original contractor, without prejudice to his rights 
under clause 2. He shall also be competent to levy compensation for delay in progress. The 
recovery of excess cost shall be made from next available running bill or any other claim and 
shall not be deferred. 

 

Clause 33: 

The Contract includes clearance, leveling and dressing of the site within a distance of 15 
meters of the building on all sides except where the building adjoins another building. 

 

 

Clause 34: Protect works 

The Contractor shall arrange to protect, at his own cost, in an adequate manner, all cut stone 
work and other work, requiring protection and to maintain such protection, as long as work is 
in progress. He shall remove and replace this protection, as required by the Engineer-in-
Charge, from time to time. Any damage to the work, so protected, no matter how it may be 
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caused, shall be made good by the Contractor free of cost. All templates, forms, moulds, 
centering, false works and models, which in the opinion of the Engineer-in-Charge, are 
necessary for the proper and workman like execution of the work, shall be provided by the 
Contractor free of cost. 

 

Clause 35: Contractor liable for settlement of claims caused by his delays 

If the progress of the work has fallen so much in arrears as to prevent other contractors on the 
work, from carrying out their part of the work within the stipulated time, he will be liable for 
the settlement of any claim, put in by any of these contractors for the expenses of keeping 
their labour unemployed, to the extent considered reasonable by the Engineer-in-Charge. 

 

Clause 36A: 

The liability, if any, on account of quarry fees, royalties, Octroi and any other taxes, cess and 
duties in respect of materials actually consumed on public work, shall be borne by the 
Contractor. 
 

Clause 36B: 

The cost of all water connections, necessary for the execution of work, and the cost of water 
consumed and hire charges of meters and the cost of electricity consumed in connection with 
the execution of work, shall be paid by the Contractor, except where otherwise specifically 
indicated. 
 

Clause 36C: Payment of Sales Tax, and any other Taxes 

Royalty or other tax on materials, issued in the process of fulfilling contract, payable to the 
Government under rules in force, will be paid by the Contractor himself. 
 

Clause 36D: 

In respect of goods and materials procured by the Contractor, for use in works under the 
contract, sales tax will be paid by the Contractor himself. But in respect of all such goods 
manufactured and supplied by the Contractor and works executed under the contract, the 
responsibility of payment of sales tax would be that of the Engineer-in- charge. 
 

Clause 37: Refund of Security Deposit 

The Security Deposit will be refunded after the expiry of the period, as prescribed below: - 

In case of contracts relating to hiring of trucks and other T&P, transportation including 
loading, unloading of materials, the amount of Security Deposit is refundable along with the 
final bill. 

Supplies of material: As per provisions of G.F.&A.R. 

Ordinary repairs: 3 months after completion of the work provided the final bill has been paid. 

Original works/special repair works: Security Deposit will be refunded six months after 
completion, or expiry of one full rainy season, or after expiry of defect liability period as 
defined in the special condition of agreement, whichever is later provided the final bill has 
been paid. 

In case of PWD original works/special repairs works costing more than Rs. 10.00 Lacs, 
partial amount of Security Deposit will be refunded during the defect liability period @ 10% 
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of SD amount after lapse of one year of completion and thereafter 10% of original amount of 
SD at the end of each subsequent year. The remaining amount of SD be refunded after the 
expiry of Defect Liability period. 
 

Clause 38: Fair Wage Clause 

The Contractor shall pay not less than fair wages/minimum wages to laboures engaged by 
him on the work as revised from time to time by the Government, but the Government shall 
not be liable to pay anything extra for it except as stipulated in price escalation clause (clause 
45) of the agreement. 

Explanation: “Fair Wage” means minimum wages for time or piece work, fixed or revised, by 
the State Government under Minimum Wages Act, 1948. 

The Contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 
be paid fair wages to labourers indirectly engaged on the work, including any labour engaged 
by his sub-contractors in connection with the said work as if the labourers have been 
immediately or directly employed  by him. 

In respect of all labourers immediately or directly employed on the work, for the purpose of 
the Contractor's part of this agreement, the Contractor shall comply with or cause to be 
complied with the Public Works Department Contract’s Labour Regulations made, or that 
may be made by the Government, from time to time, in regard to payment of wages, wages 
period, deductions from wages, recovery of wages not paid, and unauthorized deductions, 
maintenance of wages register, wage card, publication or scale of wages and other terms of 
employment, inspection and submission of periodical returns and other matters of a like 
nature. 

The Engineer-in-charge shall have right to deduct from the money due to the Contractor any 
sum required or estimated to be required for making good the loss suffered by a worker or 
workers, by reasons of non-fulfillment of the conditions of the contract, for the benefit of the 
worker or workers, non- payment of wages or of deductions made therefrom, which are not 
justified by the terms of the contract, or as a result of non-observance of the aforesaid 
regulations. 

Vis-a-Vis the Government of Rajasthan, the Contractor shall be primarily liable for all 
payments to be made and for the observance of the regulations aforesaid, without prejudice to 
his right to claim indemnity from his sub- contractors. 

The regulations, aforesaid, shall be deemed to be part of this contract and any breach, thereof, 
shall be deemed to be breach of the Contractor 

 
Clause 39 A  
Requirement of technical representative(s) and recovery rate  

The bidder should propose a panel of expert(s) as under: 

i. Project lead with a recognized degree in B Tech from a reputed institute and at least 
seven (7) years of total professional experience 

ii. At least one expert each having a Degree/ Diploma from a reputed institute in the 
fields of:  

(a)  One Civil Engg with experience of minimum 05 years;  

 (c) One Electrical Engineer with experience of minimum 05 years. 
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(d) Quality control Engg. With relevant qualification and with experience of 
minimum 05 years. 

The bidder should enclose duly attested CVs of the above experts. 

Clause 39 B: 

The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and the 
Rules and Orders issued, thereunder, from time to time. If he fails to do so, his failure will be 
a breach of contract. The Contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provisions of the said Act. 

Clause 40: Safety code 

The Contra0ctor shall follow the safety code (s) of the department and as specified in special 
conditions of contract.The contractor will take adequate precautions to avoid accidents, 
occupational illness with least disturbance to the environment, adjoining road users and 
traffic. 

Clause 41: Near Relatives barred from tendering 

The Contractor shall not be permitted to tender for works in Circle, in which his near relative 
is posted as Divisional Accountant or as an officer in any capacity between the grades of the 
Superintending Engineer and Assistant Engineer (both inclusive). He shall also intimate the 
names of persons, who are working with him in any capacity, or are subsequently employed 
by him and who are near relatives to any gazetted officer in the Organization/Department. 
Any breach of this condition by the Contractor would render him liable to be removed from 
the approved list of contractors of the Department. If such facts is noticed (a) before sanction 
of tender, his offer shall be declared invalid and earnest money shall be forfeited, (b) after 
sanction of the tender then the tender sanctioning authority may at his discretion forfeit his 
earnest money, security deposit and enlistment deposit and work/remaining work may allot to 
any registered contractor on the same rates as per rules. 

Note: By the term "near relative" is meant wife, husband, parents, and grand-parents, children 
and grandchildren, brothers and sisters, uncles and cousins and their corresponding in-laws. 

Clause 42: Retired Gazetted Officers barred for 2 years 

No Engineer of Gazetted rank or other Gazetted officer, employed in Engineering or 
Administrative duties in an Engineering Department of the Government of Rajasthan, is 
allowed to work as a Contractor for a period of 2 years of his retirement from Government 
service without the previous permission of Government of Rajasthan. This contract is liable 
to be cancelled, if either the Contractor or any of his employee is found, at any time, to be 
such a person, who had not obtained the permission of Government, as aforesaid, before 
submission of the tender or engagement in the contractor's service, as the case may be. 

Clause 43: Quality Control 

The Government shall have right to exercise proper Quality Control measures. The 
Contractor shall provide all assistance to conduct such tests. 

Clause 43 A: 

The work (whether fully constructed or not) and all materials, machines, tools and plant, 
scaffolding, temporary buildings and other things connected therewith, shall be at the risk of 
the contractor until the work has been delivered to the Engineer-in- charge, and a certificate 
from him, to the effect, obtained. 

Clause 44: Death of Contractor 
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Without prejudice to any of the rights or remedies under the contractor, if the Contractor dies, 
the legal heirs of the Contractor or the Chief Engineer or duly authorized Engineer shall have 
the option of terminating the contract without any compensation. 

Clause 45:  Price Variation Clause: Deleted 

No Price variation will be paid in this EPC contract. 

Clause 46: Force-Majeure 

Neither party shall be liable to each other, for any loss or damage, occasioned by or arising 
out of acts of God such as unprecedented floods, volcanic eruptions, earthquake or other 
invasion of nature and other acts. 

Clause 47: General Discrepancies and Errors 

In case of percentage rate tenders, if there is any typographical or clerical error in the rates 
shown by Department in the "G" Schedule, the rates as given in the Basic Schedule of Rates 
of the Department for the area shall be taken as correct. 

Clause 48: Post payment Audit  

The JDA shall have right to cause an audit and technical examination of the works, and the 
final bills of the contractor, including all supporting vouchers, abstracts, etc., to be made 
within 2 years after payment of the final bill, and if, as a result of such audit and technical 
examination, any sum is found to have been over paid in respect of any work done by the 
Contractor under the contract, or any work claimed by him to have been done by him under 
the Contract and found not to have been executed or executed below specifications, the 
Contractor shall be liable to refund the amount of over payment, and it shall be lawful for 
Department to recover the same from him in the manner prescribed in Clause 50 or in any 
other manner legally permissible, and if it is found that the Contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under it, the 
amount of such under- payment shall be duly paid by the Government to the Contractor. 

Clause 48B: Check Measurements 

The department reserves to itself, the right to prescribe a scale of check measurement of 
work, in general, or specific scale for specific works, or by other special orders (about which 
the decision of the department shall be final). Checking of measurement by superior officer 
shall supersede measurements by the subordinate officer, and the former will become the 
basis of the payment. Any over/excess payments detected, as a result of such check 
measurement or otherwise at any stage up to the date of completion and the defect removal 
period specified elsewhere in this contract, shall be recoverable from the Contractor, as any 
other dues payable to the Government. 

Clause 49: Dismantled materials 

The Contractor, in course of the work, should understand that all materials e.g. stone, bricks, 
steel and other materials obtainable in the work by dismantling etc. will be considered as the 
property of the Government and will be disposed off to the best advantage of the 
Government, as per directions, of the Engineer-in-charge. 

Clause 50: Recovery from Contractors 

Whenever any claim against the Contractor for the payment of a sum of money arises out of 
or under the contract, the Department shall be entitled to recover such sum by appropriating, 
in part or whole of the Security Deposit, Security Deposit at the time of enlistment of the 
Contractor. In the event of the security being insufficient, or if no security has been taken, 
then the balance or the total sum recoverable, as the case may be, shall be deducted from any 
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sum, then due or which at any time, thereafter, may become due to the Contractor, under this 
or any other contract with the Governor of Rajasthan. Should this sum be not sufficient to 
cover the full amount recoverable, the Contractor shall pay to the Department on demand the 
balance remaining dues.The department shall, further, have the right to effect such recoveries 
under Public Demand Recovery Act. 

Clause 51: Jurisdiction of Court 

In the event of any dispute arising between the parties hereto, in respect of any of the matters 
comprised in this agreement, the same shall be settled by a competent Court having 
jurisdiction over the place, where agreement is executed and by no other court, after 
completion of proceedings under Clause 23 of this Contract. 
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SPECIAL CONDITIONS 
 

SCHEDULE 'H' 
 

1. Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is essential 
for the work. Which shall have to be arranged by the contractor at his own level/cost? 

2. The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule 1971. 

3. The JDA shall have right to cause on audit and technical examination of the work and the final bills 
of the contractor including all supporting vouchers, abstract etc. to be made within two years after 
payment of the final bills and if as a result such audit any amount is found to have been over 
paid/excess in respect of any work done by the contractor under the contract or any work claimed by 
him to have been done under this contract and found not to have been executed the contractor shall 
be liable to refund such amount and it shall be lawful ;for the JDA to recover such sum from him in 
;the manner prescribed in special condition no. 8 or any other manner legally permissible and if it is 
found that the contractor was paid less then that was due to him under the contract in respect of any 
work executed by him under it, the amount of such under payment shall be paid by the JDA to the 
contractor.  

4. The contractor shall not work after the sunset and before sunrise without specific permission of the 
EIC. 

5. Whenever any claim against the contractor for the payment of a sum of money arises out or under the 
contracts, the JDA shall be entered to recover the sum by appropriating in part or whole of the 
security deposit of the contractor. In the event of the security being insufficient or if no security has 
been taken from the contractor then the balance of the total sum recoverable as the case may shall be 
deducted from any sum then due or which a any time there contract with the JDA should this sum be 
sufficient to recover the full amount recoverable, the contractor shall pay to JDA on demand the 
balance remaining due. The JDA shall further have the right to effect such recoveries under P.D.R. 
Act. 

6. The rate quoted by the contractor shall remain valid for a period of 4(four) months from the date of 
submission of bids. 

7. By submission of this tender the contractor agree to abide with all printed conditions provided in the 
PWD manual from 64 (Chapter 3-para 36) and subsequent modification.  

8. No conditions are to be added by the contractor and conditional tender is liable to be rejected. 

9. All transaction in the execution of this work and this tender will be liable to sale-tax vide section 
2B read with sub clause (4) Sale-tax Rule, 1954. 

10. If any tenderer withdraws his tender prior to expiry of said validity period given at S.No. 6 or 
mutually extended prior or makes modifications in the rates, terms and conditions of the tender 
within the said period which are not acceptable to the department or fails to commence the work in 
the specified period, fails to execute the agreement the department shall without prejudice to any, 
other right or remedy, be at liberty to forfeit the amount of Bid Security (EMD) given in any form 
absolutely. If any contractor, who having submitted a tender does not execute the agreement or start 
the work or dose not complete the work and the work has to be put to retendering, he shall stand 
debarred for six months from participating of tendering in JDA in addition to forfeiture of Bid 
Security (EMD) / Security Deposit and other action under agreement. 

11. The contractor shall arrange his own machinery required for the work as mentioned in the section-III 
of the tender document. 
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12. The contractor shall arrange his own storage tanks upto 10 Tones capacity for storing bulk bitumen 
wherever supplied by the department. 

13. Rules regarding enlistment of contractors provide that work; up to five times limit for which they are 
qualified for tendering can be allotted to them Therefore, before tender the contractors will keep this 
in mind, and submit the details of work. Tenders with incomplete or incorrect information are liable 
to be rejected.  

14. Any material not conforming to the specifications collected at site shall have to be removed by the 
contractor within a period of 3 days of the instructions, issued by the Engineer-In-charge in writing. 
Failing which, such material shall be removed by the Engineer-In-charge at risk and the contractor 
after expiry of 3 days period.  

15. The material collected at site and paid provisionally shall remain under the watch and ward of the 
contractor till it is consumed, fully on the work. 

16. The rates provided in tender documents are inclusive of all Taxes royalty. 

17. For paver work at least 3 road rollers shall be simultaneously deployed. 

18. Bitumen for tack coat or any other purposes, shall be applied only be a bitumen sprayer of a 
mechanical pressure. 

19. No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. 
Source/borrow pit area for earth shall have to be arranged by the Contractor at his own cost. 

20. Undersigned has full right to reject any or all tenders without given any reasons. 

21. Mortar of Masonry work and lean concrete will be permitted mixer with hopper.  

22. As per Supreme Court decision "All contracts with Governments shall require registration of workers 
under the building and other construction workers (Regulation of Employment and Conditions of 
Service) Act, 1996 and extension of benefits to such workers under the act." 

23. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing Rs. 
25.00 lacs and more shall be applicable. 

24. The tender are required to submit copy of their enlistment as contractor.  

25. Conditions of RPWA-100 will be mandatory & acceptable to the contractor.  

26. Any tender received with unattested cutting/overwriting in rates shall be rejected and such bidder 
will be debarred from tendering for three months in JDA. 

27. All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 
2012 and Rules, 2013 will be applicable. If there is any contradictions in existing special conditions 
and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 
2012 and RULES, 2013, provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC 
PROCUREMENT ACT, 2012 and RULES 2013 shall be applicable.  

28. The Contractor will have to install display boards at site of work as directed by Engineer in charge. 
Failing which penalty of Rs. 5000.00 per day will be imposed. 

29. As per order no D-352, dated 29.08.2018, the last date of bid submission is considered a key date for 
deciding the base indexes. 

30. fufonk esa fu/kkZfjr jkf'k ls vf/kd@de Bid Security jkf'k fcMj }kjk Online ugh tek djkbZ tkosa] 
flLVe }kjk Hkh de@vf/kd jkf'k fcM Lohdkj ugh dh tkosaxhA 

31. Additional performance security shall also be teken from the successful bidder in case of unbalanced 
bid as per rules 75A of RTPP Act. 2012 dated 22-10-2021. (Enclosed). 
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32. As per order no. JDA/EE & TA to Dir. Engg.-I) 2022/D-194 dated 06-09-2022 (Enclosed) “The 
bidder shall prepare bid in the digital/electronic mode for uploading on e-Procurement portal in the 
format/type of file specified in evaluation and qualification criteria’ All the documents uploaded, 
should be digitally singed with the DSC of authorityed signatory, deemed as all the pages of the 
uploaded documents are signed” and the Affidavits and Annexure ‘B’ : be enclosed by the bidder 
regarding Qualification of RTPP Act. 2012 & Rule-2013 along with Bid document, should be signed 
by the participating bidders before uploading the tender document otherwise the bid of the bidder 
will be rejected (Enclosed) 

 
 
 
 
 
 
 

 
  
 

  Signature of Contractor                              Executive Engineer Project HQ 
with full address & Mobile No.                       JDA, Jaipur. 
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RTTP Annexure A: Compliance with the Code of Integrity and No Conflict of Interest  
(a) Any person participating in a procurement process shall-  
(b) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange 

for an unfair advantage in procurement process or to otherwise influence the procurement process;  
(c) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or other 

benefit or avoid an obligation;  
(d) Not indulge in any collusion, Bid rigging or anticompetitive behavior to impair the transparency, 

fairness and progress of the procurement process;  
(e) Not misuse any information shared between the procuring entity and the bidders with an intent to 

gain unfair advantage in the procurement process;  
(f) Not indulge in any coercion including impairing or harming or threatening to do the same, directly 

or indirectly, to any party or to its property to influence the procurement process;  
(g) Not obstruct any investigation or audit of a procurement process;  
(h) Disclose conflict of interest, if any; and  
(i) Disclose any previous transgressions with any entity in India or any other country during the last 

three years or any debarment by any other procuring entity.  
 
Conflict of interest:-  
The Bidder participating in a bidding process must no have a Conflict of Interest. 
A Conflict of interest is considered to be a situation in which a party has interests that could improperly 
influence that party’s performance of official duties or responsibilities, contractual obligations, or 
compliance with applicable laws and regulations. 
(i) A bidder may be considered to be in conflict of interest with one or more parties in the bidding process 
if, including but not limited to:   
(a) Have controlling partners/shareholders in common; or 
(b) Receive or have received any direct or indirect subsidy from any of them; or  
(c) Have the same legal representative for purposes of the bid; or  
(d) have a relationship with each other, directly or through common third parties, that puts them in a 

position to have access to information about or influence on the bid of another bidder, or influence 
the decisions of the procuring Entity regarding the bidding process; or  

(e) The bidder participates in more than one bid in a bidding process. Participation by a bidder in more 
than one bid will result in the disqualification of all bids in which the bidder is involved. However, 
this does not limit the inclusion of the same subcontractor, not otherwise participating as a bidder, 
in more than one bid; or  

(f) the bidder or any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the goods, works or services that are the subject of the Bid; or  

(g) Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity as 
engineer-in-charge/consultant for the contract. 

 
 

Signature of Bidder 
with full address & Mobile No. 
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RTTP Annexure B: Declaration by the Bidder regarding Qualifications   

 
Declaration by the Bidder 

 
In relation to my/our Bid submitted to ...................................................for procurement of 
.............................in response to their Notice inviting Bids No...............Dated................I/we 
..............................hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 
2012 that : 
 
1. I/we possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entry;  

2. I/we have fulfilled my/our obligation to pay such of the taxes payble to the union and the state 
government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 
administered by a court or a judicial officer, not have my/our business activities suspended and not 
the subject of legal proceedings for any of the foregoing reasons; 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal offence 
related to my/our professional conduct or the making of false statements or misrepresentations as to 
my/our qualifications to enter into a procurement contract within a period of three years preceding 
the commencement of this procurement process, or not have been otherwise disqualified pursuant 
to debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, 
which materially affects fair competition; 

 
 
 
 
 
Date :        Signature of bidder 
 
Place :       Name : 
 
        Designation : 
 
        Address : 

 
 
 

 
 
 
 
 
 



149 

 

RTTP Annexure C: Grievance Redressal during Procurement Process 
 
The designation and address of the First Appellate Authority is Executive Committee (EC), JDA,  
The designation and address of the Second Appellate Authority is A.C.S./P.S., UDH, Govt. of 
Rajasthan. 
 
(1)  Filing an appeal:-  
a) if any bidder or prospective bidder is aggrieved that any decision, action or omission of the 

procuring entity is in contravention to the provisions of the Act or the rules or the guidelines issued 
there under, he may file an appeal to First Appellate authority, as specified in the Bidding 
document within a period of ten days from the date of such decision or action, omission, as the case 
may be, clearly giving the specific ground or grounds on which he feels aggrieved:  

b) Provided that after the declaration of a bidder as successful the appeal may be filed only by a 
bidder who has participated in procurement proceedings:  

c) Provided further that in case a procuring entity evaluates the technical bids before the opening of 
the financial bids, an appeal related to the matter of financial bids may be filed only by a bidder 
whose technical bid is found to be acceptable.   

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as expeditiously as 
possible and shall endeavor to dispose it of within thirty days from the date of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the period 
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved by 
the order passed by the first appellate authority, the bidder or prospective bidder or the procuring 
entity, as the case may be, may file a second appeal to second appellate authority specified in the 
bidding document in this behalf within fifteen days from the expiry of the period specified in Para 
(2) or of the date of receipt of the order passed by the first appellate authority, as the case may be.  

 
(2)  Appeals not to lie in certain cases:-  

No appeal shall lie against any decision of the procuring entity relating to the following matters, 
namely:-  

(a)     Determination of need of procurement  
(b)     Provisions limiting participation of bidders in the bid process  
(c)     The decision of whether or not to enter into negotiations  
(d)     Cancellation of a procurement process  
(e)     Applicability of the provisions of confidentiality  
 
(3)  From of Appeals:-  
a) An appeal under Para (1) or (3) above shall be in the annexed form along with as many copies as 

there are respondents in the appeal.  
b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the 

facts stated in the appeal and proof of payment of fee,  
c) Every appeal may be presented to first appellate authority or second appellate authority, as the case 

may be, in person or though registered post or authorized representative. 
(4)  Fee for filing Appeal:- 
(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees 

ten thousand, which shall be non-refundable. 
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(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a scheduled bank in 
India payable in the name of appellate authority concerned.   

(5)  Procedure for disposal of Appeal:-   
(a) The first appellate authority or second appellate authority as the case may be, upon filing of appeal, 

shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the 
respondents and fix date of hearing 

(b) On the date fixed for hearing, the first appellate authority of second appellate authority, as the case 
may be shall- 

(i)       Hear all the parties to appeal present before him; and  
(ii)      Peruse or inspect documents, relevant records or copies thereof relating to the matter. 
(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof 

relating to the matter, the appellate authority concerned shall pass an order in writing and provide 
the copy of order to the parties to appeal free of cost.  

(d) The order passed under sub-clause (c) above shall also be placed on the state public procurement 
portal. 

 
 
 
Date :        Signature of bidder 
 
Place :       Name : 
 
        Designation : 
 
        Address : 
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FORM No. 1 
[see rule 83] 

Memorandum of Appeal under the Rajasthan  
Transparency in Public procurement Act, 2012 

 
Appeal No………………………………….of ………………………………Before 
the……………...……………(First/Second Appellate authority) 
 
1- Particulars of appellant : 

(i) Name of the appellant : 
(ii) Official address, if any: 

 (iii) Residential address : 
2- Name and address of the respondent(s): 

(i)   
(ii)   
(iii) 

3- Number and date of the order appealed  
against and name and designation of the 
office/authority who passed the order  
(enclose copy), or a statement of a decision, 
action or omission of the procuring Entity  
in contravention to the provisions of the Act  
by which the appellant is aggrieved: 

4- If the Appellant propose to be represented by  
a representative the name and postal address  
of the representative: 

5- Number of affidavits and documents enclosed 
with the appeal: 

6- Grounds of appeal : ........................................................................................ 
(Supported by an affidavit) 

7- Prayer : ........................................................................................................... 
 
Place :....................................................... 
 
Date : ....................................................... 
         
 

Appellant’s Signature 
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RTPP Annexure D: Additional Conditions of Contract 
1. Correction of arithmetical errors 

Provided that a financial bid is substantially responsive, the procuring entity will correct 
arithmetical errors during evaluation of financial Bids on the following basis: 
i. if there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price shall be 
corrected, unless in the opinion of the procuring entity there is an obvious misplacement of the 
decimal point in the unit price, in which case the total price as quoted shall govern and the unit 
price shall be corrected;  

ii. (ii) if there is an error in a total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected; and  

iii. (iii) if there is a discrepancy between words and figures, the amount in words shall prevail, 
unless the amount expressed in words is related to an arithmetic error, in which case the 
amount in figures shall prevail subject to (i) and (ii) above.  

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, its bid 
shall be disqualified and its bid security shall be forfeited or its bid securing declaration shall be 
executed.  

2. Procuring Entity’s Right to Vary quantities. 
(i) At the time of award of contract, the quantity of goods, works or services originally specified in 

the bidding documents may be increased or decreased, by a specified percentage, but such 
increase or decrease shall not exceed twenty percent, of the quantity specified in the bidding 
documents. It shall be without any change in the unit prices or other terms and conditions of the 
bid and the conditions of contract.  

(ii) If the Procuring entity does not procure any subject matter of procurement or procures less than 
the quantity specified in the biding document due to change circumstances, the bidder shall not 
be entitled to any claim or compensation except otherwise provide in the conditions of contract. 

(iii) In case of procurement of goods or services, additional quantity may be procured by placing a 
repeat order on the rates and conditions of the original order. However, the additional quantity 
shall not be more than 25% of the value of goods of the original contract and shall be within 
one month from the date of expiry of last supply. It the supplier fails to do so, the procuring 
entity shall be free to arrange for the balance supply by limited bidding or otherwise and the 
extra cost incurred shall be recovered from the supplier. 

3. Dividing quantities among more than one bidder at the time of award (In case of 
procurement of Goods):-  
As a general rule all the quantities of the subject matter of procurement shall be procured from 
the Bidder, whose Bid accepted. However, when it is considered that the quantity of the subject 
matter of procurement to be procured is very large and it may not be in the capacity of the Bidder, 
whose Bid is accepted, to deliver the entire quantity or when it is considered that the subject 
matter of procurement to be procured is of critical and vital nature, then in such cases, the 
quantity may be divided between the Bidder, whose Bid is accepted and the second lowest Bidder 
or even more Bidder in that order, in a fair, transparent and equitable manner at the rates of the 
Bidder, whose Bid is accepted. 
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Special Conditions of Contract regarding Defect Liability Period (DLP)  
          Table-I 

 
S.No. Type of work DLP Period  

1 Building work  
 (i) Work pertaining to finishing and other civil works, furniture, sanitary 

works electrical works, drainage works and painting works. 
5 Years 

 
DLP for all the components of the work under this project shall be Five years. 

2. General 

2.1 Inspection of works during Defect Liability Period  

2.1.1 The contracting agency shall undertake joint detailed inspection along with committee as approved., 

at once in three months in case of all works. The committee can reduce this frequency in case of 

emergency. The Contracting agency shall forward to the Engineer-in-charge the record of 

inspection and rectification immediately after the joint inspection. The Contracting agency shall 

pay particulars attention on those sections, which are referred as likely to be damaged.  

2.1.2 One register has to be maintained by every site engineer for recording the inspection details of 

works in his jurisdiction under defect liability period.  

2.2 Conditions regarding Security Deposit  

2.2.1Security for DLP- 

The contracting agency shall have to furnish security deposit (SD)/Performance Security in the 

form of Bank Guarantee in favor of Secretary JDA, Jaipur valid from the actual date of 

completion, which shall be assigned by the Engineer-in-charge. 

 

2.2.2 Refund of SD (Performance Guaranty)– 
           The SD shall be refunded after expiry of defect liability period after report of concerned 

engineering of satisfactory performance during the defect liability period as 
 

S.No.               Released SD 
DLP period 

5th year 

1 At the end of 1 year 10 % 
2 At the end of 2 Years 10 % 
3 At the end of 3 Years 10 % 
4 At the end of 4 Years 20 % 
5 At the end of DLP (5 Years) 50 % 

 
 

 
 
Various conditions for managing DLP are as under: - 
 
(i) During DLP period if contractor fails to repair any work even after issue of 7 days written notice, 

same work shall be got executed by respective Executive Engineer at the contractor’s risk and cost 
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and the double of actual expenditure shall be recovered from his performance security/security 
deposit. This process shall be applicable throughout the DLP period. In case of failure of any 
obligation under part of contractor during DLP should be debarred and blacklisted from JDA for 
three years as per RTPP Rule 2012 and 2013 where he defaults twice in a single agreement or in 
two different works.  

(ii) Quarterly inspection as per rules shall be carried out and DLP registers shall be maintained by 
respective Executive Engineers to monitor the DLP repairs. 

(iii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En& TA to DE-I/    
2014-15/D-223 dated 12.03.2015 and order no. SE ( PMGSY) CIRCULAR 2006/D-115 dated 
04.05.2006 point no. 3 

(iv) In case JDA feels to take up work on any existing DLP due to any reason, following procedure 
should be adopted. 

(v) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and 
contractor shall be asked to complete the same. After completion of assessed repairs DLP period 
shall be released after deduction amt as per table below. 

 
                % Recovery on 

withdrawal  
                       of DLP on work                                                 

order amt. 
DLP period 

1 Year 2 Year 3 Year 4 Year 5 Year 

5 Years 9.00 7.88 6.45 4.62 2.47 
 

Note: - Calculation is to be done on quarterly basis. 
 
(a) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. 

If the total amt. of such repairs works out to be more than total retained amt. of SD, same shall 
be recovered from other works and as per PDR rules. The amount as per Table-III is also to be 
deducted in addition to this amount. 

(b) Based upon type of work, DLP conditions for works to be carried out during DLP period with 
their frequency of respective type of work shall be prepared by respective SE’s after approval 
of these periods. 

 
 

2.2.3  Force Majeure 
The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibly 
of contracting agency.  
 
 
 
 

Signature of Contractor      Executive Engineer HQ 

With Full Address      JDA, Jaipur. 
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The following Particular Conditions of Contract shall complement, amend, and supplement the GCC. 
Whenever there is a conflict, the provisions herein shall prevail over those in the GCC 

Definitions 

1.The Intended Completion Date will be 18 Months from Start Date followed by DLP. 

The Start Date is the date as specified in the work order. This is the date when the Contractor can 
commence work on the Contract, but does not necessarily coincide with Possession Date of all the 
locations of Site. 

2.  Interpretation 

Sectional Completion will be not allowed. 

3. Language and Law 

The law which shall govern the conduct of the Contract and according to which the Contract shall be 
construed is that in force in the State of Rajasthan, India. The language of the contract shall be in 
English. 

4.Communications 

Any notification under this Contract shall be served on the party concerned when received by telex, 
hand delivery, courier delivery, or registered letter at the addresses listed in the Contract Data Any 
notification under this Contract shall be served at the addresses provided below: 

Address of the Contractor: 

Name: _________________________ 

Address: ________________ 

 ________________________ 

Address: 
 
 

Executive Engineer HQ 
Jaipur Development Authority 
 
Room No143,Main Building 
Ram Kishor Vyas Bhawan, Indira Circle,  
Jawahar Lal Nehru Marg, Jaipur-302004 
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6. Insurance 

The minimum amount of Third-Party Liability insurance cover shall be Rs 10,00,000 (Rupees ten 
Lakhs only) per occurrence or event, with the number of occurrences not less than four. The 
Contractor shall promptly notify the Engineer of each claim made under the Third-Party Liability 
coverage, and shall renew the Third-Party Insurance after each such occurrence in order to maintain 
the number of covered occurrences at not less than four. 

The minimum coverage against damage to the Works and materials during construction shall be Rs. 
5,00,000 (Rupees Five Lakhs only). 

7. Possession of Site 

The employer will give possession of the sites as elaborated in the Notice to Proceed on the Date of 
Start as mentioned in NTP. The contractor will not be entitled to any delay or compensation event 
unless his work as per the agreed “Schedule of Work” is actually held up because of delay in the 
Employer’s hand over of the site to the contractor. Refer Section V, Work Requirements for further 
details. 

 

8.The work program shall be given in Inception Report submitted by the Selected Bidder and the same 
shall be final and binding, once approved by the Engineer. The Contractor shall submit the detailed 
method statement defining Contractor’s methodology for implementation backed with his proposal 
for equipment planning & deployment duly supported with broad output calculation. The Drawings 
for any particular activity shall be issued to the contractor at least 30 days in advance of the schedule 
date of the start of the activity as per the approved program. 

 

9. The Contractor shall provide an updated Work Program by the last day of each Month, which shall 
clearly demonstrate the actual progress achieved on each activity, the effect of the progress achieved 
on the timing of the remaining work, and the proposed changes in activities that will enable the 
Contractor to complete the Works within the Intended Completion Date. In case the Contractor fails 
to submit an updated Work Program within this time limit, the Engineer will be entitled to withhold 
an amount of Rs. 1,00,000/- (Rupees One lakh only) or 1% of the Contract Value (Whichever is 
more) from the next payment certificate, and continue to withhold this amount until the next payment 
after the date on which the overdue program has been submitted. 

 

10.1 If in the opinion of the Engineer, the work on site is not progressing satisfactorily in accordance with 
the mutually agreed “Work Program” and the delay is likely to affect the overall completion of the 
work within the intended date of completion, he may by a written notice to the Contractor ask him to 
expedite the works within 15 days suitably to make for deficiencies.  

10.2 If the contractor fails to take appropriate action in time in pursuance of 10.1, the Engineer may by 
another notice informs him the components of work that will be carried out by him through another 
agency in parallel to the other activities being carried out by the contractor at his cost with a view of 
expediting the works and reducing delays. The value of the work so carried out will be credited to 
the contractors account, but he will not be responsible for the quality of the said work. The Engineer 
will recover the cost spent plus 5% for supervision charges from the next bill or   

If the contractor fails to take appropriate action in time in pursuance of 10.1, the Engineer may 
withhold 25% amount of the delayed part of the work from the next running bills, till the contractor 
achieves the progress as per the agreed Work Plan.   

If authority still feels the slow progress of the project, then authority is free to make payments to the 
eligible vendors of materials and labors and get the work executed without consent of the contractor. 
However, the contractor will be responsible for the whole project.  

10.3 In addition to the Updated Program, Monthly updated progress reports shall be prepared by the 
Contractor and submitted to the Engineer in six copies in the first week of every calendar month. 
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Reporting shall continue until the Contractor has completed all work which is known to be outstanding 
at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 

(a) Photographs and detailed descriptions of progress. 

(b) charts showing the status of Construction Documents, purchase orders, manufacture and 
construction; 

(c) records of personnel and Contractor's Equipment on Site; 

(d) copies of quality assurance documents, test results and certificates of Materials; 

(e) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

Comparisons of actual and planned progress, with details of any aspects which may jeopardize the 
completion in accordance with the Contract, and the measures being (or to be) adopted to overcome 
such aspects. 

 

11. Identifying Defects:  
 

Unless otherwise indicated elsewhere in the contract, the Quality Assurance and Quality Control 
(QA/QC) document, shall be followed.  

 

12.  Correction of Defects: 

  (i)The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins from the physical completion date specified in the completion 
certificate/ taking over certificate. The Defects Liability Period may be extended for as long as 
Defects remain to be corrected. The Defect Liability Period is 1 year from the date of 
completion mentioned in the certificate of Completion pursuant to the provisions of Clause 48. 

(ii) The Engineer shall certify that all Defects have been corrected. If the Employer considers that 

Correction of a Defect is not essential; he can request the Contractor to submit a quotation for 
the corresponding reduction in the Works Contract Price.  If the Employer accepts the quotation, 
the corresponding change in the Contract Price is a Variation. The Defects Correction Period is 
14 (fourteen) Days from the date of receipt by the Contractor of the Employer’s notice to correct 
any Defects in the Works. 

(iii) If the Contractor has not corrected a Defect within the time specified in the Engineer’s 
notice, the Engineer may have the defect corrected by other contractor(s) and recover the cost 
paid for the same plus 5% for supervision charges from any amount due to the contractor. 

13.  Contract Price 
 

This is a Lump Sum contract on EPC basis. 
 

The Contract Price includes all duties, taxes, royalty, and fees that may be levied in the accordance with 
the laws and regulations in force as on the Base Date on the Contactor’s equipment, Plant, Materials and 
supplies to be acquired for the purpose of this Agreement and on the services to be performed under this 
Agreement. Nothing in this Agreement shall relieve the Contractor from its responsibility to pay any tax 
including any tax that may be levied in India on profits made by it in respect of this Agreement. 
 

14. Payments 

14.1 The Contract Price shall not be adjusted to take account of any unforeseen difficulties or costs, 
unless otherwise provided for in this Agreement.  

14.2 Unless otherwise stated in this Agreement, the Contract Price covers all the Contractor’s obligations 
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for the Works under this Agreement and all things necessary for the Construction, and the 
remedying of any Defects in the Project. 

14.3 All payments under this Agreement shall be made in Indian Rupees. 

14.4No price escalation will be paid under this EPC contract. 

14.6 The Authority shall make payments to the Contractor as certified by the Engineer on completion 
of a stage, as specified, and valued in accordance with the proportion of the Contract Price assigned to 
each item and its stage. Contractor will be paid as per the Payment Schedule prescribed below: 

14.7 The bidder will complete the whole project in all respects including all basic facilities at the stage of 
running this project. 
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SCHEDULE OF STAGE PAYMENT  
 

(A) FOR CIVIL WORK 
 

S.N. 
Stages of Payment 

 

Breakup of % of 
Civil works Value 

in Contract 

Detailed 
Breakup of %  

1 Road Work 11.00%  

 a  Dismantling / Excavation / WMM/ PCC work  1.50% 

 b  Cobble Stone Work  8.00% 

 c  Kerb Stone Work  1.50% 

2 Construction of Remaining Drain in Central Court  1.00% 1.00% 

3 Supply & Fixing of all Pumps 0.75% 0.75% 

4 Supply & Fixing of Dust Bin & Benches 2.00% 2.00% 

5 Construction of Boundary Wall 0.20% 0.20% 

6  Plantation Work 5.00% 5.00% 

7 Water Harvesting 0.40% 0.40% 

8 AAC Block Masonry Work & Kelu Tile Work 3.00% 3.00% 

9 Truss Work 20.00%  

 a  Supply of Material  14.00% 

 b  Fixing of Truss  6.00% 

10  Polycarbonate Work 17.00%  

 a  Supply of Material  10.00% 

 b  Fixing of Polycarbonate Sheet  7.00% 

11 
Providing and fixing of Laminated glass (Security glass) 
Work 

8.00%  

 a  Supply of Material  5.00% 

 b  Fixing of Laminated glass (Security glass) Work  3.00% 

12  Timber / Bamboo work 1.50% 1.50% 

13  Supply and Fixing of Furniture 6.75%  

 a  Supply of Furniture  4.75% 

 b  Fixing / Installation of Furniture in all respect  2.00% 

14  FRP WORK for Plantation Pots 0.40% 0.40% 

15  Metallic Statues Work 3.00% 3.00% 

16  Supply & Installation of Computers / Printers   2.50% 2.50% 

17  Paint Work   0.50% 0.50% 

18 Fixing of FRP on Ghat area 3.00% 3.00% 

19 Supply & Fixing water cooler 0.50% 0.50% 
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S.N. 
Stages of Payment 

 

Breakup of % of 
Civil works Value 

in Contract 

Detailed 
Breakup of %  

20 Guard Hut & Boom Barrier  0.75% 0.75% 

21 Lokarpan Stone/ Signage 0.50% 0.50% 

22  Others Miscellaneous work 2.25% 2.25% 

 
 

(B) FOR ELECTRICAL WORKS 

S.N. 
Stages of Payment 

 

Breakup of % of 
Electrification 

Works Value in 
Contract 

Detailed 
Breakup of 

%  

1 
Providing & fixing of IK10 IP66 / IP67 protected rectangular 
shape LED Step Luminarie made of powder coated die cast 
aluminum housing with UV stabilized PC diffuser. 

0.40% 0.40% 

2 
Supply, Fabricating & installing following sizes of   perforated 
Hot dipped Galvanized iron cable tray 

2.50% 2.50% 

3 
Supply, Installation, Testing and Commissioning of factory 
fabricated SMACNA standard ducting made from GI sheet 
metal. 

2.00 % 2.00% 

4 

Providing & fixing of IP20, 1100-1200 mm x 50-60 mm x 70-
85 mm size Suspended mounting Mid power SMD type LED 
linear Light fixture made from Extruded Aluminum housing, 
PMMI diffuser for uniform light distribution. 

1.00% 1.00% 

5 
Providing & fixing of   IP65 IK08 rated Integrated High-
power LED (each LED between 3-to-5-watt power with 
secondary lens on each LED) 

0.10% 0.10% 

6 

Providing & fixing of IP65 IK08 rated Integrated SMD Mid 
power LED bulk head type light fixture made from Pressure 
Die Cast AL housing suitable with integral driver, system 
lumen efficacy. 

0.20% 0.20% 

7 

Wiring of light point/ fan point/ exhaust fan point/ call bell 
point with 1.5 sq. mm nominal size FR PVC insulated 
unsheathed flexible copper conductor 1.1 kV grade and 1.5 sq. 
mm nominal size FR PVC insulated 

0.35% 0.35% 

8 
S&F following sizes (dia.) of ISI marked virgin material MMS 
(IS:9537 P - III) PVC conduit along with ISI marked 
(IS:3419-1988) accessories as required 

0.40% 0.40% 

9 
Supplying and drawing FR PVC insulated & unsheathed 
flexible copper conductor as per PWD specification for 
electrical Works with ISI marked 

1.00% 1.00% 
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S.N. 
Stages of Payment 

 

Breakup of % of 
Electrification 

Works Value in 
Contract 

Detailed 
Breakup of 

%  

10 
P/Laying P.V.C / XLPE insulated & P.V.C sheathed cable of 
1.1 KV grade with aluminum conductor of IS 1554 P-I / IS 
7098 P-I of Group 1 

0.10% 0.10% 

11 Supply & Fixing of Decorative Pole 1.30% 1.30% 

12 Fixing of all accessories for pole 0.10% 0.10% 

13 Earthing Work 0.20% 0.20% 

14  Others Miscellaneous work 0.35% 0.35% 

 

Note: - 

1. Any variations in drawings and designs for the betterment of the project made by consultant 
with variations up to 2% of contract value no additional cost shall be payable. The assessment 
of additional work shall be based on prevailing RUIDP BSRs 2022, In case items is not 
available in this B.S.R. market rates will be considered.  
 

2. In case of execution of any substitute item, if required to be executed for the betterment of project, the 
difference payment of the same shall be made with mutual agreement after proper assessment of rates 
based on BSR's or Market Rates. 

 
15. Advance Payment 

Advances to contractors are as a rule prohibited, and every endeavor should be made to maintain a 
system under which no payments are made except for work actually done.  

 

Exceptions are, however, permitted in the following cases: 
 

(a) Cases in which a contractor, whose contract is for finished work, requires an advance on the 
security of the materials brought to site. Divisional officers may, in such cases, make advances 
up to an amount not exceeding 75 percent of the current value of the materials (as assessed by 
themselves according to their character), provided that they are of an imperishable nature and 
that a formal indenture is drawn up in Form 31 with the contractor under which the 
Government secure a lien on the materials and are safe-guarded against losses due to the 
contractor postponing the execution of the work or the shortage or misuse of the materials and 
against the expense entailed for their proper watch and safe custody. Payment of such 
advances should be made only on the certificate of an officer, not below the rank of Sub-
Divisional officer, that the quantities of materials, upon which the advances are made have 
actually been brought to site, that the contractor has not previously received any advance on 
that security and that the materials are all required by the contractor for use on items of work 
for which rates for finished work have been agreed upon. The officer granting such a 
certificate will be held personally responsible for any overpayment which may occur in 
consequence. Recoveries of advances, so made, should not be postponed until the whole of the 
work entrusted to the contractor is complete. They should be made from this bill for work 
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done as the materials are used, the necessary deductions being made, whenever the items of 
work, in which they are used are billed for.  

 

Note-1 Divisional Officers are responsible that: - 

i. When secured advances have been made for materials, recoveries are made regularly 
from the very first payment made for those items of actual work in which such 
materials have been used.  

ii. No secured advances are made for any materials, unless they are to be used within 
three months at the most. 

iii. Materials are actually measured in details before making secured advances on them 
and their value is based on the actual rates for the purpose of determining the 
percentage at which secured advances on materials should be made. 

 

Note-2 Imperishable materials include Bricks, Rolled Steel Joists, etc. while articles such as 
Lime, Sand, kankar, etc. are perishable. Coal is, however, excluded from both the 
categories and no advance is permissible on his article.  

(b) Cases in which, in the interest of works, it is absolutely necessary to make petty advances, in 
such cases advances up to Rs. 250 may be allowed by subordinates.  

(c) In all other cases, only with the sanction of the Government who may, in exceptional 
circumstances authorize such advances as may be deemed indispensable, taking the necessary 
precautions for securing the Government against loss and for preventing the system from 
becoming general or continuing longer than is absolutely essential. A register in Form RPWA 
68 shall be maintained in respect of Advance Payments made in exceptional circumstances 
with the sanction of the Government.  

(d) Note: The Executive Engineer has full powers to make advance payments to Electric Supply 
under taking under the Indian Electricity Act, 1910 for execution of works. 
 

18. Completion 

(i)“When whole of the work has been substantially completed and have satisfactory passed any Tests 
on Completion prescribed by the contractor, the Contractor may give a notice to that effect to the 
Engineer, with a copy to the Employer, accompanied by a written undertaking to finish with due 
expedition any outstanding work. The Engineer shall issue a certificate complying completion of 
the works to the contractor.” 

(ii) “If any part of the permanent work has been substantially completed and has satisfactorily passed 

any Tests on Completion prescribed by the Contract, the Engineer may issue a Completion 
Certificate in respect of the part of the Permanent Work before completion of the whole of the 
Works and, upon the issue of such Certificate, the Contractor shall be deemed to have undertaken 
to complete with due expedition any outstanding work in the part of the Permanent Work during 
the Defects Notice Period.” Hence the defect liability period starts on the date on which part/ 
substantial completion certificate is issued, for that particular part of the permanent work has been 
substantially completed. 

 

19 Taking Over 

 “The Employer shall take over the whole works or section of works within Seven (7) days of issuance 
of Completion Certificate. 



163 

 

20. Site Environmental Plan (SEP) 

The Contractor should prepare a detailed Site Environmental Plan (SEP) as per the Environmental 
and Social Management Framework and EMP format attached for location/s identified to be 
potentially impacted such as but not limited to the work site, base camp. The SEP should include 
arrangement for disposal of sites for excavated materials, sanitary and other waste, and storage 
location for fuel, oil and lubricants, facilities for equipment, labour and housing, among others. The 
SEP should be reviewed and approved prior to construction activities by the Engineer. 

 

21. Safety, Security and Protection of the Environment 

(A)  General 
i. This section of the Specification sets out limitations on the Contractor's activities specifically 

intended to protect the environment. 
ii. The Contractor shall take all necessary measures and precautions and otherwise ensure that the 

execution of the works and all associated operations on site or off-site are carried out in 
conformity with statutory and regulatory environmental requirements including those prescribed 
elsewhere in this document. 

iii. The Contractor shall take all measures and precautions to avoid any nuisance or disturbance 
arising from the execution of the Works. This shall wherever possible be achieved by suppression 
of the nuisance at source rather than abatement of the nuisance once generated. 

iv. In the event of any spoil, debris, waste or any deleterious substance from the Site being deposited 
on any adjacent land, the Contractor shall immediately remove all such material and restore the 
affected area to its original state to the satisfaction of the Engineer. This should be monitored 
regularly in accordance with the Environmental Management Plan. 

v. During construction, the area should be to avoid trespassing of animals and people. Unauthorized 
persons should not be allowed within the construction area. 

vi. During construction, there should be signs to inform public of on-going work, warning on 
dangers due to trenches along roads, excavations on different sites. 

vii. Contact town authorities to arrange for the use of excavated material where possible, such as in 
construction projects, to raise the level of land prior to construction of roads or buildings, or to fill 
previously excavated areas.  

viii. Especially for cleaning, desilting, and dredging of drainages: Contact town authorities to arrange 
for testing and analysis of sludge/excavated materials for hazardous components. If material are 
hazardous, coordinate with authorities for approve disposal sites; 

ix. Prevent generation of dust by removing excavated materials as soon as it is excavated, by loading 
directly onto trucks and covering with tarpaulins to prevent dust during transportation. 

x. All excavation should be done in the dry seasons to avoid any impacts on surface water drainage 
if water collects in any quantity, it will need to be pumped out, and it should be then be donated 
to neighboring farmers to provide a beneficial use to the communities most affected by this aspect 
of the work. 

xi. Plant five (5) trees for every tree to be cut and can only be cut after taking the necessary 
approvals. 

xii. Consult town authorities to identify any buildings at risk from vibration damage and avoiding use 
of pneumatic drills or heavy vehicles in the vicinity. 

xiii. Providing wooden bridges for pedestrians and metal sheets for vehicles to allow access across 
open trenches where required (including access to houses). 
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xiv. Carefully planning of transportation routes with the municipal authorities to avoid sensitive areas 
as far as possible, including narrow streets, congested roads, important or fragile buildings and 
key sites of religious, cultural or tourism importance. 

xv. Consulting historical and archaeological authorities at both national and state level to obtain an 
expert assessment of the archaeological potential of the site. Alternate location should be 
considered if the area is medium or high risk. 

xvi. Developing a protocol in conducting any excavation work to ensure that any chance finds are 
recognized and measured are taken to ensure they are protected and conserved this should involve 
having excavation observed by a person with archaeological field training, stopping work 
immediately to allow further investigation if any finds are suspected; and calling the state 
archaeological authority if a find is expected and taking any action they acquire ensuring its 
removal or protection in situ. 

xvii. Living spaces for access between mounds of excavated soil and providing footbridges so that 
pedestrians can cross open trenches; 

xviii. Increasing the workforce in these areas to ensure that work is completed quickly; 
 
 

(B) . Water Quality 
i. The Contractor shall prevent any interference with the supply to or abstraction from, and prevent 

any pollution of, water resources (including underground percolating water) as a result of the 
execution of the Works. 

ii. Areas where water is regularly or repetitively used for dust suppression purposes shall be laid to fall 
to specially constructed settlement tanks to permit sedimentation of particulate matter. After 
settlement, the water may be re-used for dust suppression and rinsing. 

iii. All water and other liquid waste products arising on the Site shall be collected and disposed of at a 
location on or off the Site and in a manner that shall not cause either nuisance or pollution. 

iv. The Contractor shall not discharge or deposit any matter arising from the execution of the Works 
into any waters except with the permission of the Engineer and the regulatory authorities 
concerned. 

v. The Contractor shall at all times ensure that all existing stream courses and drains within, and 
adjacent to, the Site are kept safe and free from any debris and any materials arising from the 
Works. 

vi. The Contractor shall protect all watercourses, waterways, ditches, canals, drains, lakes and the like 
from pollution as a result of the execution of the Works. 
 

22. Air Quality 
i. The Contractor shall devise and arrange methods of working to minimize dust, gaseous or other air-

borne emissions and carry out the Works in such a manner as to minimize adverse impacts on air 
quality. 

ii. The Contractor shall utilize effective water sprays during delivery manufacture, processing and 
handling of materials when dust is likely to be created, and to dampen stored materials during dry 
and windy weather. Stockpiles of friable materials shall be covered with clean tarpaulins, with 
application of sprayed water during dry and windy weather. Stockpiles of material or debris shall be 
dampened prior to their movement, except where this is contrary to the Specification. 

iii. Any vehicle with an open load-carrying area used for transporting potentially dust producing 
material shall have properly fitting side and tail boards. Materials having the potential to produce 
dust shall not be loaded to a level higher than the side and tail boards, and shall be covered with a 
clean tarpaulin in good condition. The tarpaulin shall be properly secured and extend at least 300 
mm over the edges of the side and tail boards. 
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iv.  In the event that the Contractor is permitted to use gravel or earth roads for haulage, he shall 
provide suitable measures for dust palliation, if these are, in the opinion of the Engineer, necessary. 
Such measures may include spraying the road surface with water at regular intervals. 

 
23.  Noise  
i. The Contractor shall consider noise as an environmental constraint in his planning and execution of 

the Works. 
ii. The Contractor shall take all necessary measures so that the operation of all mechanical equipment 

and construction processes on and off the Site shall not cause any unnecessary or excessive noise, 
taking into account applicable environmental requirements. The Contractor shall use all necessary 
measures and shall maintain all plant and silencing equipment in good condition so as to minimize 
the noise emission during construction works. 

iii. Using modern vehicles and machinery with standard adaptations to reduce mice and exhaust 
emissions and ensuring they are maintained to manufactures’ specifications. 
 

24. Control of Wastes 
i.  The Contractor shall control the disposal of all forms of waste generated by the construction 

operations and in all associated activities. No uncontrolled deposition or dumping shall be 
permitted. Wastes to be controlled shall include, but shall lot be limited to, all forms of fuel and 
engine oils, all types of bitumen, cement, surplus aggregates, gravels, bituminous mixtures, etc. The 
Contractor shall make specific provision for the proper disposal of these and any other waste 
products, conforming to local regulations and acceptable to the Engineer. 
 
 

25. Emergency Response 
i. The Contractor shall plan and provide for remedial measures to be implemented in the event of 

occurrence of emergencies such as spillages of oil or bitumen or chemicals. 
ii. The Contractor shall provide the Engineer with a statement of the measures he intends to implement 

in the event of such an emergency which shall include a statement of how he intends to provide 
personnel adequately trained to implement such measures. 

iii.  Should any pollution arise from the Contractor's activities he shall clean up the affected area 
immediately at his own cost and to the satisfaction of the Engineer, and shall pay full compensation 
to any affected party. 

26 Protection of Trees and Vegetation 

The Contractor shall ensure that no trees or shrubs or waterside vegetation are felled or harmed 
except for those required to be cleared for execution of the Works.  The Contractor shall protect 
trees and vegetation from damage to the satisfaction of the Engineer.  No tree shall be removed 
without the prior approval of the Engineer and any competent authorities.  Should the Contractor 
become aware during the period of the Contract that any tree or trees designated for clearance 
have cultural or religious significance he shall immediately inform the Engineer and await his 
instructions before proceeding with clearance.  In the event that trees or other vegetation not 
designated for clearance are damaged or destroyed, they shall be repaired or replaced to the 
satisfaction of the Engineer, who shall also impose a penalty to twice the commercial value of any 
timber affected, as assessed by the Engineer. 

27. Water Supply and Electric Power 

The Contractor shall make his own arrangements at his own expense for water supply and electric 
power supply for construction, testing and other purposes. Only clean water free from deleterious  

28. Fire Prevention 

68.1The Contractor shall take all precautions necessary to ensure that no vegetation along the line of the 
road outside the area of the permanent works is affected by fires arising from the execution of the 
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Works. The Contractor shall obtain and follow any instructions of the competent authorities with respect 
to fire hazard when working in the vicinity of gas installations.  Should a fire occur in the natural 
vegetation or plantations adjacent to the road for any reason the Contractor shall immediately suppress 
it.  In the event of any other fire emergency in the vicinity of the Works the Contractor shall render 
assistance to the civil authorities to the best of his ability.  Areas of forest, scrub or plantation damaged 
by fire considered by the Engineer to have been initiated by the Contractor's staff or labour shall be 
replanted and otherwise restored to the satisfaction of the Engineer at the Contractor's expense. 

29. Fossils 

The Contractor shall make his staff available for briefing on archaeological matters as directed by 
the Engineer. 

30. Clearance of Contractor's Facilities 

On or before expiry of the Defects Notice Period the Contractor shall clear away all his temporary 
facilities including but not limited to offices, camps, storage and holding yards, workshops, crushing 
and mixing plant, diversion and haul roads so that the land is returned to at least its previous 
condition and, in the case of agricultural land, potential productivity. Clearance shall include but not 
be limited to tasks such as the removal of unwanted structures, removal of metallic and concrete 
debris, removal and disposal of any soil contaminated by diesel, bitumen or other polluting material, 
ripping to relieve compaction, grading, replacement of topsoil, and turfing and grassing, as 
appropriate. Where improvements have been made such as land filling or installation of boreholes or 
construction of boat landings these may be retained subject to the agreement of the landowner. The 
Employer reserves the right to inspect the site of any facilities established or used by the Contractor 
in connection with the Works and to undertake any corrective measures necessary to restore the 
land, and to recover the cost from monies due or to become due to the Contractor. 

31. Fair Wages 

31.1 The Contractor shall pay not less than fair wage/minimum wages to laborer’s engaged by him 
on the work as revised from time to time by the Government of Rajasthan, but the Government shall 
not be liable to pay anything extra for it except as stipulated in price adjustment clause (Clause 41) 
of the Contract. 

(Explanation: "Fair wage" means minimum wages for time or piece work, fixed or revised, as 
established by the State Government under the Minimum Wages Act, 1948.) 

31.2 The Contractor shall, notwithstanding the provisions of any Contract to the contrary, cause to be 
paid fair wages to laborers indirectly engaged on the work, including any labour engaged by his sub-
Contractors in connection with the said work, as if the laborers have been immediately or directly 
employed by him. 

31.3 In respect of all laborers, immediately or directly employed on the work, for the purpose of the 
Contractor's part of this agreement, the Contractor shall comply with or cause to be complied with, 
the Public Works Department Contract Labour Regulations' made, or that may be made, by the 
Government, from time to time, in regard to payment of wages, wage period, deductions from 
wages, recovery of wages not paid, and unauthorized deductions, maintenance of wages register, 
wage card, publication of scale of wages and other terms of employment, inspection and submission 
of periodical returns, and all other matters of a like nature. 

31.4 The Engineer shall have the right to deduct, from the money due to the Contractor, any sum 
required or estimated to be required for making good the loss suffered by a worker or workers by 
reasons of non-fulfillment of the conditions of the Contract for the benefit of the worker or workers, 
non-payment of wages or of deductions made there from, which are not justified by the terms of the 
Contract or as a result of non-observance of the aforesaid regulations. 
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31.5 Vs-à-Vs the Government of Rajasthan the Contractor shall be primarily liable for all payments 
to be made and for the observance of the regulations aforesaid, without prejudice to his right to 
claim indemnity from his sub-Contractors. 

31.6 The regulations, aforesaid, shall be deemed to be part of this Contract and any breach thereof, 
shall be deemed to be breach of the Contract. 

32. Safety and Accident Prevention Officer  

Due precautions shall be taken by the Contractor, at his own cost, to ensure the safety and protection 
against accidents of all staff and labour engaged on the Works, local residents in the vicinity of the 
Works, and the public travelling through the Works. The Contractor shall have on his staff on Site a 
designated officer qualified to promote and maintain safe working practices. This officer shall have 
authority to issue instructions and shall take protective measures to prevent accidents, including but 
not limited to the establishment of safe working practices and the training of staff and labour in their 
implementation. 

33. Protective Clothing and Footwear 

33.1 The Contractor shall, at his own expense, provide protective clothing and equipment to all staff and 
labour engaged on the Works to the satisfaction of the Engineer, and on his failure to do so the 
Employer shall be entitled to provide the same and recover the cost from the Contractor. Such 
clothing and equipment shall include, at a minimum, protective footwear for workmen undertaking 
concrete mixing work, protective footwear and gloves for any workmen performing bituminous 
paving works, protective footwear, clothing, cream, gauntlet-type gloves, hats, safety glasses or 
goggles and filter masks for workmen undertaking lime stabilization works, hard hats for workmen 
engaged on bridge construction, and otherwise as appropriate to the job in hand and to the 
Engineer's satisfaction. 

33.2 Ensuring that all workers are provided with and use appropriate Personal Protective Equipment 
(PPE), Health and safety training should be conducted for all site personnel; availability of 
documented procedures to be followed for all site activities; and documentation of work-related 
accidents; 

 

34. First-Aid Services 

The Contractor shall, at his own expense, provide first aid equipment at all camps and work sites to 
the satisfaction of the Engineer, and shall ensure that at all work sites where 40 or more persons are 
engaged on the Works there shall at all times be a person qualified in first-aid with access to 
appropriate first-aid equipment. A first-aid post shall be established at each base camp comprising a 
suitable room with two beds, washing and examination facilities, appropriate medical supplies, and 
staffed on a full-time basis by a qualified paramedical attendant. 

35. Health and Pests 

The Contractor shall at his own expense and throughout the period of the Contract ensure that 
suitable arrangements are made for the prevention of epidemics and for all necessary welfare and 
hygiene requirements for his staff and labour, and shall comply with all the regulations and 
requirements of the local health authorities with respect to disease prevention and control. He shall 
warn his staff and labour of the dangers of communicable diseases including those transmitted by 
insects, water, faucal/oral contact and sexual activity. The Contractor shall take the precautions 
necessary to protect all staff and labour employed on the Site from insect nuisance, rats and other 
pests and minimize the dangers to health and the general nuisance caused by the same. Should 
malaria or other insect-borne diseases be prevalent in the area, he shall provide his staff and labour 
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with suitable prophylactics, equip living accommodation with screens and bed-nets, and carry out 
spraying with approved insecticides, as appropriate and to the Engineer's satisfaction. 

36. Disorderly Conduct 

The Contractor shall at all times take reasonable precautions to prevent any unlawful, riotous or 
disorderly conduct by or amongst his employees and for the preservation of peace and protection of 
persons and property in the neighborhood of the Works against the same. "Disorderly conduct" 
shall include but not be limited to harvesting of natural resources such as firewood or fish by the 
Contractor's labour when this is done to the detriment of pre-existing local interests. 

37. Records of Labour and Accidents 

The Contractor shall maintain full records of numbers, working hours and wages of labour, safety, 
health and welfare of persons, accidents, and damage to property and make such reports on these 
matters to the Engineer as he may from time to time prescribe.  

38. General 

Unless otherwise indicated elsewhere in the Contract, The General Specification for civil works 
and the Quality Assurance and Quality Control (QAQC) document, as issued by the PMU of 
RUIDP, shall be followed. The QAQC document of JDA is an integral part of the document and it 
will be provided with the bid document. A copy of the same shall be made available at the site by 
the contractor. 

39. Site Office for Engineer and Other Supervisory Staff  

The Contractor shall arrange to provide office of minimum 300 sq. ft. size as per specification with 
two tables, four chairs, one steel almirah, sufficient number of display board, telephone etc. fully 
furnished office accommodation within 15 days from the date of commencement of same and shall 
become property of the Contractor at the completion of the work. The electrical charges / water 
charges and all other charges shall be arranged within the area of the work. Approval shall be taken 
from Engineer prior to making arrangement of the office. The construction of site office and its or 
maintenance are incidental to the work. The office shall be functional until work is completed. If 
Engineer found that office arranged by the contractor is not being maintained properly then 
Engineer has right to deduct a reasonable amount from that payment. In case adequate space is not 
available for setting up of such office, the Engineer may waive such requirement on being 
requested by the Contractor, in writing. 

 

40. Field Laboratory 

40.1 Within 15 (Fifteen) days from the date of commencement of the work, the Contractor shall arrange to 
provide an adequately equipped field laboratory as per Specifications and directions of the Engineer, 
including maintenance of the same. This shall be removed at the completion of the work. All 
dismantled items of field laboratory and all equipment shall be property of the Contractor at the 
completion of the work. The Laboratory shall be functional till the work is completed. If Engineer 
found that Laboratory arranged by the Contractor is not being maintained properly then Engineer has 
right to deduct a reasonable amount from payment. The construction of Field Laboratory& its 
maintenance are incidental to the work. Notwithstanding the above, the Engineer may agree to the 
Contractor’s proposal to use facilities of accredited/ Government laboratories, upon scrutinising the 
details of such laboratories, submitted by the Contractor. Even in that case also, the Contractor will 
keep and maintain certain basic equipment at site as mentioned under Section V: Procuring Entity’s 
Requirement. 

40.2 The calibration of the laboratory equipment’s and instruments shall at the initial stage to be 
certified by agencies approved by the Engineer. Laboratory equipment’s shall be properly 
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maintained and calibrated throughout the period of the Contract by the Contractor at his own 
expense. The Contractor shall notify the Engineer in sufficient advance prior to conducting any 
tests for the materials and work. The Engineer will also inspect the laboratory and the contractor 
shall provide adequate facilities to the Engineers for his independent verification of the accuracy 
and adequacy of the facilities. 

 

41. Pre-Construction Inspection, Testing & Review of Data for Materials, Plant & Equipment 

41.1 The contractor shall place order for the material and the equipment only after the approval of the 
Engineer. The Contractor shall submit the detailed drawings for the approved manufacturer and the 
procedure of submission, review and revision shall be specified herein below. 

41.2 The Contractor shall inform the Engineer about the likely dates of manufacturing, testing and 
dispatching. The Contractor shall notify the Engineer for Inspection and Testing, at least twenty-
eight days prior to packing and shipping and shall supply the manufacturer’s test results and quality 
control certificates. The Engineer will decide whether he or his representative will inspect and test 
the material/ equipment or whether he will approve it on the basis of manufacturer’s certificate. 

41.3 The inspection and test categories shall be applied prior to delivery of the equipment, of various 
categories as indicated in the technical specifications for each type of the equipment. 

Category A: - The Drawing has to be approved by the Engineer before manufacturing and Testing. The 
material has to be inspected by the Engineer or by an Inspecting agency approved by the Engineer at the 
manufacturer’s premise before packing and dispatching. The Inspection charges of the agency will be 
borne by the Employer but the contractor has to pay the inspection charges. The Contractor shall provide 
the necessary equipment and facilities for tests and the cost, thereof, shall be borne by the  

Category B: - The drawings of the Equipment have to be submitted and to be approved by the Engineer 
prior to manufacture. The material has to be tested by the manufacturer and the manufacturer’s test 
certificates are to be submitted and approved by the Engineer before dispatching of the Equipment. 
Notwithstanding the above, the Engineer, after examination of the test certificates, reserves the right to 
instruct the Contractor for retesting, if required, in the presence of Contractor’s representative. 

Category C: The material may be manufactured as per standard and delivered to the site. 

 

42. Supply of Colored Record Photographs  

The Contractor shall, at his own cost, arrange to take Colour photographs at various stages / facets of 
the work including interesting and novel features of the work as directed by the Engineer and supply 
two copies of Colour record photographs mounted in the albums including negatives with 
specification and these shall be kept by Employer. 

43. Public Awareness / Information Display  

The Contractor shall, at his own cost, arrange to provide, erect and maintain necessary display 
boards/ banners etc. at selection points of project site giving such information as considered 
necessary for public awareness/ information/ safety as directed by the Engineer.  

44. Contractor’s Responsibilities  

The contractor shall promptly inform the Employer and the Engineer of any error, omission, fault, or 
any other defect in the design or drawings or specification for the works, which he discovers when 
reviewing the contract documents, or in the process of execution of the works. The Engineer will 
resolve the ambiguity or correct the error and will notify the contractor of the interpretation to be 
adopted.  
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45. Services  

45.1 Underground and overhead services are likely to be met with during construction. These are to be 
protected against damage by the Contractor at his own cost.  

45.2 The contractor shall be required to carry out removal / shifting of existing utilities at his own cost. 
The contractor work program shall include this activity. The work shall be carried out under 
supervision of concerned department. The supervision charges of the line agencies shall be paid by 
the contractor and shall be reimbursed on actual on submission of receipt. 

45.3 In cases of utilities to be shifted by Govt. departments, no amount shall be paid extra for shifting/ 
co-ordination. The employer would provide full support to contractor in coordinating with line 
agencies; however, no claim on account of delay in shifting of utilities by line department will be 
admissible. 

46. Setting Out 

46.1 The Contractor(s) shall set out the whole of the work in conjunction with an officer to be deputed 
by the Engineer and during the progress of the work to amend on the requisition of the Engineer 
any errors which may arise therein and provide all the necessary labour materials and equipment’s 
for so doing. The contractor(s) is/are to provide all tools, plant, machinery, labour and materials 
(with the exceptions noted in the relevant clauses for issue of departmental materials as per 
schedule attached) which may be necessary and required for the work. All materials and 
workmanship shall conform to the relevant specifications mentioned in the tender documents. 

 
46.2 During execution of pile foundation, if there is any variation in soil strata which was not anticipated 

earlier, the matter shall be referred to Engineer – in – charge for review and modification of design 
by the competent authority, if considered necessary. Time taken in this process is consider in the 
original completion period, however no claim on account of delay in getting the sanction from 
competent authority will be admissible.  

46.3 The contractor shall carryout the detailed topographic survey at site and prepare the pre-
commencement survey map for approval of the Engineer’s representatives. Based on the approved 
Pre-commencement survey map, the contractor will prepare the necessary working drawings for the 
purpose of execution.  

 
46.4 Contractor shall be responsible for taking all traffic block and shutdowns etc. from west central 

railway authority for execution in railway land / spans. Contractor will get all designs and drawings 
approved from west central railway authority for all temporary and permanent works of railway 
land / spans. This will be all incidental to the work. No separate claim on this account shall be 
payable. 

 
46.5 Defect liability period shall be 5 years. Contractor shall furnish an affidavit from the manufacture / 

supplier firms before actual date of completion. 

47. Labor 

47.1 Engagement of Staff and Labor 
a) Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 

engagement of all staff and labor, local or otherwise, and for their payment, housing, feeding and 
transport. 

b) The contractor shall pay equal wages for men and women for work of equal value or type. 
c) The Contractor shall provide and employ on the Site in the installation of the Facilities such 

skilled, semi-skilled and unskilled labor as is necessary for the proper and timely execution of the 
Contract.  The Contractor is encouraged to use local labor that has the necessary skills. 
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d) The Contractor shall be responsible for obtaining all necessary permit(s) and/or Visa(s) from the 
appropriate authorities for the entry of all labor and personnel to be employed on the Site into the 
country where the Site is located. The Employer will, if requested by the Contractor, use his best 
endeavors in a timely and expeditious manner to assist the Contractor in obtaining any local, state, 
national or government permission required for bringing in the Contractor’s personnel. 

e) The Contractor shall at its own expense provide the means of repatriation to all of its and its 
Subcontractor’s personnel employed on the Contract at the Site to the place where they were 
recruited or to their domicile.  It shall also provide suitable temporary maintenance of all such 
persons from the cessation of their employment on the Contract to the date programmed for their 
departure.  In the event that the Contractor defaults in providing such means of transportation and 
temporary maintenance, the Employer may provide the same to such personnel and recover the 
cost of doing so from the Contractor. 

f) Be required to employ at least 50% of the labour force from communities within a radius of 2kms 
from the site, if sufficient people are available. 
 

47.2     Persons in the Service of Employer 
The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Employer’s 
Personnel. 

 

47.3 Labor Laws 

(a) The Contractor shall comply with all the relevant labor Laws applicable to the Contractor’s 
Personnel, including Laws relating to their employment, health, safety, welfare, immigration and 
emigration, and shall allow them all their legal rights. 

 

(b) The Contractor shall at all times during the progress of the Contract use its best endeavors to 
prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its employees and 
the labor of its Subcontractors. 

 

(c) The Contractor shall, in all dealings with its labor and the labor of its Subcontractors currently 
employed on or connected with the Contract, pay due regard to all recognized festivals, official 
holidays, religious or other customs and all local laws and regulations pertaining to the 
employment of labor. 

47.4 Rates of Wages and Conditions of Labour 

(a) The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than 
those established for the trade or industry where the work is carried out. If no established rates or 
conditions are applicable, the Contractor shall pay rates of wages and observe conditions which 
are not lower than the general level of wages and conditions observed locally by employers whose 
trade or industry is similar to that of the Contractor. 

(b) The Contractor shall inform the Contractor’s Personnel about their liability to pay personal income 
taxes in the Country in respect of such of their salaries, wages and allowances as are chargeable 
under the Laws for the time being in force, and the Contractor shall perform such duties in regard 
to such deductions thereof as may be imposed on him by such Laws. 

47.5  Working Hours 
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(a) No work shall be carried out on the Site on locally recognized days of rest, or outside the Normal 
working hours, which shall be 9.00 AM to 5.00 PM on all days of the week., unless: 

(i)  otherwise stated in the Contract, 

(ii)  the Engineer gives consent, or 

(iii the work is unavoidable, or necessary for the protection of life or property or for the safety of 
the Works, in which case the Contractor shall immediately advise the Engineer. 

(b) If and when the Contractor considers it necessary to carry out work at night or on public holidays 
so as to meet the Time for Completion and requests the Engineer’s consent thereto, the Engineer 
shall not unreasonably withhold such consent. 

(c) This Sub-Clause shall not apply to any work, which is customarily carried out by rotary or double-
shifts. 

47.6 Facilities for Staff and Labor 

(a) Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 
necessary accommodation and welfare facilities for the Contractor’s Personnel. The Contractor 
shall also provide facilities for the Employer’s Personnel as stated in the Specification. 

(b) The Contractor shall not permit any of the Contractor’s Personnel to maintain any temporary or 
permanent living quarters within the structures forming part of the Permanent Works. 

47.7 Health and Safety 

(a) The Contractor shall at all times take all reasonable precautions to maintain the health and safety 
of the Contractor’s Personnel. In collaboration with local health authorities, the Contractor shall 
ensure that medical staff, first aid facilities, sick bay and ambulance service are available at all 
times at the Site and at any accommodation for Contractor’s and Employer’s Personnel, and that 
suitable arrangements are made for all necessary welfare and hygiene requirements and for the 
prevention of epidemics. 

(b) The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining 
safety and protection against accidents. This person shall be qualified for this responsibility, and 
shall have the authority to issue instructions and take protective measures to prevent accidents. 
Throughout the performance of the Contract, the Contractor shall provide whatever is required by 
this person to exercise this responsibility and authority. 

(c) The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its 
occurrence. The Contractor shall maintain records and make reports concerning health, safety and 
welfare of persons, and damage to property, as the Engineer may reasonably require. 

(d) The Contractor shall throughout the contract (including the Defect Liability Period): 

(i)  conduct Information, Education and Consultation Communication (IEC) campaigns, at 
least every other month, addressed to all the Site staff and labor (including all the 
Contractor's employees, all Sub-Contractors and Employer’s and Engineer’s' employees, 
and all truck drivers and crew making deliveries to Site for construction activities) and to 
the immediate local communities, concerning the risks, dangers and impact, and 
appropriate avoidance behavior with respect to of Sexually Transmitted Diseases (STD)—
or Sexually Transmitted Infections (STI) in general and HIV/AIDS in particular; 

(ii) provide male or female condoms for all Site staff and labor as appropriate; and 

(iii) provide for STI and HIV/AIDS screening, diagnosis, counseling and referral to a dedicated 
national STI and HIV/AIDS program, (unless otherwise agreed) of all Site staff and labor. 
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 The Contractor shall include in the program to be submitted for the execution of the Facilities 
under Sub-Clause 18.2 an alleviation program for Site staff and labor and their families in respect 
of Sexually Transmitted Infections (STI) and Sexually Transmitted Diseases (STD) including 
HIV/AIDS. The STI, STD and HIV/AIDS alleviation program shall indicate when, how and at 
what cost the Contractor plans to satisfy the requirements of this Sub-Clause and the related 
specification.  For each component, the program shall detail the resources to be provided or 
utilized and any related sub-contracting proposed. The program shall also include provision of a 
detailed cost estimate with supporting documentation. Payment to the Contractor for preparation 
and implementation of this program shall not exceed the Provisional Sum dedicated for this 
purpose 

47.8 Funeral Arrangements  

 In the event of the death of any of the Contractor’s personnel or accompanying members of their 
families, the Contractor shall be responsible for making the appropriate arrangements for their 
return or burial, unless otherwise specified in the SCC.  

47.9 Records of Contractor’s Personnel  

 The Contractor shall keep accurate records of the Contractor’s personnel, including the number of 
each class of Contractor’s Personnel on the Site and the names, ages, genders, hours worked and 
wages paid to all workers. These records shall be summarized on a monthly basis in a form 
approved by the Engineer and shall be available for inspection by the Engineer. Until the 
Contractor has completed all work. 

47.10 Supply of Foodstuffs 

 The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be 
stated in the Specification at reasonable prices for the Contractor’s Personnel for the purposes of 
or in connection with the Contract. 

47.11 Supply of Water 

 The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of 
drinking and other water for the use of the Contractor’s Personnel. 

47.12 Measures against Insect and Pest Nuisance 

 The Contractor shall at all times take the necessary precautions to protect the Contractor’s 
Personnel employed on the Site from insect and pest nuisance, and to reduce their danger to 
health. The Contractor shall comply with all the regulations of the local health authorities, 
including use of appropriate insecticide. 

 

47.13 Alcoholic Liquor or Drugs 

 The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, 
give barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, 
sale, gift barter or disposal by Contractor's Personnel. 

47.14 Arms and Ammunition 

 The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or 
ammunition of any kind, or allow Contractor's Personnel to do so. 

 

47.15 Prohibition of All Forms of Forced or Compulsory Labour 
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 The contractor shall not employ "forced or compulsory labor" in any form. "Forced or compulsory 
labor" consists of all work or service, not voluntarily performed, that is extracted from an 
individual under threat of force or penalty. 

47.16 Prohibition of Harmful Child Labor 

The Contractor shall not employ any child to perform any work that is economically exploitative, or 
is likely to be hazardous to, or to interfere with, the child's education, or to be harmful to the child's 
health or physical, mental, spiritual, moral, or social development. “Child” means a child below the 
statutory minimum age of 14 years. 

48. MONITORING 

Provision for regular monitoring will be commissure as per the Environmental Management Plan 
and actions will be taken in case of non-compliance. 

 

49. Change of Scope 

49.1 Authority may, notwithstanding anything to the contrary in this Agreement, require provision of 
such addition/deletion to the works and services on or about the Project which are beyond the 
scope of the Project as contemplated by this Agreement (Change of Scope), Provided such change 
do not require expenditure exceeding/ reducing by 10% of project cost and do shall be made by 
Authority by an order (the “change of Scope order”) issued in accordance with the procedure set 
forth in sub clause 49.2 

49.2 Procedure for Change of Scope 

a. Authority shall whenever it desires provision of addition/deletion of works and services 
referred to in sub clause 49.1 above, issue to bidder a notice of Change of Scope (the “Change 
of Scope Notice”) through Engineer In-charge. 

b. Upon receipt of Change of Scope Notice, the bidder shall, within a period of 15 (fifteen) days, 
provide to the Engineer-in-charge such information as is necessary and reasonable together 
with preliminary documentation in support of the following: 

I. The impact which the Change of Scope is likely to have on the Project Completion 
Schedule if the work is required to be carried out before construction period and  

II. The cost to the bidder of complying with such Change of Scope Notice on account of 
increases in quantities of items of work mentioned in the Bill of Quantities at the rate 
mentioned therein. In case the Bill of quantities does not carry certain items of work 
required under the Change of Scope, the bidder shall provide the analysis of rates-for 
carrying out such items of work. 

c. Engineer-in-charge shall review the information provided by the bidder, asses the change in 
quantities of items of work, verify the analysis of rates if required, determine the additional 
cost to the bidder as a result of such Change of Scope and determine the extension/ reduction, 
if any, to the construction period provided that there will be no change in construction period 
if the change in the project cost is up to 2%, Provided that where the change in project cost is 
beyond 2%, then the proposed extension/ reduction to the construction period would take into 
account the total change in the project cost (including 2% above). 

d. Authority shall issue the Change of Scope Order within a period of 15 (fifteen) days from the 
date of recommendation made by the Engineer In-charge in accordance with preceding sub 
clause (c) above. 
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e. The Change of Scope Order shall be effective and binding upon receipt thereof by the bidder, 
Not with standing a Dispute regarding cost arid time for implementation of such order, the 
bidder shall proceed with the performance of such order promptly following; receipt thereof. 
Any Dispute regarding the extension in the construction period recommended by the Engineer 
In-charge shall be resolved in accordance with the Dispute Resolution Procedure.  
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1.    Letter of Acceptance 

Letter of Acceptance 

 [on letterhead paper of the Procuring Entity] 

No. . . . . . . .                                                                      Dated . . . . . . . 

To: . . . . . . . . . . [name and address of the Contractor] . . . . . . . . . .    

Subject: . . . . . . . . . . [Notification of Award for the Works] . . . . . . . . . .    

This is to notify you that your Bid dated  . . . . [date] . . . .  for execution of the . . . . . . . 

. . . [name of the contract and identification number, as given in the Contract 

Data] . . . . . . . . . . for the Accepted Contract Amount of the equivalent of . . . . . . . .  

[.amount in numbers and words and name of currency] . . . . . . . . ., as corrected 

and modified in negotiations and in accordance with the Instructions to Bidders has 

been accepted by [designation of the Procuring Entity]……………….. The date of 

commencement and completion of the Works shall be: 

………………………………………………………………………………………… 

You are requested to furnish the Performance Security/ Performance Security 

Declaration within ………… Daysin the form given in the Contract Forms for the same 

for an amount equivalent to Rupees …………… within ……… days of notification of 

the award valid up to 60 days after the date of expiry of Defects Liability Period and 

maintenance period, if applicable, and sign the Contract, failing which action as stated 

in sub-section 2 of section 42 of the Rajasthan Transparency in Public Procurement 

Act, 2012andInstructions to Bidders shall be taken. 

 

Authorized Signature:   .................................................................................................  

Name and Title of Signatory:   THE EXECUTIVE ENGINEER (HQ)  Jaipur Development 
Authority 

Designation:   .................................................................................................................  
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2. ContractAgreement. 

Contract Agreement Works 

THIS AGREEMENT made this ….. day of ………..2023, between Government of Rajasthan, 
represented by the Executive Engineer, JDA (Jaipur development Authority) Ram 
KishorVyasBhawan, Indira Circle, JawaharLal Nehru Marg, Jaipur-302004  (hereinafter “the 
Employer”) which expression shall, where the context so admits, be deemed to include his 
successors in office and assigns, of the one part and M/S ________________(Contractor 
name)__________(Contractor address) (hereinafter “the Contractor”), which expression shall, 
where the context so admits, be deemed to include his heirs, successors, executors and 
administrators, of the other part: 

 

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract] . . . 
. .should be executed by the Contractor, and has accepted a Bid by the Contractor for the 
execution and completion of these Works and the remedying of any defects therein, and for 
which the Contractor has submitted Performance Security for Rupees -------------------------- in 
the form of ----------------------------------(For Jaipur Development Authority) 
 
The Employer and the Contractor agree as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 
 

2. The following documents shall be deemed to form and be read and construed as part 
of this Agreement. This Agreement shall prevail over all other Contract documents. 

 
a) the Letter of Acceptance; 
b) RFP as uploaded in eproc.rajasthan.gov.in; sppp.rajasthan.gov.in 
c) Any addendum, corrigendum issued. 
d) the Bid of the Contractor as accepted along with the correspondence done on it, if 

any; 
 

3. In consideration of the payments to be made by the Employer to the Contractor as 
indicated in this Agreement, the Contractor hereby covenants with the Employer to 
execute the Works and to remedy defects therein in conformity in all respects with the 
provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor Rupees_______ /- Rupees 
(word only) + GST as consideration for execution and completion of the Works and the 
remedying of defects therein, in the manner prescribed by the Contract. 

5. All the terms and conditions of NIT____________________, Jaipur will be part of this 
agreement. 

 
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the laws of India on the day, month and year indicated above. 

 
Signed by                Signed by 
 Executive Engineer                             Contractor 
Jaipur Development Authority               for and on behalf the Contractor 
 
Witness, Name, Signature, Address     Witness, Name, 

Signature, Address 
Signed by        Signed by 
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3.Performance Security 
 

(Format of the Bank Guarantee Bond Against Earnest Money Deposit,  

En cashable at branch of the bank in Jaipur City). 

The Secretary, 

Jaipur Development Authority 

Jaipur. 

Whereas Jaipur Development Authority through Executive Engineer HQ, 
(hereinafter called ‘The Jaipur Development Authority’) has called for tenders for 
execution of  work " Other Miscellaneous works for Gandhi Darshan Museum 

at Central Park, Jaipur" estimated to cost Rs. ……………. 
(Rupees……………….only) on ……………… (Date)  or any extended date as per 
normal rules. 

1. In consideration of Jaipur Development Authority having made such a stipulation in 
Rules and M/s ……………………….(name of contractors) are desirous of depositing 
Earnest Money Rs. ………….. (Rupees ……..only) in the form of Bank Guarantee as 
Earnest Money in order to participate in the tender for work abovementioned as per 
Rules and will be so permitted on production of  a Bank Guarantee for Rs. …….. 
(Rupees………….only) We….........(name and address fo Bank) having  Registered 
office  hereinafter referred to as the Bank at the request of M/s …………………  
Contractor (s), do hereby undertake to pay to Secretary, Jaipur Development 
Authority an amount not exceeding Rs. ................../- (Rupees .....................only) on 
demand. 

2. We ………….........(name and address of bank)..........................., do hereby 
undertake to pay    Rs. ......................./- (Rupees ..............   Only) The amount due 
and payable under this guarantee without any demur or delay, merely on a demand 
from Secretary, Jaipur Development Authority any such demand made on the bank 
by the Jaipur Development Authority shall be conclusive and payable by the Bank 
under the guarantee. The Bank Guarantee shall be completely at the disposal of 
Secretary, Jaipur Development Authority and We .......(name and address  of bank 
)........., bound ourselves with all directions given by Jaipur Development Authority 
regarding this Bank Guarantee However our Liability under this guarantee shall be 
restricted to an amount not exceeding Rs. ........................./- (Rupees 
......................Only). 

3. We the .........(Name and address of Bank) ....., undertake to pay Jaipur Development 
Authority any money so demanded notwithstanding any dispute or disputes raised by 
the contractor (s)  any suit or proceeding pending before any Court or Tribunal or 
Arbitrator etc. Relating thereto our liability under these presents being absolute, 
unequivocal and unconditional. 

4. We .........(Name and address of Bank) ...., further agree with Jaipur Development 
Authority   that the Jaipur Development Authority  shall have the fullest liberty without 
our consent and without affecting in any manner our obligations hereunder to vary 
any of the terms and conditions of the said Agreement or to extend time of 
performance by the said Contractor (s) from time to time or to postpone for any time 
or from time to time any of the powers exercisable by the Jaipur Development 



 

Jaipur Development Authority, Jaipur                                                          181 

Authority against the said Contractor (s) and to forbear or enforce any of the terms 
and conditions relating to said agreement and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to the said 
Contractor (s) or for any forbearance, act or omission on the part of the Jaipur 
Development Authority or any indulgence by the Jaipur Development Authority or the 
said Contractor (s) or by any such matter or thing whatsoever which would but for 
this provision have effect of so relieving us. 

5. The liability of us ......... (Name and address of Bank) ...., under this guarantee will not 
be discharged due to the change in the constitution of the Bank or the Contractor (s). 

6. We .........(Name and address of Bank) ...., lastly undertake not to revoke this 
guarantee except with the  consent of Jaipur Development Authority in writing. 

7. This Bank Guarantee shall remain valid and in full effect, until it is decided to be 
discharged by the Jaipur Development Authority. Notwithstanding anything 
mentioned above, our liability against this guarantee is restricted to Rs................... 

8. It shall not be necessary for Jaipur Development Authority to proceed against the 
contractor before proceeding against the guarantee herein contained shall be 
enforceable against the Bank not withstanding any security which Jaipur 
Development Authority may have obtained or obtain from the Contractor. 

9. That on demand of JDA, this Bank Guarantee is in cashable at following branch in 
Jaipur City. 

 1. Name of Bank: 

 2. Name of the branch with branch code: 

 3. Address: 

 4. E-Mail Id: 

 5. Telephone No. 

 6. Fax No.: 

 If the last date of expiry of the Bank Guarantee happens to be a holiday of the 
Bank, the Bank Guarantee shall expire on the close of the next working day. 

10. We .........(Name and address of Bank) ....,  undertake  that the amount covered 
under the above Bank Guarantee shall be automatically be credited in the accounts 
of JDA in ICICI Bank, JDA Campus, Jaipur through IFSC Code No ICIC0006754, 
Bank Account No. 675401700518 on the date of expiry or its validity, unless the 
agencies get it re-validated well before its expiry date or produce NOC from JDA in 
written for its release. 

11.  All claims under the guarantee will be payable at Jaipur. 
This guarantee will be returned to us as soon as the purpose for which it is issued is 
fulfilled’ The BG Confirmation letter No is an integral part of the BG No.  

Date __________________________Signature of the Bank________________________ 

Witness___________________________ Seal _____________________________ 

[Signature, Name and Address] 

[Note: To be furnished on appropriate non-judicial stamps.] 
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4.PerformanceSecurityDeclaration (Applicable for Public Undertaking departments) 

Form of Performance Security Declaration 

Date: ____________ [insert date (as day, month and year)] 

Contract Name and No.: __________[insert name and number of Contract] 

To: _____________________________ [insert Designation and complete address of 
Procuring Entity] 

We, the undersigned, declare that: 

We understand that, according to your conditions, the Contract must be supported 
by a Performance Security Declaration as a guarantee to ensure fulfillment of our all-
performance obligations under the Contract for _______________ [insert name of 
subject matter of procurement]. 

We accept that we will automatically be suspended from being eligible for bidding in any 
contract with you for the period of time of ______________[Procuring Entity to in 
dictate here the period of time for which the Procuring Entity will declare a Bidder in 
eligible to be awarded a Contract if the performance Security Declaration is to be 
executed] starting on the date that we receive a notification from you, the 
_____________[Designation of the Procuring Entity] that our Performance Security 
Declaration is executed, if we are in breach of any of our performance obligation under the 
conditions of the Contract,  

We understand this Performance Security Declaration shall expire after 60 days of 
completion of our all obligations under the Contract including Defect Liability, warranty/ 
Guarantee, etc. in accordance with the conditions of the Contract.  

Signed: ___________________ 

[insert signature of person whose name and capacity are shown] 

In the capacity of: _____________________________ 

[insert legal capacity of person signing the Performance Security Declaration] 

Name:_________________________________   

[insert complete name of person signing the Declaration] 

Duly authorized to sign the Contract for and on behalf of: ______________  

[insert complete name and address of the Bidder]  

Dated on  day of  _,  _[insert date of signing] 

Corporate Seal   ____________________________________________ 
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DRAWINGS & REFERENCE QUANTITIES 

 

 
  
 
 
 
 
 
 
 
 
 



 
 

 

 
 
 
 
 
 
 

Other Miscellaneous works for Gandhi Darshan 
Museum at Central Park, Jaipur. 

 
 
 
 

(The participating agencies must caried out their 
own analysis, investigation & assess the quantum 
of work before participation in bid. The 
quantities attached with bid document are 
indicative and for reference propose only. If the 
quantities are increased than JDA shall not be 
responsible for the same being the work on EPC 
basis)  



 
 

 

 

PART-A (CIVIL WORK) 

Sno. Item Unit Qty 

1 Dismantling of Flexible Pavements Dismantling of Flexible Pavements 
and disposal of dismantled materials upto a lead of 100 m, stacking 
serviceable and unserviceable materials separately as per MoRD 
Specification Clause 202 

    

 By Manual Means     
 Bituminous Courses Cum 24.00 
 Granular Courses Cum 144.00 

2 Building Rubbish Stone metal (Grit and ballast etc.)   
 For 20 Km. Cum 168.00 

3 Earth, Sand, Lime, Morrum manure or sludge   
 For 20 Km. Cum 245.00 

4 Excavation for roadwork in soil with hydraulic excavator of 0.9 cum 
bucket capacity including cutting and loading in tippers, trimming 
bottom and side slopes, in accordance with requirements of lines, 
grades and cross-sections, and transporting to the embankment 
location with a lift upto 1.5 m and lead upto 1000 m as per MoRD 
Specification Clause 302.3 

  

 For Road work (Tonk road, outer flare of road to GDM) Cum 100.00 
 Pathway Parking to Road Cum 90.00 
 Additional Drain at central court Cum 55.00 
 Total =  245.00 

5 Providing, laying, spreading and compacting graded stone aggregate to 
wet mix macadam specification including premixing the material with 
water at OMC in mechanical mixer (Pug Mill), carriage of mixed material 
by tipper to site, laying in uniform layers in sub-base/base course on a 
well prepared sub-base and compacting with smooth wheel roller of 80 
to 100kN weight to achieve the desired density including lighting, 
barricading and maintenance of diversion, etc as per Tables 400.11 & 
400.12 and MoRD Specification Clause 406. By Mechanical Means with 
1 km lead 

  

 For Road work (Tonk road, outer flare of road to GDM) Cum 144.00 
6 Providing and laying in position cement concrete including curing, 

compaction etc. complete in specified grade excluding the cost of 
centering and shuttering - All work up to plinth level. (With RMC) 

  

 1: 2: 4 (1 cement : 2 coarse sand : 4 graded stone aggregate 
20mm nominal size). 

  

 GDM to Tonk Road Cum 216.00 
 Pathway Parking to Road & Masjid Road Cum 120.00 
 Additional Drain at central court & Masjid Road drain Cum 11.00 
 Polo Ground side / Mosque  Cum 22.50 
    369.50 



 
 

 

7 Providing and laying in position Ready mix concrete manufactured in 
fully automatic Batching Plant and transported to site in transit mixer 
for having continous agitated mixer, manufactured as per approved mix 
design of specified grade of RCC work including pumping of R.M.C. from 
transit mixer to site of laying , exculding the cost of centering, 
shuttering and reinforcement with all lead and lift including cost of 
admixtures in recommended portion as per IS 9103 to accelerate/ 
retard setting of concrete, improve workability without impairing 
strength and durability as per direction of Engineer in charge . All works 
upto floor V floor M20 grade Design Mix by using min 400 Kg of cement 
per cum of concrete 

  

 Additional Drain at central court & Masjid Road drain Cum 16.00 
   Cum 13.50 
 Total =  29.50 

8 Centering and shuttering with plywood or steel sheets including 
strutting, propping bracing both ways and removal of formwork for 
foundation, footings, strap beam, raft, bases of columns etc. 

  

 Additional Drain at central court & Masjid Road drain Sqm 320.00 
9 Providing and fabricating reinforcement for R.C.C. work including 

straightening, cutting, bending, placing in position and binding 
(including cost of binding wire) all complete up to floor five level. 

Kg  

 Thermo-mechanically Treated bars (Conforming of relevent IS code   
 Additional Drain at central court &Masjid Road drain   
   Kg 1950.00 

10 Providing and fixing Black Cadappa Cobble (4"x4"x3") Stone flooring 
work dressed stone (4" by 4" ) 3" thick in honed finished with pattern as 
per approved design over 25-50mm thick base in CM 1:6 including 
pointing withcement sand mortar 1:2 (1cement:2sand) match the shade 
of stone with joint. Thecost include all charges like material, labour, 
fixing, scaffolding arrangement, wastage and adhesive etc. complete in 
all respect as per direction of Enginnering Incharge. 

  

 For Road work (Tonk road, outer flare of road to GDM) Sqm 1440.00 
 Pathway Parking to Road Masjid Road  Sqm 800.00 
 Total =  2240.00 

11 Providing and fixing in position Jodhpur stone kerb stones of size 
150mm x 300mm  & cut to shape as per with exposed face fine chiselled 
dressed fixing & Jointing / pointing of Cement Mortar 1:3 using pigment 
as per drawing & instruction of Engieer in charge, complete in all 
respect. 

Rmt  

 For Road work (Tonk road, outer flare of road to GDM)  480.00 
 Pathway Parking to Road  200.00 
  Total=  680.00 

12 Providing and fixing rectangular air tight composite resin (FRP) Manhole 
Cover with frame of approved brand with grade designation C-250 HD 
as per EN-124 standard. Manhole Cover & Frame shall have top brasion 
resistant layer conforming to IS-15658:2006 and permissible permanent 
set value of 1.9mm after the application of 2/3 test load in five 
continuous application as per EN-124, the testing shall be performed in 
fully equipped and NABL certified test lab with random batch test (2% 
of lot size) as per testing procedure stated in EN-124 standard including 
fixing with M-20 concrete etc. complete in all respect as directed by 

Each  



 
 

 

Engineer in Charge.  
Internal Size 0.45 m x 0.90 m 

 Central court Drain & Masjid Road drain 200/0.90=223 nos Each 223.00 
13 Supply Installation testing & Commissioning of ISO certified 

manufacturer made Dewatering Submersible Motor Pump set, motor 
should be IE2 class as per IEC 60034-2-1: 2007, IEC 60034-30: 2008, & 
IS12615:2011. with SS Impellor, body, shaft, mechanical seal etc. as 
required. Pump shall have following HP Rating, phase, Head, minimum 
Discharge respectively complete in all respect. Appropriate type test 
certificate / OEM test report shall be submitted. All as per pre approved 
by Engineer in charge. For additional technical parameters of products/ 
work , refer Annexure "A" attached with this BSR . 

  

 3.0 HP, 3-Ø, (5 - 20)Mtr, (810 - 126) LPM Nos 7.00 
 Mud Pump (for Toilet Block Sump) Nos 3.00 

14 Supply, and installation of Stainless Steel Dust Bin with Four number of 
compartments of size 400x350x900mm made up of 2 mm thick ss sheet, 
with inner side wire mesh basket of size 350x300x620mm confirming to 
public mobile containers as per IS: 12402 as per drawing no 33 
withfixing arrangement, hinged lid, having ventral gripping system to be 
fixed with spacing apart on one side of the road. complete as per 
direction of engineer incharge. 

Nos 5.00 

15 Febricating supplying and installing stainless steel 3/4-seater benches 
with or without back rest of size and shape as per design and drawing 
approved by Engineering Incharge. Bench shall be manufactured from 
stainless steel 304 Grade with perforation made. 

Nos 15.00 

16 Providing and erecting brown clour board for logo and other board on 
steel frame fixed with 3" SS piped 304 grade. 

Sqm 20.00 

17 Random Rubble stone masonry for with hard stone in foundation and 
plinth in Cement Sand mortar above 30 CM thick wall in: 

  

 Cement Mortar 1:4 ( 1-Cement : 4-Sand).   
 Polo Ground side / Mosque  Cum 213.00 

18 Wall painting with plastic emulsion paint of approved brand and 
manufacture to give an even shade including all scaffolding: 

  

 Two or more coats on new work including prepartion of base with 
primer, putty, lippy etc complete in all respect. 

  

 Institute Sqm 2457.00 
19 Kota stone slab flooring 25 mm thick over 20 mm (average) thick base 

laid over and jointed with grey cement slurry mixed with pigment to 
match the shade of the slab including rubbing and polishing complete 
with base of cement mortar 1 : 4 (1 cement : 4 coarse sand) 

  

 For area of each slab from 2001 to 5000 Sq.Cm   
 Institute Sqm 225.00 

20 Supply & Planting of plants    
 Upper Storey   
 8-10 feet   
 Millingtonia hortensis (Akash Neem) Nos 15.00 
 Bauhinia blaekana Nos 15.00 
 Bauhinia racemosa Nos 15.00 
 Bakain (melia azadirachta) Nos 15.00 



 
 

 

 Terminalia arjuna Nos 15.00 
 Terminalia cattapa Nos 15.00 
 Mimusops elengi Nos 15.00 
 Ceibea speciosa Nos 15.00 
 Tabebuia aurea Nos 15.00 
 Cassia fistula Nos 15.00 
 Erythrina indica Nos 15.00 
 Erythrina variegata Nos 15.00 
 Albizia lebbeck Nos 15.00 
 Peltophorum pterocarpum Nos 15.00 
 Morus alba Nos 30.00 
 Mangifera indica Nos 15.00 
 Mitragyna parviflora Nos 15.00 
 Ficus glomerata Nos 15.00 
 Fernandoa adenophylla Nos 15.00 
 Bombax ceiba Nos 15.00 
 Grevillea robusta Nos 15.00 
 Syzygium cumini Nos 15.00 
 Thespesia populnea Nos 15.00 
 Putranjiva Nos 15.00 
 Tectonia Grandis Nos 15.00 
 Small Trees   
 3-4 feet   
 Carissa carandas Nos 40.00 
 Lemon tree Nos 40.00 
 Anar Nos 40.00 
 Banana tree Nos 40.00 
 Plumeria rubra Nos 40.00 
 Plumeria obtusa Nos 40.00 
 Shrubs   
 2-3 feet   
 Tecoma gaudichaudi Nos 1000.00 
 Canna indica 'red' Nos 800.00 
 Canna indica 'Yellow' Nos 800.00 
 Plumeria singaporia Nos 450.00 
 Ceasalpinia pulcherima Nos 800.00 
 Murraya exotica Nos 1000.00 
 Crinium asiaticum Nos 500.00 
 hemerocallis littoralis Nos 1500.00 
 Nerium dwarf Nos 1000.00 
 Cyperus alternifolius Nos 500.00 
 Tecoma capensis Nos 1000.00 
 Murraya dwarf Nos 500.00 
 Ficua panda Nos 500.00 
 Ficus black Nos 600.00 



 
 

 

 Wedelia trilobata Nos 2000.00 
 Tall grasses   
 Saccharum bengalense Sqm 800.00 
 Vetivera zizanioides Sqm 800.00 
 Lemon grass Sqm 800.00 
 Pennisetum red Sqm 800.00 
 Pennisetum white Sqm 800.00 
 Lawn   
 Selection 01 Sqm 8000.00 

21 Providing and laying Autoclaved Aerated Concrete (AAC) blocks 
masonary on Chajja 150mm/230mm/300mm thick with Grade-I AAC 
blocks of density 551 to 650 kg/cum conforming to IS : 2185 (Part-3) in 
superstructure above plinth level upto floor V level in laying polymer 
modified adhesive mortar all complete as, along with concreting 
nearing chjaa drain to maintain slope for drainage as per direction of 
Engineer-in-charge. 

  

 Chajja Cum 168.75 
22 Providing and fixing Ist quality 20 mm thick Manglore tile confirming to 

IS : 13753 coloured tile in terracotta color only in roofs etc. laid on a bed 
of neat cement slurry including nicely finished joints using water proof 
joint filler power (Untile or Roffe make) and finishing with flush pointing 
in white cement mixed with pigment to match the shade of tile 
complete (including the cost of cement mortar 1:3 and water proofing 
Chemical) as per direction of engineer-in-charge. 

Sqm  

 Chajja  554.40 
 Institute  200.00 
 Court at 0.90m to 2.40m lvl  186.86 
 Total =  941.26 
 Water Harvesting   

23 Earth work in excavation by mechanical means (Hydraulic Excavator)/ 
manual means in foundation trenches or drains (not exceeding 1.5 m in 
width or 10 sum on plan) including dressing of sides and ramming of 
bottoms, lift upto 1.5 m, including taking out the excavated soil and 
depositing and refilling of jhiri with watering & ramming and disposal of 
surplus excavated soil as directed with in a lead of 50 meter. All kinds of 
soils 

Cum 17.66 

24 Supply and fixing at site Pre-Cast RCC M40 grade eccentric conical Nos. 
piece of M40 grade, 125mm thck having 560 mm and 1500mm internal 
diameter at top & bottom respectively, fitted with Ferro-cement cover 
of 33 KG Cast iron double seal ring & frame (heavy duty) etc to with 
stand for Class- AA loading including supply and fixing of Ferro-cement 
foot steps complete job as per detailed specification, drawings and 
directions of Engineer-in-charge. 

Nos 1.00 

25 Supply and fixing at site Pre-Cast RCC of 125 mm thick M 40 grade Nos. 
cement concrete ring at bottom of 1500 mm eccentric conical piece, 
size 300 mm high rings and sealing of all joints with cement mortar 1:1 
complete job as per detailed specifications, drawings and directions of 
Engineer-in-charge 

Nos 30.00 



 
 

 

26 Construction of tubewell up to 100m depth and above to accomodate 
housing and assembly pipe in all types of alluvium strata by rotay 
drilling method with "code of practice for construction and testing of 
tubewells (IS:2800 (Part-II) : 1991 and IS:2800 (Part-II) :1979 both 
amended up to date) with supply of bail plug if necessary. The work will 
not include cost of housing pipe and strainer pipe assembly cost, gravel 
and development work. Work would be deemed completed only after 
obtaining sound free water during pumping. 

  

 200 mm nominal bore Rmt 50.00 
27 Providing and laying in position cement concrete including curing, 

compaction etc. complete in specified grade excluding the cost of 
centering and shuttering - All work up to plinth level. 

  

 1: 3: 6 (1 cement: 3 coarse sand: 6 graded stone aggregate 20mm 
nominal size). 

Cum 0.22 

28 Brick work with F.P.S. bricks of class designation 75 in superstructure 
above plinth level upto floor V level in all shapes 
and sizes in : 

  

 Cement mortar 1 : 4 (1 cement : 4 coarse sand) Cum 0.50 
29 Plaster on new surface on walls in cement sand mortar 1:4 including 

racking of joints etc. complete fine finish : 
  

 20mm thick Sqm 4.32 
30 Supply & lying River-gravels of following sizes in recharge shaft, filter pit 

after screening & washing from kachha shift 
without deduction of voids 

  

 Size 9 to 12 mm Cum 0.75 
     

31 Providing and fixing multiwall polycarbonate sheet of thickness 10mm, 
weight 1.55 kg/sqm, light transmission should be greater 80 %, thermal 
condutivity w/mk 0.06 as per ISO 22007-2:2015, approved brand/make 
by Engineering Incharge. This item include all fitting accessories, T&P, 
Material et. which used in installing /fixing of multiwall polycarbonet 
sheet, all work should be carried out as per direction of Engineering 
Incharge. 

Sqm  

 Court at + 4.0 M level   119.88 
   144.16 
 At Ramp -02  432.00 
 At Ramp -01  168.48 
  Plaza  (Ramp - Side)  397.58 
 Open Court Golf Side (South court)  765.00 
 Open Court Central Park Side  210.00 
 Prayer hall (side opening covering)  40.80 
 Add extra   515.00 
 Total =  2792.90 

32 Structural steel work riveted, bolted or welded in non  built up sections, 
trusses and framed work, including cutting, hoisting, fixing in position 
and applying a priming coat of approved steel primer all complete as 
per direction of engineer-in-charge. 

kg  

 25 kg per Sqm  68337.12 
    24252.84 
    5000.00 



 
 

 

 Total =  97589.96 
33 Providing and fixing of laminated glass (security glass) With 5mm plain 

toughened glass plus 1.52 mm pvb plus 5mm plain toughened glass on 
existing ms frame designed as per wind load factors 

  

 Court (At Toilet side)  42.75 
 Court at + 2.40 M level   65.61 
 Court at + 0.9 M to + 2.4 M (Steps at entrance)    186.86 
    61.93 
 Pargola part (at + 4.0 M level)  58.83 
 Toilet side (Covering)  97.50 
  Court at + 2.7 M Level (Frount side)  88.29 
 Stair Case no. 03  245.66 
    -39.00 
 Add extra 30 %   242.53 
 Total =  1050.96 
     

34 Specified timber /bamboo shall be sawn/cut in the direction of the 
grains. Sawing / cutting shall be truly straight and square. The timber / 
bamboo shall be planed smooth and accurate to the full dimensions, 
rebates, roundings, and mouldings as shown in the drawings made, 
before assembly. Patching or plugging of any kind shall not be 
permitted except as provided. This shall consist of wooden strips or 
laths 35 x 10 mm section unless otherwise specified planed and nailed 
together at every alternate crossing. The strips shall cross each other at 
right angle and shall be spaced 35 mm apart, so as to form 35 × 35 mm 
square opening or as shown in the drawing. These shall be fixed with 
nails to the frame. To cover the ends of strips, 50 × 12 mm beading shall 
be fixed to the frame with screws. The finished work with a tolerance of 
± 1 mm may be accepted. 

  

  MS Pipe + Bamboo Ceiling under Glass Covering At Court (5.87x9.37 at 
+4.0m Lvl) 

Sqm 55.00 

 MS Pipe + Bamboo Covering at Museum Exit between Museum Block & 
Souvenir Block 

Sqm 58.83 

 MS Pipe + Bamboo Covering between Foyer (at +2.40m Lvl) & Entrance 
Block 

Sqm 65.59 

 M.S. pipe + Bamboo Covering (Chhajja type)    
 At openings at Plaza (at -2.15m Lvl) Sqm 48.30 
 At openings at North side Court  Sqm 7.80 
 At 4 Doors at 4 Courts (at Museum Block) Sqm 14.40 
 MS Pipe + Bamboo Covering at Toilet Entrance between Museum Block 

& Prayer Hall 
Sqm 67.10 

 Total =  317.02 
35 Supply and Fixing Furniture   

 Library furniture   
 Chairs (As/Approval) Nos 16.00 
 Chairs (As/Approval) Nos 3.00 
 Chairs (As/Approval) Nos 3.00 
 Racks (1mx0.4mx2.1m) Nos 24.00 
 Lockers (As/Design) Nos 10.00 



 
 

 

 Sofas (3 Seater) Nos 4.00 
 Centre tables (1.2mx0.6mx0.5m) Nos 3.00 
 Counter-1 (As/Design) Nos 1.00 
 Counter-2 (As/Design) Nos 1.00 
 Cloak Room (As/Design) Nos 1.00 
 S-shaped Rack (As/Design) Nos 1.00 
 Curation Rooms (2) furniture   
 Chairs (As/Approval) Nos 10.00 
 Racks (1.5mx0.6mx2.1m) Nos 8.00 
 Lockers (As/Design) Nos 10.00 
 Workshop furniture   
 Chairs (As/Approval) Nos 20.00 
 Racks (1.5mx0.6mx2.1m) Nos 10.00 
 Lockers (As/Design) Nos 10.00 
 Foyer Furniture   
 Chairs (As/Approval) Nos 8.00 
 Reception/Help desk Nos 1.00 
 Souvenir Block Office Furniture   
 Chairs (As/Approval) Nos 10.00 
 Lockers Nos 3.00 
 Racks (1.5mx0.6mx2.1m) Nos 5.00 

36 Single Seater Sofa Nos 8.00 
37 Single Podium 750x500x1200mm Nos 3.00 
38 Double Podium 1500x500x1200mm Nos 3.00 
39 Supply of Wheel chair   
40 FRP WORK for Plantation Pots   

 Court-1   
 1500x400x800mm Nos 1.00 
 900x600x800mm Nos 1.00 
 1200x600x800mm Nos 1.00 
 Court-2   
 1500x400x800mm Nos 1.00 
 900x600x800mm Nos 1.00 
 1200x600x800mm Nos 1.00 
 Court-3   
 2100x900x400mm Nos 1.00 
 1800x1200x800mm Nos 1.00 
 1800x600x800mm Nos 1.00 
 Court-4   
 2100x600x400mm Nos 1.00 
 1200x900x400mm Nos 1.00 
 1800x1200x800mm Nos 1.00 
 1800x600x800mm Nos 1.00 
 South side terrace   
 1000x1000x600mm Nos 8.00 



 
 

 

 Other   
 900x900x600mm Nos 2.00 

41 Computers Nos 10.00 
 Processor: - Intel Core i5 12500 ,6 Core,18 MB Cache, Base Frequency 3 

GHz or Higher 
  

 Chipset: - Intel Q670 or higher   
 Graphics Type: - Integrated   
 Operating System (Factory Pre-Loaded): - Windows 10 Professional   
 Memory: - 16 GB 3200 MHz Expandability up to 64 GB   
 Storage   
 Display Size (INCHES): - 1024 SSD   
 Availability of Speakers integrated with Display: - Yes   
 Wireless Connectivity: - Yes   
 If Yes, Type of Wireless Connectivity: - Wi-Fi 6E AX211 (2X2) + Bluetooth 

5.3 
  

 Number of Ethernet Ports: - 1   
 Type of Ethernet Ports: - 10/100/1000 on board Integrated Gigabit Port   
 Bluetooth Connectivity: - Yes   
 Headphone out: - Yes   
 Microphone-in: - Yes   
 Stand: - Height Adjustable   
 Mouse Connectivity: - Wire   
 Keyboard Connectivity: - Wire   
 On Site OEM Warranty (Year): - 5   
 OEM Authorization Required (Tender Specific): - Yes, For All in one & 

Antivirus 
  

 IDC Report: - OEM must be in top 2 OEM in last 4 quarters as par IDC 
India report. Bidder must submit OEM`s IDC report 

  

42 Lokarpan Stone (As per design) Nos 1.00 
43 Name of Gandhi Darshan Museum on Red Sand Stone (Size 15'x8') with 

signage name with Gandhi Speech. (As per design) 
Nos 1.00 

44 Rollar Shutter (As per design) Sqm 3.00 
45 F.R.P. Grating to be fixed on Ghat area with all support system as per 

enclosed drawing.  
Sqm 240.00 

     
46 Metalic Statues as per requirement of consultant. Kg 700.00 

47 Technical Specification of Multifunction Printer (MFP) 
1. Printer Type:- Print, Scan, Copy 
2. Printing speed:- Minimum 40PPM A4 
3. Maximum orignal/Image size:- Up to legal 
4. Feeder Type:- SPDF 
5. Duplex feature availability:- Yes 
6. Networking Feature Availability:- Yes 
7. Memory (RAM):- Minimum 512 MB 
8. Paper Tray:- Minmum 250 sheets (main tray) +100 sheet (bypass tray) 
9. Print Technology:- Laser 
10. Scanner Type:- Flated colour Image Scanner 

Nos 5.00 



 
 

 

11. Paper Size:- A4, Letter 
12. Warranty:- Minimum 1 year on site warranty 

48 SITC of self contained drinking water cooler with energy efficient 
hermetic sealed type compressor, non cFC refrigerant suitable for 
operation on230v/1pH/50Hz ac supply, Full stainless steel [S304)body 
and tank, stainless steel water tray, minimum two nos faucets and 
suitable drainage system complete in all respect with 300mm height MS 
fabricated and painted plateform. complete in all respect of the 
following capacity cooling capacity 150 Ltr./Hr. and storage capacity 150 
Ltrs 

Nos 4.00 

49 Guard Hut (Wodden) or as per approved by Engineering Incharge. Nos 1.00 

50 Boom Barrier Nos 1.00 

 

 

 

 

 

 

 

 

PART-B (ELECTRICAL WORK) 

Sno. Item Unit Qty 

1 Providing & Fixing of IK10  IP66 / IP67 protected Rectangular shape LED 
Step Luminarie made of powder coated die cast alluminium housing 
with UV stabalized PC diffuser. The System level Luminous efficacy ≥  90 
Lumen/W. SMD LEDs is to be used, System CRI>70, CCT: 
3000/4000/6500 K. The integral electronic driver must be potted & has a 
unique BIS R number constant current and Internal/external surge 
protection device of min. 4KV(L-N)  and efficiency > 85%, PF>0.9, 
THD<10% and input Voltage range of 140-270V AC at 50Hz. System life 
of 50000 Burning hours with 70% of Initial Lumens maintained . driver 
current <750mA .  Fixture must be in compliance with BIS Standards and 
Trade mak Certificate complete in all respect.OEM Must have its own in 
house NABL lab setup for all testing facilities for  LED fixtures.    
(LM79/LM80) Certificate/ report with liable warranty of  product / 
accessories from OEM shall be submitted. All as per pre approved by 
Engineer in charge.  For additional technical parameters of products/ 
work  , refer   Annexure "A" attached with this BSR . 

    

  Minimum lumen output 450 lm Step light  Each 60 



 
 

 

2 Supply, Fabricating & installing following sizes of   perforated Hot dipped 
Galvanized iron cable tray (Galvanized thickness not less then 50 
microns) with perforation not more then 17.5% in convenient section 
including horizontal and vertical bends, reducers tees,cross members 
and other accessories as required and duly suspended from the ceiling 
with GI suspenders including GI bolts & nuts , fastners, supports etc. as 
required.All as per pre approved by Engineer in charge. 

    

  100mm x 50mm x 1.6mm Mtr 200 
  150mm x 50mm x 1.6mm Mtr 1000 
  300mm x 50mm x 1.6mm Mtr 500 
3 Supply , Installation, Testing and Comissioning of factory fabricated 

SMACNA standard ducting made from GI sheet metal conforming to 
IS:277 with a zinc coating grade of 120GSM (both side inclusive)  & 
fabricated as per  IS:655 and as per approved drawings & designs 
including the cost of hangers, supports, angle, expansion fasteners , 
closed cell neoprene gasket T&P etc. as required of following thickness. 
All as per pre approved by Engineer in charge.  

    

  0.60mm   Sqm    250 
  0.80mm   Sqm    550 
4 Providing & Fixing of IP20, 1100-1200 mm x 50-60 mm x 70-85 mm size 

Suspended  mounting Mid power SMD type LED linear Light fixture 
made from Extruded Aluminium housing, PMMI diffuser for uniform 
light distribution. High efficiency with 4 KV internal/external surge 
protection BIS certified isolated driver having efficiency > 85% , with 
Short & Open circuit protection (Integral with light fixture). System 
lumen efficacy of ≥ 100 lm/Watt ,THD < 10 % , p.f.≥0.95,CRI >80 ,  life 
time of minimum  50000 Burning Hours with , 70% of intial Lumen 
maintaned till life ends  , CCT 3000°K / 4000°K  / 5700°K /6000°K/6500°K 
(As per ANSI Bin) , maximum power consumption should not more than 
the specified rating and Fixture shall be of  BIS standard and  trade mark 
certificate ( T.C.). Manufactures Word Mark/ Name Engraved/ 
Embossing/ Screen printing on  housing.  

    

  OEM must have its own in house NABL lab setup for all testing facilities 
for LED fixtures. (LM79 & LM80) certificate / Report from OEM shall be 
submitted.  All as per pre approved by Engineer in charge.  

    

  Minimum lumen output 3000 lm Each 100 
5 Providing & Fixing of   IP65 IK08 rated Integrated High power LED ( each 

LED between 3 to 5 watt power with secondary lencs on each LED) 
Highbay  light fixture made from Pressure Die Cast Aluminium housing, 
toughned glass diffuser, potted  driver, Eye bolt for mounting,  system 
lumen efficacy ≥140 lm/Watt output , THD < 10% ,p.f.≥0.95,CRI >80 , life 
time of minimum  50000 Burning Hours with , 70% of intial Lumen 
maintaned till life ends  , CCT 3000°K / 4000°K  / 5700°K /6000°K/6500°K 
(As per ANSI Bin) , maximum power consumption should not more than 
the specified rating and Fixture shall be of  BIS standard and  trade mark 
certificate ( T.C.). Manufactures Word Mark/ Name Engraved/ 
Embossing/ Screen printing on  housing. surge protection 4 KV inbuilt & 
10 KV external inside fixture. 

    



 
 

 

  OEM must have its own in house NABL lab setup for all testing facilities 
for LED fixtures. (LM79 & LM80) certificate / Report from OEM shall be 
submitted. All as per pre approved by Engineer in charge. 

    

  Minimum lumen output 16500 lm 
 

Each 4 

6 Providing & Fixing of IP65 IK08 rated Integrated SMD Mid power LED 
bulk head type light fixture made from Pressure Die Cast AL housing 
suitable with integral driver, system lumen efficacy ≥100 lm/Watt 
output , THD < 10% ,p.f.≥0.95,CRI >80 , life time of minimum  50000 
Burning Hours with , 70% of intial Lumen maintaned till life ends  , CCT 
3000°K / 4000°K  / 5700°K /6000°K/6500°K (As per ANSI Bin) , maximum 
power consumption should not more than the specified rating and 
Fixture shall be of  BIS standard and  trade mark certificate ( T.C.). 
Manufactures Word Mark/ Name Engraved/ Embossing/ Screen printing 
on  housing. surge protection 4 KV. OEM must have its own in house 
NABL lab setup for all testing facilities for LED fixtures. (LM79 & LM80) 
certificate / Report from OEM shall be submitted.  All as per pre 
approved by Engineer in charge.  

    

  Minimum lumen output 1000 lm Each 70 
7 Wiring of light point/ fan point/ exhaust fan point/ call bell point with 

1.5 sq. mm nominal size FR PVC insulated unsheathed flexible copper 
conductor 1.1 kV grade  and 1.5 sq. mm nominal size FR PVC insulated 
unsheathed flexible copper earth conductor 1.1 kV grade (IS:694)  in  
recessed ISI marked MMS ( IS:9537 P - III ) virgin material PVC conduit & 
it's  ISI marked (IS:3419-1988) accessories, round tiles, 1.2 mm thick  Hot 
Dipped Galvanized Modular Box with earth terminal, 10A Modular 
switch,Modular face plate with grid plate, 3 pin ceiling rose / Holder /3 
way connector, screws,  making connections, testing etc. as required.  
For specification of copper  Conductor,  Phenolic Laminated sheet's & 
Electrical/ Wiring accessories refer Chapter E - 04, E - 05 & E – 07. 

    

  Short point (up to 3 mtr.) P. 
point 

50 

  Medium point (up to 6 mtr.) P. 
point 

70 

  Long point  (up to 10 mtr.) P. 
point 

190 

8 S&F following sizes (dia.) of ISI marked virgin material MMS ( IS:9537 P - 
III ) PVC conduit along with  ISI marked (IS:3419-1988) accessories as 
required  in  recess  including  cutting the wall, covering conduit and 
making good the same as required. 

    

  25 mm R. 
mtr. 

4500 

9 Supplying and drawing FR PVC insulated & unsheathed flexible copper 
conductor as per PWD specification for electrical Works with ISI marked 
(IS:694) and as per IS 8130 : 2013 of 1.1 kV grade . Wire should be made 
from  99.90 % purity copper, class 5 stranding in acc. to IS:8130/IEC 
60228 for  lower watt loss , oxygen free for less chances of oxidization, 
insulation PVC type A/C/D , flame retardant as per IS 10810-53, better 
amperage rating as per IS:3961 part 5,  in existing  surface or recessed 
PVC/ MS conduit/casing capping making connections with Copper Lugs 
of suitable size, Ferrules,testing etc. as required. OEM Must have its own 
in house NABL lab setup for all testing facilities for wires. 

    



 
 

 

  3x 1.5 sq.mm Mtr. 2000 
  2 x 2.5 sq. mm. + 1x1.5sqmm Mtr. 6500 
10 P/Laying P.V.C / XLPE insulated & P.V.C sheathed cable of 1.1 KV grade 

with aluminium conductor of IS 1554 P-I / IS 7098 P-I of Group 1 of 
approved make in ground as per IS 1255 including excavation of 30cm x 
75 cm size trench, 25 cm thick under layer of sand, IInd class bricks 
covering, refilling earth, compaction of earth, making necessary 
connection, testing etc. as required of size. 

    

  10.0 Sq.mm, 2 core Mtr. 1152 
  16.0 Sq.mm, 4 core Mtr. 330 
  25.0 Sq.mm, 3.5 core Mtr. 100 
11 SITC of Decorative pole of height 5 meter with decorative LED fixture of 

30-40 watt as per enclosed drawing.  
    

    Nos 32 
12 Supplying and drawing FR PVC insulated & unsheathed flexible copper 

conductor ISI marked (IS:694) of 1.1 kV grade and approved make in 
existing surface or recessed conduit/casing capping including making 
connections etc. as required. 2 x 1.5 sq.mm Complete Rate Group 1  

 mtr 192.000 

13 P & F in position frame made out of M.S. angle (riveted or welded) 
finished with two coats of red oxide and enamel paint including cutting, 
welding, holes etc.of following sizes as required. 50mm x 50mm x 6mm 
Complete Rate Group 1  

mtr 27.000 

  P&F 240/415 V AC MCB with positive isolation of breaking capacity not 
less than 10 KA (B/ C/ D tripping characteristic) ISI marked IS 
8828(1996)]/ conforming to IEC 60898 in existing board/sheets including 
making connections, testing etc. as required. 
 

    

  Single pole MCB 6 A to 32 A rating Complete Rate Group 1  Each 64.000 
  Four pole MCB 40 A 63 A rating Complete Rate Group 1   Each 1.000 
  Four pole MCB 6 A to 32 A rating Complete Rate Group 1   Each 8.000 
14 P & F paper phenolic resin bonded laminates confirming to IS : 

2036 - 1995 for boxes/ frames including making holes for 
switches etc, with brass screws, washers/ zinc plated nut and 
bolts as required. 6.4 mm thick Complete Rate Group 1  

 sqm 1.090 

15 SITC of wall/ free standing floor mounted dust and vermin proof 
compartmentalised cubical panel made out of CRCA sheet , required 
hardware ,duly treated for derusting in 7 tank process with 
dephosphating and with powder coating on both side of panel in desired 
shade The panel having PU/ Neoprene rubber gasket of not less than 
3mm thickness , separate detachable gland plate M.S. base channel 
,hinged door with locking arrangement for equipment/switchgear . 
Thickness of sheet shall not be less than 1.6 mm up to 600 mm length / 
width of any compartment and be of 2.0 mm above 600 mm. Load 
bearing structure shall be of 2.0 mm thick sheet supported by base M.S. 
channel if required . Side walls and cable alley compartments having 
bolted type doors with / without detachable extension type structure. 
(only outer area on all sides shall be measured & panel to be fabricated 
from CPRI approved fabricator) Complete Rate Group 1 
  

 sqm 10.600 



 
 

 

16 Supplying and fixing of Aluminium / Copper bus bar by means of SMC / 
DMC type insulator, high tensile nuts and bolts spring washers in 
existing panel including bending , cutting in required shape and size and 
colour coding with heat shrinkable PVC sleeves. Electrolytic grade 
Aluminium bus bar Complete Rate Group 1  
 

Kg 6.000 

17 P & F of ac operated heavy duty 230 /440 Volt power contactor 
conforming to IS:13947-4-1/IEC:947-4-1 having provision of mechanical 
interlocking, auuxilary contacts, Din rail mounting type including making 
connections, testing etc. as required. 4 pole Power contactors with 
following AC 1 Rating 100 Amp Complete Rate Group 1 
 

 Each 1.000 

18 SF of 110/220 V, LED (22.5 mm dia ) Indicating lamp with integral circuit, 
terminal block, including connection etc. as required. Red/yellow/Green 
colour Complete Rate Group 1 
 

 Each 3.000 

19 P&F of mechanical / digital time switch having following day / week 
programme and minimum 100 hours reserve and AC1 rating of 16-20 
amperes including making connection, programming etc. as required 
One day & week reserve (digital type ) Complete Rate Group 1  
 

 Each 1.000 

20 Supplying and making one end termination with heavy duty single 
compression brass gland SIBG type, heavy duty aluminium lugs duly 
crimped with crimping tool, PVC tape etc for following size of Armoured 
PVC insulated & PVC sheathed/ XLPE aluminium conductor cable of 1100 
volt grade as required 
of size.  

    

  2 x 10.0 sq.mm Complete Rate  Per 
Set 

32.000 

  3.5 x 25.0 sq.mm Complete Rate  Per 
Set 

1.000 

  4 x 16.0 sq.mm Complete Rate  Per 
Set 

8.000 

21 S & Laying following size earth wire/strip in horizontal or 
vertical run in ground/surface/recess including riveting, 
soldering, saddles, making connection etc. as required. 8 SWG G.I. ( Hot 
Dipped ) Wire Complete Rate group-I  

mtr 18.000 

22 Pipe Earthing as per IS:3043 with perforated 3.0 Mtr. Long, 40 mm dia. ' 
B ' class G.I. Pipe including all accessories like nut, bolts, reducer, nipple, 
wire meshed funnel, and C.C. finished chamber covered with hinged 
type with locking arrangement C.I. Cover, C.I. Frame of size 300mm x 
300 mm and embodying the pipe complete with alternate layers salt and 
coke/ charcoal, testing of earth resistance as required.  Complete rate 
Group-1  
 

 Per 
Set 

6.000 

23 SITC of Cutting back up surface up to 2 Mtr. Depth by digging  by Bogi 
including all layers of crust for laying pipe line etc. and making good to 
original condition (excluding cost of bitumen) 
 

 mtr 450.000 

 

Note:-  Quantities mentioned are indicative and for reference propose only. They may increase or 

decrcase as per the site condition and no additional payment shall be made.   
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Other Miscellaneous works for Gandhi 
Darshan Museum at Central Park, 

Jaipur 



Name of the 
Bidder/ Bidding 
Firm / Company 
:

Sl.
No.

Item Description Quantity Units BASIC RATE 
to be Quoted 

Bidder 
Rs.      P

TOTAL AMOUNT  
Rs.      P

TOTAL AMOUNT 
In Words

1 2 3 4 5 6 7

1 Other Miscellaneous work of Gandhi Darshan Museum at Central Park, Jaipur on
EPC basis complete including Civil, Electrical & Horticulture works etc. as per
detailed specifications and scope complete as per tender drawings and indicative
quantities for reference purpose, terms and conditions mentioned in bid
document. The work includes:
(A) Civil Works:
Masonry work, Cobbles stone & Kerb stone for road work, Plantation work,
Water Harvesting, drain work, AAC block masonry & Kelu tile work, Truss work,
covering to OTS area by Polycarbonates sheet & laminated/security glass,
Bamboo work, FRP grating work for ghat area & FRP pots for plantation, Statues
work, Supply & Installation of Computers / Printers, Providing and fixing/
placing furniture items & Others miscellaneous work complete, shown, in bid
document section VII of drawings & reference quantities.
(B) Electrification work:
Electrification works including street lighting, different types of LED lights &
others miscellaneous works as per scope of work complete shown, in bid
document section VII of drawings & reference quantities.
Note : All duties, taxes and other levies payable by the Bidder under the
contract and for any other cause, shall be included in the rates and prices, and
the total Bid Price submitted by the Bidder.

1.000 EACH 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the 

Bidder Name and Values only )

INR Zero Only

Item Rate BoQ

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work: Other Miscellaneous works for Gandhi Darshan Museum at Central Park, Jaipur
Contract No:  EE (HQ)/01/2023-24

Validate Print Help 


