JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
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Bid Document
For

Name of work:- Providing, laying and jointing of lateral sewer line with
construction of pre-cast manholes in RFC Enclave B-
Block, Paradise & Budh Vihar Colony, Jagatpura under
Jurisdiction of PHE-I, Jaipur.

Cost: Rs. 126.35 Lacs

NIT No. 08/2023-24 Due On: 30.07.2023

Executive Engineer (PHE-I)
Jaipur Development Authority
Jaipur
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JAIPUR DEVELOPMENT AUTHORITY

Room No. 135, Main Building, First Floor, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur —302 004

Telephone: +91-141-2569696 E.mail: zepheljda@yahoo.in

No: - JDA/EE/PHE-1/2023-24/D-383 Dated: 18.07.2023

NOTICE INVITING BID

NIB No. : JDA/EE (PHE-I)/08/2023-24

Online Bids are invited up-to 6.00 PM of 30.07.2023 for “Providing, laying and jointing of lateral

sewer line with construction of pre-cast manholes in RFC Enclave B- Block, Paradise & Budh Vihar

Colony, Jagatpura under Jurisdiction of PHE-I, Jaipur.” Estimated cost of 126.35 Lacs. The last date for

Applying Bid and making online payment on JDA portal is up-to 6.00 PM of 30.07.2023. Details may

be seen in the Bidding Document at our office or the State Public Procurement Portal website

www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www jda.urban.rajasthan.gov.in.

To participate in the bid, bidder has to be:

1.

Registered on JDA website www jda.urban.rajasthan.gov.in, For participating in the Bid, the
Bidder has to apply for the Bid and pay the Bidding Document Fee, RISL Processing Fee and
Bid Security Deposit, online only.

Registered on e-Procurement Portal of  Government of Rajasthan
www.eproc.rajasthan.gov.in for online e-Bid submission.

(Mukesh Kumar Meena)
Executive Engineer (PHE-I)
JDA, Jaipur
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JAIPUR DEVELOPMENT AUTHORITY
Room No. 135, Main Building, First Floor, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur — 302 004
Telephone: +91-141-2569696 E.mail: zepheljda@yahoo.in

Bid No: - JDA/EE/PHE-1/2023-24/D-383

Dated: 18.07.2023
NOTICE INVITING BID

NIB No. : JDA/EE(PHE-I)/08/2023-24

Name & Address of the
Procuring Entity

» Name: Executive Engineer (PHE-I), Jaipur Development Authority
Address: Room No. 135, Main Building, First Floor, Ram Kishore Vyas

Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur - 302 004
Telephone: +91-141-2569696 E.mail: zepheljda@yahoo.in

Subject Matter of Procurement

» Providing, laying and jointing of lateral sewer line with construction
of pre-cast manholes in RFC Enclave B- Block, Paradise & Budh Vihar
Colony, Jagatpura under Jurisdiction of PHE-I, Jaipur

»Job No. : 211/2023-24

Bid Procedure

» Potential Assessment Method Tender (eg. Single-stage Two part
(envelope) open competitive) eBid procedure at
http:/ /eproc.rajasthan.gov.in

Bid Evaluation Criteria (Selection
Method)

» Potential Assessment Method L1 (eg.Least Cost Based Selection
(LCBS)-L1)

Websites for downloading

» Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan. gov.in,

Bidding Document, www .jda.urban.rajasthan.gov.in
Corrigendum's, Addendums, etc.
Website for online Bid » Website: www jda.urban.rajasthan.gov.in

application participation and
payment *

» For participating in the Bid, the Bidder has to apply for this Bid and
pay the Bidding Document Fee, RISL Processing Fee and Bid Security
Deposit, online only.

o Bidding document fee: Rs. 1000/- (Rupees One Thousand only)
o  RISL Processing Fee: Rs. 2000/ - (Rupees One Thousand only)
Requisite Bid Security Deposit

Estimated Procurement Cost

»INR 1,26,35,194.00/- (Rupees One Crore Twenty Six Lacs Thirty Five
Thousand One Hundred Ninety Four Only)

Bid Security Deposit

»Amount (INR) : 2% (Rs. 2,52,704.00/-) for A & Above contractor
registered in other department and 0.5% (63,176.00/-) for AA, A, B & C
Class contractor enlisted in JDA.

> Eligibility: Bidder who is A and AA class contractor registered in other
Government Department and Bidder registered as contractor AA & A
in JDA.

Date/Time/Place of Pre-Bid

> NA

Applying Bid and making
Online Payment on JDA portal
(www.jda.urban.rajasthan.gov.in)

»Start Date: 19.07.2023 at 9 :30 AM

»End Date: 30.07.2023 at 06.00 PM

»In case EMD in from BG Original Bank Guarantee is to be submitted in
Room No MB-SF-225A (Room No. of DD ( E&B) of Main Building,
Jaipur Development Authority by 31.07.2023 10.00AM to 02.08.2023
upto 5.00 PM

Bid Submission on e-
Procurement Portal of GOR

» Start Date: 19.07.2023 at 9.30 AM
» End Date: 30.07.2023 at 06.00 PM

Date/Time/Place of Technical Bid | NA
Opening
Date/ Time/ Place of Financial »03.08.2023 at 03.00 PM

Bid Opening
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Bid Validity »120 days from the bid submission deadline

Completion period of work »3 Months

* Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD) (Bid Security), Tender Fee and RISL processing fee

online through JDA Portal. The bid security options available in tender for participants are as mentioned below:

A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to prepare BG before applying in the
tender. The details of BG requires to be fed on JDA portal before paying balance amount (Tender Fee + RISL Processing Fee). This
amount will be paid through Payment Gateway only, option to make balance payment through EFT (RTGS/NEFT) will not be
available.
If bidder does not opt for BG against EMD, options of making complete payment through Payment Gateway or through EFT (NEFT
/ RTGS) will be available.
Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be generated by the system for
the complete amount. The payment can be made from any Bank any Branch using this Paying Slip through NEFT/RTGS (Claim
against payment made through EFT in any other JDA bank account will not be acceptable and bidder stands disqualified from
participation in the bid applied for). After successful transaction through NEFT/RTGS, as per the standard procedures it may take 4
to 24 hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done. Therefore, option to make
payment through EFT (NEFT/RTGS) will be available till 48 hours prior to closing date of bid participation.
Option-3: Payment Gateway (Aggregator)
The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User can use this facility from
anywhere any time till the closing date & time of bid participation.

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user will get the payment details along
with other details for bidding on e-Procurement portal of GOR.
. In case of BG as the remaining payment will be done through Payment Gateway, on successful transaction the “Bid Participation

Receipt” will be generated on real time basis.
*  In case complete payment is done through Payment Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.

. In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI Bank (Auto Process) “Bid
Participation Receipt” will be available on Login of Bidder on JDA portal.

Note:

Bidder (authorised signatory) shall submit their offer on-line in Electronic formats both for technical and financial proposal.

In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to confirmation), its Bid shall not be
accepted.

To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as per Information Technology
Act-2000 using which they can digitally sign their electronic bids. Bidders can procure the same from any CCA approved certifying
agency, i.e. TCS, Safecrypt, Ncode etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not procure a new
DSC. Also, bidders must register on http://eproc.rajasthan.gov.in (bidders already registered on http://eproc.rajasthan.gov.in
before 30-09-2011 must register again).

JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to upload the complete bid
well advance in time so as to avoid 11th hour issues like slow speed; choking of web site due to heavy load or any other unforeseen
problems.

Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about the e-Tendering process.

Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by DolT&C, GoR on a regular basis.
Bidders interested for training may contact e-Procurement Cell, DoIT&C for booking the training slot.
Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in Address : e-Procurement
Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur

The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.

No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a formal contract is signed
and executed between the procuring entity and the successful bidder.

Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the individual bidders to verify
such information) and the information provided therein are intended only to help the bidders to prepare a logical bid-proposal.

The provisions of RTPPA Act 2012 and Rules 2013 thereto shall be applicable for this procurement. Furthermore, in case of any
inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and Rules thereto, the later shall prevail.

(Mukesh Kumar Meena)
Executive Engineer (PHE-I)
JDA, Jaipur
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Annexure: 3
As part of NIB Document

Process for Participation & Depositing Payment Online

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL
Processing Fee and Bid Security Deposit (BSD) through online mode only for which the bidder has to
get registered himself on JDA portal www jaipurjda.org.

To participate in the bid, bidder has to be:

1. Registered on JDA website www jaipurjda.org(by depositing Rs. 500.00 online, the validity of
which remains 3 (three) years).

For participating in the Bid, the Bidder has to apply for this Bid and pay the Bid Document
Fee, RISL Processing Fee and Bid Security Deposit, online only.

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in
for online e-Bid submission.

Methods for depositing on line amount

» Online through Internet Banking, Debit Card or Credit Card.

» In case the amount exceeds the online payment limit, the payment may be made through
RTGS / NEFT / Transfer in Bank Account Number 675401700586 IFSC Code ICIC0006754 of
ICICI BANK Limited, JDA Campus

Jaipur.

In case of RTGS / NEFT / Transfer the bidder is required to deposit the requisite amount in the
dedicated bank account number as mentioned above and has to get the UTR / Reference number
from the bank. This number requires to be updated whiling applying the bid on JDA portal.

While participation in the bid, a receipt will be generated through the system showing the submission
details as per Annexure-4. The bidder is required to fill the instrument numbers for various heads on
e-Procurement portal www.eproc.rajasthan.gov.in as mentioned in the receipt.

More details about Registration Process, Terms and Conditions and FAQ along with contact detail is
available on JDA website www jaipurjda.org under eServices>>JDA Tender
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Section A-1

Instructions to Bidders
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

SCHEDULE AND SPECIFICATIONS

Name of work :- Providing, laying and jointing of Ilateral sewer line with
construction of pre-cast manholes in RFC Enclave B- Block,
Paradise & Budh Vihar Colony, Jagatpura under Jurisdiction of

PHE-I, Jaipur.

1. NIB No. :- E.E.(PHE-1)/08/2023-24

2. Approximate cost - Rs. 126.35 Lacs

3. Cost of the tender documents :- Rs 1,000/-

4. Earnest Money :-2% (Rs. 2,52,704.00/-) for A & Above contractor registered
in other department and 0.5% (63,176.00/-) for AA, A, B &
C Class contractor enlisted in JDA.

5

6. Bid Submission Start date & Time :-19.07.2023 (9:30 AM)

7. Bid Submission End date & Time :-30.07.2023 (upto 6:00 P.M.)

8. Bid Opening date & Time :- 03.08.2023 at 03:00 P.M.

9. Completion period of work : - 3 Months

SCHEDULE 'A' : INFORMATION USEFUL FOR THE CONTRACTORS :

The tenderer should see the site and fully understand the condition of the site before tendering and
include all lead, lifts etc. Percentage above/Below on the rates as given in the 'G'-Schedule. The work shall
be carried out in accordance with the Rajasthan PWD, PHED and JDA detailed specification and to the entire
satisfaction of the Engineer-In charge of the work.

The bid will be opened only of those bidders deposit proper bid security, processing fee, tender
fee, GST registration, clearance certificate and copy of registration of contractor in required category
are found to be in order. The Bid security, tender fee will be accepted through online payment only.

SCHEDULE 'B' : LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT:
The drawings may also be seen in the office of undersigned.

SCHEDULE 'C' : LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR:
List of the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own cost
drawings required for the work after depositing necessary cost within JDA.

SCHEDULE 'D' : TEST OF THE MATERIALS :

The test of the material and workmanship shall be conducted by the JDA staff as necessary, The result of such
tests should confirm to the standard laid down in the Indian standards and or the standards laid down in the
detailed specification of the Public Works Deptt,. Proper quality control is required to be maintained by the
contractor. Qualified personnel as required under the contractor enlistments rules duly approved by the Deptt.
shall have to be engaged at site by the contractor. The deptt. reserves the right to engage such staff and recover
the expenses from the contractor on such account in case of his failure to do so.

SCHEDULE 'E' : SAMPLES OF THE MATERIALS :
The samples of the material to be used by the contractor shall be deposited 15 days in advance with the Engineer
In charge and be got approved by him before use.

SCHEDULE 'F' : TIME OF COMPLETION :
The work should start within Ten days of issue of work order and complete within 4 Years (including 3 year
O&M period).
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SCHEDULE 'H' : Special condition Attached separately.

1. In case of single bid system Annexure "B” enclosed by the bidder

reqgarding qualification of RTPP Act 2012 & Rule 2013 along with bid
document, should be signed by the participating bidder before
uploading the tender document otherwise the bid of the bidder will be
rejected.

2. After dated 31.12.2022 contractor cannot participate in bid without

Review Registration.
Annexure A : Compliance with the code of Integrity and No Conflict of Interest

Annexure B : Declaration by the Bidder regarding Qualifications

Annexure C : Grievance Redressal during Procurement Process

Annexure D : Additional Conditions of Contract

Annexure-E : Process for Tender Participation & Depositing Payment on ‘Online Tender
Participation’ Portal of JDA & Bid Submission on ‘e-Procurement Portal’ of
Government of Rajasthan.

Annexure F : DLP period for various type of works. Office order D-29 dated 11.03.2016

Annexure G : Payment mechanism for participating in tender: Office order D-399 dated

04.10.2016.

Annexure H : GST Circular for participating in tender: Office order D-172 dated 12.07.2017.

Annexure I : Finance (G&T) department, notification dated 22.10.2021

Annexure J : JDA Order D-75 dated 26.08.2021

Annexure K : Finance (G&T) department, notification dated 12.01.2022

Annexure L : JDA Office Order No. JDA/EE & (TA to Dir. Engg.-1)/2022/D-194 dated

06.09.2022
SIGNATURE OF CONTRACTOR Executive Engineer (PHE-I)
with full address & Mobile No. : Jaipur Development Authority,

Jaipur
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TENDER FOR WORKS

I/We hereby tender for the execution for the Jaipur Development Authority, Jaipur of the work specified
in the underwritten memorandum within the time specified in such memorandum at the rates, (in figure) ......... %
(as well as in WOrdS) ....cooeeiiieeiiiieeeee e Percent below/above the amount, entered in the
schedule G in all respects in accordance with the specifications, designs, drawings and instructions in writing
referred to in Rule | in all respects in accordance conditions with such conditions so far as applicable. I/We have
visited the site of work and am/are fully aware of all the difficulties and conditions likely to affect carrying out the
work, I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of site and
quarries/kilns nature and the extent of ground, working conditions including stacking, of materials, installation of
tools & plant, conditions effecting accommodation and movement of labour etc. required for the satisfactory
execution of contract.

Memorandum

(a) General description of work..-

(b) Estimated cost :Rs. 126.35 Lacs

(c)  Earnest money : 2% (Rs. 2,52,704.00/-) for A & Above contractor
registered in other department and 0.5% (63,176.00/-)
for AA, A, B & C Class contractor enlisted in JDA

(d) Security Deposit :

(i) "The security deposit @ 10% of the gross amount of the running bill shall be deducted from
each running bill and shall be refunded as per rules on completion of the contract as per terms and conditions.
However, the amount of security deposit deducted from running bills shall not be converted into any mode of
securities like bank guarantee. FDR etc. The earned money deposited shall however be adjusted while
deducting security deposit from first running bill of the contractor. There will be no maximum limit of security
deposit.

However, a contractor may elect to deposit of full amount of 10% security deposit in the
shape of bank guarantee or any acceptable form of security before or at the time of executing agreement. In
that case earnest money may be refunded only after deposition of full 10% as above. However, in case during
execution cost of works exceeds as shown at the time of depositing 10% as above, balance security deposit
shall be deducted from the Running Account Bills."

(ii) Bank Guarantee shall in all cases be payable at the headquarter of the Division or the nearest
District Headquarters.

(e) Time allowed for the completion of work (to be reckoned from the 10th day after the date of written order
to commence the work) in 3 months. Should this tender be accepted in whole or in Part, I/We hereby
agree to abide by and fulfill all the terms and provisions of the conditions of contract annexed here to
and of the Notice Inviting Tender, or in default thereof, to forfeit and pay to the Governor of Rajasthan or
his successors in office, the sum of money mentioned in the said conditions.

Validity of rates 120 days.

A sum of RS. ..eevvvenennnnn. is forwarded herewith in the form of Cash, Bank Draft, Bankers Cheque as Earnest
Money. This amount of earnest money shall absolutely be forfeited to the Governor of Rajasthan or his successor
in office without prejudice to any other right or remedies of Governor of Rajasthan or his successor in his office,
should I/We fail to commence the work specified in the above memorandum.

Signature of Witness Signature of Contractor
Witness's address & Occupation Address of Contractor
Date:

The above tender is hereby accepted by me on behalf of the Governor of Rajasthan
Date:

Executive Engineer (PHE-I)
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Section A-2
General Conditions of Contract

(Appendix Xl of PWF & AR. Govt. of Rajasthan
effective up to date shall be applicable)

11
Signal bid document



Section A-3

Special Conditions of
Contract

12
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SCHEDULE 'T'

SPECIAL CONDITIONS OF THE CONTRACT

1 PROVISION FOR NOMINAL REINFORCEMENT IN PRE-CAST RINGS

The Contractor shall provide steel reinforcement as per design requirement in each Pre-
Cast M-40 Grade Circular Rings, along with nominal reinforcement @ 0.12% of gross cross
sectional area in both the direction i.e. vertical bar & circular rings) subject to a minimum
of nominal reinforcement as per Code of "Practice of Plain and Reinforced Concrete”
1S:456 2000. No extra payment shall be made to him/firm on this part. The
Contractor should therefore take provisions accordingly.

SETTING OUT

2. The contractor(s) shall set out the whole of the work in conjunction with an officer to
be deputed by the Engineer-in-charge and during the progress of the work to amend
on the requisition of the Engineer-in-charge any errors which may arise therein and
provide all the necessary Labour materials and equipments for so doing. The
contractor has to provide all tools, plant, machinery, Labour and materials which may
be necessary and required for the work. All materials and workmanship shall conform
to the relevant specifications mentioned in the tender documents.

3. The contractor shall carryout the detailed topographic survey (level survey) with in
the site and prepare the pre-commencement maps for approval of the Engineer-in-
charge. Based on the approved pre-commencement maps showing spot levels of road
crossing, the contractor will prepare the necessary working drawings and L-sections
for the purpose of execution of work.

Public Awareness / Information Display

4. The contractor shall, at his own cost, arrange to provide, erect and maintain
necessary display boards/ flags/banners etc. at selection points of project site giving
such information as considered necessary for public awareness/ information/ safety as
directed by the Engineer-in-charge.

5. Contractor shall provide sufficient number of boards at site of work indicating "JDA
AT WORK" at his own cost as required by Engineer-in-charge.

Site office for Engineer-in-charge and other supervisory staff

6. The contractor shall arrange to provide office at his own cost with two tables, five
chairs, two steel almirah, display board, etc., fully furnished office accommodation
within 15 days from the date of commencement of work as per requirements/
directions of the Engineer-in-charge including maintenance of the same.

Field Laboratory

7. Within 15 (fifteen days) from the date of commencement of work, the contractor shall
arrange to provide at his own cost a fully furnished and adequately equipped field
laboratory.

8. The calibration of the laboratory equipment and instrument shall at the initial stages
be certified by agencies approved by the Engineer-in-charge. Laboratory equipment
shall be properly maintained and calibrated throughout the period of the contract by
the

9. Contractor at his own expense. The contractor shall notify the Engineer-in-charge
sufficiently in advance prior to conducting any tests for materials at work. The
Engineer-in-charge will also inspect the laboratory and the contractor shall provide
adequate facilities to the Engineer-in-charge for his independent verification of the
accuracy and adequacy of the facilities.

Requirement of Land

10.Land for establishment of site office, field laboratory etc. shall be arranged by the
contractor at his own cost.

13
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Transport of material is contractor's responsibility.

11.

12.

13.

14,

15.

It shall be mandatory on the part of the contractor to arrange Crane of suitable size
for the transportation, loading, unloading, and fixing in position of the Pre-cast
manhole elements. No manual labour for such purpose shall be engaged.

The tested material will be transported to site by the contractor safely. If any material
or pipe/pre-cast elements got damaged during transportation, loading, unloading,
stacking and lowering in the trench the same will be rejected and no payment shall be
made.

The surplus earth and damaged materials will be immediately removed from the site
of work and dumped as per instruction of Engineer-in-charge.

The material collected at site and paid provisionally shall remain under the watch and
ward of the contractor till it is consumed fully on the work.

Any material not conforming to the specifications collected at site shall have to be
removed by the contractor within a period of 3 days of the instructions, issued by the
Engineer-In-charge in writing. failing which, such material shall be removed by the
Engineer-In-charge at risk and the contractor after expiry of 3 days period.

Inspection of work/ Materials.

2.

The testing of work /samples shall be carried out by Engineer-in-
charge/authorized representative or by Third party inspection (Any
authorized third party inspection agency) as directed by the Engineer-in-
charge. The test shall be carried out as per relevant 1.S. Specification at
manufacture’s site before transportation to site. Inspection cost/testing
charges if any, shall be born by the contractor only. Inspection shall be
carried out for various items for HDPE DWC pipes/RCC pipes, PVC (SWR)
pipes, Cast iron ring and frame, manhole cover Ferro-cement footsteps and
Pre-cast manhole elements/components etc as directed by Engineer In-
charge.

Sewer laying work and construction of manholes.

3.

The JDA Site Engineer shall provide the reduced level value of Bench Marks and invert
levels in reference to the Bench Marks while starting the work. The contractor/ Firm or
company’s technical staff will transfer levels in the trench to lay the sewer line at
required gradient with standard level instruments and , boning rods, side rails. The
Contractor/Firm or company will be fully responsible for any error while transferring
levels from Bench Marks to the trench. While doing so, if any, line is laid wrongly
and/or is not as per desired gradient it shall be the responsibility of contractor to get
the line re-laid at his own cost

The contractor shall provide at the site all material he shall be required to use for
timbering/stuttering shoring excavation of trenches and which he shall bring to the
site, prior to start of excavation for approval of the Engineer-in-charge.

Pre-cast manhole chambers shall be constructed/assembled simultaneously with the
laying of sewers as per drawing and detailed specification of JDA BSR.

Concreting work should be done in the presence of an Engineer-in-charge not below
the rank of Site Engineer of the JDA after checking of reinforcement by the Sector
Engineer. After taking layout, the contractor shall submit daily Schedule of work to
the Engineer-in-charge 15 days in advance.

Only design mix concrete of grade M-40 shall be used for the precast manhole
elements.

The contractor shall keep the trenches open between two consecutive manholes while
laying the sewer line. Pipes shall be lowered in the trenches and cured minimum for
three days, trench shall be refilled with excavated earth as per specification after the
inspection of Sector / Site Engineer.

No extra payment will be made to the contractor on account of clearance of soakage
well/septic falling in the alignment of the sewer line. The sewer line shall be tested at
contractor’s cost as per I.S. code no. 783-1985 and departmental specifications for
water tightness, straightness and gradient by the Engineer In charge. If any leakage
is found during testing the same will be replaced by the contractor at his own cost.

14
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10.

Two percent amount of each running bill shall be with held on account of testing of
sewer system, which will be released only after successful testing. The contractor will
be fully responsible for structural safety stability and water tightness of the sewer line
and associated work.

Materials

11.
12.

13.

Cement and steel shall not be supplied by the department.

Steel, when arranged by the contractor shall produce a test certificate for the whole
lot as per the IS Code provisions from an authorized laboratory approved by the
Engineer-in-charge.

Water for construction and testing purpose shall have to be arranged by the
contractor at his own cost. In case it is supplied by the JDA, charges @ 1% of total
value of item of construction work shall be taken and recovered from each running
bill.

Design and Drawings.

14.

15.

JDA shall not be responsible for any error, in accuracy or permission of any kind in
JDA’s requirements as originally included in the contract. Any data or information
received by the Contractor, from JDA or otherwise, shall not relieve the Contractor
from his responsibility for the design and execution and structural stability of the per-
cast elements.

The drawings of the pre-cast eccentric conical piece and circular rings is based on the
departmental designs. Contractor may study the design, drawings and specifications
carefully and if felt necessary, may increase the sectional thickness, reinforcement or
the grade of concrete suitably. No extra payment shall be made to the contractor over
the rates quoted by the contractor for any modifications / changes proposed by him.
The contractor shall be fully responsible for the structural safety of the precast
manhole elements/components.

As Built Drawings.

16.

The submission of the as-built drawings of the sewer work is the precondition for the
final payment. The final drawings shall be submitted in one reproducible set and 3
copies on linen bound in an album of an approved size. The contractor shall submit all
the completion drawings including L-Section and point file and approved design
calculations on CD ROM / DVD in two copies with proper directory structure. The scale
of drawing and the size of drawing shall be as per the direction of the Engineer in
Charge.

Safety aspects associated with the work.

17.

18.

19.
20.

21.

Safety And Accident Prevention Officer: Due precautions shall be taken by the
Contractor, at his own cost, to ensure the safety and protection against accidents of
all staff and Labour engaged on the works, local residents in the vicinity of the works,
and the public traveling through the works. The contractor shall deploy at least one
officer from his staff, qualified to promote and maintain safe working practices.
This/these officer(s) shall has/have authority to issue instructions and shall take
protective measures to prevent accidents, including but not Ilimited to the
establishment of safe working practices and the training of staff and labor in their
implementation. The contractor shall furnish to the department the name(s) of such
officer(s) before the start of the work.

The contractor/firm or company while executing the work will adopt all safety
measures at his cost to safeguard from any loss of life and damage of public and
private property. If any loss and damage is occurred, they will pay the full
compensation from their own pocket to the concern. All the consequence (legal and or
financial) will be borne by the contractor only and JDA will not be responsible in any
way.

The contractor shall not work before sunrise and after the sunset.

The contractor/firm or company will take utmost care to safeguard the water mains,
Electric and Telephone cable existing surface drains water connections etc., while
executing the work. Any damages/rectification shall be borne by the contractor only .

The contractor/firm/company is bound to get the workmen insured against accident
from the Insurance Company at his own cost.

15
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22. The contractor will pay compensation to the house owner or to the owner of any
adjoining property or any other works for the damaged sustained on account of this
work while in progress or complete from his own pocket.

23. Electric and water connections, if needed, shall be arranged by the contractor himself
at his own cost.

24. Contractor shall be the sole custodian of the men and material at work and will be
fully responsible for any loss of life or otherwise occurred during the execution of the
works

25.Defects liability period

The defect liability period shall be of 3 years, from the date of the completion. The
Contractor shall be responsible for satisfactory performance of the work under all
design and operation conditions for the duration of the defects liability period, except
for damages due to unprecedented natural calamities.

26.Refund of Performance Guarantee & Security Deposit

The Security Deposit (SD) and Performance Guaranty (PG) shall be refunded after
successfully completion of defect liability period of 3 years. The 20 % amount of SD
shall be released after completion of 1st year of DLP, other 20 % amount of SD shall
be released after completion of 2nd year of DLP and remaining 60 % amount of SD
shall be released after completion of 3rd year of DLP. (As per JDA Office order no.
JDA/EE(TA to Dir.-Engg-1)/2016/D-29 dated 11.03.2016)

COMMISSIONS AND CORRECTIONS

27. If there is any typographical error or otherwise in the 'G' Schedule. The nhomenclature
and the rates as given in the relevant JDA BSR-2016 and JDA approved items/rates
on which schedule 'G' is based, shall prevail.

The above conditions may be read very carefully and adhered strictly.

Signature of Contractor Executive Engineer (PHE-I)
JDA, Jaipur
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Section A-4

Specifications and Scope of Work
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)
k)
N

SPECIFICATION AND SCOPE OF WORK

The site is located at RFC Enclave B- Block, Paradise & Budh Vihar Colony, Jagatpura under
Jurisdiction of Executive Engineer (PHE-I), JDA Jaipur.

Setting out of works and carrying out confirmatory survey.

Submission of working design and drawings and approval of same by the department.

Providing, laying and jointing of 200 200 mm dia HDPE DWC, 200 mm dia RCC NP-4 pipes , 250
mm dia RCC NP-2 pipe.

Construction of new manholes with RCC Pre Cast Conical piece and RCC Pre Cast Rings as per
enclosed drawings and specifications.

Utility shifting.

Restoration of Roads.

Inspection of material at works.

Removal of defects in laying and jointing of all sewers, fittings and manholes after testing and during
defect notice periods.

The drawings enclosed in Section—A6, appended herewith contains a plan of the area, The Schedule
'G' in volume Il contains item wise classification of underground strata likely to be excavated but the
same is not guaranteed and excavation work may have to be carried out in different strata other than
given in schedule 'G'".

Submission of as built drawings.

Any other associated work as required by Engineer-in-charge.

Prior to vacating the site, the contractor shall be responsible for and bear any costs of reinstating the
site to a condition at least equal to that in which it was handed over to the contractor.

The contractor is advised to visit site of work before quoting his rate and frame his own opinion
about the live conditions prevailing at site.

2.
a)
b)
c)
d)

e)

f)
9)

h)

i)

DESCRIPTION OF WORK.

The complete work will be consisting of the following main items as specified in detailed schedule and
drawings as per the tender document enclosed herewith.

Excavation of trenches, refilling and removal or surplus earth for laying pipes and construction of
appurtenances like manhole and vent shaft along with requisite safety measures.

Providing, laying and Jointing 200 mm dia HDPE DWC, 200 mm dia RCC NP-4 pipes , 250 mm dia
RCC NP-2 pipes at required gradient and testing of joints and associated works.

Providing and laying suitable bedding of cement concrete for pipes.

Construction of required size RCC Pre Cast Manholes along with providing and fixing Ferro cement
Manhole covers, C.l. frames and Ferro cement footsteps of required size, duty and weight as per
drawing.

Making connection to existing Sewers by dismantling wall and concrete channel and its related repairs.
The drawings enclosed in section A-5 appended herewith contains a plan of the area, The Schedule -G
in volume Il contains item wise classification of underground strata likely to be excavated but the same
is not guaranteed and excavation work may have to be carried out in different strata other than given in
schedule-G.

The contractor is advised to visit site of work before quoting his rate and frame his own opinion about
the live conditions prevailing at site.

Any other associated work as required by Engineer-in-charge.

2.1 DRAWING TO BE SUPPLIED BY CONTRACTOR

The following drawings are required to be supplied by the tenderer when required by the Engineer-in-
charge and work should commensurate only after obtaining his approval in writing.

a) Drawing of measuring boxes for cement, sand and other construction material supplied at site.
b) Drawing of Ferro-cement manhole covers with cast iron ring, frame and Ferro-cement steps
supplied at site.

c) AS-BUILT DRAWINGS:-The submission of the as-built drawings for the equipment is
the precondition for the final payment. The final drawings shall be submitted in one
reproducible set and 3 copies on linen bound in an album of an approved size. The
contractor shall submit all the completion drawings, including L- section man hole to man
hole with point file and approved design calculations on CD ROM / DVD in two copies with
proper directory structure. The scale of drawing and the size of drawing shall be as per
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2.2

23

2.4
a)

b)

2.5

a).
b).

c).

3.1

3.3

the direction of the Engineer in Charge. Any other drawings related to works included
in the contract.

DRAWINGS TO BE SUPPLIED BY THE DEPARTMENT.

The drawings of the various manhole elements (Ferro-cement manhole cover, Ferro cement
footsteps, Cast iron rim and frame), drawings showing the trench width for various invert depth of
the corresponding diameters and the map/plan of the area showing the proposed lateral sewer
network is enclosed in the section A-5 of the tender document shall be supplied by the department.

WORKING DRAWING:

The working drawings showing plan and positions of proposed sewers are available for inspection
at the office of the undersigned. The interested may inspect these drawings during office Hrs. on
any working day.

GENERAL DESIGN OBLIGATIONS

The Contractor shall be deemed to have scrutinized, prior to submission of bid, design criteria,
calculations, and drawing as per the JDA requirements.

JDA shall not be responsible for any error, in accuracy or permission of any kind in JDA’s
requirements as originally included in the contract. Any data or information received by the
Contractor, from JDA or otherwise, shall not relieve the Contractor from his responsibility for the
design and execution of the works.

SUBMISSION PROCEDURE FOR DETAILED DESIGN AND EXECUTION DRAWINGS:

The contractor shall carry out the preparatory works such as to prepare the plans, L-Section,
designs, working drawings etc.

The drawings shall be sufficient in details and the scale has to be chosen accordingly in
coordination with the Engineer in charge.

If required, the detailed design and the execution drawings shall be submitted only after verification
by an institute or agency approved by the Engineer In charge or any authorized representative of
the JDA.

SAMPLES OF MATERIAL

The Contractor shall submit samples of the following items, to the Engineer In charge for caring
out tests as specified under Schedule 'D in specified quantities as mentioned against each item
before the commencement of work or within 15 days of issue of order, which ever accrues earlier '
and shall obtain his approval before using any such material at site free of cost by the contractor.

a) Rubble stone / Brick (First Class) 10 Nos.
b) Fine Aggregate (Bajari) 0.05 Cum.
c) Coarse Aggregate:

Size 20mm and below 0.05 Cum
d) Steel (for each size of bar) 0.05 Kg.
e) Spun Yarn 0.05 Kg.
f) Cement One bag.
g) Bitumen Paint. 0.05 kg.

The following samples or as directed by EIC as per requirement shall be submitted from each lot of
supply as per |.S.S. for approval of Engineer In charge as to the quality of material as per relevant
IS Codes.

a) HDPE DWC Pipes ISI marked.
b) RCC NP-4 Pipes ISI marked

¢) Ferro cement steps for manholes
d) Ferro cement manhole cover

e) Pre-cast RCC manhole element

Any other sample of material that may be required by the Engineer In charge from time to time.
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3.4

4.

4.1

4.2

4.3

6.1

All the above samples are to be delivered in suitable packing at the office of the Executive-
Engineer-In —charge or as desired by the engineer-in-charge

TESTS OF MATERIALS

a)

b)

c)

The Engineer In charge or his authorized representative will carry out tests as and when considered
necessary for the quantity and quality of work done and for the material used at the work. The contractor,
unless otherwise specifically mention to do so, shall provide all facilities and arrangements to undertake
those tests.

The contractor shall provide all necessary facilities to undertake tests for a lot of material supplied at site.
All the testing charges for the test being conducted on construction material such as HDPE DWC pipes,
concrete, manhole cover, cement, fine aggregate, coarse aggregate etc at other/departmental Testing
laboratories shall be borne by the contractor.

The testing of all the building material shall be conducted as per relevant Indian Standard specification. If
relevant Indian standard specifications are not available for a particular item, the testing for quality of
material shall be done in accordance with detailed specification of PWD (B.S.R.) Rajasthan, however it is
not possible for the contractor to take suitable arrangements for testing of sample the same shall be taken to
the laboratory authorized by the Executive Engineer-in-charge. The contractor shall get the quality of
material obtained from each source approved from the Engineer In charge. In case the source of supply of
building material is changed at subsequent date sample as required above shall be got approved before using
the material.

The samples submitted by the contractor required under schedule —G, Volume -II shall invariably
be supplemented with the manufacturer's test certificate for approval of the Executive Engineer In
charge. The Executive Engineer, in charge may ask for further testing of material before, approval
and subsequent use at site. The contractor in such case shall supply required quantity of samples
as desired by Executive Engineer, in charge. The samples as obtained shall be sent to authorized
laboratory for testing. In case the material is not found to be as per specification the whole lot of
supply shall be rejected.

The relevant standards for complying testing and specification for each material are as given below:

1. HDPE DWC pipe : IS 16098 (Part-1I)- 2013 (As amended upto date)

2. RCC pipes: IS 458 As amended upto date)

3. Ferro cement circular manhole cover and frames as per (Departmental specifications and drawing).
4.  Ferro cement foot steps for manholes.

5. Precast manhole elements (Departmental specifications and drawing).

LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT

Nil.
DETAILED SPECIFICATIONS

The detailed specifications of the work to be executed shall be as per the provision of detailed
specification JDA BSR-2016 and the relevant Indian standard specifications unless otherwise
mentioned above in the specification for work explained under scope of work. Wherever a
reference to the |.S. code mentioned herein appears, it shall be taken as reference to the latest
edition of the standard. The complete scope and detailed specification of work is as detailed herein
after, item wise given in Schedule 'G' and drawings given in, volume-Il and section A-5 of bid
document respectively.

TRANSFER OF LEVELS AND ESTABLISHMENT OF GRADIENTS:

The contractor should furnish his work program, construction methodology within 15 days after the
letter of Notice to proceed for work and prior to start of the construction activities at site.

To carry out the leveling survey of whole area or part of the area as a confirmatory survey as per
Engineer-in-charges instructions and confirm the ground levels, chain age, road network, etc. with
the data available in design reports and got it approved from the Engineer-in-charge prior to
commencement of the work.

The transfer of level at ground from the specific bench mark (to be given with in 100 meter from
the starting point of line) shall be done by contractor. The grade line shall be done with the help of
sight rail and boning rods. The necessary equipment and manpower required shall be arranged
by contractor for transfer of levels.
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6.2
a)

b)

c)

d)
e)

f)

9)
h)

)

6.3

a)

b)

6.4

EXCAVATION AND REFILLING WORKS

The excavation and refilling work shall be done in accordance with the detailed specification PWD
(B.S.R.) Rajasthan and as per drawing appended in section A-5.

The provision of IS 3764/1966 safety code for excavation work and is 4091-1967 safety code for
blasting and related drilling operation shall be strictly met with at each site of work. The work shall
be stopped in case these requirements are not met with.

Excavation work for different size of sewers, manholes, as per working drawings in different soils /
described item wise in schedule 'G' shall be carried out in the manner specified here in drawing
No.1.

Before excavating the trench the alignment of sewer line shall be approved by the Engineer.
Before carrying out the excavation work the trial pits shall be taken along the proposed sewer line
alignment by the contractor after mutual agreement and approval of the Engineer in advance of
the excavations for the purpose of satisfying himself as to the location of underground obstructions
or conditions. The contractor shall proceed with caution, in any excavation and shall use every
means to determine the exact location of underground structures, pipelines, conduits etc, and prior
to excavation tin the immediate vicinity thereof. The contractor shall be solely responsible for the
cost of protections or repair or replacement of any structure, pipeline, conduit etc, above or below
ground which may be broken or otherwise damaged by his operations.

The trenched shall be shored and timbered wherever necessary and specified. The blasting and
dewatering work shall be carried out in the manner specified and all material and T & P shall be
arranged by the contractor at his own cost. All hard and soft patches shall be treated in the
manner specified after obtaining approval from Engineer-In-charge. Unless the description of
items for excavation specified so, separate measurement shall not be taken for these time.

The lighting, barricading, guarding of the trenches and the provision of watchman shall be done by
the contractor at his cost.

The barricading shall in no case be removed until the trench is excavated, the pipes are laid and
Engineer-in -charge gives permission to proceed with the backfilling

Contractor shall not be paid any additional compensation for excess excavation over what is
specified as well as for any remedial measures that are specified.

The excess excavated material shall be carried away from the site of works as specified, failing
which in view of public safety and traffic convenience, Engineer-in-charge may carry out the work
by any other agency at Contractors risk and cost.

UNDER BED AND BEDDING WORK BELOW PIPES.

The type of bedding as per specification of G schedule, working drawing along with under bed,
where ever, required shall be provided in stages and manners specified in drawings and as per
directions of engineer-in-charge. The complete material placement in specified dimensions and
specified levels, connection etc. is included in scope of work.

The bedding shall preferably be provided continuously between consecutive manholes. In case, it
is not possible to do so, the vertical joints in bedding material shall be provided at outer edge of
socket. No horizontal joints shall be permitted in concrete cradle.

SUPPLYING, LAYING, JOINTING AND TESTING OF PIPES:

1 DOUBLE WALL CORRUGATED (DWC) HDPE PIPES:

a) APPLICABLE CODES

The manufacturing, testing, supplying and testing at work sites of HDPE-DWC pipes shall comply with IS 16098
Part-II: 2013 and all currently applicable statutes, regulations, standards and Codes. In particular, the following
standards, unless otherwise specified herein, shall be referred. In all cases the latest revision of the all
related Codes shall be referred.

The manufacturer’s own rework material conforming to the requirements given in 3.25 of IS:16098 is
permissible. No other rework material shall be used.

b) MARKING : GENERAL
Marking shall be labeled, printed or formed directly on the pipe or fitting, in such a way that after storage,
weathering and handling the legibility shall be maintained. Marking shall not initiate cracks or other types of
defects which adversely influence the performance of the pipes or the fitting. Minimum Required Marking.
PIPES
Each pipes shall be marked at intervals of maximum 3 m, at least once per pipe, with the following
information:
. Manufacturer’sname/Trademark;

¢ Diameter series, nominal size;
. Stiffness class;
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e  Material; and Lot number/batch number containing information regarding period of manufacture.

FITTINGS
Each fitting shall be marked with the following information:

a) Manufacturer’sname/Trade-mark;

O

) Diameter series, nominal size;

(2]

) Nominal angle;

o

Stiffness class;

) Material; and Lot number/batch number containing information regarding period of manufacture.

= O

) BIS Certification Marking each pipe or fittings may also be marked with the standard Mark.
The use of the Standard mark is governed by the provisions of the Bureau of Indian Standards Act,
1986 and the Rules and Regulations made there under

PRODUCT IDENTIFICATION

Product markings on Crumple Plastic Pipe will include the following information to facilitate jobsite
inspection.

Nominal pipe size Manufacturer’s name Date code Application standard(s)

WORKMANSHIP/ APPEARANCE

Pipes shall be free from all defect including indentations, delaminating, bubbles, pinholes, cracks, pits,
blisters, foreign inclusions that due to their nature degree or extent detrimentally affect the strength and
serviceability of the pipe. The pipe shall be as uniform as commercially practicable in colour opacity,
density and other physical properties as per relevant IS Code or equivalent International Code. The inside surface
of each pipe shall be free of scouring, cavities, bulges, dents, ridges and other defects that result in a variation of
inside diameter from that obtained on adjacent unaffected portions of the surface. The pipe ends shall be cut
clearly and square to the axis of the pipe

MEASUREMENT

The net length of pipes as laid or fixed shall be measured in running meters correct to a cm.
INSPECTION AND TESTING:

The pipe shall be delivered at site after inspection by the nominated inspectors by the Employer. Physical Dimensions
and visual inspection: The Manufacturers test reports shall be provided for review. Mechanical Characteristics shall be
in accordance to IS 16098- 2013. Ring Flexibility shall be as per IS 16098.

Pipe manufacturers are a valuable resource during the project planning stage since they are familiar with adapters
that work well with their own products.

BELL & SPIGOT COUPLERS WITH “O” RING GASKETS

These couplers to impede or prevent the infiltration or infiltration of liquids in NON-PRESSURE application.
Bell & Spigot Couplers with “O” Ring Gaskets:- These couplers are produced on the pipe during the pipe
extrusion process. Bell & Spigot pipes are available in 20-foot lengths, each coupler Spigot End comes with a
non-pressure pipe water leak restriction gasket manufactured per ASTM-D-477. one should not test until the
pipes have been backfilled or restrained for safety.

UNLOADING
The Contractor should set aside an area for products to be stored on site.

This area should be flat, free of large rocks, rough surfaces and
debris.

It should also be out of the way of construction
traffic.

Pipe may be delivered either palletized or loose, depending on the type and quantity of product.

Pallets may be unloaded with a backhoe, forklift or other piece of equipment and a nylon sling or
cushioned cable.

The sling should be wrapped around the pallet at the third points as it lifts the pallet onto the
ground. As an alternative to using a sling to unload full pallets, the pallet may be opened and lengths of
pipe unloaded individually be carefully rolling single lengths of loose pipe from the delivery truck onto
the front end loader, then onto the ground.

Alternately, the pipe can also be lifted using a nylon sling or cushioned cable at the third points.

End handling with a forklift MUST NOT be used as pipe damage will
occur.

Due to joint weight, larger diameter pipes should not be off loaded by
hand.
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JOB SITE STORAGE

o T o

)
)

(X

) Reasonable care should be used in handling pipe.
) The pipe should not be dropped, dragged or bumped against other pipe or objects.
Palletized pipe should remain in the pallet for jobsite storage.

Non-palletized pipe can be stockpiled for temporary storage in a flat debris-free area out of the way of

construction traffic.

e) Begin the stockpile with secured timbers spaced the width of the proposed stockpile at a distance not exceeding
the third points.

f)  For pipe with attached bells, a recommended stacking method is to alternate the direction of the pipe lengths so
that the bells are not stacked on each other.

g) As upto three pipes can be laid before alternating directions. Subsequent layers should follow the same pattern as
the first but with fewer sticks of pipe in each row.

h) For smooth interior pipe, storage space can be minimized by nesting smaller diameters into large diameter pipe.

i) Factory installed gaskets on the spigot should be protected by positioning them between corrugations.
STRINGING THE PIPE

b)

a) Placing the pipe and accessories along the open trench, or “stringing” Can save handling time.

Each pipe length should be laid on a level surface as near as possible to the trench on the side opposite the
excavated trench material; allow some space between pipe to protect pipe ends.
C) The pipe should be out of the way of any equipment in a location that will allow excavation to proceed
uninterrupted.

d) HDPE DWC Pipe shall be of SANGIR, KISAN, FINOLEX, DURALINE or equivalent approved by
EIC.

RCC PIPE:

a)

b)
c)

d)

e)

f)

9)

h)
i)
)

k)

The RCC S&S NP-4 pipes ISI Marked shall be supplied conforming to 1S:458:1988 (Amended up
to date) with anticorrosive bitumenastic paint of approved brand two or more coats (make
Shalimar or equivalent ) with ISI marked rubber ring/gasket lubricant etc.

The laying and jointing of HDPE DWC pipes shall be done in accordance with 1.S. 16098 (Part-11)-
2013.

The laying and jointing of RCC S&S pipes NP-4 shall be done in accordance with IS: 783: 1995
(Amended up to date) with hydraulic testing of sewer line.

All pipes supplied shall be free from cracks, chipped ends and irregular angular space between
pipes and socket /spigot end and should have smooth interior finish. All pipes shall be subjected to
sound test by a suitable wooden hammer and ensured against invisible cracks. Any defective
pipe, even after lowering into the trench shall be rejected and shall be immediately removed from
site. The storage of pipes at site shall be in accordance with the provisions of ISS 4032-1977.

The pipe shall be lifted towards alignment of sewer line covered and laid in the trenches, in the
manner specified with equipments like chain-pulley etc. all arrange by the contractor. Any pipe
damaged during above operation shall be removed and replaced by the contractor at his cost.
Any material falling into the trench while lowering or otherwise shall be removed and trenches
shall be kept clear all the time.

The pipes fittings and other construction material shall be placed along the alignment in advance
with utmost care during transit so that they are not damaged. Any damage due to these reasons
shall be Contractor's liability.

Laying of the pipe prior to install the pipe bedding in the pipe trench, the Trench Bottom Level
(TBL) shall be checked to confirm the slope and relative depth with respect to design level and got
it approved from the Engineer. At first stage bedding shall be done up to pipe bottom level and
same shall be checked before laying the pipe. At second stage the remaining bedding shall be
done with proper careful compaction and finally the pipe top level shall be checked to confirm the
proper slope.

All the sewer lines are to be laid perfectly true both in alignment and to gradient specified. In case
of spigot and socket pipe, the socket end of the pipe shall face upstream.

The sewer lines shall be laid such that the making on pipes appears at the top of the pipes.
Properly fitted temporary wooden stoppers shall be provided to close the ends of all incomplete
sewer line. The stoppers are only to be removed when pipes are being laid and jointed. Opening
of sewer at end of day's work shall be capped and sealed.

Sewer pipe laying and jointing shall be started and completed only section wise as per the
instruction of the Engineer-in-charge. The sections shall be chosen manholes to manhole.
However in unavoidable circumstances the section of sewer line shall be changed as per site
condition and as directed by Engineer. The work of sewer line laying, manhole construction and
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m)

n)
o)
[3)]

Q)
6.5

a)

b)

c)

d)

e)

6.6

a)

6.7

6.8

6.9

vent shaft shall be done simultaneously so that all the necessary testing can be done efficiently.
The construction of the works should progress from downstream end (i.e. the discharge point) and
proceed towards upstream. Also, as the work to facilitate the house sewer connection shall be
done simultaneously, it will help in the commissioning of the works. As far as possible the testing
of pipeline shall be done from manhole to manhole.

The bedding for sewer lines shall be provided as specified in the drawings and as per direction of
the Engineer.

After 24 Hrs. of PCC bedding and laying of pipe line the trench shall be filled up to top of pipe with
moist soil. The trench can be filled up to the top of the pipe level with moist soil to ensure curing of
concrete and then after testing of sewer line, trench should be filled. In the duration before filling
the trench, soil should be kept moist to ensure adequate curing.

All the testing of sewer lines and other appurtenances, at both factory and site shall be carried out
in presence of the Engineer or his representative.

Special arrangements such as cranes, tripods with chain pulley block for lowering the pipes and
fittings shall be made by contractor at his own cost. In no case pipes and fittings shall be dropped.
The payment for the sewer lines and manholes shall be made only after satisfactory testing of the
works, as directed by the Engineer.

The reinstatement of road/footpath shall be done as specified and as per the requirements of the
local authorities, on completion of all the works.

CONSTRUCTION OF MANHOLE CHAMBER AND TESTING FOR WATER TIGHTNESS.

The manholes shall be circular and constructed as RCC insitu for varying invert depths as per
design and specification. The manholes shall generally conform to relevant |.S. and departmental
specifications. The location of manhole shall be as per the drawing or layout given by the
Engineer-in-charge or as directed by the Engineer-in-charge. The Manhole dimensions and other
details shall be as per the enclosed drawing. The location of manholes shall be as per drawing or
layout given by the Engineer-in-charge.

The inspection and testing of manhole chambers frames and covers shall be done at factory in
presence of Engineer or his representative or shall be got done through third party inspection. The
load test for covers shall be done in accordance with Table 1 of IS 12592 (Part -I).

The entire height of the manhole shall be tested for water tightness as per CPHEEO Manual or
relevant IS code. The required water for testing and any other requirements shall be arranged by
the Contractor at his own cost. .

The testing shall be preferably be done between manhole to manhole lengths. In case of steep
slopping sewers, the test pressure at lower end of pipe, length tested should not exceed the
allowable static pressure, the pipe length should be subdivided, and plug at end shall be
effectively fixed. The pipe length under test shall be charged gradually. The pipe length under test
should remain filled with water at least 24 hrs. Before testing.

Any defect noticed during the testing shall be immediately repaired removed and replaced. The
testing should again be repeated if it satisfies above requirements. The test water should be left in
pipe during bedding and back filling operations.

MAKING CONNECTION WITH EXISTING SEWER.

The connections in the existing sewer where required as per working drawings shall be made by
cutting precast manhole walls preferably by using core cutting machine or other suitable means
as specified by Engineer-in-charge. .

WORK TO FACILITATE HOUSE SEWER CONNECTION:

The work involves the laying of 110mm dia PVC (SWR) Grade 'B' pipes ( make KISAN/FINOLEX)
from the street manholes to property boundaries / roadside chambers to the as per drawings, site
layout and as directed by the Engineer-in-charge to facilitate house sewer connections. UPVC
pipes are to be plugged with end cap and concrete post near the property boundaries as shown in
the Drawing and / or as directed by the Engineer.

No work shall be carried out inside the property boundaries.

OTHER SERVICES

Contractor shall take the necessary precautions to avoid the damage to other services such as
water supply lines, telephone cables, electrical cables, storm water drains etc. In case of any
damages to any of the services, Contractor shall be responsible for restoring the facilities in bare
minimum time at his own cost.

SPECIFICATION FOR RCC ECCENTRIC CONICAL PIECE IN M40 GRADE.

The work involves construction of Pre-cast RCC M-40 grade circular manhole chamber of
designated diameter 1000/1200/1500 for various invert depths including required excavation of
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7.0

earth in all types of soils such as murrum, sand, sandy silt, black cotton soil, hard soil, kankar etc.
disposing of surplus excavated material within a lead of 50 meter. The work includes laying of 150
mm thick plain cement concrete 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 20
mm nominal size) 1600/1800/2100 mm diameter bedding in foundation, providing and laying of
plain cement concrete 1:2:4 (1 cement: 2 coarse sand : 4 graded stone aggregate ) in channel &
circular starter base wall up to 50 mm above outer dia. of sewer pipe and P&F in position of 125
mm thick 150/225 mm high Pre-Cast M-40 grade cement concrete ring at bottom and consecutive
standard size 300 mm high rings. The work includes P&F pre-cast reinforced cement concrete
eccentric conical piece of M40 grade, 125 mm thick having 560 mm and 1000/1200/1500 mm
internal diameter at top & bottom respectively, fitted with Ferro-cement cover of 33 kg cast iron
double seal ring & frame (heavy-duty) etc to withstand for class AA loading including supply and
fixing of Ferro-cement foot steps and sealing of all joints with cement mortar 1:1 complete job as
per detailed specifications, drawings and directions of Engineer-In charge.

The height of the M-40 grade cement concrete circular rings of manhole can be increased only
after the approval of Engineer-in-Charge subject to a maximum height of 1.20 m for which no extra
payment shall be made to the contractor.

6.9.8.1 TOP ECCENTRIC CONICAL PIECE.

a) Providing and fixing of Pre-cast RCC M-40 grade concrete eccentric conical piece
for manhole manufactured using Weight Batching Plant.

b) Only Design Mix Concrete of Grade M-40 shall be used.

c) Shape:- Eccentric frustum of cone of designated diameter and thickness as per the
enclosed drawings and specifications

d) Testing: Apart from the usual strength test on of the concrete mix non-destructive
test for strength of the concrete is to be carried out on sample piece of pre-cast
manhole elements as per the instruction of engineer-in-charge.

6.9.8.2 CIRCULAR RINGS.

a) Providing and fixing of Pre-cast M-40 grade cement concrete circular rings for
manhole chambers manufactured by using Weight Batching Plant.

b) Only Design Mix Concrete of Grade M-40 shall be used.

c) Shape:- Circular in shape with end keys at top and bottom of designated diameter,
height and thickness as per the enclosed drawings and specifications. The height of
rings can be increased in the multiples of 30cms after inspection and approval of
Engineer-in-Charge.

d) Testing: Apart from the usual strength test on of the concrete mix non-destructive
test for strength of the concrete is to be carried out on sample piece of pre-cast
manhole elements lot as per the instruction of engineer-in —charge.

6.9.8.3 The contractor shall be responsible for the quality of the works during the executions of
works with good Engineering practices. He shall, therefore, have his own independent and

adequate setup for ensuring the same.

CONTRACTOR'S STAFF AND EQUIPMENT

a) The contractor shall employ for the execution of the work only such persons as are skilled and
experience in all activities required for the completion of the work, from reconnaissance surveys
to detailed design, manufacturing, and execution and testing to commissioning.

b) The contractor shall provide either one graduate or one diploma Engineer to supervise the
construction of the work and to act as the contractor's Representative. The Engineer shall be
B.E. Civil Eng. with minimum 1-year experience or a diploma in Civil Eng. with minimum 3 years
experience in the field of sewer line work. The contractor shall also provide sufficient skilled,
semi-skilled and un-skilled labor as are necessary to ensure completion of the various sections
of the work in the time required the contractor shall not deploy/remove any supervisory staff or
Labour from the site without approval of the Engineer in charge.

c¢) The Engineer in charge shall be at liberty to object and direct the contractor to remove from the
work any person who in the opinion, of the engineer in charge misconduct himself or is
incompetent or negligent in the proper performance of his duties such person shall not be again
employed without permission of the engineer in charge.

d) The contractor shall at all times during progress of the work take all requisite precautions and
use his best endeavors to prevent any notorious or unlawful behavior by or amongst the workers
and other persons employed on the works and for the preservation of peace and protection of
the inhabitants and the security of property in the neighborhood of the work.
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e) The contractor shall, if required by the Engineer in charge deliver to him a return in detail in such
form and at such intervals as the Engineer in charge may prescribe, showing the supervisors
and Labour employed by the contractor on the site The contractor shall make his own suitable
arrangements for lodging and boarding of his, Labour supervisors and engineers

8.0 PROGRESS OF WORK

All components of works shall ensure a logical sequence of supply, installation, testing, and
commissioning. If any supply of a material is made, not in conformity to the logical sequencing of
the work component, no payments will be entitled against such supplies and installations.

Executive Engineer (PHE-I)
JDA, Jaipur
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SPECIAL CONDITIONS

SCHEDULE 'H'

01.

02.

03.

10.

11.

12.

13.

14.

If there is any typographical error or otherwise in the 'G' Schedule, the rates given in the relevant BSR
on which Schedule 'G' has been prepared, shall prevail.

The bidder shall follow the provisions of the builder labour regulation and abolition Act, 1970 & Rule,
1971.

The JDA shall have the right to cause an audit for technical examination of the work and the final bills
of the bidder including all supporting vouchers, abstracts etc. to be made within two years after
payment of the final bills and if as a result of such audit, any amount is found to have been overpaid /
excess in respect of any work done by the bidder under the contract or any work claimed by him to
have been done under this contract and found not to have been executed, the bidder shall be liable
to refund such amount and it shall be lawful for the JDA to recover the such sum from him in the
manner prescribed in special condition no. 8 or any other manner legally permissible and if it is found
that the bidder was paid less then that was due to him under the contract in respect of work executed
by him under it, the amount of such underpayment shall be paid by the JDA to the bidder.

Wherever any claim against the bidder for the payment of a sum of money arises out of under the
contracts, the JDA shall be entitled to recover the sum by appropriating in part or whole of the
performance security of the bidder, In the event of the security being insufficient or if no security has
been taken from the bidder then the balance of the total sum recoverable as the case may be
deducted from any sum then due or which at any time their contract with the JDA should this sum be
sufficient to recover the full amount recoverable. The bidder shall pay to JDA on demand the balance
remaining due. The JDA shall further have the right to affect such recoveries under P.D.R. Act.

The rate quoted by the bidder shall remain valid for a period of 120 days from the date of opening of
the bids.

By submission of the Bid the bidder agrees to abide by all printed conditions provided in the PWD
manual from 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the bidder and the conditional Bid is liable to be rejected.

If any bidder withdraws his Bid prior to the expiry of said validity period given at S. No. 5 or mutually
extended prior or makes modifications in the rate, terms and conditions of the Bid within the said
period which are not acceptable to the authority or fails to commence the work in the specified
period, fails to execute the agreement the authority shall without prejudice to any, other right or
remedy, be at liberty to forfeit the amount of bid security given in any form absolutely. If any bidder,
who has submitted a Bid does not execute the agreement or start the work or does not complete the
work and the work has to be put to rebidding he will stand debarred for six months from participating
of Biding in JDA in addition to forfeiture of bid security/ Performance Security and other action under
agreement

Any material not conforming to the specifications collected at the site have to be removed by the
bidder within a period of 3 days of the instruction, issued by the Engineer -In charge in writing failing
which, such material shall be removed by the Engineer-In charge at risk and cost of the bidder after
the expiry of 3 days period.

The material collected at the site and paid provisionally shall remain under the watch and ward of the
bidder till it is consumed fully on the work.

The rates provided in the Bidding documents are inclusive of all Taxes and royalties otherwise
specified.

No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule, Source/

borrow pit area for the earth shall have to be arranged by the Bidder at his own cost.
Undersigned has full right to reject any or all Bids without giving any reasons.

As per the Supreme Court decision “All contracts with Governments shall require registration of
workers under the building and other construction workers (Regulation of Employment and

Conditions of Service) Act, 1996 and extension of benefits to such workers under the etc.”
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15.

16.

17.

18.

19.

20.

21.

22.

Special Conditions of the Contract regarding the Defect Liability Period (DLP) for works costing Rs.

25.00 lacs and more shall be applicable (Annexure-I).

The Bidder is required to submit a copy of their enlistment as a contractor.

Conditions of RPWA-100 will be mandatory & acceptable to the bidder.

The bidder will have to install display boards at the site of work as directed by Engineer in charge.

All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules,
2013 and amendments issued from time to time by the Finance Department, GOR shall be applicable.
If there are any contradictions in existing special conditions and provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 shall prevail.

In case the rate received in the bid is below than BSR rate, additional Performance security shall be
deposited by the bidder as per Rule 75 (A) of RTPP Rules.

The Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed with seal by the bidder failing
which the bid shall summarily be rejected without asking for any clarification.

Contractors enlisted in JDA, should be get reviewed periodically. The registered bidder who has not
been reviewed within a period of 5 years 3 months, shall not be allowed to participate in the bid.
Contractors enlisted in other departments shall be as per the provision of PWF&AR

Executive Engineer (PHE-I)
JDA, Jaipur
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ANNEXURE '1'

SPECIAL CONDITIONS OF CONTRACT REGARDING DEFECT LIABILITY PERIOD (DLP) FOR WORKS COSTING RS.

25.00 LACS AND MORE

Table-1
S.No. Type of work DLP Period
1. Bridge Work 5 Years
2. CD Work 5 Years
3. CC Road. PQC Work 5 Years
4, CC tiles/Krebs/medians 5 Years
5. Drains 3 Years
6. Roads
(i) Two-layer WBM/GSB 6 months or one full rainy season whichever is
later
(i) For Renewal/Strengthening
(a) BT up to 30 mm thickness 1Years
(b) BT above 30 mm to up to 40 mm 2 Years
(c) BT above 40 mm to up to 90 mm 3 Years
(d) BT above 90 mm thickness 5 Years
(iii) New Roads
(a) BT upto 90 mm 3 Years
(b) BT more than 90 mm 5 Years
7. Compound wall 3 Years
8. Building Work
(i) Work pertaining to Sanitary work electrical works, 2 Years
Joinery works and painting work.
(ii) Work pertaining to the Building structure and other 5 Years
civil works
9. Electric work except for maintenance 3 years
10. Sewer/Water supply including STP and water supply- 3 Years
related work except for maintenance works.

1. ROAD-WORKS

1.1

1.2

1.3

1.4

1.6

The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be as per the
above table. Road works executed by the Contracting agency shall be maintained by them at their
own cost for completion (DLP) from the actual date of completion of work as per the clause in the
Contract Agreement and Special Condition of the Contract.
No extra payment shall be made to the contracting agency on account of maintenance of Road
works and removal of defect during the Defect Liability Period.
The word “Road Works” means all new Road Works construction, widening, strengthening, up-
gradation and renewal works
The word “Maintenance of Road Works during Defect Liability Period” means

(i) Routine maintenance of Road Works,

(i) To remove the defect as & when appear in part and the entire structure of Road Works, in

the specified time and keeping the Road Surface with good riding quality and

(iii) Damages due to improper drainage/drains, local flooding, depressions on roads etc.
The contracting agency shall do the routine maintenance of Road works, including pavement, road
side and cross drains including surface drains to the required standards and keep the entire road
surface and structure in Defect free conditions during the entire period of routine maintenance,
which begins at the completion of the construction work and ends after complete (DLP).
The routine maintenance shall consist of the routine maintenance operation defined in the manual
for the maintenance of roads of MoRTH and shall be carried out accordingly.

1.7 The routine maintenance activities and their periodicity.
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S.No. Name of Item/Activity Frequency of operations in one year

Restoration of rain cuts and dressing of berms. Once in a year, generally after rains.

2 Making up of shoulders. As and when required.

3 Maintenance of Bituminous surface road and/or gravel road/WBM| As and when required.
road including filling potholes and patch repairs etc.

4 Insurance of proper functioning of drains including civil maintenance| As and when required.
and desalting of drains. (If constructed by the same Road agency or
not)

5 | Maintenance of road signs. (If installed by the same Road agency) Maintenance as and when required. Repainting
once in every one and a half years.

6 Road Marking, Kerb Stone / Dand. (If done by the same Road agency)| Thermoplastic Paint
Maintenance as and when required. Repainting
once in everyone & a half year.

Ordinary Paint
Maintenance as and when required. Repainting
thrice in every year.

7 | Damages beyond the control of the agency. Road cuts made by various agencies for utility,
duly permitted by JDA / JNN will have to be
repaired by the agency on the same rates of the
contract agreement till DLP.

2. General

2.1 Inspection of works during the Defect Liability Period

2.1.1 The contracting agency shall undertake a joint detailed inspection along with Engineer-in-charge/A.En., at least once

in three months in case of all Road works. The Engineer-in-charge can reduce this frequency in case of an

emergency. The Contracting agency shall forward to the engineer in charge the record of inspection and

rectification immediately after the joint inspection. The Contracting agency shall pay particular attention to those

road sections, which are likely to be damaged during the rainy season.

2.1.2 One register has to be maintained by every AEN for recording the inspection details of works in his jurisdiction under

defect liability period.

2.2 Conditions Regarding Performance Security
2.2.1 Security for DLP-

The contracting agency shall have to furnish Performance Security in the form of Bank Guarantee valid from the actual date of

completion, which shall be assigned by the Engineer-in-charge.

2.2.2 The release of PS amount shall be as per following table 2 :-
S.No. DLP 1Year 2 Years 3 Years 5 Years
Released PS Period
1. After 1 year 100% 40% 20% 10%
2. After 2 year 60% 20% 10%
3. After 3 year 60% 10%
4, After 4 year 20%
5. After 5 year 50%
The Performance Security will be released as per the above table after a satisfactory performance certificate issued by Engineer-In-
Charge:-
2.23 Forfeiture of Performance Security

In case the contracting agency fails to rectify the defects within the stipulated period notified to him by the Engineer-in-charge

concerned under the contract agreement, the Engineer-in-charge shall serve a final notice for 5 days time reckoned from the

date of issue of notice to rectify the defects. In case the contracting agency not responding to the notice and fails in the

rectification of defects the Engineer-in-charge will get the defect removed at the risk and cost of the contracting agency.

Action such as encashment of Bank Guarantee and action under enlistment rules etc. shall also be taken against the

contracting agency by the competent authority.
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1.2.4 Force Majeure
The defect that arises due to earthquakes, cyclones, and natural calamities shall not be the responsibility of contracting
agency.

2,25 Various conditions for managing DLP are as under :-

(i) At the time of completion of work, final component shall be worked out for each individual item like
BT/CCl/tiles/ drains etc. (as per different categories in Table-1), DLP shall be operative based upon type of
individual item ex:- CC-5 years, BT-1/2/3/5 years, Drain-3 years etc.

(i) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of final work
cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each individual item.

(iii)Similarly, if any work is more than Rs. 25 lacs but after finalization amount of work is less than Rs. 25
lacs, DLP should be operative for six months or rainy season whichever is later.
(iv) During DLP period if contractor fails to repair any work even after the issue of 7 days written notice, the
same work shall be got executed by the respective Executive Engineer at the contractor’s risk and cost.
This process shall be applicable throughout the DLP period. After completion of DLP period in such
works contractor should be debarred and blacklisted, from JDA for three years as per RTPP rule 2012
and 2013 where his defaults twice in a single agreement or in two different works.
(v) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by
respective Executive Engineers to monitor the DLP repairs.
(vi) Special and regular inspection shall also be carried out as per order no. JDA/XEN & TA to DE-
1/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRCULAR 2006/D-115 dated 04.05.2006
Point no. 3.
(vii) In case JDA feels to take up work on any existing DLP road due to any reason, the following procedure
should be adopted:
(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and
the contractor shall be asked to complete the same. After completion of assessed repairs,
DLP period shall be released after deduction amt. as per following table-IIl.

Table-3
% Recovery on withdrawal of DLP 1 Year 2 Year 3 Year 4 Year 5 Year
of work order
DLP period
1 Year 1.12 - - - -
2 Year 2.55 1.43 - - -
3 Year 4.38 3.26 1.83 - -
5 Year 9 7.88 6.45 4.62 2.47

Note:- Calculation is to be done on a quarterly basis.

(b) In case the Contractor fails to carry out these repairs, same shall be carried out at his risk and
cost. If the total amt. of such repairs works out to be more than the total retained amount of
PS same shall be recovered from other works and as per PDR rules. The amount as per Table

3 is also to be deducted in addition to this amount.
(viii)Based upon the type of work, DLP conditions for works to be carried out during the DLP period with
their frequency of the respective type of work shall be prepared by respective SE"s after approval of

these periods.

3. In case patch repairs/civil maintenance works costing more than Rs. 25.00Lakhs, defect liability period
will as per clause 37(C) of Contract Agreement.

Executive Engineer (PHE-I)
JDA, Jaipur
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ANNEXURE-1I

[Reference Clause 3(i)]

Signed
Photograph of
Applicant

To be given on Non-Judicial stamp

Paper of Rs. 50/- only,
AFFIDAVIT

/Wi . Proprietor/ Partner/ Authorized
signatory of M/s ... under take the oath that the
information furnished by me/us in schedule I to VII of the assessment
o [N o RSP is
correct to the best of my/our knowledge and nothing has been
concealed by me. I acknowledge that if in future any information
furnished by me is found incorrect I will be solely responsible and shall
be punished as per the law and also any benefits in any form obtained

by me shall be recoverable.

Note:-

The applicant has to enclose a self attested photo identity card with the above affidavit.
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Annexure-2A

Specified Bank Guarantee Performa for Bid Security

Section -6

Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City.

To

Secretary, Jaipur Development Authority, Jaipur

Sub:

Bank Guarantee No. dated for [amount of Security in figures] [in words] on
behalf of [Name of the Bidder] against Bid Security for
BN B i rreecee e et erresaes st e eesae s e sre sas senasaas e e sae sreenaeRase sResReeRa e s e R aes SR eReSRe SRR aeRReR e aReeRs SeneesRee aeeReeas eenneraneseenne e J
DA Jaipur WHEREAS, [name of Bidder with address] (hereinafter
called “the Bidder”) has submitted his Bid dated ..........cccceeeeuveenneee. for the work of Providing, laying

and jointing of lateral sewer line with construction of pre-cast manholes in RFC Enclave B- Block,
Paradise & Budh Vihar Colony, Jagatpura under Jurisdiction of PHE-I, Jaipur (here in after called “ the
Bid ”).

KNOW ALL PEOPLE by these presents that we
(Name of Bank) of having our registered office at

[name of country] having our registered office at
(hereinafter called “the Bank”) are bound unto Secretary, Jaipur

Development Authority. (Hereinafter called “the Employer”) in the sum of Rupees
[Amount of Security in figures] (in words) only for which

payment will and truly to be made to the said Employer, the Bank binds itself, its successors, and
assigns by these presents.

That on demand of JDA , this Bank Guarantee is cashable at the following branch in Jaipur City.

1. Name of Bank:

2. Name of the branch with branch code:
3. Address:

4. E-Mail Id:

5. Telephone No.

6. Fax No.:

SEALED with the Common Seal of the said Bank this day of of 20

THE CONDITIONS of this obligation are:

(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid;
(2) if the Bidder refuses to accept the correction of errors in his bid;
(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the
period of Bid validity;
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders, or
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(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Bidders;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to him owing to the occurrence of one or
more of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 30 days after the date of
expiration of the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto
as may be agreed by the Bidder, a notice of which extension(s) to the Bank is hereby waived. Any
demand in respect of this Guarantee should reach the Bank no later than the above date.

The amount covered under the above Bank Guarantee shall be automatically credited in the
accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account
No. 675401700518 on the date of expiry or its validity, unless the agencies get it re-validated well
before its expiry date or produce NOC from JDA in writing for its release.

Date Signature of the Bank

Witness Seal

[Signature, Name, and Address]

[Note: To be furnished on appropriate non-judicial stamps & should be valid for the next 7 months
from the bid opening date]
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Annexure-2B

Specified Bank Guarantee Performa for Performance Security
Section - 6
Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City.

To

Secretary, Jaipur Development Authority, Jaipur

SUB e e

Bank Guarantee No. dated for [amount of Security in figures] [in words] on behalf of
[Name of the Bidder] against Performance Security for

TNttt st s st saeenesre e e e e asa s s s aen anar aenass aenassarsarsasssrsans srsanesnesnesnssnsssssressssssnsessnsnassasd DA Jaipur

WHEREAS, [name of Bidder with address] (hereinafter called “the

Bidder”) has submitted his Bid dated ...........cccceeverrerrnnes for the work of Providing, laying and jointing of

lateral sewer line with construction of pre-cast manholes in RFC Enclave B- Block, Paradise & Budh
Vihar Colony, Jagatpura under Jurisdiction of PHE-I, Jaipur (herein after called “ the Bid ”).

KNOW ALL PEOPLE by these presents that we

(Name of Bank) of having our registered office at
[name of country] having our registered office at
(hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development
Authority. (Hereinafter called “the Employer”) in the sum of Rupees [Amount of
Security in figures] (in words) only for which payment will and truly to be made to the
said Employer, the Bank binds itself, its successors, and assigns by these presents.

That on demand of JDA, this Bank Guarantee is cashable at the following branch in Jaipur City.

1. Name of Bank:

2. Name of the branch with branch code:
3. Address:

4. E-Mail Id:

5. Telephone No.

6. Fax No.:

SEALED with the Common Seal of the said Bank this day of of 20

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand within valid period of this guarantee.

This Guarantee will remain in force up to and including the date 30 days after the date of expiration of the Bid
Validity, as stated in the Instructions to Bidders, or any such extension thereto as may be agreed by the Bidder, a notice of
which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank no later
than the above date.

The amount covered under the above Bank Guarantee shall be automatically credited to the accounts of JDA in
ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account No. 675401700518 on the date of expiry
or its validity, unless the agencies get it re-validated well before its expiry date or produce NOC from JDA in writing for its

release.
Date Signature of the Bank
Witness Seal

[Signature, Name and Address]
[Note: To be furnished on appropriate non-judicial stamps.]
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PAYMENT MECHANISM FOR PARTICIPATING IN TENDER

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD)
(Bid Security) Tender fee online through JDA portal. The bid security options available in
tender for participants are as mentioned below :

A. Payment Options:

Option-1: Bank Guarantee (BG). against EMD I Bid
Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security) for which bidder
requires to prepare BG before applying in the tender. The details of BG requires to
be fed on JDA portal before paying balance amount (Tender Fee). This amount will
be paid through Payment Gateway only, option to make balance payment through
EFT (RTGS/NEFT) will not be available
If bidder does not opt for BG against EMD, options of making complete payment
through Payment Gateway or through EFT (NEFT/RTGS) will be available
Option-2: Electronic Fund Transfer (EFT:
NEFT/RTGS)
If the bidder selects payment mode as EFT (NEFT/RTGSL "Paying Slip for EFT
(NEFT/RTGS}" will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation in the
bid applied for). After successful transaction through NEFT/RTGS, as per the standard
procedures it may take 4 to 24 hours in process of confirmation of EFT through Auto-
Process depending on the time of EFT done. Therefore, option to make payment
through EFT (NEFT/RTGS) will be available till 2 days prior to closing date of bid
participation.
Option-3: Payment Gateway
(Aggregator)
The facility to make payment through Debit Card, Credit Card, Net banking etc., will
b e available. User can use this facilty from anywhere any time till the closing
date & time of bid participation
B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the basis
of which user will get the payment details along with other details for bidding on
e-Procurement portal of GOR
= In case of BG as the remaining payment will be done through
Payment Gateway, on successful transaction the "Bid Participation
Receipt" will be generated on real time basis
= In case complete payment is done through Payment Gateway, on
successful transaction the  "Bid Participation Receipt” will be
generated on real time basis
* In case complete payment is done through EFT (NEFTIRTGS), on
confirmation of payment from ICICI Bank (Auto Process) "Bid
Participation Receipt" will be available on Login of Bidder on JDA portal.

Executive Engineer (PHE-I)
JDA, Jaipur

36
Signal bid document



Section A-5

Annexure
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Annexure A

(RTPP Act/Rules)
Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall-

(a)

(b)
(c)
(d)
(e)
(f)

(8)
(h)

Not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in the procurement process or to otherwise influence the
procurement process;

Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or
other benefit or avoid an obligation;

Not indulge in any collusion, Bid-rigging or anti-competitive behavior to impair the
transparency, fairness and progress of the procurement process;

Not misuse any information shared between the procuring entity and the bidders with an
intent to gain an unfair advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process;

Not obstruct any investigation or audit of a procurement process;

Disclose conflict of interest, if any; and

Disclose any previous transgressions with any entity in India or any other country during the
last three years or any debarment by any other procuring entity.

Conflict of interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

A bidder may be considered to be in conflict of interest with one or more parties in the bidding
process if, including but not limited to:

(a)
(b)
(c)
(d)

(e)

()
(8)

Have controlling partners/shareholders in common; or

Receive or have received any direct or indirect subsidy from any of them; or

Have the same legal representative for purposes of the bid; or

have a relationship with each other, directly or through common third parties, that puts them
in a position to have access to information about or influence on the bid of another bidder, or
influence the decisions of the procuring Entity regarding the bidding process; or

The bidder participates in more than one bid in a bidding process. Participation by a bidder in
more than one bid will result in the disqualification of all bids in which the bidder is involved.
However, this does not limit the inclusion of the same subcontractor, not otherwise
participating as a bidder, in more than one bid; or

the bidder or any of its affiliates participated as a consultant in the preparation of the design
or technical specifications of the goods, works or services that are the subject of the Bid; or
Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity
as engineer-in-charge/consultant for the contract.

38

Signal bid document



Annexure B

(RTPP Act/Rules)

Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted tO .....cccccoeevieiiiiiiciiecee e, for procurement of
................... in response to their Notice inviting Bids No.............Dated...............l/we

.................... hereby declare under Section 7 of Rajasthan Transparency in Public Procurement

Act, 2012 that:

Date:

Place:

I/we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entry;

I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the
state government or any local authority as specified in the Bidding Document.

I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs
administered by a court or a judicial officer, not have my/our business activities suspended
and not the subject of legal proceedings for any of the foregoing reasons;

I/we do not have, and our directors and officers not have, been convicted of any criminal
offense related to my/our professional conduct or the making of false statements or
misrepresentations as to my/our qualifications to enter into a procurement contract within a
period of three years preceding the commencement of this procurement process, or not have
been otherwise disqualified pursuant to debarment proceedings;

I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document,
which materially affects fair competition;

Signature of the bidder
Name:
Designation:

Address:

Note:- Annexure “B” is mandatory to be fulfilled & signed with seal by the bidder failing which the

bid shall summarily be rejected without asking any clarification.
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Annexure C
(RTPP Act/Rules)
Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority :

For works costing up to Rs. 300.00Lakhs - Jaipur Development Commissioner, JDA, Jaipur.
For works costing above Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur.

The designation and address of the Second Appellate Authority:

For works costing up to Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur.

For works costing above Rs. 300.00Lakhs - Principle Secretary/ACS, Urban Development

(1)

(2)

(3)

(4)

(5)
(a)

(b)

& Housing Department, GOR, Jaipur.

Filing an appeal: -
if any bidder or prospective bidder is aggrieved that any decision, action or omission of the
procuring entity is in contravention to the provisions of the Act or the rules or the guidelines
issued there under, he may file an appeal to First Appellate authority, as specified in the
Bidding document within a period of ten days from the date of such decision or action,
omission, as the case may be, clearly giving the specific ground or grounds on which, he feels
aggrieved:
Provided that after the declaration of a bidder as successful the appeal may be filed only by a
bidder who has participated in procurement proceedings:
Provided further that in case a procuring entity evaluates the technical bids before the
opening of the financial bids, an appeal related to the matter of financial bids may be filed only
by a bidder whose technical bid is found to be acceptable.
The officer to whom an appeal is filed under Para (1) shall deal with the appeal as
expeditiously as possible and shall Endeavour to dispose it of within thirty days from the date
of the appeal.
If the officer designated under Para (1) fails to dispose of the appeal filed within the period
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved
by the order passed by the first appellate authority, the bidder or prospective bidder or the
procuring entity, as the case may be, may file a second appeal to the second appellate
authority specified in the bidding document in this behalf within fifteen days from the expiry
of the period specified in Para (2) or of the date of receipt of the order passed by the first
appellate authority, as the case may be.
Appeals not to lie in certain cases: -
No appeal shall lie against any decision of the procuring entity relating to the following
matters, namely: -
(a) Determination of the need of procurement
(b) Provisions limiting the participation of bidders in the bid process
(c) The decision of whether or not to enter into negotiations
(d) Cancellation of a procurement process
(e) Applicability of the provisions of confidentiality
Form of Appeals: -
An appeal under Para (1) or (3) above shall be in the annexed form along with as many
copies as there are respondents in the appeal.
Every appeal shall be accompanied by an order appealed against, if any,
Affidavit verifying the facts stated in the appeal and proof of payment of fee,
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(c) Every appeal may be presented to the first appellate authority or second

The appellate authority, as the case may be, in person or through registered post or
authorized representative.

(6) Fee for filing Appeal: -

(a) Fee for the first appeal shall be rupees two thousand five hundred and for the second appeal
shall be rupees ten thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of a bank demand draft or banker’s cheque of a scheduled
bank in India payable in the name of the appellate authority concerned.

(7) Procedure for disposal of Appeal: -

(a) The first appellate authority or second appellate authority as the case may be, upon the
filing of the appeal, shall issue notice accompanied by a copy of the appeal, affidavit and
documents, if any, to the respondents and fix a date of hearing

(b) On the date fixed for hearing, the first appellate authority of the second appellate authority,
as the case may be shall-

(i) Hear all the parties appeal presenting before him; and
(ii) Peruse or inspect documents, relevant records or copies thereof relating to the matter.
(c) After hearing the parties, perusal or inspection of documents and relevant

records or copies thereof relating to the matter, the appellate authority

concerned shall pass an order in writing and provide a copy of the order to the parties to
appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the state public
procurement portal.
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1.

Annexure D
(RTPP Act/Rules)

Additional Conditions of Contract

Correction of arithmetical errors

Provided that a financial bid is substantially responsive, the procuring entity will correct
arithmetical errors during the evaluation of financial Bids on the following basis:

(i) if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be
corrected unless in the opinion of the procuring entity, there is an obvious misplacement of
the decimal point in the unit price, in which case the total price as quoted shall govern and
the unit price shall be corrected;

(ii) if there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors,
its bid shall be disqualified and its bid security shall be forfeited or its bid securing declaration
shall be executed.

Procuring Entity’s Right to Vary quantities.

(i) At the time of award of the contract, the quantity of goods, works or services originally
specified in the bidding documents may be increased or decreased, by a specified percentage,
but such increase or decrease shall not exceed fifty percent, of the quantity specified in the
bidding documents. It shall be without any change in the unit prices or other terms and
conditions of the bid and the conditions of the contract.

(i) If the Procuring entity does not procure any subject matter of procurement or procures less
than the quantity specified in the bidding document due to change circumstances, the bidder
shall not be entitled to any claim or compensation except otherwise provided in the
conditions of the contract.

(i) In case of procurement of goods or services, additional quantity may be procured by placing a
repeat order on the rates and conditions of the original order. However, the additional
quantity shall not be more than 25% of the value of goods of the original contract and shall
be within one month from the date of expiry of the last supply. If the supplier fails to do so,
the procuring entity shall be free to arrange for the balance supply by limited bidding or
otherwise and the extra cost incurred shall be recovered from the supplier.

Dividing quantities among more than one bidder at the time of award (In case of
procurement of Goods):-

As a general rule, all the quantities of the subject matter of procurement shall be procured
from the Bidder, whose Bid is accepted. However, when it is considered that the quantity of
the subject matter of procurement to be procured is very large and it may not be in the
capacity of the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is
considered that the subject matter of procurement to be procured is of critical and vital
nature, then in such cases, the quantity may be divided between the Bidder, whose Bid is
accepted and the second lowest Bidder or even more Bidder in that order, in a fair,
transparent and equitable manner at the rates of the Bidder, whose Bid is accepted.
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ANEXTURE-“E”

Process for Tender Participation & Depositing Payment on ‘Online Tender
Participation’ Portal of JDA & Bid Submission on ‘e-Procurement Portal’ of
Government of Rajasthan: -

A*Process for Tender Participation & Depositing Payment on ‘Online Tender Participation’ Portal of JDA
1-Participate in tender
a) Bidder can access ‘Online Tender Participation’ Portal of JDA at https://jda.urban.rajasthan.gov.in/jda or
by Single-Sign-On at http://service.jaipurjda.org.
b) Create user Login with a valid mobile number to register yourself for various Online Services of JDA.
c) Select ‘Proceed as Citizen’ and then ‘Proceed for Subscription’ for ‘Tender Online Payment’. The
prevailing plan for getting registered for tendering process of JDA is Rs. 500.00 with a validity period of 3
Years (renewable).
d) After successful payment, re-login and upload required documents for KYC (Know Your Client) compliance
as per the type of entity viz. Individuals/ Company/ Partnership Firms/ Trusts & foundations. Besides,
Bank Passbook / Cancelled Cheque consisting of Bank Account, IFSC Code is mandatory to be uploaded,
to refund the bid security of unsuccessful bidder.
e) After receiving the payment successfully and approving KYC documents the bidder will be authenticated
by JDA for taking part in Tender.
2-Deposit Tender Fee, RISL processing fee and Bid Security (EMD)
e  Option-1: Payment Gateway (Aggregator)
The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User can

use this facility from anywhere any time till the closing date & time of bid participation.

e  Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be
generated by the system for the complete amount. The payment can be made from any Bank any Branch
using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in any other JDA
bank account will not be acceptable and bidder stands disqualified from participation in the bid applied
for). After successful transaction through NEFT/RTGS, as per the standard procedures it may take 4 to 24
hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done.
Therefore, option to make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to
closing date of bid participation.

3-Deposit Bid Security (EMD)
The Bid Security (EMD) can be submitted through Bank Guarantee (BG). Bidder may opt Bank Guarantee (BG)
against Bid Security (EMD), for which bidder requires to prepare BG before applying in the tender. The detail
of BG requires to be fed on ‘Online Tender Participation’ Portal of JDA before paying balance amount (Tender
Fee + RISL Processing Fee). This balance amount will be paid through Payment Gateway only, option to make
balance payment through EFT (RTGS/NEFT) will not be available.

4-Obtain Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt based on which user will get the

payment details along with other details for bidding on e-Procurement portal of GOR.

® In case of BG as the remaining payment will be done through Payment Gateway, on successful
transaction the ‘Bid Participation Receipt’ will be generated on real time basis.

® |n case complete payment is done through Payment Gateway, on successful transaction the ‘Bid
Participation Receipt’ will be generated on real time basis.

® In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI Bank
(Auto Process) ‘Bid Participation Receipt’ will be available on Login of Bidder on JDA portal.

B-**Bid Submission on ‘e-Procurement Portal’ of Government of Rajasthan

1- Online e-Bid can be submitted after registration at e-Procurement Portal of Government of Rajasthan
Www.eproc.rajasthan.gov.in
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2- Itis mandatory to upload Bid Participation Receipt with the bid submission.
3- Details of online payment available on Tender Participation Portal of JDA have to be filled in ‘offline
payment’ section of e-Procurement portal.

1- Bidder (authorized signatory) shall submit their offer on-line in electronic formats both for technical and
financial proposal.

2- In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to
confirmation), its Bid shall not be accepted.

3- To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type Ill) as
per Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can
procure the same from any CCA approved certifying agency, i.e., TCS, Safe crypt, n Code etc. Bidders who
already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must
register on http://eproc.rajasthan.gov.in (bidders already registered on http://eproc.rajasthan.gov.in
before 30-09-2011 must register again).

4- JDA will not be responsible for delay in online submission due to any reason. For this, bidders are
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow
speed; choking of web site due to heavy load or any other unforeseen problems.

5- Bidders are also advised to refer "Bidders Manual Kit" available at e-Proc website for further details about
the e-Tendering process.

6- Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by
DolT&C, GoR on a regular basis. Bidders interested in training may contact e-Procurement Cell, DolT&C
for booking the training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in

Address: e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur

7- The procuring entity reserves the complete right to cancel the bid process and reject any or all of the
Bids.

8- No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and
until a formal contract is signed and executed between the procuring entity and the successful bidder.

9- Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on
the individual bidders to verify such information) and the information provided therein are intended only
to help the bidders to prepare a logical bid-proposal.

10- The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement.
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the
RTPP Act 2012 and Rules thereto, the later shall prevail.
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Jaipur Development Authority, Jaipur.

Bid Participation Receipt

Date & Time:-
Bid Detail
Bid ID: Procurement Entity:-
Bid Title:
Bid Value: Bid Opening Place:
Bidder Detail

Name of Entity:
Registration Type:
Payment Mode:

Instrument No.:

Mobile No.:
Instrument Amount:
Payment Channel:

Instrument Date:

RISL Processing Fee

Bid Security Deposit

Dates Detail
Sr. No. Event Name Event Date

1 Publishing Date

2 Bid Opening Date
Specific Instrument for e-Proc Rajasthan
Instrument Type
Instrument Number Head Name Amount Date

Tender Fee

Issuer Detail: Jaipur Development Authority

Challan Number:

More details about Registration Process, Terms and Conditions and FAQ along with contact detail is

available on JDA website www.jda.urban.rajasthan.gov.in.

Signal bid document
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Annexure F:

JAIPUR DEVELOPMENT AUTHORITY, ]AIPUR
- “No. JDA/ExEn. (TA to Dir. Engg.-1)/2016/D-2 &) Dated: ”}312_0 /15

Office Order
Subject: - DLP period for various type of works.

As per the decision taken in the 2013 meeting of Executive Committee held on
23.02.2016 wa.t. agenda no. 201:22, DLP period of various natures of works
amounting more than Rs. 25 lakhs has been revised as per following time periods
based on nature of works.

This order will supersede the earlier orders issued in this regard i.e. order No.
JDA/TA to D(E)/2010-11/D-317 dated 28.04.2011 including Special Condition
Na. 2.2.2 & 2,23 of Annexure-[ related to 8D refund & forfeiture (other Special
Condition of annexure-l of this order will remain valid) and order No
JDA/EXEn(Pr.-5 & TA)/2013/D-43 dated 27.02.2013 and also all pertaining
orders, in coninact agreements or in PWF&AR having DLP period difterent than

what is being enferced through this present order for concerned type of work.

o -1

‘4., ' | S.No. { B Tyﬁé-b_f Woeik Exﬁ{ig"', As per approved in E.C. I
i | - LP Period held on 23.02.2016 :
] 1. LBndce‘Vnrk years 5 Years |
[ n CD Work years ' 5 Years I
737 " TCC Road, PQC W |5 Vears }
[ 4 l (e h_lég/_lzg'bs/medmns, ‘75 vears
| 5. | Drains L] is | dvears
| 6. 3 Roads ] ‘ !
U (1) TET;\.‘.'Q:‘ WhNi,; CSi BE years "5 Months or one fall 1 rainy :
! i . | ! season which ever is later
i i'(ii) F(;F'.enewal,f5tr<7ngthtnin& __T“V RN T R
L_, ‘T {a;BT upto 3¢ mm thichness 13 vears | 1 year ]
‘ ]t (D)RT above 30 mey o upto 40 | 3 vears ' 2 vears
i | mm i i |
F S - - — - —
i l ()BT above 40 wmm to upto 90 l 3 years | 3 years |

Tim ; |
‘L | () E-I_:\bo\-'v Wm0 -*;\-;I:ﬁ o iB yvears B
'i'}. s 'l | (i) New Roads i | il
[ | (aj BT upto 90 mm 13 years | & years ]
| L ) BT more than 90 mm | 3 years | O years
L7 | Compound wall [6months 3 vears ]
S Buildings work l ‘
I (i) Work pertaining to Sanitary works | | 6 months | 2 years
electrical works, loinery works and |

painting works. !

(i) Work pertaining  to  Building | 6 months I'5 years

structure and other civil works. |

9 Electric work except maintenance 6 months { 3 vears
. i s all i i s | dyears ys

10 Sewer/Water supply all including | 6 months | 3 year VY:

STP and water supply related work i

i
E |
except maintenance works. 1l
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The release of SD amount shall be as per following table:-

Table-i1
S.No. | ——_ RelecsedSD | 1t year F2nd year A year 5t year
! ‘ DLP perind . \ i

1. Upto lyear - 100% | 40% |20% . [10% |
2. Upto2year | | 60% 0% .~ 110%

3. Upto 3 year | 60% «—  [10%

1. Upto ++ year ! | | 20%

5. [ Upto 5 year | | 50% l‘

Signal bid document

Various conditions for managing DLP are as under:-

®

(ii)

{iii)

(iv}y

(viii)

At the time of completion of work, final component shall be worked out for
each individual item like BT/CC/tiles/drains etc {as per ditferent categories
in Table I), DLP shell be operative based upon tyvpe of individual item ex:-
CC-5 years, BT-1/2/3/5 vears, Drain- 3 vears etc.

Similarly for al! new works, these components shouid be caiculated at the
time of TS itself, which should be made part of BIT> document.

If any work, amount is less than Rs. 25 lakhs but Liter on due o extra/excess
worlk, if amount of final work crosses mere than Rs. 25 lakhs, DLP shail be
operative as per rule for each individua! item.

Similarly if anv work is mere than Rs. 25 lakhs but after finalization amount
of work is less than Rs. 23 lakhs, DL should be ¢perative for six months or
rainy season whichever is late.

During DLP period i

contractor faiis to repair any w

'k even after issue of 7
days written notice, same waork shail be got executed by respective Executive
Enginecr at the contractor’s risk and cost. This prozess shall be applicable

throughout the DLP period. After completion of 7L period in such works

contractor sheuld be debarred and blacklisted trom [TDA for three vears as per
RIPP Rule 20i2 and 2

¥ where he defaults twice 1 a single agreement or in
twao different works.

Quarterly Inspection as per rules shall be carried cut and DLP registers shail
be mamtained by respective Executive Engineers to monitor the DLP repairs.
Special and regniar inspection shall also be carried cut as per order no.
JDA/ExEn & TA to DE-1/2014-15/D-223 dated 12.03.2015 and order no. SE

{(PMGSY) CIRCULAR 20/ D-115 dated 04.05.2006 Point no. 3.

In case JDA feels to take U';W work (m.any existing DLP road due to any

reason, following procednre should be adopted:

(a} /st the time of withdrawal total liability of repairs as per DLP conditions
to be carried out and contractor shall be asked to complete the same. After

completion of assessed repairs DLP period shall be released after
deduction amt. as per table [1L
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Copy to following for information and necessary action:-

#
Table-III
’;r"‘;:r:’:'“; epraf 1 year 2year 3 year 4 year 5year T
ork order

DLP period

1 year = 142 - l = = -

2 year ’ 2.55 143 | - - -

3 year 438 [ 326 | 183 - -

5 year 19 Trs | eas 1 462 | 247

Note:- Calculation is to be done on quarterly basis.
(b) In case Contractor fails to carry out these repairs, same shall be carried
out at his risk and cost. If the total amt. of such repairs works out to be
more than tctal retained amt. of SD, same shall be recovered from other
works and as per PDR ruies. The amount as per Table IIT is also to be
deducted in addition to this amount.

{ix) Based upon type of work, DLP conditions for works to be carried out during
DLP period with their frequency of respectiv

& type of work sha!l be prepared
iods.

by respective SE's aiter approval of these per

This order shall come in torce with immediate effect and will be applicable on all
PP
new works whose NIB is to be called

B ;
Sc—-
. Director (Engineering-I)
JDA, Jaipur

1. I'Sto1DC, ITA, Jaipur.

2. PSio Secrefary, IDA, Jaipur.

3. Lirector Engineer /11, JDA, Jaipur
4. Director (Fin.). IDA., Jaipur.

5. CF, DA, jaipur.

All Add. Chief Engineers, DA, Jaipur.

s

AN Superintendent Engincers, JDA, faipus.

8. OSD (RM), DA, Jaipur.

Signal bid document

9. Additional Director (REV.&DP)

10. CAG (P&A) JDA, Jaipur,

11. Sr. Herticulturist, JDA, Jarpur

12. All Executive Engineer, JDA, Jaipur.

13. DD (E&B) JDA, Jaipur. '

14. All AOs, JDA, Jaipur.

15. All AAQOs, JDA, Jaipur.

16. System Analyst

17. All Contractors’ Association, JDA, Jaipur.

18. Guard file ——
: é,‘"\’_( ey

S.E. & TA to Dir. (Engg-l)
JDA, Jaipur
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Annexure G:

Jaipur Development Authority, Jaipur
Office Order
No. : JDA/IT(1074501)/E-Services/2015-16/D- 399 Dated: A\g-20)b

Subject: Payment mechanism for participating in tender.

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD)
(Bid Security), Tender Fee and RISL processing fee online through JDA Portal. The
bid security options available in tender for participants are as mentioned below:
A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which
bidder requires to prepare BG before applying in the tender. The details of BG
requires to be fed on JDA portal before paying balance amount (Tender Fee +
RISL Processing Fee). This amount will be paid through Payment Gateway only,
option to make balance payment through EFT (RTGS/NEFT) will not be available.

If bidder does not opt for BG against EMD, options of making complete payment
through Payment Gateway or through EFT (NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT
(NEFT/RTGS)” will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per
the standard procedures it may take 4 to 24 hours in process of confirmation of
EFT through Auto-Process depending on the time of EFT done. Therefore, option
to make payment through EFT (NEFT/RTGS) will be available till 2 days prior to
closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc.,
will be available. User can use this facility from anywhere any time till the
closing date & time of bid participation.

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the
basis of which user will get the payment details along with other details for
bidding on e-Procurement portal of GOR.

® In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.

Page 1 of 2
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¢ In case complete payment is done through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time
basis.

e In case complete payment is done through EFT (NEFT/RTGS), on confirmation
of payment from ICICI Bank (Auto Process) “Bid Participation Receipt” will be
available on Login of Bidder on JDA portal.

This payment mechanism will come into force w.e.f 15/10/2016. Thereafter, old
payment mechanism related to NEFT/ RTGS in which the bidder makes direct
payment without “Paying Slip for EFT (NEFT/RTGS)” in JDA’s bank account will be
discontinued.

All procuring entities are hereby directed to clearly mention this procedure in NIB
document.

(Pawan Arora)
Secretary
Copy for information and further necessary action to:
1. P.S.toJDC, JDA, Jaipur.
2. P.S. to Secretary, Secretary, JDA, Jaipur.
3. Director (Law / Finance / Town Planning / Engineering-lI / Engineering-l), JDA,
Jaipur.
4. All Additional Chief Engineer , DA, Jaipur
5. DC (Administration)/DC(Store)/DC (Vehicle), JDA, Jaipur
6. System Analyst, JDA, Jaipur
7. Analyst-cum-Programmer, JDA to ensure integration of software w.e.f

01/10/2016.
8. All Xen , JDA, Jaipur.
9. Officer-in-charge, SPPP Portal, Jaipur.
10.0SD (Public Relation) / PRO, JDA, Jaipur. {
£
(Brijesh Kishore Sharma)
OSD (RM)

Page 2 of 2
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Annexure I:

TSTEATA qSATT RAJASTHAN GAZETTE
Extraordinary

aeruTh

FIfsR v
b 3fRaer 30, YFAR, A 1943-FgeR 22, 2021
Asvina 30, Friday , Saka 1943- October 22, 2021

AT 4 ()

3I9-@usg ()
mmwmm-mwmmmm(wmm Iu-faftal
g @ WiFAfeT F §U) WA Tl |

FINANCE (G&T) DEPARTMENT
NOTIFICATION
Jaipur, October 22, 2021

Published by Authority

G.S.R.364 .-In exercise of the powers conferred by section 55 of the Rajasthan
Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012), the State Government
hereby makes the following rules further to amend the Rajasthan Transparency in Public
Procurement Rules, 2013, namely:-

1. Short title and commencement.- (1) These rules may be called
Transparency in Public Procurement (Fourth Amendment) Rules, 2021.

(2) They shall come into force from the date of their publication in the Official Gazette.

2. Insertion of new rule 75A.- After the existing rule 75 and before the existing rule

76 of the Rajasthan Transparency in Public Procurement Rules, 2013, the following new rule

75A shall be inserted, namely:-

the Rajasthan

"75A. Additional Performance Security.- (1) In addition to Performance Security as
specified in rule 75, an Additional Performance Security shall also be taken from the
successful bidder in case of unbalanced bid, The Additional Performance Security shall be
equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall
be deposited in lump sum by the successful bidder before execution of Agreement. The
Additional Performance Security shall be deposited through e-Grass, Demand Draft, Banker's

Cheque, Government Securities or Bank Guarantee.

Explanation : For the purpose of this rule,-

(i) Unbalanced Bid means any bid below more than fifteen percent of
Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement
mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent
of Estimated Bid Value minus Bid Amount Quoted by the bidder.
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(2) The Additional Performance Security shall be refunded to the contractor after
satisfactory completion of the entire work. The Additional Performance Security shall be
forfeited by the Procuring Entity when work is not completed within stipulated period by the
contractor. Provision for 'Unbalanced Bid' and 'Additional Performance Security' shall be
mentioned in the Bidding Documents by the Procuring Entity."

[No. F.2(1)FD/G&T(SPFC)/2017]
By Order of the Governor,

Vimal Kumar Gupta,
Joint Secretary to the Government.

. TST Feird Fponed, Sl
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Annexure J:
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J www.Jdaurban.rajasthan.gov.in
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To

fastin —26/ 212072

Contractor’s Association
Jaipur Development Authority

Jaipur,
s R ity i R sl by awt @ gl @ srpar. AR,
wrfer  ardw  wAie  IDA/ExEn.  (TA  to  DirEngg.-1)/2014-15/D-202
" Dated:16.02.2015 {RT w@el RS 7 Two bid ¥ invite @Y omrft &1 fafdard mfrae
M EC g1 arpifaa Mfer awmdsr @ argwR @ o & | AfEe @ evaluation @
AR W g S s & R Fifreral g Afar g sifed el @ iR
g fby T i awader A1 A aRR B # A1 A T gk 90 @ AR T
s B S 81 g e W o a) ARy BrA-Bé Tkl @ 7o W R
5\ Wi ® ar particular bidder disqualify & WY & | G WY Tafl FrErER

b—-
1. Schedule 1 to 4 @ =& W= |

2. RTPP WU A,B,C,D &l 76l %A1 9 §RIER eI &l |

3. P awarw RS gwsl W @ @ a7 AR B ERIER T8 8|

4. RREEE I afy T T

5. EMD Receipt & &1 |

6. Work performance certificate sT& 7T |

7. Non Judicial Stamp WX & WM et YK ARG TG TR &1

8. Two bid Afemel W af ar & @ 7 @ af¥r 7E &)

9. IMITYYS TRIAG IqAeT BRI |

10. Online bidding & oy smavgd AT Yo AT TE AT

11. GST Clearance Certificate =& & 81T | '

Certificate having quantities financial year wise should not be missing.
Certificate of maximum value of similar nature work executed in any one last
financial year out of last five financial year.

14. Annual turn our certificate by CA 718l &I |

15, AR @) details G TG BT |
Bid Fee, Bid Processing Fee, Tax Clearance Certificate should not be missing.

Completion certificate of required similar nature component is to be enclosed.

Litigation History Should be enclosed.
Information regarding existing commitments and ongoing works should be

enclosed.
g e W e fAfdemarel @ g G o & 6 Al o w9
gel fAfder gz # siftd 7 @ifé T ey SRE T W R ww @ Afer wga W
ford armava® w9 ¥ Ak Freder & gor o @@ 3Ol fAfder @ Rafy §

Pfaaran i €1 RIEER g | & !@
areflaror w

T.HE. . (@i —wem)
wifewT, SragY

TATRIRCATA, §iretrafdhe, STaTaTemeean,SIg-302004

Q’"“" : SO - +91-141-2569696 TFHEUT: {7209): - +91-141-2574555
e-Mail ; (sudhirsharma jda@rajasthan.gov.in}

12.
13.

16.
17.
18.
19.

Sudinieu wiul vdliioC
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G- : AT - +91-141-2569696 ToRTEURT: (7209): %= +91-141-2574555

e-Mail ; {sudhirshanna.jda@rajaslhan.gov.in}

dualieu wiui valnsSc
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RAJASTHAN GAZETTE
W Ris ol Extraordinary
e
aisR ywlRa Published by Authority
e iy 22, quar, A 1943-5Fad 12, 2022
Pausa 22, Wednesday , Saka 1943- January 12, 2022

arr 4 (91)
39-@Us (1)

TS TEN TN e Asy-NRHRAE g@arr omly B a3 (awmea 3, 39-
fafeat anfer & wfFafee # gu) @ weE B

FINANCE (G&T) DEPARTMENT
NOTIFICATION
Jaipur, January 12, 2022

G.S.R.398 .-In cxercisc of the powers conferred by scction 55 of the Rajasthan
Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012), the State Government
hereby makes the following rules further to amend the Rajasthan Transparency in Public
Procurement Rules, 2013, namely:-

1. Short title and commencement.- (1) These rules may be called the Rajasthan
Transparency in Public Procurement (Amendment) Rules, 2022.

(2) They shall come into force from the date of their publication in the Official Gazette.

2. Amendment of rule 75.- In rule 75 of the said rules,-

(i) in proviso to sub-rule (2), for the cxisting expression "31.12.2021", the
expression "31.03.2023" shall be substituted; and

(ii)  in proviso to clause (f) of sub-rule (3), for thc existing expression
"31.12.2021", the expression "31.03.2023" shall be substituted.
[No. F2(1)FD/G&T(SPFC)/2017]
By Order of the Governor,

Vimal Kumar Gupta,
Joint Secretary to the Government.

1936
sovernment Central Press, Jaipur.

Signal bid document

Annexure K:

—~——

ar &

56



Annexure L

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

www.jda.urban.rajasthan.gov.in

No. JDA/ E.E. & (TA to Dir. Engg.-1/2022/D- 15

Office Order

(iii) shall be replaced and read as under with immediate effect:-

SN.

Provision as per
Bid document

standard

As per GoR orders F.8(15)Fin/SPFC/2020 dated 17.05.2022

1.

“If all the copies enclosed in
support and affidavit is not
duly attested by notary
public/gazetted officer/Self
(as per order No F
14(22)JDA/Estt./2014 Dated
01.01.2015) then bid of the
bidder is to be rejected.”

The Bidder shall prepare bid in the digital/electronic mode
for uploading on e-Procurement portal in the format/type of
file specified in evaluation and Qualification criteria ‘All the
documents uploaded, should be digitally signed with the DSC
of authorized signatory, deemed as all the pages of the
uploaded documents are signed’.

The following additional condition should be added in the standard Bid document (Two Bid
system) . _
1. The Affidavits and Annexure ‘B’: be enclosed by the bidder regarding Qualification of
RTPP Act-2012 & Rule-2013 along witk Bid document, should be signed by. the
participating bidders before uploading the tender document otherwise the Bid of the bidder

This will be enforced with immediate effect.

will be rejected.

Dated: - ¢/9) 2022

In the standard bid document (Two bid system) of JDA, Clause 5: Rejection of Bids, subclause

In case of single Bid system Annexure ‘B’: be enclosed by the bidder rega.rding
Qualification of RTPP Act-2012 & Rule-2013 along with Bid document, should be signed

bidder will be rejected.

Copy to:-

C.F. JDA, Jaipur.

SLHE LN -

condition.

2009 29

Sr. A.O., JDA, Jaipur.

A

Director Engineering-I
JDA, Jaipur

Director (Engineering-l/I/I1I/IV), JDA, Jaipur.
Director (Finance), JDA, Jaipur.

All Additional Chief Engineers, JDA, Jaipur.
All Superintending Engineers, JDA, Jaipur.
All Executive Engineers, JDA, Jaipur for include this in every bid instead of previous

0.S.D. (RM)/A.D.R., JDA, Jaipur.
Sr. Horticuiture, JDA, Jaipur.

F o Y ey,

Director Engineering-I
JDA, Jaipur

C:\Users\Admin\Desktop\Office Order Letter Head-English UO Note 2022.docx
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Section A-7
Bill of Quantities
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Jaipur Development Authority, Jaipur

Name of Work:- Providing, laying and jointing of lateral sewer line with construction of pre-cast manholes in RFC
Enclave B- Block, Paradise & Budh Vihar Colony, Jagatpura under Jurisdiction of PHE-I, Jaipur.

Detail Estimate

Based on JDA PHE BSR

S.No.

Particulars

Qty

Unit

Rate

Amount

Providing, laying and jointing of 200 mm diameter
full round HDPE DWC (double wall corrugated)
pipes of SN8 grade as per IS 16098 (Part 2)
amended upto date in trenches with providing &
laying 10 cm thick and 63 cm wide granular
bedding with graded hard crusher broken stone
aggregate 20mm (nominal size) bedding in
complete including all material, labour, hydraulic
testing of sewer line including cost of water and
equipment required for testing & commissioning as
per Technical Specifications, drawings and as per
direction of Engineer. The work includes earth
work in all type of soil such as murrum, sand,
sandy silt, black cotton soil, hard soil, kankar etc.
including disposing off surplus excavated material
within a lead of 50 meter including cost of close
timbering beyond 1.50 meter average invert depth,
shoring and strutting and refilling of trenches with
excavated material, watering and ramming in
layers as per PWD specifications complete in all
respect and as per direction of Engineer-in-charge
for following average invert depths:

1.1

At av. Depth 0.6 meter [From 0.60 m to 0.89 m]

135.00

Mtr.

540.00

72900.00

1.2

At av. Depth 0.9 meter [From 0.90 mto 1.19 m]

599.00

Mtr.

564.00

337836.00

1.3

At av. Depth 1.2 meter [From 1.20 m to 1.49 m]

2249.00

Mtr.

589.00

1324661.00

1.4

At av. Depth 1.5 meter [From 1.50 m to 1.79 m]

1625.00

Mtr.

613.00

996125.00

1.5

At av. Depth 1.8 meter [From 1.80 m to 2.09 m]

1032.00

Mtr.

818.00

844176.00

1.6

At av. Depth 2.1 meter [From 2.10 m to 2.39 m]

809.00

Mtr.

872.00

705448.00

1.7

At av. Depth 2.4 meter [From 2.40 m to 2.69 m]

530.00

Mtr.

937.00

496610.00

1.8

At av. Depth 2.7 meter [From 2.70 m to 2.99 m]

150.00

Mtr.

1003.00

150450.00
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Construction of Pre-cast RCC M-40 grade circular
manhole chamber up to invert depth 1.79 meter
having 1000 mm internal diameter including
required excavation of earth in all types of soils
such as murrum, sand, sandy silt, black cotton
soil, hard soil, kankar etc. disposing of surplus
excavated material within a lead of 50 meter. The
work includes laying of 150mm thick plain cement
concrete 1:4:8 (1 cement : 4 coarse sand : 8
graded stone aggregate 20 mm nominal size)
1600 mm dia bedding in foundation, providing and
laying of plain cement concrete 1:2:4 (1 cement: 2
coarse sand : 4 graded stone aggregate ) in
channel & circular starter base wall up to 50 mm
above outer dia. of sewer pipe and P&F in
position of 125 mm thick 150/225 mm high pre-
cast M40 grade cement concrete ring at bottom
and consecutive standard size 300 mm high
rings. The work includes P&F pre-cast reinforced
cement concrete eccentric conical piece of M40
grade, 125 mm thick having 560 mm and 1000
mm internal diameter at top & bottom
respectively, fitted with Ferro-cement cover of 33
kg cast iron double seal ring & frame (heavy-duty)
etc to withstand for class AA loading including
supply and fixing of Ferro-cement foot steps and
sealing of all joints with cement mortar 1:1
complete job as per detailed specifications,
drawings and directions of Engineer-In charge, for
following average Invert depths: (D-142 Dt.
28.04.2008)

2.1

For 200 mm dia Sewer line

2.2

At av. Depth 0.9 meter [From 0.9 m to 1.19 m]

37.00

EACH

6612.00

244644.00

2.3

At av. Depth 1.2 meter [From 1.20 m to 1.49 m]

141.00

EACH

7239.00

1020699.00

2.4

At av. Depth 1.5 meter [From 1.50 m to 1.79 m]

102.00

EACH

8292.00

845784.00
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Construction of Pre-cast RCC M-40 grade circular
manhole chamber for invert depth from 1.800
meter to  2.990 meter having 1200 mm internal
diameter including required excavation of earth in
all types of soils such as murrum, sand, sandy silt,
black cotton soil, hard soil, kankar etc., disposing
of surplus excavated material within a lead of 50
meters. The work includes laying of 150 mm thick
plain cement concrete 1:4:8 (1 cement : 4 coarse
sand : 8 graded stone aggregate 20 mm nominal
size) 1600 mm dia bedding in foundation,
providing and laying of plain cement concrete
1:2:4 (1 cement: 2 coarse sand : 4 graded stone
aggregate ) in channel & circular starter base wall
up to 50 mm above outer diameter of sewer pipe
and P&F in position of 125 mm thick 150/225 mm
high precast M-40 grade cement concrete ring at
bottom and consecutive standard size 300 mm
high rings. The work includes P&F pre-cast
reinforced cement concrete eccentric conical piece
of M40 grade, 125 mm thick having 560 mm and
1200 mm internal diameter at top & bottom
respectively, fitted with Ferro-cement cover of 33
kg Cast Iron double seal ring & frame (heavy-duty)
etc., to withstand for Class-AA loading including
supply and fixing of Ferro-cement foot steps and
sealing of all joints with cement mortar 1:1
complete job as per detailed specifications,
drawings and directions of Engineer- In-charge, for
following average invert depths: (D-142 Dt.
28.04.2008)

3.1

For 200 mm dia Sewer line

3.2

At av. Depth 1.8 meter [From 1.80 m to 2.09 m]

65.00

EACH

10451.00

679315.00

3.3

At av. Depth 2.1 meter [From 2.10 m to 2.39 m]

51.00

EACH

11695.00

596445.00

3.4

At av. Depth 2.4 meter [From 2.40 m to 2.69 m]

33.00

EACH

12941.00

427053.00

3.5

At av. Depth 2.7 meter [From 2.70 m to 2.99 m]

9.00

EACH

14188.00

127692.00
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4.0

Construction of Random Rubble Stone
masonry circular manhole Each chamber as
per detailed specifications up to invert deph
0.89 meter having 560 mm internal
diameter including required excavation of
earth in all types of soil such as murrum,
sand, sandy-silt, black cotton soil and
kankar etc., disposing of surplus excavated
material within a lead of 50 meters. The
work includes laying of 15 cm thick plain
cement concrete 1:4:8 (1 cement : 4 coarse
sand : 8 graded stone aggregate 20 mm
nominal size) in 1460 mm dia bedding in
foundation, construction of RR Stone
masonry wall 300 mm thick in cement
mortar 1:6, laying of plain cement concrete
1:2:4 (1 Cement : 2 Coarse sand : 4 graded
stone aggregate) in channel, 12 mm thick
plaster in CM 1:4 on inner face of chamber,
finishing of channel and wall with neat
cement punning, flush and ruled pointing in
CM 1:3 on outer face of chamber in full
depth, 15 cm thick stone Lintel including
S&F of Ferro-cement manhole cover with
clear opening 560 mm diameter with 22 kg.
Cast Iron CC (heavy duty) complete as per
detailed specification and as per directions
of Engineer-in- charge complete
job for .60 mt to 0.89 mt depth:- (D-142
Dt. 28.04.2008)

41

At av. Depth 0.6 meter [From 0.60 m to
0.89 m]

10.00

EACH

4276.00

42760.00

Providing and fixing unplasticized Poly Vinyl
Chloride (UPVC) SWR Pipes Type B for sciland
waste discharge system (1S:13592 : 1992 Marked)
of approved quality/make

5.1

110 mm dia

8960.00

Mtr.

198.00

1774080.00

Providing and fixing unplasticized Poly Vinyl
Chloride (UPVC) SWR Pipes fittings type B for
sciland waste discharge system (1S:13592 : 1992
Marked) of approved quality/make. Socket Plug

6.1

110 mm dia

1792.00

EACH

43.20

77414.40

Excavating trenches of required width for pipe
cables, etc. including excavation for sockets, and
dressing of sides, ramming of bottoms, depth up to
1.5 Mtr. including taking out the excavated soil,
and then returning the soil as required in layers
not exceeding 20cm in depth including
consolidating each deposited layer by ramming,
watering etc. and disposal of surplus excavated
soil as directed within a lead of 50 Mtr.: All kinds of
soil

71

Pipes cables, etc. exceeding 80mm dia but not
exceeding 300mm dia

8960.00

Mtr.

117.00

1048320.00

Labour charges for making connection of sewer
line through main hole.

1792.00

EACH

340.20

609638.40
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9 Barricating with Sal ballies as per design including
tying with vertical post by coconut strings including
digging out holes in all types of soil complete in all
respect with two horizontal members height 1.2 m
upto 1.5m above ground level and vertical
supports upto 2.5 centre and upto 3 days period
including removal and cleaning the site complete
in all respect & including dressing of sides in all
types of sail.
9.1 Hire charges subsequent days (Per Day) Mtr.
14258.00 Per 14.85 211731.30
Day
9.2 | Add extra in barricating for each subsequent day Mtr.
after 3 days 1425.80 Per 0.99 1411.54
Day
Total Rs. 12635193.64
Executive Engineer (PHE-I)
JDA, Jaipur
I/We Quote as ..cccecveeeevececeeeee % Above/ Below the schedule " G "
[ LT Lo oo [T PSPPRR )

'Signature of Contractor

With full Address & Mobile No.
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