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A pre-bid meeting for the work of “Construction of pumping stations and laying down of remaining pipe line of SEPD at sanganer industrial area, Jaipur” was held on 

13.02.2024 at 3:00 PM in “Manthan Hall” of JDA. Following are the clarifications on the queries raised by the various participants: 

S.  

NO. 

ISSUE 

NO. 

CLAUSE NO. 

CHAPTER NO. 

AS PER TENDER 

DOCUMENT 

PARTICIPANT’S QUERY RESPONSE/ 

CLARIFICATIONS 

Online queries  

1.   Eligibility Criteria Joint Venture is 

applicable as per JDA 

order no. D-374 

dated 03.06.2015 

and RTPP Rules 2013 

Sr. No. 39. Page no. 

05 

The Order dated 03.06.2015 imposes upper limit of 

Rs. 10 crores whereas bid value of this tender is 

more than Rs. 22 crores. Considering period of 

about 8 years lapsed after order daed 03.06.2015, 

upper limit required to be raised to no limit and 

allow JV in this work. 

No Change. 

2.   Eligibility Criteria Time period of 6 

months page no. 06 

Time period of 6 months stipulated for construction 

work is grossly inadequate; the same be increased 

to at least 15 months and consequently escalation as 

per usual practice be also included in this bid. 

No Change. 

3.   Eligibility Criteria Quantities in Pre-

Qualification at 

Tender document 

page 25 Sr. No. 01 & 

02. 

Quantities in Pre-Qualification condition are very 

high. We request to please give relaxation in Qty. of 

Sr. no. 1 & 2. 

No Change. 

4.   BOQ - There is no provision considered in the BOQ for 

Utility shifting viz underground electric cable, pipe 

line etc. 

No Change. 

5.    - There is a Drain (1.5-2.0 km long) identified along 

the alignment of proposed line which may cause 

seepage in laying nearby trench. Therefore, drain 

diversion may be needed. Provision of drain 

diversion is not considered in BOQ. 

The bidder shall make his own arrangements of drain 

diversion or draining seepage water. 

6.    - According to Bid-document, Completion period is 6 

Months which is insufficient. Kindly increase the time 

of completion by 6 months more i.e. 1 year in total. 

No Change. 

7.    - 1. Please mention Peak Factor 

 

The bidder may visit site before submitting the bid. 

Before execution of work, contactor has to submit 

design & drawing based on latest survey. No extra cost 

shall be paid by JDA. 
2. Please Mentioned NGL, FGL, HFL levels. 

 



Construction of pumping stations and laying down of remaining pipe line of SEPD at sanganer industrial area, Jaipur Clarification – 1 

 
 

Page 2 of 5 

 

S.  

NO. 

ISSUE 

NO. 

CLAUSE NO. 

CHAPTER NO. 

AS PER TENDER 
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PARTICIPANT’S QUERY RESPONSE/ 

CLARIFICATIONS 

3. Please Mentioned Water Table and SBC. 

 

4. Type of Sluice Gate and MOC and also approx. 

Size. 

 

 

5. Type of Screen and MOC of Screens. 

 

6. Pump flow and Head. 

 

7. Length, Dia and Type of Rising Main. 

 

8. Available Area of SPS. 

9. Levs of Delivery and Point. 

10. Cap of Transformer and DG Set. 

 

11. Length of Boundary Wall. 

 

12. Payment Schedule of Civil work, Mechanical 

work and Electrical Work. 

 

Revised payment schedule : 

(i) For Sewer line laying work 

A) 75% of payment after providing laying jointing 

of sewer lines and construction of manholes. 

B) 15% after flow testing of sewer line. 

c) 10% payment shall be made after 

commissioning and operational of sewer line 

and completion of road restoration work. 

(ii) For pumping station work 

 No Change. 

8.    - 1. Work is in depth & several road diversion 

permission will be required. Looking the nature of 

work time period required min. 12 months. 

No Change. 
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S.  

NO. 
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NO. 
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2. D.I. Pipe/M.S. Casing pipes are major items in 

schedule. The BOQ rate of D.I. pipe/M.S. Pipe is in 

lower side, the actual market purchase rate is higher 

today before quoting the tender and during 

execution period it may increase further. Since JDA 

governs the PWD F&AR rules, therefore arrange to 

allow price escalation clause (clause 45) for above 

work. 

No Change. 

3. Sewer line is very deep (6-7 mt) & parallel open 

Nalla is flowing. In deep trench dewatering will be 

required of seepage water. No provision of 

dewatering/pumping is available in BOQ. 

The bidder shall make his own arrangements for 

dewatering or nallah diversion at his own cost. 

4. O&M of one year is included in cost of work, the 

D.I./Sewer line damaged by other agencies in road 

crossing and connection of properties will be 

repaired by JDA - ? 

It is in the scope of work of bidder for the O&M period of 

1 year. 

5. RCC pipes NP-4 class IS-458:2003 size 200 mm, 

250 mm & 300 mm not manufactured through 

vertical/vibrated, it should be horizontal casting. 

Agreed. 

6. Payment terms: 15% payment after one year 

O&M for sewer work & pumping stations work both, 

also 10% security deposit will be deducted through 

R.A. Bills. Hence total 25% amount of total work 

cost i.e. approx. 5.65 crore out of 22.60 crore will be 

paid after completion of one year O&M is very high 

value & will impact in costing of work. 

Revised payment schedule : 

(i) For Sewer line laying work 

D) 75% of payment after providing laying jointing 

of sewer lines and construction of manholes. 

E) 15% after flow testing of sewer line. 

f) 10% payment shall be made after 

commissioning and operational of sewer line 

and completion of road restoration work. 

(ii) For pumping station work 

 No Change. 

7. Clear land for two nos. of SPS capacity 8 MLD & 1 

MLD will be provided by JDA. The existing structures 

available on SPS site may incorporate in design of 

SPS or not. 

Land is clearly available. For existing structure, yes but 

it should got proof checked by MNIT/IIT at their own 

cost. 
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Order of Joint Venture 
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