

## Minutes of Pre-bid meeting dated 07.04.2025

**Name of work : SITC of various electrical services of Rajasthan High Court Parking, Jaipur**

**JDA NIB no. 20/2024-25**

The prebid meeting was held on 08.04.2025 at 11:30 AM in the "Manthan" Hall, JDA in the Chairmanship of Dir. Engg.-I, JDA, Jaipur which was attended by officers of JDA, and representative of prospective bidders as per attendance sheet attached at Annexure-I

With the permission of Chair, the pre-bid meeting was started by briefing about requirement scope of work, technical parameters, specifications etc.

After briefing, the pre-bid queries made by the participant. The queries made in the meeting and received on e-mail from prospective bidders and decisions so given are as follows which will become part of tender document.

Sr. No.	Queries	Reply/Decision
1	<b>M/s Manish Enterprises</b>	
	M/s Manish Enterprises asked that work includes various items for which OEM required much time in production and installation, thus the firm requested to increase the time period to execute the work from 6 months to 8-9 months.	The work is of high priority and monitored on high level. Hence, as per bid document.
2	<b>M/s Vedant Syergy Pvt. Ltd.</b>	
	M/s Vedant Syergy vide e-mail dated 08.04.2025 requested to modify the eligibility criteria for lift installation from 4 nos to 2 no.	Criteria as per bid document
3	<b>M/s Johnson Controls</b>	
	M/s Johnson Controls raised the queries and required changes as below- Changes for Motorised verifocal lens, IR Range up to 50 mtr. Noise reduction for >50 SNR, removal of NAS Storage, quad stream feature and STQC certification.	As per bid document

**Enclosed- Attendance Sheet -Annexure-1**

**Executive Engineer (Elect.-III)**  
JDA, Jaipur

**Copy to-**

- 1 Director Engineering-I, JDA, Jaipur
- 2 Addl. Chief Engineer-II, JDA, Jaipur
- 3 Superintending Engineer -III, JDA, Jaipur
- 4 Sr. AO, JDA, Jaipur

**Executive Engineer (Elect.-III)**  
JDA, Jaipur

**Signature Not Verified**

Digitally signed by Vijay Kumar  
Designation : Executive Engineer  
Date: 2025.04.15 11:51:12 IST  
Reason: Approved

