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fcM la[;k&09@2025&26 
 

t;iqj fodkl izkf/kdj.k }kjk “Providing and Fixing of Street Lights illumination 

on various sector roads of PRN South, JDA, Jaipur” ftldh vuqekfur jkf'k :- 406.48 

yk[k ds fy, vkWuykbZu fcM~l fnukad 17-06-2025 lk;adky 6%00 cts rd vkeaf=r dh tkrh 

gSaA fufonk cksyh dk vkWuykbZu vkosnu o Hkqxrku t;iqj fodkl izkf/kdkj.k iksVZy ij djus 

dh vfUre frfFk 17-06-2025 dks lka;dky 6-00 cts rd gSaA fufonk cksyh ds nLrkostksa dk 

foLr̀r fooj.k www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and 

www.jda.urban.rajasthan.gov.in ij ns[kk tk ldrk gSA 

UBN No.  

fufonk esa Hkkx ysus okyks dks fuEu 'krksZ dh iwfrZ djuh gksxh%& 

1- fufonknkrk t;iqj fodkl izkf/kdj.k dh osclkbZV  www.jda.urban.rajasthan.gov.in 

ij iathd`r gks ,oa fufonk esa Hkkx ysus ds fy, cksyhnkrk dks vkosnu djus ds 

fy, nLrkost 'kqYd] vekur jkf’k] vkj-vkbZ-,l-,y- izkslsflax 'kqYd vkWuykbZu 

tek djuh gksxhA 

2- vkWuykbZu fufonk izLrqr djus ds fy, fufonknkrkvksa dk jktLFkku ljdkj ds 

bZ&izksD;wjesaV iksVZy www.eproc.rajasthan.gov.in ij iathd`r gksA 

 

 

vf/k’kk"kh vfHk;Urk&¼fo|qr&AAA½ 

tfoizk] t;iqjA 

http://www.jda.urban/
http://www.jda.urban.rajasthan.gov.in/
http://www.eproc.rajasthan.gov.in/


 

For Publication in News Paper  

JAIPUR DEVELOPMENT AUTHORITY 

Room No. CB FF 127, CCC building, 
 Ram Kishore Vyas Bhavan, Indira Circle,  Jawahar Lal Nehru Marg, Jaipur – 302 004 

Telephone No. : 91+141-2569696, E-Mail % ee.electrical03.jda@rajasthan.gov.in 
 

    No:- JDA/EE-(Elect.-III)/2025/D-54               Dated: 28.05.2025  

 

NOTICE INVITING BID 

NIB No. : 09/2025-26 
 

 Online Bids are invited up-to 6.00 PM of 17.06.2025 for "Providing and 

Fixing of Street Lights illumination on various sector roads of PRN South, JDA, Jaipur”. 

Estimated cost of Rs. 406.48 Lacs. The last date for applying bid and making 

online payment on JDA portal is up to 6.00 PM dated 17.06.2025. Details 

may be seen in the Bidding Document at our office or the website of State 

Public Procurement Portal website www.sppp.rajasthan.gov.in, 

www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in.  

UBN No.          

To participate in the bid, bidder must: 

A. Participate in Tender & Deposit Payment on „Online Tender 

Participation‟ Portal of JDA at https://jda.urban.rajasthan.gov.in/jda or by 

Single-Sign-On at http://service.jaipurjda.org. 

B. Submit e-Bid on „e-Procurement Portal‟ of GOR at www.eproc.rajasthan.gov.in 

 

Executive Engineer-(Elect.-III) 

JDA, Jaipur 

https://jda.urban.rajasthan.gov.in/jda


Enclosed in Bid Document  

                         JAIPUR DEVELOPMENT AUTHORITY 
Room No. CB FF-127, CCC Building, Ram Kishore Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur –302004 

Telephone: +91-141-2569696 e-mail:  ee.electrical03.jda@rajasthan.gov.in 
 

 

NOTICE INVITING BID  

NIB No. : 09/2025-26 

Name & Address of the Procuring 

Entity  

 Name: Executive Engineer (Elect.-III), Jaipur Development 
Authority 

 Address: Room No. CB FF-127, CCC Building, Ram Kishore Vyas 
Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302 004 

Subject Matter of Procurement  
 Providing and Fixing of Street Lights illumination on 

various sector roads of PRN South, JDA, Jaipur  

 083/2025-26 

Bid Procedure Potential Assessment Method (Two Part Envelop), open comparative. 

e-Bid procedure at http://eproc.rajasthan.gov.in 

Bid Evaluation Criteria (Selection 

Method) 

  Potential Assessment Method (eg. Least Cost Based Selection (LCBS)-

L1) 

Websites for downloading  
Bidding Document,  
Corrigendum's, Addendums, etc. 

  Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in, 
www.jda.urban.rajasthan.gov.in  

Estimated Procurement Cost  INR Rs. 406.48 Lacs  (Rs. Four Crore Six Lacs Forty Eight Thousand only) 

Website for online Bid application 

and payment * 

 Website: www.jaipurjda.org 
 For participating in the Bid, the Bidder has to apply for this Bid and pay the 

Bidding Document Fee, RISL Processing Fee & Bid Security Deposit online only. 

o Bidding document fee: Rs. 2000/- (Rupees Two Thousand only) 

o RISL Processing Fee: Rs. 2000/- (Rupees Two Thousand only) 
o Requisite Bid Security Deposit. 
o The Bidders are required to submit Bid security, cost of Bidding 

documents, and Bid processing fees through online payment after 
registering with JDA on www.jaipurjda.org/e-services/e-tender 
portal.  In the absence of the requisite fee, the bid of the concerned 
bidder will be considered as non-responsive and shall be liable for 
rejection. 

Bid Security Deposit (in favor of 

Secretary, JDA, Jaipur) 

 Amount (INR: 2% (Rs 8,12,960.00/-) for E-I class contractors registered 
in the appropriate class with CPWD, Postal, Telegram, Railway, MES, 
Other State Government/Central Government 
undertakings/organizations of Estimated Procurement Cost. (The 
bidder must capable to bid in the bid as per their enlistment)  

 0.5 % (Rs. 2,03,240.00/-) for Bidder registered as a contractor in the E-I 
class in JDA. 

 In case of Departments of the State Government and undertakings, 
Corporations, Autonomous bodies, Registered Societies, Cooperative 
Societies which are owned or controlled or managed by the State 
Government and Government undertakings of the Central Government 
shall submit a bid securing declaration in lieu of bid security. 

Start/End Date for Bid Applying 

bid and making online payment on 

JDA portal*  

 Start Date:  29.05.2025 at 9.30 AM onwards  

 End Date:   17.06.2025 at 06.00 PM 

 In case EMD in form BG original bank guarantee is to be submitted in 

room no MBSF Room no. 225A of Sr.AO of main building, JDA, Jaipur 

by 18.06.2025 from 9.30 AM to dated 20.06.2025 upto 3.30 PM. (within 

three working days from the last date of submission of bid). 

Bid submission on e-procurement 

portal of GOR* 

 Start Date:  29.05.2025 at 9.30 AM onwards  

 End Date:   17.06.2025 at 06.00 PM 

Date/time/place of Pre-Bid  04.06.2025 at 11.00 AM  

http://eproc.rajasthan.gov.in/
http://sppp.raj.nic.in/
http://sppp.raj.nic.in/
http://sppp.raj.nic.in/
http://www.jaipurjda.org/


Date/ Time/ Place of Technical Bid 

Opening  

 23.06.2025 at 11.00 AM, Room No. CB FF-127, CCC Building, Ram 

Kishore Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, 

Jaipur – 302 004 

Date/ Time/ Place of Financial Bid 

Opening   
 Will be intimated later to the technically qualified bidders. 

Bid Validity   120 days from the bid submission deadline  

Time Period  06 Months  

Job No.  JDA/EE Electric III/A & F/2025- 2026/May/083;  Dt.13.05.2025 

Procedure for bidding: 

Single part bid system:  

Single part (Two-envelope) (2 docket) system would be adopted, Docket-1 being for 
Documents and Docket-2 being for Financial Bid.  

Docket-1:- is for proof of deposition of Bid Security, cost of bidding document and bid 
processing fee along with copy of GST registration, signed Annexure “B” and copy of 
enlistment as contractor/ bidder in required category.  

       Docket-2:- is for financial bid. 
 

          The financial bid will be opened only for bidders whose proper Bid Security, 
copy of GST registration, proof for deposition of bidding document fee, RISL 
processing fee, copy of enlistment of contractor in the required category and signed 
Annexure “B” are found to be in order. Bid Security will be accepted only in the 
form of online deposition or in the form of Bank Guarantee. 

 

1. Two part bid system:  
 

Two part (Two-envelope) (2 docket) system would be adopted, Docket-1 being for 
Technical Bid and Docket-2 being for Financial Bid.  
 

Docket-1:- There will be three separate folders- Folder-1 is for proof of deposition of 
Bid Security, cost of bidding document and bid processing fee along with copy of 
GST registration, signed Annexure “B” and copy of enlistment as contractor/ bidder 
in required category. Folder-II is for bid document and folder-III is for technical bid. 
 

Docket-2:- There will two separate folders-1 is for financial bid and 2 is for bill of 
quantities. 
 
          The technical bid will be opened only for bidders whose proper Bid Security, 
copy of GST registration, proof for deposition of bidding document fee, RISL 
processing fee, copy of enlistment of contractor in the required category and signed 
Annexure “B” are found to be in order. Bid Security will be accepted only in the 
form of online deposition or in the form of Bank Guarantee. 

 

Executive Engineer-(Elect.-III)               

JDA, Jaipur 

 



 



 





 







 

 

 

 

 



 

Annexure: 4 

Template of Online Receipt as part of NIB Document 

 

Bidder has to submitted as proof of deposited amount against the Bid on e-Procurement Portal 

 
 

 



 



 



 



 



 



 



 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 





JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

The Contractor has to give the performance guarantee of the following materials for the period 

mentioned against them from the date of completion of work: 

(a) Transformers    30 Months 

(b) All types of Insulators   18 Months 

(c) ACSR Conductors   6 Months 

(d) Isolators    6 Months 

(e) Horn gap fuse set   6 Months 

(f) LT Pillar Box    6 Months 

(g) All types of HT/LT cables  18 Months 
 

1. DLP period for various type of above works will now be governed by Director (Engineering-I) office 

order no. 29 dated 11.03.2016 (Copy Enclosed named by DLP period) 

2. The Contractor has to arrange for the permission for the charging of electrical system from the 

Electrical Inspector Govt. of Rajasthan and take the certificate from the Electrical Inspector, Govt. of 

Rajasthan/Charted Electrical Safety Engineer. He will have to deposit the necessary fees, which shall 

be reimbursed by Jaipur Development Authority after successful Charging of the system. 

3. The Contractor has to arrange the testing of cables, RMU, Poles, Wires, testing of LED Lights i.e. LM 

79/80, Street light Poles and any other tests desired by Engineer-in-charge. He will have to deposit the 

necessary fees, which shall be reimbursed by Jaipur Development Authority after successful testing of 

the material. 

4. The contractor will coordinate for the system handing over and charging process and if any defects, is 

pointed out by the RSEB/JVVNL/PWD/JNN, then he will have to rectify the same. 

5. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL/PWD/JNN 

and system is charged. 

6. Inspection shall be bear by the contractor itself. 

7. The material shall be purchased from the firms, which are also supplying the material to 

RSEB/JVVNL. 

8. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 

9. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-

charge and in case, of failure to do so he shall be charged for such unreturned material at double the 

issue rate including storage and supervision charges or the market rate whichever is higher. The basis 

of the theoretical consumption and allowing for wastage @ 5% at double the issue rate including 

storage and supervision charges or market rate whichever is higher. 

10. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The 

work should be executed without damaging existing water pipe line, LT/HT electric underground 

cable, poles, existing surface drain, water connections, Telephone cables etc. In case of any damages 

the penalty/ liability imposed for such work shall be borne by the contractor and shall be got 

repaired immediately by arranging material/ labor/ assistance etc. In case of delay JDA reserve right 

to execute/ get executed the work at the cost and risk of the contractor. 

11. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL 

before using it at site. 

                  Executive Engineer (Elect.-III) 
                     JDA, Jaipur 
I carefully study & do agree for above terms & Conditions. 
Signature & Seal of the Contractor             
           

 

 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

DETAILED SPECIAL CONDITION AND SPECIFICATIONS 

1. The scope of the Schedule „H‟ and „G‟ comprises HT/LT Line work on the road mentioned in 

schedule „G‟ 

2. The tubular poles are proposed to be erected generally in the median strip of the road or sides 

unless otherwise instructions are given to change the alignment.  

3. The road in question in national, highway / important only road and as not only heavy traffic 

passes through the road but all the VIPs also pass through it the before it will be the contractor 

responsibility the provide all retendered caution signs during the execution of work at his own 

cost in order in to avoid any mis-happening. 

4. No opening shall be left uncovered during night. The bidder shall make all arrangement to avoid 

any claim if preferred on his account shall be the liability of the bidder. 

5. No road or part of the road shall be cut without taking the prior permission in writing from the 

competent authority. The permission shall be arranged by bidder on the request of JDA. 

However, any changes will be borne by JDA. 

6. The contractor shall be deemed to have carefully examined the specifications general condition 

and tender drawing etc. and they have been fully informed and have satisfied himself as to the 

nature and character of the work to be executed site conditions and other relevant matters and 

details. 

7. References to standard code specifications recommendation shall mean the attested addition of 

such publications of the work to be executed at site before the date of invitation to submit 

proposals. 

8. The excavated material shall be place within 1.5 Mtr. of the edge the half of the depth of the 

trench with have is more site clear shall be done within 24 hours. 

9. The work shall be carried out strictly complying within Indian Electricity Rules in forces and as 

per specifications for Electrical work issued by PWD Raj., Jaipur 1980. 

10. Trenching:  The trenches shall be of shaper size as instructed by the Engineer-In-Charge. 

(a) Width 

(i) The minimum width of trench for laying single cable shall be 35 Cm. 

(ii) Where more than one cable is to be laid in the same trench in horizontal formation. 

The width of the trench shall be increased such that the spacing between the cables 

shall be at least 20 Cm. 

(b)       Depth:  

             (i) Where cable core laid in single tier formation in the total depth of shall not be less than 

75 cm for cable upto 1.1 KV. 

(ii) When more than one tier of cable is unavoidable and vertical formation of laying is 

adopted depth of trench in (i) above shall increases by 30 cm for each additional tier to 

be formed. 

(iii) The depth shall be 1.0 Mtr. of 11 KV, 1.5 Mtr. For 33 KV. 

(c)       Excavation 

  The trench must be excavated straight and if it is necessary to give band or curve 

radious of such trench shall be at least 12 time the overall dia meter of the cable.   

 (d)        Placing of the Cable 

 The cable must be places in the trench on band of fine sand of 8 cm thick bed, and the 

cable shall be laid below water and sewer lines. 

(e) For the safe guard of cable it must have covering of clean dry rever sand or any other 

type of soil as directed by Engineer-In-Charge in not less than 17 cm. 

 

 



(f) Protection 

To protect the cable against mechanical damages the second class bricks or stone katla 

as specification shall be placed over the cable width wise. 

11. Satisfactory type/acceptance test that results wherever applicable conducted from Govt./Govt. 

approved laboratory as per ISS shall be submitted prior to use. The routine tests of cable shall be 

conducted only after delivery at site at his own cost. 

12. Earthing  

The ground Earthing shall be done generally confirming to IS specification of 3043-1966 all the 

work earth terminal be provided duly crimped/soldered. 

13. Controlling Panels 

The controlling panels such as main panel service pillar box and fuse boxes are to be installed in 

span. The rubber gasket bedding of high quality rubber is to be provided around all operable 

parts. The all hard works should be made corrosion resistant giving all chemical treatment before 

its fabrication and before final coat desired colour painting and red oxide primer should be 

applied. All internal connectives are be made with PVC insulated copper conductor with copper 

lugs dully crimped. The internal wiring shall be arranged with clips the bus bars and connection 

shall consists of drawn high conductivity copper strip with PVC 3 leaves tops of phase colours. 

14. Submission of drawing by the contractor  

The following two drawing are required to be submitted by the contractor. 

(i) Main Panel Drawing: The Contractor shall submit the drawing of main panel all dimensions 

all internal connection of diagram, well before its fabrication and obtain prior approval of the 

drawings from the competent authority. 

(ii) Completion drawings: The contractor shall submit the completion drawings of the   project 

showing the roots of the cable and position of panel etc. 

15. Testing 

The following test shall be performed by the contractor at his own cost. 

(i) Continuity and installation test of cable: The contractor shall arrange for the continuity of 

cable for well use of the perfect of the cable. 

(ii) Mager Testing: The whole installation shall be arranged to be test by    contractor after its 

completion shall in presence of Engineer-In-Charge and results shall be recoated and singed 

jointly. 

16. Earthing Testing: Earth test shall be performed by the contractor and results will be used be 

recorded and signed jointly. 

17. Any other test for cable etc. required shall be arranged by the contractor. 

18. No condition of any short except as provided in the printed from schedule of quantities will be 

entertained. 

19. Conditions given in the bid from apply in full. 

20. The contractor shall have to obey the labour laws. The labour shall have to pay monthly and 

shall have first line on the bill of contractor, in case of complaint of labour and nonpayment of 

wages is received to the department. 

21. The rate of every item should be quoted against each in figures and in words as well for 

complete Non BSR Items. 

22. In case of any typographical error in nomenclature, unit and rate, the rates as per BSR on which 

„G‟ Schedule is prepared shall be binding on the tenders.  

23. In case of any dispute the Executive Engineer (Electrical-III) decision shall be final. 

24. The bidders are expected to be fully conversant with the general and special conditions of 

contract in force in this office. They must see the site of work acquaint themselves of the position 

of the materials. Fluctuation of the rates in the market, see the schedule and plans in the office 

and remove doubts, if any, before submitting their tenders. 



25. The JDA is not responsible for arranging any material whatsoever any the contractor will have to 

complete the work within the specified time with specified material and approved accessories, 

from the stock, non-availability of material or delay in the consignment will not be entertained to 

as an excuse for extension of time for completion of work. 

26. Contractor will not be paid extra for sales or any other tax. 

27. Bid must be submitted on the prescribed forms duly signed by the bidder on every page. 

28. All entries by the bidder should be in on ink only. Erasers and over writings are not permissible. 

All cancellation correction and insertions must be signed by the bidder. 

29. Rate quoted should be given for the work, separately in words and figures in case there is any 

difference in rates between words and figures the lower of the two will be taken as correct. 

30. All the papers signed by the parties to this contract and bond together and sealed shall deemed 

to form part of the contract bond and shall be read as conditions of contract. 

31. In every case in which by virtue for the provisions of section 12 sub section (I) of the workman‟s 

Compensation Act. 1923 cost is obliged to pay compensation to a workman employed by the 

contractor of by a sub-contractor for execution to said work Govt. will recover from the 

contractor the amount of the compensation paid and without prejudice to the rights of Govt. 

under section 12 sub section (2) of the said Act, Govt. shall be at liberty to recover such amount 

or any part thereof by deducting if from the earnest money deposited by the contractor to his 

credit or any other sum due by Govt. to the contractor whether under this contract or otherwise. 

32. The contractor should have submit safety certificate for equipment each year separately in 

maintenance period. 

33. The contractor shall arrange the certificate from electric inspector on completion of the electric 

installation at his own. However, any fee to be paid on this account shall be paid by the JDA. 

34. The entire material should be as per JDA BSR 2016 of Electrical work of Schedule 'G' & specified 

main materials of schedule 'H' and shall be of ISI marked. 

 

   I/We have carefully study the instructions / conditions mentioned above & do hereby 

undertake to agree for the same. 

 

SIGNATURE OF CONTRACTOR                EXECUTIVE ENGINEER (Elect.-III), 

WITHFULL ADDRESS:                                 JDA, JAIPUR 

Note:- 

1. fdlh Hkh fufonk dks fcuk dkj.k crk;s fujLr fd;k tk ldrk gSA 

2- vkosnd @ laosnd dks fufonk izkIr djus ds fy;s vkosnu ds lkFk iath;u izek.k 

i= dh izfr izLrqr djuk vfuok;Z gSA 

3- vkosnd @ laosnd dks fufonk izi= ij viuk irk ,ao nwjHkk"k uEcj vafdr 

djuk vfuok;Z gSA 

 



 

SCHEDULE AND SPECIFICATIONS 

 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 
 

The bidder should see the site and fully understand the conditions of the site before bidding and 

include all leads, lift etc for the material in his item rate/percentage to be quoted on the rates 

given in Schedule „G‟. The work shall be carried out in accordance with the Rajasthan PWD 

detailed specification and to the entire satisfaction of the Engineer – In – Charge of the work. 
 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT 
 

The drawing may be seen in the office of the undersigned. 
 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List 

of the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at 

his own cost drawings required for the work after deposition necessary cost with JDA. 
 

SCHEDULE - D: TEST OF THE MATERIALS: 
 

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The 

result of such tests should confirm to the standards laid down in the Indian standard & or the 

standards laid down in the detailed specifications of the work by the contractor. Qualified 

personnel required as per the contractor enlistment rules shall have to be engaged at site by the 

Contractor. The authority reserves the right to engage such staff and recover the expenses from 

the contractor on such account in case of his failure to do so. 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 

The sample of the materials to be used by the contractor shall be deposited 15 days in advance 

with the Engineer In charge and be got approved by him before use.  

SCHEDULE - F: TIME OF COMPLETION: 

 The work should start within 10 days of the issue of the work order and complete within time 

limits.  

SCHEDULE – G: ATTACHED SEPARATELY BASED ON APPLICABLE BSRs IN JDA.  

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

SCHEDULE – I: COST OF TENDER DOCUMENTS, PROCESSING FEES & BID SECURITY.  

The Bid Processing fee is payable in favor of M.D. RISL & Cost of bid document & Bid 

Security is payable in Favour of the Secretary, JDA, Jaipur. Bidders have to pay bid processing 

fees, cost of bidding documents, and Bid Security through Online. If a bidder opts to deposit the 

bid security through bank guarantee, the bank guarantee should be valid for the next seven 

months after the bid opening date. A copy of the such bank guarantee will be required to be 

attached with the bid submission documents uploaded on the E-procurement portal of GOR. 

The bank guarantee will be physically handed over upto prescribed time to Nodal officer of 

the on-line tendering system of JDA i.e. D.D( E&B) in room No. 215N Extension building, 

JDA, JLN marg, Jaipur, as per specified in bidding documents,  

 

 



 

Annexure-1.    Special Conditions of Contract regarding defect liability period. 

Annexure-2A. Bank guarantee will be in specified Performa enclosed with this bidding 

document for Bid Security. 

Annexure-2B. Bank guarantee will be in specified Performa enclosed with this bidding 

document for Performance Security.  

Annexure-A. Compliance with the code of integrity and no conflict of interest (RTPP 

Act/Rules). 

Annexure-B. Declaration by the bidder regarding qualifications (RTPP Act/Rules). 

Annexure-C. Grievance Redressal during the procurement process (RTPP Act/Rules). 

Annexure-D. Additional Conditions of Contract (RTPP Act/Rules). 

Annexure-E. Process for Tender Participation & Depositing Payment on „Online Tender  

 Participation‟ Portal of JDA & Bid Submission on „e-Procurement Portal‟ of 

 Government of Rajasthan. 

   

Executive Engineer-(Elect.-III)               

JDA, Jaipur 

 



 

SPECIAL CONDITIONS 

SCHEDULE 'H'  
 

01. If there is any typographical error or otherwise in the 'G' Schedule, the rates given in the 
relevant BSR on which Schedule 'G' has been prepared, shall prevail.  

02. The bidder shall follow the provisions of the builder labour regulation and abolition Act, 
1970 & Rule, 1971. 

03. The JDA shall have the right to cause an audit for technical examination of the work and 
the final bills of the bidder including all supporting vouchers, abstracts etc. to be made 
within two years after payment of the final bills and if as a result of such audit, any 
amount is found to have been overpaid / excess in respect of any work done by the 
bidder under the contract or any work claimed by him to have been done under this 
contract and found not to have been executed, the bidder shall be liable to refund such 
amount and it shall be lawful for the JDA to recover the such sum from him in the manner 
prescribed in special condition no. 8 or any other manner legally permissible and if it is 
found that the bidder was paid less then that was due to him under the contract in respect 
of work executed by him under it, the amount of such underpayment shall be paid by the 
JDA to the bidder.     

4. Wherever any claim against the bidder for the payment of a sum of money arises out of 
under the contracts, the JDA shall be entitled to recover the sum by appropriating in part 
or whole of the performance security of the bidder, In the event of the security being 
insufficient or if no security has been taken from the bidder then the balance of the total 
sum recoverable as the case may be deducted from any sum then due or which at any 
time their contract with the JDA should this sum be sufficient to recover the full amount 
recoverable. The bidder shall pay to JDA on demand the balance remaining due. The JDA 
shall further have the right to affect such recoveries under P.D.R. Act.  

5. The rate quoted by the bidder shall remain valid for a period of 120 days from the date of 
opening of the bids. 

6. By submission of the Bid the bidder agrees to abide by all printed conditions provided in 
the PWD manual from 64 (Chapter 3-para 36) and subsequent modification. 

7. No conditions are to be added by the bidder and the conditional Bid is liable to be 
rejected.  

8. If any bidder withdraws his Bid prior to the expiry of said validity period given at S. No. 
5 or mutually extended prior or makes modifications in the rate, terms and conditions of 
the Bid within the said period which are not acceptable to the authority or fails to 
commence the work in the specified period, fails to execute the agreement the authority 
shall without prejudice to any, other right or remedy, be at liberty to forfeit the amount of 
bid security given in any form absolutely. If any bidder, who has submitted a Bid does 
not execute the agreement or start the work or does not complete the work and the work 
has to be put to rebidding he will stand debarred for six months from participating of 
Biding in JDA in addition to forfeiture of bid security/ Performance Security and other 
action under agreement 

9. Any material not conforming to the specifications collected at the site have to be removed 
by the bidder within a period of 3 days of the instruction, issued by the Engineer -In 
charge in writing failing which, such material shall be removed by the Engineer-In charge 
at risk and cost of the bidder after the expiry of 3 days period. 

10. The material collected at the site and paid provisionally shall remain under the watch and 
ward of the bidder till it is consumed fully on the work.  

11. The rates provided in the Bidding documents are inclusive of all Taxes and royalties 
otherwise specified. 

12. No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule, 

Source/ borrow pit area for the earth shall have to be arranged by the Bidder at his own 

cost. 



13. Undersigned has full right to reject any or all Bids without giving any reasons. 

14. As per the Supreme Court decision “All contracts with Governments shall require 

registration of workers under the building and other construction workers (Regulation of 

Employment and Conditions of Service) Act, 1996 and extension of benefits to such 

workers under the etc.” 

15. Special Conditions of the Contract regarding the Defect Liability Period (DLP) for works 

costing Rs. 25.00 lacs and more shall be applicable (Annexure-I). 

16. The Bidder is required to submit a copy of their enlistment as a contractor. 

17. Conditions of RPWA-100 will be mandatory & acceptable to the bidder. 

18. The bidder will have to install display boards at the site of work as directed by Engineer 

in charge.  

19. All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT 

ACT, 2012 and Rules, 2013 and amendments issued from time to time by the Finance 

Department, GOR shall be applicable. If there are any contradictions in existing special 

conditions and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT, 2012 and Rules 2013 provisions of THE RAJASTHAN 

TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 shall prevail. 

20. In case the rate received in the bid is below than BSR rate, additional Performance 

security shall be deposited by the bidder as per Rule 75 (A) of RTPP Rules. 

21. The Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed with seal by 

the bidder failing which the bid shall summarily be rejected without asking for any 

clarification. 

22.  Contractors enlisted in JDA, should be get reviewed periodically. The registered bidder 

who has not been reviewed within a period of 5 years 3 months, shall not be allowed to 

participate in the bid. Contractors enlisted in other departments shall be as per the 

provision of PWF&AR. 

23.    The Bidder should have to provide overhang arm of Octagonal Pole as per design 

requirement of JDA for which Bidder has to take prior approval from Engineer-in-

Charge for design of the overhang arm.  

 

Executive Engineer-(Elect.-III) 

JDA, Jaipur 



 

ANNEXURE '1'  

 

SPECIAL CONDITIONS OF CONTRACT REGARDING DEFECT LIABILITY PERIOD (DLP) FOR 

WORKS COSTING RS. 25.00 LACS AND MORE 

Table-1  
S.No.  Type of work  DLP Period  

  

1.  Bridge Work  5 Years  

2.  CD Work  5 Years  

3.  CC Road. PQC Work  5 Years  

4.  CC tiles/Krebs/medians  5 Years  

5.  Drains  3 Years  

6.  Roads    

  (i) Two-layer WBM/GSB  6 months or one full rainy season whichever 
is later  

  (ii) For Renewal/Strengthening     

  (a) BT up to 30 mm thickness  1 Years  

  (b) BT above 30 mm to up to 40 mm  2 Years  

  (c) BT above 40 mm to up to 90 mm  3 Years  

  (d) BT above 90 mm thickness   5 Years  

  (iii) New Roads    

  (a)  BT up to 90 mm   3 Years  

  (b)  BT more than 90 mm  5 Years  

7.  Compound wall  3 Years  

8.  Building Work    

  (i) Work pertaining to Sanitary work electrical works, Joinery 
works and painting work.  

2 Years  

  (ii) Work pertaining to the Building structure and other electrical 
works  

5 Years  

9.  Electric work except for maintenance  3 years  

10.  Sewer/Water supply including STP and water supply-related 
work except for maintenance works.  

3 Years  

  

1. ROAD-WORKS  
1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be as per 

the above table. Road works executed by the Contracting agency shall be maintained by them at 
their own cost for completion (DLP) from the actual date of completion of work as per the 
clause in the Contract Agreement and Special Condition of the Contract.  

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Road 
works and removal of defect during the Defect Liability Period.  

1.3 The word “Road Works” means all new Road Works construction, widening, strengthening, up-
gradation and renewal works    

1.4 The word “Maintenance of Road Works during Defect Liability Period” means   
(i) Routine maintenance of Road Works,   
(ii) To remove the defect as & when appear in part and the entire structure of Road Works, in 

the specified time and keeping the Road Surface with good riding quality and  
(iii) Damages due to improper drainage/drains, local flooding, depressions on roads etc.  

1.5 The contracting agency shall do the routine maintenance of Road works, including pavement, 
road side and cross drains including surface drains to the required standards and keep the 
entire road surface and structure in Defect free conditions during the entire period of routine 
maintenance, which begins at the completion of the construction work and ends after complete 
(DLP).  

1.6 The routine maintenance shall consist of the routine maintenance operation defined in the 
manual for the maintenance of roads of MoRTH and shall be carried out accordingly.  

1.7 The routine maintenance activities and their periodicity. 
 

S.No.  Name of Item/Activity  Frequency of operations in one year  

1  Restoration of rain cuts and dressing of berms.    Once in a year, generally after rains.   

2  Making up of shoulders.   As and when required.   

3  Maintenance of Bituminous surface road and/or gravel As and when required.  



road/WBM road including filling pot holes and patch 
repairs etc.  

4  Insurance of proper functioning of drains including 
electrical maintenance and desalting of drains. (If 
constructed by the same Road agency or not)   

As and when required.  

5  Maintenance of road signs. (If installed by the same 
Road agency)  

Maintenance as and when required. Repainting once in 
every one and a half years.   

6  Road Marking, Kerb Stone / Dand. (If done by the 
same Road agency) 

Thermoplastic Paint  

Maintenance as and when required. Repainting once in 
everyone & a half year.           
Ordinary Paint   
Maintenance as and when required. Repainting thrice in 
every year. 

7  Damages beyond the control of the agency.   Road cuts made by various agencies for utility, duly 
permitted by JDA / JNN will have to be repaired by the 
agency on the same rates of the contract agreement till 
DLP.  

  

 2. General  

2.1 Inspection of works during the Defect Liability Period   

2.1.1 The contracting agency shall undertake a joint detailed inspection along with Engineer-in-charge/A.En., at least 

once in three months in case of all Road works. The Engineer-in-charge can reduce this frequency in case of an 

emergency. The Contracting agency shall forward to the engineer in-charge the record of inspection and 

rectification immediately after the joint inspection. The Contracting agency shall pay particulars attention to 

those road sections, which are likely to be damaged during rainy season.   

2.1.2 One register has to be maintained by every AEN for recording the inspection details of works in his jurisdiction 

under defect liability period.   

 2.2 Conditions regarding Performance Security   
2.2.1 Security for DLP-  

The contracting agency shall have to furnish Performance Security in the form of Bank Guarantee valid from the actual date 

of completion, which shall be assigned by the Engineer-in-charge.  

2.2.2     The release of PS amount shall be as per following table 2 :-    

S.No.  

 

DLP 
Period  

1 Year  2 Years  3 Years  5 Years  

1.  After 1 year   100%  40%  20%  10%  

2.  After 2 year     60%  20%  10%  

3.  After 3 year       60%  10%  

4.  After 4 year         20%  

5.  After 5 year         50%  
   

The Performance Security will be released as per the above table after a satisfactory performance certificate issued by Engineer-In-

Charge:-  

2.2.3      Forfeiture of Performance Security 

In case the contracting agency fails to rectify the defects within the stipulated period notified to him by the Engineer-in-

charge concerned under the contract agreement, the Engineer-in-charge shall serve a final notice for 5 days time reckoned 

from the date of issue of notice to rectify the defects. In case the contracting agency not responding to the notice and fails 

in the rectification of defects the Engineer-in-charge will get the defect removed at the risk and cost of the contracting 

agency. Action such as encashment of Bank Guarantee and action under enlistment rules etc. shall also be taken against 

the contracting agency by the competent authority.  

1.2.4 Force Majeure  
The defect that arises due to earthquakes, cyclones, and natural calamities shall not be the responsibility of contracting 
agency.   

2.2.5    Various conditions for managing DLP are as under:-  
 

(i) At the time of completion of work, final component shall be worked out for each individual item like 

BT/CC/tiles/ drains etc. (as per different categories in Table-I), DLP shall be operative based upon type 

of individual item ex:- CC-5 years, BT-1/2/3/5 years, Drain-3 years etc.  
(ii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of final 

work cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each individual item.  
(iii) Similarly, if any work is more than Rs. 25 lacs but after finalization amount of work is less than Rs. 25 

lacs, DLP should be operative for six months or rainy season whichever is later.  

Released PS   



(iv) During DLP period if contractor fails to repair any work even after the issue of 7 days written notice, the 

same work shall be got executed by the respective Executive Engineer at the contractor‟s risk and cost. 

This process shall be applicable throughout the DLP period. After completion of DLP period in such 

works contractor should be debarred and blacklisted, from JDA for three years as per RTPP rule 2012 

and 2013 where his defaults twice in a single agreement or in two different works.  
(v) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by 

respective Executive Engineers to monitor the DLP repairs.  
(vi) Special and regular inspection shall also be carried out as per order no. JDA/XEN & TA to DE-I/2014-

15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRCULAR 2006/D-115 dated 04.05.2006 Point 

no. 3.  
(vii) In case JDA feels to take up work on any existing DLP road due to any reason, the following procedure 

should be adopted:  
(a)    At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and the 

contractor shall be asked to complete the same. After completion of assessed repairs, DLP period 

shall be released after deduction amt. as per following table-III.  
Table-3 

            % Recovery on withdrawal of 
DLP of work order    

  
DLP period  

1 Year  2 Year  3 Year  4 Year  5 Year  

1 Year  1.12  -  -  -  -  
2 Year  2.55  1.43  -  -  -  
3 Year  4.38  3.26  1.83  -  -  
5 Year  9  7.88  6.45  4.62  2.47     

Note:- Calculation is to be done on a quarterly basis.  
(b)    In case the Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. 

If the total amt. of such repairs works out to be more than the total retained amount of PS same 

shall be recovered from other works and as per PDR rules. The amount as per Table 3 is also to be 

deducted in addition to this amount.  
(viii) Based upon the type of work, DLP conditions for works to be carried out during the DLP period with 

their frequency of the respective type of work shall be prepared by respective SE‟s after approval of 

these periods.  
3. In case patch repairs/electrical maintenance works costing more than Rs. 25.00 Lakhs, defect 

liability period will as per clause 37(C) of Contract Agreement. 

 

Executive Engineer-(Elect.-III)               

JDA, Jaipur 

 

 

 

 

 

 



 

Annexure-2A 
 

Specified Bank Guarantee Performa for Bid Security 
Section - 6 

Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City. 

 

To 

Secretary, 

Jaipur Development Authority, 

Jaipur. 

 

Sub:-  
 

Bank Guarantee No. _________ dated __________ for [amount of Security in figures] [in words] 

on behalf of ________________________________ [Name of the Bidder] against Bid Security for 

the……...………………………………………………………………………………………………………

………………………………..JDA Jaipur WHEREAS, _____________________________ [name of 

Bidder with address] (hereinafter called “the Bidder”) has submitted his Bid dated 

............................. for the work of ……………………………………………………………(here in after 

called “ the Bid ”). 
 

KNOW ALL PEOPLE by these presents that we  ________________________________ 

________________________________ (Name of Bank) of having our registered office at 

_________________________________[name of country] having our registered office at 

___________________ (hereinafter called “the Bank”) are bound unto Secretary, Jaipur 

Development Authority. (Hereinafter called “the Employer”) in the sum of Rupees 

__________________ [Amount of Security in figures] _________________ (in words) only for 

which payment will and truly to be made to the said Employer, the Bank binds itself, its 

successors, and assigns by these presents. 

That on demand of JDA, this Bank Guarantee is cashable at the following branch in Jaipur City. 

1. Name of Bank: 

2. Name of the branch with branch code: 

3. Address: 

4. E-Mail Id: 

5. Telephone No. 

6. Fax No.: 

 

SEALED with the Common Seal of the said Bank this ______ day of __________ of 20____. 
 

THE CONDITIONS of this obligation are: 
 

(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of 

Bid; 

(2) if the Bidder refuses to accept the correction of errors in his bid; 
 

(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the 

period of Bid validity; 



(a) fails or refuses to execute the Form of Agreement in accordance with the    Instructions to 

Bidders, or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of one or more of the above conditions, specifying the occurred condition or 

conditions. 

 This Guarantee will remain in force up to and including the date 30 days after the date of 

expiration of the Bid Validity, as stated in the Instructions to Bidders, or any such extension 

thereto as may be agreed by the Bidder, a notice of which extension(s) to the Bank is hereby 

waived.  Any demand in respect of this Guarantee should reach the Bank no later than the above 

date. 

 

 The amount covered under the above Bank Guarantee shall be automatically credited in 

the accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. 

Bank Account No. 675401700518 on the date of expiry or its validity, unless the agencies get it re-

validated well before its expiry date or produce NOC from JDA in writing for its release. 

Date __________________________Signature of the Bank________________________ 

Witness___________________________ Seal _____________________________ 

[Signature, Name, and Address] 

 

[Note: To be furnished on appropriate non-judicial stamps & should be valid for the next 7 

months from the bid opening date] 

 



 

Annexure-2B 

Specified Bank Guarantee Performa for Performance Security 
Section - 6 

Form of  (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City. 

 

To 

Secretary, Jaipur Development Authority,  

Jaipur 

Sub:……………………………….  

Bank Guarantee No. _________ dated __________ for [amount of Security in figures] [in words] on behalf of 
________________________________ [Name of the Bidder] against Performance Security for 
the……...…………………………………………………………………………………………………………………

………………..JDA Jaipur WHEREAS, _____________________________ [name of Bidder with address] 
(hereinafter called “the Bidder”) has submitted his Bid dated ............................. for the work of 
……………………………………………………………………………………………(hereinafter called “ the Bid 
”). 

KNOW ALL PEOPLE by these presents that we  ________________________________ 

________________________________ (Name of Bank) of having our registered office at 
_________________________________[name of country] having our registered office at 
___________________ (hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development 
Authority. (Hereinafter called “the Employer”) in the sum of Rupees __________________ [Amount of 

Security in figures] _________________ (in words) only for which payment will and truly to be made to the 
said Employer, the Bank binds itself, its successors, and assigns by these presents. 

That on demand of JDA, this Bank Guarantee is cashable at the following branch in Jaipur City. 

1. Name of Bank: 
2. Name of the branch with branch code: 
3. Address: 
4. E-Mail Id: 
5. Telephone No. 
6. Fax No.: 
SEALED with the Common Seal of the said Bank this ______ day of __________ of 20____. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand within valid period of this guarantee. 

 This Guarantee will remain in force up to and including the date 30 days after the date of 

expiration of the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto as may 

be agreed by the Bidder, a notice of which extension(s) to the Bank is hereby waived.  Any demand in 

respect of this Guarantee should reach the Bank no later than the above date. 

 The amount covered under the above Bank Guarantee shall be automatically credited to the 

accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account 

No. 675401700518 on the date of expiry or its validity, unless the agencies get it re-validated well before its 

expiry date or produce NOC from JDA in writing for its release. 

Date_________________________Signature of the Bank________________________ 
 
Witness___________________________ Seal _____________________________ 
 
[Signature, Name and Address] 
[Note: To be furnished on appropriate non-judicial stamps.] 

 

 



Annexure-A 

(RTPP Act/Rules) 

 

Compliance with the Code of Integrity and No Conflict of Interest  
 

Any person participating in a procurement process shall-  
 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in 
exchange for an unfair advantage in the procurement process or to otherwise influence the 
procurement process;  

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or 
other benefit or avoid an obligation;  

(c) Not indulge in any collusion, Bid-rigging or anti-competitive behavior to impair the 
transparency, fairness and progress of the procurement process;  

(d) Not misuse any information shared between the procuring entity and the bidders with an 
intent to gain an unfair advantage in the procurement process;  

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, 
directly or indirectly, to any party or to its property to influence the procurement process;  

(f) Not obstruct any investigation or audit of a procurement process;  
(g) Disclose conflict of interest, if any; and  
(h) Disclose any previous transgressions with any entity in India or any other country during 

the last three years or any debarment by any other procuring entity.  
 

Conflict of interest: 
 

The Bidder participating in a bidding process must not have a Conflict of Interest. 
 

A Conflict of interest is considered to be a situation in which a party has interests that could 
improperly influence that party‟s performance of official duties or responsibilities, contractual 
obligations, or compliance with applicable laws and regulations. 
 

A bidder may be considered to be in conflict of interest with one or more parties in the bidding 
process if, including but not limited to:   
 

(a) Have controlling partners/shareholders in common; or 
(b) Receive or have received any direct or indirect subsidy from any of them; or  
(c) Have the same legal representative for purposes of the bid; or  
(d) have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 
bidder, or influence the decisions of the procuring Entity regarding the bidding process; or  

(e) The bidder participates in more than one bid in a bidding process. Participation by a bidder 
in more than one bid will result in the disqualification of all bids in which the bidder is 
involved. However, this does not limit the inclusion of the same subcontractor, not 
otherwise participating as a bidder, in more than one bid; or  

(f) the bidder or any of its affiliates participated as a consultant in the preparation of the design 
or technical specifications of the goods, works or services that are the subject of the Bid; or  

(g) Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring 
entity as engineer-in-charge/consultant for the contract. 

 
 



 

Annexure B 

(RTPP Act/Rules) 

Declaration by the Bidder regarding Qualifications 

Declaration by the Bidder 

In relation to my/our Bid submitted to ...................................................for procurement of 

.............................in response to their Notice inviting Bids No...............Dated................I/we 

..............................hereby declare under Section 7 of Rajasthan Transparency in Public 

Procurement Act, 2012 that: 

 
1. I/we possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entry;  

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the 

state government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our 

affairs administered by a court or a judicial officer, not have my/our business activities 

suspended and not the subject of legal proceedings for any of the foregoing reasons; 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal 

offense related to my/our professional conduct or the making of false statements or 

misrepresentations as to my/our qualifications to enter into a procurement contract within 

a period of three years preceding the commencement of this procurement process, or not 

have been otherwise disqualified pursuant to debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition; 

 
 
 
Date:        Signature of the bidder 
 

Place:         Name: 
 

        Designation:  
 

        Address:  
 
 
 
Note:- Annexure “B” is mandatory to be fulfilled & signed with seal by the bidder failing 

which the bid shall summarily be rejected without asking any clarification. 

 
 
 
 
 



 

Annexure C 

(RTPP Act/Rules) 
 

Grievance Redressal during Procurement Process 
 

The designation and address of the First Appellate Authority:  

For works costing up to Rs. 300.00 Lakhs - Jaipur Development Commissioner, JDA, Jaipur. 

For works costing above Rs. 300.00 Lakhs - Executive Committee, JDA, Jaipur. 

The designation and address of the Second Appellate Authority:  

For works costing up to Rs. 300.00 Lakhs - Executive Committee, JDA, Jaipur. 

For works costing above Rs. 300.00 Lakhs - Principle Secretary/ACS, Urban Development  

      & Housing Department, GOR, Jaipur.  
 
(1)  Filing an appeal: -   

if any bidder or prospective bidder is aggrieved that any decision, action or omission of the 
procuring entity is in contravention to the provisions of the Act or the rules or the 
guidelines issued there under, he may file an appeal to First Appellate authority, as 
specified in the Bidding document within a period of ten days from the date of such 
decision or action, omission, as the case may be, clearly giving the specific ground or 
grounds on which, he feels aggrieved:  
Provided that after the declaration of a bidder as successful the appeal may be filed only by 
a bidder who has participated in procurement proceedings:  
Provided further that in case a procuring entity evaluates the technical bids before the 
opening of the financial bids, an appeal related to the matter of financial bids may be filed 
only by a bidder whose technical bid is found to be acceptable.   

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as 
expeditiously as possible and shall Endeavour to dispose it of within thirty days from the 
date of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the period 
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is 
aggrieved by the order passed by the first appellate authority, the bidder or prospective 
bidder or the procuring entity, as the case may be, may file a second appeal to the second 
appellate authority specified in the bidding document in this behalf within fifteen days 
from the expiry of the period specified in Para (2) or of the date of receipt of the order 
passed by the first appellate authority, as the case may be.  

(4)  Appeals not to lie in certain cases: -  
No appeal shall lie against any decision of the procuring entity relating to the following 
matters, namely: -  
(a) Determination of the need of procurement  
(b) Provisions limiting the participation of bidders in the bid process  
(c) The decision of whether or not to enter into negotiations  
(d) Cancellation of a procurement process  
(e) Applicability of the provisions of confidentiality  

(5)  Form of Appeals: -   
(a) An appeal under Para (1) or (3) above shall be in the annexed form along with as 

many copies as there are respondents in the appeal.  
(b) Every appeal shall be accompanied by an order appealed against, if any,  

Affidavit verifying the facts stated in the appeal and proof of payment of fee,  
 

(c) Every appeal may be presented to the first appellate authority or second  

The appellate authority, as the case may be, in person or through registered post or 

authorized representative. 



(6)  Fee for filing Appeal: -   

(a) Fee for the first appeal shall be rupees two thousand five hundred and for the second 
appeal shall be rupees ten thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of a bank demand draft or banker‟s cheque of a 
scheduled bank in India payable in the name of the appellate authority concerned.   

(7)  Procedure for disposal of Appeal: -   

(a) The first appellate authority or second appellate authority as the case may be, upon 
the filing of the appeal, shall issue notice accompanied by a copy of the appeal, affidavit 
and documents, if any, to the respondents and fix a date of hearing 

(b) On the date fixed for hearing, the first appellate authority of the second appellate 
authority, as the case may be shall- 

(i)  Hear all the parties appeal presenting before him; and  

(ii) Peruse or inspect documents, relevant records or copies thereof relating to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or 
copies thereof relating to the matter, the appellate authority concerned shall pass an order 
in writing and provide a copy of the order to the parties to appeal free of cost.  

(d) The order passed under sub-clause (c) above shall also be placed on the state public 
procurement portal. 

 

 

 

 

 



Annexure D 
(RTPP Act/Rules) 

 

Additional Conditions of Contract 

 
1. Correction of arithmetical errors 
 

Provided that a financial bid is substantially responsive, the procuring entity will correct 
arithmetical errors during the evaluation of financial Bids on the following basis: 

 

(i) if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price shall 
be corrected unless in the opinion of the procuring entity, there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as quoted 
shall govern and the unit price shall be corrected;  
 

(ii) if there is an error in a total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected; and  
 

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, 
unless the amount expressed in words is related to an arithmetic error, in which case the 
amount in figures shall prevail subject to (i) and (ii) above.  

 

If the Bidder that submitted the lowest evaluated bid does not accept the correction of 
errors, its bid shall be disqualified and its bid security shall be forfeited or its bid securing 
declaration shall be executed.  

 

2. Procuring Entity‟s Right to Vary quantities. 
 

(i) At the time of award of the contract, the quantity of goods, works or services originally 
specified in the bidding documents may be increased or decreased, by a specified 
percentage, but such increase or decrease shall not exceed fifty percent, of the quantity 
specified in the bidding documents. It shall be without any change in the unit prices or 
other terms and conditions of the bid and the conditions of the contract.  
 

(ii) If the Procuring entity does not procure any subject matter of procurement or procures less 
than the quantity specified in the bidding document due to change circumstances, the 
bidder shall not be entitled to any claim or compensation except otherwise provided in the 
conditions of the contract. 
 

 

3. Dividing quantities among more than one bidder at the time of award (In case of 
procurement of Goods):-  

 

As a general rule, all the quantities of the subject matter of procurement shall be procured 
from the Bidder, whose Bid is accepted. However, when it is considered that the quantity 
of the subject matter of procurement to be procured is very large and it may not be in the 
capacity of the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is 
considered that the subject matter of procurement to be procured is of critical and vital 
nature, then in such cases, the quantity may be divided between the Bidder, whose Bid is 
accepted and the second lowest Bidder or even more Bidder in that order, in a fair, 
transparent and equitable manner at the rates of the Bidder, whose Bid is accepted.  

 

 

 

 

 

 

 



 

ANEXTURE-“E” 

Process for Tender Participation & Depositing Payment on „Online 
Tender Participation‟ Portal of JDA & Bid Submission on „e-Procurement 
Portal‟ of Government of Rajasthan: - 
 

A*Process for Tender Participation & Depositing Payment on „Online Tender Participation‟ Portal 

of JDA 

1-Participate in tender 

a) Bidder can access „Online Tender Participation‟ Portal of JDA at 
https://jda.urban.rajasthan.gov.in/jda or by Single-Sign-On at http://service.jaipurjda.org. 

b) Create user Login with a valid mobile number to register yourself for various Online Services 
of JDA. 

c) Select „Proceed as Citizen‟ and then „Proceed for Subscription‟ for „Tender Online Payment‟. 
The prevailing plan for getting registered for tendering process of JDA is Rs. 500.00 with a 
validity period of 3 Years (renewable). 

d) After successful payment, re-login and upload required documents for KYC (Know Your 
Client) compliance as per the type of entity viz. Individuals/ Company/ Partnership Firms/ 
Trusts & foundations. Besides, Bank Passbook / Cancelled Cheque consisting of Bank 
Account, IFSC Code is mandatory to be uploaded, to refund the bid security of unsuccessful 
bidder. 

e) After receiving the payment successfully and approving KYC documents the bidder will be 
authenticated by JDA for taking part in Tender. 

2-Deposit Tender Fee, RISL processing fee and Bid Security (EMD)  

 Option-1: Payment Gateway (Aggregator) 
The facility to make payment through Debit Card, Credit Card, Net banking etc., will be 

available. User can use this facility from anywhere any time till the closing date & time of bid 

participation. 

 Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS) 
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT 

(NEFT/RTGS)” will be generated by the system for the complete amount. The payment can 

be made from any Bank any Branch using this Paying Slip through NEFT/RTGS (Claim 

against payment made through EFT in any other JDA bank account will not be acceptable and 

bidder stands disqualified from participation in the bid applied for). After successful 

transaction through NEFT/RTGS, as per the standard procedures it may take 4 to 24 hours in 

process of confirmation of EFT through Auto-Process depending on the time of EFT done. 

Therefore, option to make payment through EFT (NEFT/RTGS) will be available till 48 hours 

prior to closing date of bid participation.  

3-Deposit Bid Security (EMD) 

The Bid Security (EMD) can be submitted through Bank Guarantee (BG). Bidder may opt Bank 
Guarantee (BG) against Bid Security (EMD), for which bidder requires to prepare BG before 
applying in the tender. The detail of BG requires to be fed on „Online Tender Participation‟ Portal 
of JDA before paying balance amount (Tender Fee + RISL Processing Fee). This balance amount 
will be paid through Payment Gateway only, option to make balance payment through EFT 
(RTGS/NEFT) will not be available. 

4-Obtain Bid Participation Receipt 

After confirming payment, the bidder will get Bid Participation Receipt based on which user will 

get the payment details along with other details for bidding on e-Procurement portal of GOR.   

 In case of BG as the remaining payment will be done through Payment Gateway, on 
successful transaction the „Bid Participation Receipt‟ will be generated on real time basis.  

 In case complete payment is done through Payment Gateway, on successful transaction the 
„Bid Participation Receipt‟ will be generated on real time basis. 

 In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment 
from ICICI Bank (Auto Process) „Bid Participation Receipt‟ will be available on Login of 
Bidder on JDA portal. 

https://jda.urban.rajasthan.gov.in/jda


 

B-**Bid Submission on „e-Procurement Portal‟ of Government of Rajasthan 

1- Online e-Bid can be submitted after registration at e-Procurement Portal of Government of 
Rajasthan www.eproc.rajasthan.gov.in 

2- It is mandatory to upload Bid Participation Receipt with the bid submission. 
3- Details of online payment available on Tender Participation Portal of JDA have to be filled in 

„offline payment‟ section of e-Procurement portal. 
Note 

1- Bidder (authorized signatory) shall submit their offer on-line in electronic formats both for 
technical and financial proposal. 

2- In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online 
(subject to confirmation), its Bid shall not be accepted.  

3- To participate in online bidding process, Bidders must procure a Digital Signature Certificate 
(Type III) as per Information Technology Act-2000 using which they can digitally sign their 
electronic bids. Bidders can procure the same from any CCA approved certifying agency, i.e., 
TCS, Safecrypt, nCode etc. Bidders who already have a valid Digital Signature Certificate 
(DSC) need not procure a new DSC. Also, bidders must register on 
http://eproc.rajasthan.gov.in (bidders already registered on http://eproc.rajasthan.gov.in 
before 30-09-2011 must register again). 

4- JDA will not be responsible for delay in online submission due to any reason. For this, bidders 
are requested to upload the complete bid well advance in time so as to avoid 11th hour issues 
like slow speed; choking of web site due to heavy load or any other unforeseen problems. 

5- Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further 
details about the e-Tendering process. 

6- Training for the bidders on the usage of e-Tendering System (eProcurement) is also being 
arranged by DoIT&C, GoR on a regular basis. Bidders interested in training may contact e-
Procurement Cell, DoIT&C for booking the training slot. 

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: 

eproc@rajasthan.gov.in 

Address: e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur 

7- The procuring entity reserves the complete right to cancel the bid process and reject any or all 
of the Bids. 

8- No contractual obligation whatsoever shall arise from the bidding document/ bidding 
process unless and until a formal contract is signed and executed between the procuring 
entity and the successful bidder. 

9- Procurement entity disclaims any factual/ or other errors in the bidding document (the onus 
is purely on the individual bidders to verify such information) and the information provided 
therein are intended only to help the bidders to prepare a logical bid-proposal. 

10- The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. 
Furthermore, in case of any inconsistency in any of the provisions of this bidding document 
with the 
RTPP Act 2012 and Rules thereto, the later shall prevail. 

 

 

 

 

 

 

http://www.eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
mailto:eproc@rajasthan.gov.in


Jaipur Development Authority, Jaipur. 

Bid Participation Receipt 

 Date & Time:- 

Bid Detail  

Bid ID: Procurement Entity:- 

Bid Title:  

Bid Value: Bid Opening Place: 

Bidder Detail 

Name of Entity:  Mobile No.: 

Registration Type: Instrument Amount: 

Payment Mode:  Payment Channel: 

Instrument No.: Instrument Date: 

 

Dates Detail 

Sr. No. Event Name Event Date 

1 Publishing Date  

2 Bid Opening Date  

 

Specific Instrument for eProc Rajasthan 

Instrument Type 

Instrument Number Head Name Amount Date 

 Tender Fee   

 RISL Processing Fee   

 Bid Security Deposit   

Issuer Detail: Jaipur Development Authority Challan Number: 

 

More details about Registration Process, Terms and Conditions and FAQ along with 

contact detail is available on JDA website www.jda.urban.rajasthan.gov.in. 

http://www.jda.urban.rajasthan.gov.in/


JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

SPECIAL CONDITION OF THE CONTRACT FOR POTENTIAL ASSESSMENT OF CONTRACTORS 

Name of work:- Providing and Fixing of Street Lights illumination on various sector roads of PRN South, 

JDA, Jaipur 

Special conditions of contract of POTENTIAL ASSESSMENT as detailed here under, shall be applicable in addition to 

all other terms and condition already prescribed under standard agreement forms/rules and regulations to contract: 

1. Procedure: 

Procedure for POTENTIAL ASSESSMENT, would be as follow: 

(a) Two-envelope (docket) system would be adopted, for POTENTIAL ASSESSMENT, Docket-1 being for 

Technical Bid and Docket-2 being for Financial Bid.  

Docket-1:- There will be three separate folders- Folder-1 is for proof of deposition of Bid Security, cost 

of bidding document and bid processing fee along with copy of GST registration, Annexure “B” (RTPP 

Act/Rules) is mandatory to be fulfilled & signed with seal and copy of enlistment as contractor/ bidder 

in required category. Folder-II is for bid document and Folder-III is for technical bid. 

Docket-2:- There will two separate Folder-1 is for financial bid and Folder-2 is for bill of quantities.  

(b) The technical bid will be opened only of whose bidders those proper Bid Security, copy of GST 

registration, proof for deposition of bidding document fee, RISL processing fee, copy of enlistment of 

contractor in required category and signed Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled 

& signed with seal are found to be in order. The bid Security will be accepted only in from of online 

deposition or in form of Bank Guarantee.  

(c) The Technical Bid envelope would be opened on the date 23.06.2025 at 11:00 AM in the chamber of 

Executive Engineer Elect-III, JDA 
 

(d) The Financial Bid envelope would be opened only of those bidders who fulfill all the POTENTIAL 

ASSESSMENT CRITERIA. 

 

2. Criteria: 

Criteria for POTENTIAL ASSESSMENT CRITERIA would be as follows:- 

2(a) The bidder should have executed the following quantities of work in one financial  year of the last seven 

financial Years; (including current year, if opted by the bidder) of value not less than 33.33% of the 

estimated Cost of the work (Rs. 406.48 lacs) updated to present price level. 

S.No. Items Quantities 

1. GI Octagonal Poles 177 Nos. 

2. LED Street Light 354 Nos. 

3. LT Cables 13987 Mtr. 

4. CCMS 5 Nos. 

 

Note:- 

      (i) The Bidder should enclose the certificate having quantities financial year wise otherwise the certificate will not 

be considered. 

      (ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one financial year. 

      (iii) Certificate issued by Govt. of India, State Govt., Union Territory, Govt. Undertakings, Autonomous Bodies 

shall only be considered. 



2(b) The bidder should have completed at least one similar nature work in last seven financial year (including 

current year, if opted by the bidder) of value not less than 33.33% of the Estimated Cost of the work (bid 

cost) updated to present price level). 

      Note:- 

(i) The starting & completion date of the work should be in between above said financial years. In case 

if work has started before the above seven years criteria then 70% of the particular work should be 

completed during the seven years period. The bidder should have to enclose the proper bifurcated 

certificate accordingly otherwise the certificate will not be considered. 

(ii) In case; if single work selected by the bidder, is of mix in nature having different components; then a 

proper bifurcated completion certificate showing the required similar nature component, should be 

enclosed. 

2(c The bidder should have achieved an annual financial turnover of at least  33.33% of the Estimated Cost of 

the work (bid cost) in any one of last seven financial years (including current year, if opted by the bidder) 

Note:- 

       (i)  The bidder should enclose certificate of Turn over from Chartered Accountant for last seven financial year 

& audited balance sheet of the year which is considered by the bidder in criteria 2 (c). 

       (ii) If current year or last year has been opted by bidder whose balance sheet is not submitted till the 

submission of bid then certificate from Chartered Accountant should be enclosed. 

   2(d) The Bidder should give self-declaration to deploy the machinery and equipment as specified in Schedule-III 

for the execution of this work.  

2(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if available bid 

capacity is equal to or more than the total Bid Value. 

The available bid capacity will be calculated as under: 

bid capacity= (AxNx3-B) 

Where A= Maximum value of civil engineering work executed in any one year during the last 7 financial years 

(updated to preset Price level) taking in to account the completed as well as works in progress. 

However, the bidder may opt current year in the seven year assessment period (Annexure-IV). 

N= Number of year prescribed for completion of the work of which bids are invited. In present case 

value of N shall be……………….. 

B= Value, at present price level of existing commitments and ongoing works to be executed during 

“N” period (period prescribed for completion of the works for which the bids are invited) 

Note:- 

(i)  Certificate from Chartered Accountant should be enclosed by bidder clearly indicated maximum value of 

Electrical Engineering Work in one Financial Year. 

2(f) Litigation History:- Bidder should provide an accurate information on any litigation or arbitration resulting 

from contracts completed or under execution by him over the last seven years. The maximum value 

(updated at the present price level) of disputed amount claimed in the litigation/arbitration resulting from 

contracts executed in last seven years shall be deducted from the calculated Bid Capacity of the bidder. The 

details shall be furnished in Schedule VI. 

Note:- 

(I) The present price level for turnover, cost of completed work & disputed amount of similar nature, the 

previous years value shall be given weight age of 10% per years as follows:- 

    Financial Year                                                           Factors 

(a) For current year                  1.00 

(b) For First last financial year  1.00 



(c) For second last financial year  1.10 

(d) For third last financial year  1.21  

(e) For fourth last financial year  1.33 

(f) For Fifth last financial year  1.46 

(g) For sixth last financial year  1.60 

(h) For seventh last financial year                 1.76 

3. The bidder should furnish the following documents along with the technical bid;  

(a) Information regarding financial resources and capability in Schedule-I. 

(b) Information regarding works executed in the last Seven years in Schedules-II. 

(c) Certificates from the concerned Engineer-In-Charge in support and verification of the information furnished 

in Schedule-II. 
 

(d) Self declaration regarding machinery and equipment required for deployment, as detailed in Schedule-III. 

(e) Information regarding details of maximum value of civil engineering works executed in any one year during 

the last seven years taking into account the completed as well as works in progress in schedule-IV. 

(f) Information regarding existing commitments and ongoing works to be completed in schedule-V. 

(g) Information regarding details of litigation or arbitration contracts to be furnished in schedule-VI. 

(h) Calculation of Bid capacity in schedule-VII. 

(i) Self declaration as per Annexure I. 

(j) Details regarding evaluation criteria in schedule-VIII. 

Note:- These schedules are mandatory to fill by the bidder, failing which the information be treated as NIL. 

4. Important: 

(a) The bidder must ensure that all the information required in the Document is furnished by him completed in 

all respects. He would not be allowed to withdraw any document, or to rectify any information furnished 

therein, after submitting the bid. 

(b) The bidder should give self declaration that the information furnished in schedule I to VII is correct. If any 

information is found incorrect, the offer of the bidder shall be rejected and action be taken as per rules. 

(c) Bidders must do paging of all enclosure of bid documents. 

5. Rejection of bids: 

The department reserves the rights to reject any bid or to disqualify any or all the bidders, without assigning any 

reasons at any stage. 

(I) If bid is not accompanied with the requisite documents mentioned in clauses 3(a) to 3(i) or is not in 

accordance with procedure specified in para 1, or is not accompanied with bid security, copy of GST 

registration, proof for deposition of bidding document fee, RISL processing fee, Annexure “B” (RTPP 

Act/Rules) is mandatory to be fulfilled & signed with seal by the bidder and registration of contractor in 

required category it would be liable for rejection. 
 

(II) Furnish of incorrect or concealment of any information required in the bid documents would render the bid 

liable for rejection. 

(III) he bidder shall prepare bid in the digital/ electronic mode for uploading on e-procurement portal in the 

format/type of file specified in evaluation qualification criteria” all the documents uploaded should be 

digitally signed with DSC of authorized signatory, deemed as all the pages of the uploaded documents are 

signed.” 

(IV) The self-declaration and annexure “B” enclosed by the bidder regarding qualifications of RTPP Act, 2012 

and Rules, 2013 along with bid documents, should be signed by the participating bidders before uploading 

bid documents otherwise the bid will be rejected as per officer order No. 194 dated 06.09.2022. 

  
 

EXECUTIVE ENGINEER (ELECT.-III) 
JDA, JAIPUR 



SCHEDULE-I 

FINANCIAL RESOURCES AND CAPABILITY 

(Reference clause 3(a) 

 

1. Name of Bidder:- 
 

2. Total financial turnover achieved by the bidder in the last seven financial years; 
 
S.No.    Year    Turnover 
(i)   

(ii) 

(iii) 

(iv) 

(v) 

(vii) 

(vii) 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is considered by him as per 

criteria 2(a). 

 

3. Total financial Turnover projected in the current financial year. 
4. Has the bidder ever been debarred from tendering for Central Government/State Government/any 

Government undertaking? 
Yes/No, If yes give details. 

5. Has bidder ever been declared insolvent? 
Yes/No, If yes give details. 

6. Name(s) and Address of Branch/(s) for bidder’s Bankers. 
 

I/We hereby certify that the above information is correct to the best of my/our knowledge and belief. 

Date: 

 

 



 

 

SCHEDULE-II 

(Reference clause 3(b) 

DETAILS OF QUANTITIES OF WORKS EXECUTED DURING LAST  

SEVEN FINANCIAL YEARS 

S. 

No. 

Name of Works (with 

agreement No. & Date) 

Client  Place (district/state) Financial 

Year  

Principal Items of work 

As per 2(a) As per 2(a) 

       

       

       

       

       

       

       

       

       

 

Note:-1. Certificates from concerned Engineers-in-charge should be enclosed in support and verification of the 

above statement. 

1. The details of quantities of each work should be bifurcated Financial Year wise if completion period falls 

in more than one Financial Year. 
 

Date: 

 

 

 

 

 

 

 

 

 

 



 

SCHEDULE-III 

(Reference clause 3(d) 

 

 

Self Declaration 
 

I/We………………………………...Proprietor/Partner/ Authorized signatory of 
M/s……………………………………………………….under take the oath that I/We will deploy the machinery and 
equipment listed below as and when required in the execution of this work. 

S. 

No. 

Name of Machinery Minimum Requirement  Availability 

Owned  Leased 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.     

11.     

12.     
 

I/We hereby certify that the above information is correct to the best of my/our knowledge and belie 

Signature of Bidder 

Note:- This self-declaration is mandatory to be signed by the bidder failing which the bid shall summarily 

be rejected without asking any clarification. 

 

 

 

 

 

Attested photo of the 

bidder 



 

SCHEDULE-IV 

(Reference clause 3(e) 

DETAILS OF MAXIMUM VALUE OF ELECTRICAL WORKS EXECUTED IN ANY ONE YEAR DURING LAST SEVEN YEARS.  

 

FINANCIAL YEAR IN LAST SEVEN 

YEARS 

COST OF WORK EXECUTED IN FINANCIAL 

YEAR 

  

  

  

  

  

  

  

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

SCHEDULE-V 

(Reference clause 3(f) 

DETAILS OF EXISTING COMMITMENTS & ON GOING WOERKS TO BE COMPLETED 

S. 

No. 

Name of Works 

(with agreement 

No. & Date) 

Client  Cost of 

work as 

per Work 

Order  

Stipulated date of 

commencement  

Stipulated date 

of completion 

Value of 

balance 

work on 

date of 

tender  

Likely date of 

completion of 

balance work  

        

        

        

        

        

        

        

        

        

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

SCHEDULE-VI 

(Reference clause 3(g) 

 

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS 

 

S. 

No. 

Name of Works 

(with agreement 

No. & Date) 

Client Work 

Order 

Disputed Amount 

claimed in Litigation/ 

Arbitration 

Date of Raising 

Disputed 

Amount 

Actual 

Award 

Amount, if 

the case is 

Decided 

Cause of 

Litigation & 

matter in 

Dispute 

        

        

        

        

        

        

        

        

        

 

 

 

 

 

 

 

 

 



 

SCHEDULE-VII 

(Reference clause 3(h) 

 

BID CAPACITY 
 

1. A= Maximum value of civil Engineering works Executed in any one 

year during the last Seven Years (Updated to present price 

level) 

 

……………Lacs Certified details enclosed at Page 

No………………. 

2. N= Number of years prescribed for completion of the work for 

which bids are invited 

 

………………  

3. B= Value, at the present price level of existing Commitments and on 

going works to be completed during the next N Period. 

 

……………Lacs Certified details enclosed at Page 

No………………. 

 

Bid Capacity= A x N x 3-B 

    = ………………Lacs  

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Schedule- VIII 

(Reference clause 3(J) 

Details Regarding Evaluation Criteria 

Name of work :-  

S. 

No. 

Item Minimum 

Requirement 

 (As per Bid) 

Remark   

Year  Qty. Page 

No. 

1 Copy of GST Reg. Certificate         

2 Copy of Registration certificate         

3 
1. Proof of Bid Security deposition 
2. Proof of bidding document cost deposition 
3. Proof of RISL fees deposition. 

        

4 The bidder should have executed following quantities of work in 

any one financial year of the last seven financial years. However 

the bidder may opt current year in the said financial assessment 

period. (Schedule-II).   

      

  a.            

  b.            

  c.            

5 The bidder should have completed at least one similar nature work 

in last seven financial year (including current year, if opted by the 

bidder) of value not less than ………...% of the estimated cost of 

the work (Bid cost) updated to present price level.   

        

6 The bidder should have achieved an annual financial turnover of at 

least Rs. …………….% Lacs of the work (Bid cost) in any one of last 

seven financial year (including current year)   

        

7 The bidder should give declaration to deploy the machinery and 

equipment as specified in schedule-III, for the execution of this 

work. Duly Self-attested.   

      

8 Bid Capacity (AxNx3-B) 

Here A is Maximum value of electrical engineering work executed 

in any one of last 7 financial years. N is number of Years Prescribed 

for completion of the work. B is value at present price level of 

existing commitments and ongoing.    

      

9 Declaration  in support of information finished by bidder in 

Annexure-I 
        

10 Schedule-VI (Details of Litigation).          

11 Signed Annexure "B"(RTPP Act/Rules)         

       Note:- This sheet must be prepared and submitted by the bidders. 

 

Signature & Seal 

of the Bidders 

 

 

 



 

 

Self Declaration 

 

I/We…………………………………………………………Proprietor/Partner/Authorized signatory of 

M/s………………………………………………………….under take the oath that the information furnished by me/us in schedule I 

to VIII of the assessment Bid 

for…………………………………………………………………………………………………………………………………………is correct to the best of 

my/ our knowledge. If any information id found to be incorrect JDA has right to reject the Bid and to take action 

against me/us as per rules. 

 

 

…………………………………. 

Proprietor/Partner/Authorized signatory 

M/s……………………………………………………… 

………………………………………………………… 

Note:- This Self Declaration is mandatory to be signed by the bidder failing which the bid shall 

summarily be rejected without asking any clarification. 

 



 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Annexure-1 

 

The specifications of CCMS panel should be as follows:- 

 

 Communication system through web enabled software. 

 Necessary alerts at the time of faults/abnormal conditions viz. over voltage, 

power failure, over current, earth fault etc. 

 System shall be remotely monitored on Mobile/Desktop/Laptop. 

 All the recurring charges like SIM charges, any license, requirement, other 

necessary requirement etc. 

 System shall compatible for remote on/off of lights, schedule of timing of lights. 

Record of the energy consumption and other parameters at pre-determined 

interval and store data for 30 days. 

 Ability to download data in field, Ability to connect with a communication 

device, System protection against surges. 

 Ability to upgrade firmware on field using a communication device. 

 Enclosure fire retardant enclosures FRS/ SMC / Sheet Steel material and with 

impact resistance of IK10 & IP 65 with standard lock. It should comply IEC 

61439-1-2, CPRI approved. It also have protection against 50 kA and above 

short circuit. 

 Communicate securely with cellular networks or RF, Two-way communicator, 

Ability to send data regarding energy usage, ON/OFF status etc. 

 Ability to give commands from a central level for switching ON/OFF scheduling etc. 

Web-based / mobile based software package with a detailed information 

dashboard. 

 Ability to show the status of each controller on the dashboard. Inter-operability of 

all support services related to CCMS. 

 Reports in form of matrix as well as graphical representation. Incorporate logics 

to determine fault detection at switching point level and power thefts and 

execute a user defined Standard Operating procedure to aid in issue 

remediation. 
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 Server uptime should be minimum 99.99% with disaster backup and sufficient 

storage capacity and processing power to ensure stable operation of CCMS. 

 CCMS should have provision of junction box having MCBs and change-over of 

required capacity. 

 Factory inspection of material should be takes place by client deptt. prior to 

supply of material. 

 The bidder has to provide at least one laptop of latest specifications viz. Intel i7 

processor, 12th generation, 1 TD Hard Disk, 64 GB RAM etc. with MFP printer 

for central monitoring of whole work. 

 

 
Executive Engineer (Elect-III) JDA, 

Jaipur 

 



1 

 

 

 

  
       

                          JAIPUR DEVELOPMENT AUTHRORITY  

 
 

 

Name of Work:- Providing and Fixing of Street Lights 
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SCHEDULE AND SPECIFICATIONS 
 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 
 

The bidder should see the site and fully understand the conditions of the site before bidding 
and include all leads, lift etc for the material in his item rate/percentage to be quoted on the 
rates given in Schedule „G‟. The work shall be carried out in accordance with the Rajasthan 
PWD detailed specification and to the entire satisfaction of the Engineer – In – Charge of the 
work. 
 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE 
DEPARTMENT 
 

The drawing may be seen in the office of the undersigned. 
 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: 
List of the drawing to be supplied by the contractor NIL. But the contractor shall have to 
arrange at his own cost drawings required for the work after deposition necessary cost with 
JDA. 
 

SCHEDULE - D: TEST OF THE MATERIALS: 
 

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. 
The result of such tests should confirm to the standards laid down in the Indian standard & 
or the standards laid down in the detailed specifications of the work by the contractor. 
Qualified personnel required as per the contractor enlistment rules shall have to be engaged 
at site by the Contractor. The authority reserves the right to engage such staff and recover 
the expenses from the contractor on such account in case of his failure to do so. 
SCHEDULE – E: SAMPLES OF THE MATERIALS: 

The sample of the materials to be used by the contractor shall be deposited 15 days in 
advance with the Engineer In charge and be got approved by him before use.  
SCHEDULE - F: TIME OF COMPLETION: 

 The work should start within 10 days of the issue of the work order and complete within 
time limits.  
SCHEDULE – G: ATTACHED SEPARATELY BASED ON APPLICABLE BSRs IN JDA.  

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

SCHEDULE – I: COST OF TENDER DOCUMENTS, PROCESSING FEES & BID SECURITY.  

The Bid Processing fee is payable in favor of M.D. RISL & Cost of bid document & Bid 
Security is payable in Favour of the Secretary, JDA, Jaipur. Bidders have to pay bid 
processing fees, cost of bidding documents, and Bid Security through Online. If a bidder 
opts to deposit the bid security through bank guarantee, the bank guarantee should be 
valid for the next seven months after the bid opening date. A copy of the such bank 
guarantee will be required to be attached with the bid submission documents uploaded 
on the E-procurement portal of GOR. The bank guarantee will be physically handed over 
upto prescribed time to Nodal officer of the on-line tendering system of JDA i.e. D.D( 
E&B) in room No. 215N Extension building, JDA, JLN marg, Jaipur, as per specified in 
bidding documents,  
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Annexure-1.    Special Conditions of Contract regarding defect liability period. 

Annexure-2A. Bank guarantee will be in specified Performa enclosed with this bidding 

document for Bid Security. 

Annexure-2B. Bank guarantee will be in specified Performa enclosed with this bidding 

document for Performance Security.  

Annexure-A. Compliance with the code of integrity and no conflict of interest (RTPP 

Act/Rules). 

Annexure-B. Declaration by the bidder regarding qualifications (RTPP Act/Rules). 

Annexure-C. Grievance Redressal during the procurement process (RTPP Act/Rules). 

Annexure-D. Additional Conditions of Contract (RTPP Act/Rules). 

Annexure-E. Process for Tender Participation & Depositing Payment on „Online Tender  

 Participation‟ Portal of JDA & Bid Submission on „e-Procurement Portal‟ of 

 Government of Rajasthan. 

 

 

  Executive Engineer-(Elect.-III)               

JDA, Jaipur 
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SPECIAL CONDITION FOR POST ASSESSMENT 

Note: -  Joint Venture/Consortium will not be allowed.  

1.       The financial bid shall be opened only of those successful Bidders who qualify the technical Bid 

criteria.  

Documents to be submitted with financial bid are as follows:  

Percentage Rates on G-Schedule both in figures and in words duly filled in.  

The financial bid will be evaluated on the basis of basic rates of the System (SITC of the Job).  

On bid scrutiny, if differences are found in rates given by the bidder in words and figures in 

individual rates or in sub-total or in grand totals the procedure for deriving the final value shall 

be as follows:  

Before submission of the bids, the bidders are advised to visit the site and get acquainted with 

site conditions, availability of materials & labour. All clarifications must be sought by the 

bidders well in time and no extension of time shall be given on this account.  

The bidders are advised to account for any fluctuations in market rates of material, equipment 

cost, labour rates etc. Any claim on these accounts shall not be entertained after the award of 

work unless specifically agreed to.  

Bids not submitted on prescribed form are liable to be rejected.  

Bidders are advised to quote original offer as per bill of quantities.  

In case drawing and details are not enclosed with bid documents, these can be seen in the office 

of the department during office hours. Failure to avail of this shall not relieve the bidder of his 

responsibility of correct interpretation of work involved. Bidders who resort to canvassing in 

any form shall be liable to rejection.  

Printed Conditions of contract: Any printed conditions and conditions contrary to these 

conditions of contract in contractors offer shall be excluded from the contract and not applicable 

to this contract.  

The bid shall be valid for acceptance for a period of four months from the date of submission of 

the bid.  

2.  EXECUTION DRAWINGS  

The successful bidder shall have to submit execution drawing to the department within a total 

period of 1 week from the date of issue of work order for approval by the department 

3.  TERMS OF PAYMENTS  

As given in general Condition of contract in the approved standard agreement amended up to 

date.  

No escalation charges shall be payable to the contractor over and above the rates as agreed to by 

the department in the detailed bill of quantities.  

No advance shall be payable to the contractor.  
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The department does not bind themselves to accept the lowest or any bid and reserves the right 

to accept or reject any or all the bids in w hole or in part without assigning any reasons for doing 

so.  

The contractor must acquaint, acquire themselves with the site conditions, means to access the 

work, local conditions and all matters pertaining there to shall be the contractors, responsibility 

to obtain all necessary information required for quoting the above bid and for entering into a 

contract. The detailed drawing and specifications available with the documents must be studied 

and examined carefully by the bidder before submitting their offers.  

The successful bidder shall sign the agreement on non judicial stamp paper of requisite value 

within 10 day from the issue of work order. If the contractor selected fails to sign the agreement 

with ten days of the issue of work order his bid security shall be forfeited.  

The following documents shall form part of the contract agreement:  

Invitation to bid.  

All sections of financial and technical bid, contract (agreement), Bill of Quantities & drawings.  

All correspondence between the successful bidder and the department. Any other documents 

necessary for completion of contract agreement.  

The rates quoted in the bid shall include all charges for scaffolding, water, electricity charges, 

hiring charges for any tools/ equipments etc. required for completion of jobs. The rates shall be 

inclusive of excise duty, sales tax, octroi duty or any other duties or fees levies by Government 

or by public or local bodies from time to time.  

Necessary documents for import shall be done by the contractor under his own arrangements for 

equipments of foreign origin. Proof of legal imports! Purchase from manufacturer should be 

submitted at the time of supply, failing which the award may be terminated.  

The works contract price quoted shall remain firm till completion of job and handing over the 

same in working condition to the department. The price should not be subject to exchange rate 

variations. No foreign exchange and license shall be arranged by Clint and it shall be 

contractor‟s responsibility to do so, if required.  

It shall be contractor‟s responsibility to check and ascertain the correct quantities and only these 

assessed quantities in accordance with the requirement and as per the tentative schedule of work 

after approval of the Engineer-in-charge shall be brought at site after award of work order.  

The contractor shall carry out additional/Reduce work or supply material/ equipments at the 

same quoted rates up to any increased or decreased quantities specified in detailed bill of 

quantities. The department shall also be at liberty to ask the contractor to supply, erect and 

commission rates within four months of stipulated date of commencement of the work order 

without any price variation.  
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4  BAR CHART & CASH FLOW CHART  

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with the 

department and shall strictly adhere to the same. The progress and the completion of the work 

shall be in accordance of the bar chart will form part of this contract agreement. The said 

schedule of work/ bar-chart will be subject to general conditions of contract related to the 

extension of time. A weekly progress of site shall be submitted in writing to the department.  

  

5  PERFORMANCE BOUND CONTRACT  

The contract shall be a performance bound contract and therefore the contractor shall makes 

his independent checks for Mounting, selection of equipment, etc. The drawings enclosed with 

the bid documents are only tentative and for guidance for bidding purposes. The details or 

execution drawings shall be prepared and submitted for approval to the department by the 

successful contactor to suit the requirement pertaining to site conditions.  

6  TRAINING OF PERSONNEL  

The contractor shall impart training to the departmental staff free of cost during erection and 

commissioning of the plant  

7  GUARNTEE  

The contractor shall guarantee the complete system & equipments for a period of 12 months 

from the date of satisfactory handing over of the plant as certified by the department for fault/ 

bad workmanship, manufacturing defects in equipments etc. The Bidder shall guarantee the 

System to maintain the sound quality on the basis of Design/ Scheme. They shall also guarantee 

that the performance of the various equipments individually and jointly and shall not be less 

than the specified rating when working under operating conditions for the complete installation.  

The commissioning of system shall be done by the contractor and all tests at site shall be 

conducted to confirm the bided specification should be submitted to the department for record.  

9  REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE  

Any defects or other faults which may appear within defect liability/guarantee period of twelve 

months from the date of handing over the system in a satisfactory working conditions to the 

department arising in the system due to material or workmanship should be corrected and 

replace with parts of original specifications and makes by the contractor at his own cost. 

10      Security deposit will be returned to the contractor after 12 month from the date of finalization of 

work and successful operation of the system as judged by the department.  

11  POWER SUPPLY FOR ERECTION PURPOSES  

The contractor shall make his own necessary arrangements for power supply required for erection 

purposes by applying to JVVNL for a separate connection at his own cost or through his own DG 

set.  
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12  The contractor shall have to submit original voucher/ bills of various items to be used in 

execution of work.  

13  The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that the 

material is fit for dispatch, even after receiving the ornamental poles at site JDA reserve the right 

to send the material to any Govt. / Semi Govt. / Private lab for testing and if the pole is not found 

as per specification, the bidder will require to replace the complete material at his own cost.  

14  All the materials to be used for electrification work must be inspected by Engineer-in-charge or 

any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the site at the cost of 

contractor. The contractor shall have to inform seven days in advance for the inspection.  

 

 

Signature & Seal of 

Contractor/Bidder                                            Executive Engineer (Elect-III)  

    JDA, Jaipur 
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 SPECIAL CONDITIONS 
 

SCHEDULE 'H'  
 

01. If there is any typographical error or otherwise in the 'G' Schedule, the rates given in 
the relevant BSR on which Schedule 'G' has been prepared, shall prevail.  

02. The bidder shall follow the provisions of the builder labour regulation and abolition 
Act, 1970 & Rule, 1971. 

03. The JDA shall have the right to cause an audit for technical examination of the work 
and the final bills of the bidder including all supporting vouchers, abstracts etc. to be 
made within two years after payment of the final bills and if as a result of such audit, 
any amount is found to have been overpaid / excess in respect of any work done by 
the bidder under the contract or any work claimed by him to have been done under 
this contract and found not to have been executed, the bidder shall be liable to refund 
such amount and it shall be lawful for the JDA to recover the such sum from him in 
the manner prescribed in special condition no. 8 or any other manner legally 
permissible and if it is found that the bidder was paid less then that was due to him 
under the contract in respect of work executed by him under it, the amount of such 
underpayment shall be paid by the JDA to the bidder.     

04. Wherever any claim against the bidder for the payment of a sum of money arises out 
of under the contracts, the JDA shall be entitled to recover the sum by appropriating 
in part or whole of the performance security of the bidder, In the event of the security 
being insufficient or if no security has been taken from the bidder then the balance of 
the total sum recoverable as the case may be deducted from any sum then due or 
which at any time their contract with the JDA should this sum be sufficient to recover 
the full amount recoverable. The bidder shall pay to JDA on demand the balance 
remaining due. The JDA shall further have the right to affect such recoveries under 
P.D.R. Act.  

05. The rate quoted by the bidder shall remain valid for a period of 120 days from the 
date of opening of the bids. 

06. By submission of the Bid the bidder agrees to abide by all printed conditions 
provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent 
modification. 

07. No conditions are to be added by the bidder and the conditional Bid is liable to be 
rejected.  

08. If any bidder withdraws his Bid prior to the expiry of said validity period given at S. 
No. 5 or mutually extended prior or makes modifications in the rate, terms and 
conditions of the Bid within the said period which are not acceptable to the authority 
or fails to commence the work in the specified period, fails to execute the agreement 
the authority shall without prejudice to any, other right or remedy, be at liberty to 
forfeit the amount of bid security given in any form absolutely. If any bidder, who has 
submitted a Bid does not execute the agreement or start the work or does not 
complete the work and the work has to be put to rebidding he will stand debarred for 
six months from participating of Biding in JDA in addition to forfeiture of bid 
security/ Performance Security and other action under agreement 

09. Any material not conforming to the specifications collected at the site have to be 
removed by the bidder within a period of 3 days of the instruction, issued by the 
Engineer -In charge in writing failing which, such material shall be removed by the 
Engineer-In charge at risk and cost of the bidder after the expiry of 3 days period. 

10. The material collected at the site and paid provisionally shall remain under the watch 
and ward of the bidder till it is consumed fully on the work.  
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11. The rates provided in the Bidding documents are inclusive of all Taxes and royalties 
otherwise specified. 

12. No extra lead of earth/material shall be paid over and above as specified in 'G' 
Schedule, Source/ borrow pit area for the earth shall have to be arranged by the 
Bidder at his own cost. 

13. Undersigned has full right to reject any or all Bids without giving any reasons. 
14. As per the Supreme Court decision “All contracts with Governments shall require 

registration of workers under the building and other construction workers 
(Regulation of Employment and Conditions of Service) Act, 1996 and extension of 
benefits to such workers under the etc.” 

15. Special Conditions of the Contract regarding the Defect Liability Period (DLP) for 
works costing Rs. 25.00 lacs and more shall be applicable (Annexure-I). 

16. The Bidder is required to submit a copy of their enlistment as a contractor. 
17. Conditions of RPWA-100 will be mandatory & acceptable to the bidder. 
18. The bidder will have to install display boards at the site of work as directed by 

Engineer in charge.  
19. All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT, 2012 and Rules, 2013 and amendments issued from time to 
time by the Finance Department, GOR shall be applicable. If there are any 
contradictions in existing special conditions and provisions of THE RAJASTHAN 
TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 
provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT 
ACT, 2012 and Rules 2013 shall prevail. 

20. In case the rate received in the bid is below than BSR rate, additional Performance 
security shall be deposited by the bidder as per Rule 75 (A) of RTPP Rules. 

21. The Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed with seal 
by the bidder failing which the bid shall summarily be rejected without asking for any 
clarification. 

22. Contractors enlisted in JDA, should be get reviewed periodically. The registered 
bidder who has not been reviewed within a period of 5 years 3 months, shall not be 
allowed to participate in the bid. Contractors enlisted in other departments shall be as 
per the provision of PWF&AR 

 

 

 

SIGNATURE OF CONTRACTOR                      EXECUTIVE ENGINEER (ELECT.-III) 

WITH FULL ADDRESS:             JDA, JAIPUR 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

The Contractor has to give the performance guarantee of the following materials for the period mentioned 

against them from the date of completion of work: 

(a) Transformers    30 Months 

(b) All types of Insulators   18 Months 

(c) ACSR Conductors    6 Months 

(d) Isolators     6 Months 

(e) Horn gap fuse set    6 Months 

(f) LT Pillar Box    6 Months 

(g) All types of HT/LT cables   18 Months 
 

1. DLP period for various type of above works will now be governed by Director (Engineering-I) office order no. 29 

dated 11.03.2016 (Copy Enclosed named by DLP period) 

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical 

Inspector Govt. of Rajasthan and take the certificate from the Electrical Inspector, Govt. of Rajasthan/Charted 

Electrical Safety Engineer. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur 

Development Authority after successful Charging of the system. 

3. The Contractor has to arrange the testing of cables, RMU, Poles, Wires, testing of LED Lights i.e. LM 79/80, Street 

light Poles and any other tests desired by Engineer-in-charge. He will have to deposit the necessary fees, which 

shall be reimbursed by Jaipur Development Authority after successful testing of the material. 

4. The contractor has to arrange the test i.e. UL test for LED lights, CTL test for cables/wire, Pole testing and other 

test are required by engineer in-charge and sampling of material. He will have to deposit the necessary fees, 

which shall be reimbursed by JDA. 

5. The contractor will coordinate for the system handing over and charging process and if any defects, is pointed 

out by the RSEB/JVVNL/PWD/JNN, then he will have to rectify the same. 

6. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL/PWD/JNN and system is 

charged. 

7. Inspection shall be bear by the contractor itself. 

8. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 

9. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 

10. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge and 

in case, of failure to do so he shall be charged for such unreturned material at double the issue rate including 

storage and supervision charges or the market rate whichever is higher. The basis of the theoretical consumption 

and allowing for wastage @ 5% at double the issue rate including storage and supervision charges or market rate 

whichever is higher. 

11. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work should be 

executed without damaging existing water pipe line, LT/HT electric underground cable, poles, existing surface 

drain, water connections, Telephone cables etc. In case of any damages the penalty/ liability imposed for such work 

shall be borne by the contractor and shall be got repaired immediately by arranging material/ labor/ assistance etc. 

In case of delay JDA reserve right to execute/ get executed the work at the cost and risk of the contractor. 

12. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before using it 

at site. 

                 
          Executive Engineer (Elect.-III) 
           JDA, Jaipur 
 

I carefully study & do agree for above terms & Conditions. 

Signature & Seal of the Contractor  

INSPECTION AND TESTING AT MANUFACTURER’S PREMISES 
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1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as necessary. The 

result of such tests should confirm to be standard laid down in the Indian standards and or the standards laid 

down in the detailed specification of the JVVNL/ .Public Works.  

2. Proper quality control is required to be maintained by the contractor. Qualified personnel's having a degree in 

engineering or as required under the contractor enlistments rules duly approved by the Deptt. Shall have to be 

engaged at site by the contractor. The Deptt. Reserves the right to engage such staff and recover the expenses 

from the contractor on such account in case of his failure to do so.  

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance with the 

Engineer In charge and be got approved by him before use.  

4. All inspection and testing shall be carried out in accordance with the Specification and in absence of 

Specification relevant Indian Standard or internationally approved equivalent standard. After award of 

contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and finalized QA 

plan shall include test and incoming supply of raw materials and bought out items, stage inspections and tests 

on finished products at manufacturer‟s works / appropriate testing station. QA plan shall clearly indicate tests 

which are intended to be witnessed by the Bidder alone and those by both Bidder and Owner.  

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant / Equipment.  

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly authorized 

and designated representatives.  

7. The Owner and his duly authorized representative shall have access to the Contractor‟s premises at all suitable 

times to inspect and examine the material and workmanship of the mechanical and electrical plant and 

equipment during its manufacture there. If part of the plant and equipment is being manufactured on other 

premises, the Contractor shall obtain permission for the Owner or his duly authorized representative, to 

inspect as if the plant and equipment was manufactured on the Contractors own premises. Testing (including 

testing for chemical analysis and physical properties) shall be carried out by the Contractor and certificates 

submitted to the Owner who will have the right to witness or inspect the above mentioned inspection / testing 

at any stage desired by him. Where inspection or testing is to be carried out at a subcontractor‟s works, a 

representative of the Contractor shall be present.  

8. The procedure for the testing and inspection to be carried out during or following the manufacture of the 

materials to ensure the quality and workmanship of the materials and to further ensure that they conform to 

the Contract is whatever place they are specified shall be as described below.  

(a)  The Contractor shall give the Owner at least 21 clear days notice in writing of the date and the place at 

which any plant or equipment will be ready for inspection/ testing as provided in the Contract. The 

Owner or his duly authorized representative shall thereupon at his discretion notify the Contractor of his 

intention either to release such part of the plant and equipment upon receipt of works test certificates or 

of his intention to inspect. The Owner shall then give notice in writing to the Contractor, and attend at 

the place so named the said plant and equipment which will be ready for inspection and/or testing. As 

and when any plant shall have passed the tests referred to in this section, the Owner shall issue to the 

Contractor a notification to that effect.  

(b)  The Contractor shall forward to the Owner duly certified copies of the test certificates and characteristics 

performance curves for all equipment.  
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(c)  If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties that the Owner 

shall not do so, then the Contractor may proceed with the inspection and/or test in the absence of the 

Owner and provide the Owner with a certified report of the results thereof as per (b) above.  

(d)  If any materials or any part of the works fails to pass any inspection / test, the Contractor shall either 

rectify or replace such materials or part of the works and shall repeat the inspection and/or test upon 

giving a notice as per (a) above. Any fault or shortcoming found during any inspection or test shall be 

rectified to the satisfaction of the Owner before proceeding with further inspection.  

(e)  Where the plant and equipment is a composite unit of several individual pieces manufactured in 

different places, it shall be assembled and tested as one complete working unit, at the maker‟s works or 

at site as mutually agreed by the Owner and Contractor.  

(f)  Neither the execution of a inspection test of materials or any part of the works, nor the attendance by the 

Owner, nor the issue of any test certificate pursuant to (c) above shall release the Contractor from any 

other responsibilities under the Contract.  

(g)  The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test 

laboratories at regular intervals and valid certificates shall be made available to the Owner‟s at the time 

of testing. The calibrating instrument used as standards shall be traceable to National/International 

standards. Calibration certificates or test instruments shall be produced from a recognized Laboratory for 

the Owner‟s consent in advance of testing and if necessary instruments shall be recalibrated or 

substituted before the commencement of the test. 

(h)  Items of plant or control systems not covered by standards shall be tested in accordance with the details 

and program agreed between the Owner and Contractor.  

(i)  Tests shall also be carried out such that due consideration is given to the Site conditions under which the 

equipment is required to function. The test certificates shall give all details of such tests.  

(j)  The Contractor shall establish and submit a detailed procedure for the Inspection of materials or any part 

of the works to the Owner for approval within the date indicated in the Programme Details. The detailed 

procedure shall indicate or specify, without limitation, the following:  

(i)  Applicable code, standard and regulations  

(ii)  Fabrication sequence flow chart indicating tests and inspection points  

(iii)  Detailed tests and inspection method, indicating tests and inspection points  

(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be 

witnessed by the Owner,  

(v) Acceptance criteria  

(vi)  Test report forms and required code certificates and data records  

(vii)       Method of sampling, if any sampling test to be conducted  

(viii) Contractor‟s or Owners witness points.  

(k)  The Contractor shall not pack for shipment any part of the Plant until he has obtained from the Owner or 

his authorized representative his written approval to the release of such part for shipment after any tests 

required by the Contract have been completed to the Owner‟s satisfaction.  

(l) The contractor shall be liable to bear all the expenses to carry out the inspection at the 

manufacture works.  

 

 

 

Signature of Contractor/Bidder                                                Executive Engineer (Elect-III)  

                                                                                                  JDA, Jaipur  
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MINIMUM SAFETY RULES 

The following are Minimum Safety Rules that apply to all contractors and subcontractors 

associated with this project. All project personnel have a duty and responsibility to ensure 

familiarization with project safety requirements and to comply with all requirements established 

by their employer.  

1.  REPORTING HAZARDS: It is part of each employee‟s job to report all unsafe 

conditions/practices to his immediate supervisor for corrective action.  

2.  BASIC PERSONAL PROTECTION for this project includes:  

a)  Safety Hats of the approved type which meet Indian Standard shall be worn while 

on construction sites (hats shall not be Pressed or altered in any way as to make 

them defective). Hard hats shall be worn the way they are intended to be worn. 

Metal hard hats are prohibited. 

b)  Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or 

equivalent Indian Standards will be worn by all personnel. This also applies to all 

persons wearing prescription glasses. Additional eye protection may be necessary 

for various work activities such as grinding, chipping, drilling, chemical handling, 

etc.  

c)  Hearing protection will be worn at posted high-noise areas or work activities 

generating high-noise levels.  

d)  Shirts are required when working on a construction site. All shirts will have 

sleeves. Sleeveless shirts are not permitted.  

e)  Full length trousers are required and must fit properly. Loosely fitting clothing will 

not be worn.  

f)  Safety shoes or safety boots will be worn in the construction area at all times. No 

sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be suitable to 

the construction environment. 

 g)  Gloves will be worn when handling materials that may cut, tear or burn hands. 

Gloves will be in good condition and free of excessive oil or grime. 

3.  RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or 

respirators will be test-fitted to ensure a proper seal and fitting.  

4.  FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at 

two meter heights (or greater), where approved platforms, ladders, or scaffolds are not 

provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines 

will be provided and used where no tie-off points are provided. Belts/Harnesses shall be 

worn properly. All fall protection equipment will be inspected for defects by the user 

before each use. Defective or questionable protection equipments shall not be used.  
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5.  INJURIES: All persons must report all injuries to their supervisors and obtain first aid 

(regardless of degree of severity) at the contractor‟s first aid facility. Each accident must 

be documented on the Accident Notification Report. 

6.  SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited 

and is sufficient cause for immediate removal of the person found smoking from the site.  

7.  ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or 

around specific electrical jobs, will stay clear of all electrical equipment until it is proven 

safe by qualified electrical personnel.  

8.  UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch, 

vehicles, valves, etc. is strictly prohibited. 

9.  MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as 

lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be 

properly designed and tested by authorized engineering personnel before use. The 

modification of tools/equipment or the overriding of safety devices will not be tolerated.  

10.  TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements 

conform to client requirements. Personnel are forbidden to ride on loaded trucks, fenders, 

running boards, sideboards, tailgates, etc.  

11. SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is 

placed in motion.  

12.  HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for 

immediate dismissal. “Short cutting” of established safe practices or deliberate chance-

taking is strictly prohibited.  

13.  WORK PERMITS: If work to be carried out requires a permit, the permit must be 

obtained before work commences.  

14.  EMERGENCY PROCEDURES: It is part of everyone‟s job to thoroughly know plant 

emergency procedures, emergency alarms, location of assembly areas, etc. 

15.  WORKING POSITION: Personnel must always ensure safe working positions. Any 

person to position himself between a fixed object and a moving piece of equipment is 

extremely hazardous. Never place yourself between objects which could roll, shift, fall or 

be displaced. Stay alert to conditions around you at all times.  

16.  SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles 

will be operated in a safe and prescribed manner at all times. If any person is not sure of 

the proper method of tool/equipment use, he must immediately inform his supervisor for 

the person to receive proper direction.  

17.  INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict 

compliance and enforcement of project and client safety rules and regulations, and to 
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ensure that workers are made knowledgeable of requirements. All personnel are required 

to follow instructions from their immediate supervisors. If instructions are not clear or are 

confusing, the employee has a responsibility to question the supervisor and obtain clear 

instructions before commencement of work.  

18.  CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to 

complete construction projects in a safe, efficient and timely mariner. All project 

personnel are expected to render complete co-operation in the administration and 

enforcement of the project Safety Program.  

19.  CAMERAS: Employees must not, under any circumstances, bring cameras onto the work 

site or use a camera on the work site without written approval of Engineer-In-Charge.  

20.  DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is 

cause for immediate removal of the person who is found to be under influence of such 

drugs / alcohol from the site.  

21.  DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating 

the stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up 

to and including permanent removal from the project.  

22.  RESPONSIBILITIES; All persons have a responsibility to themselves and their co-

workers to be physically fit and mentally alert at all times. Conditions on a construction 

site are always in a state of change. Personnel must be able to react accordingly.  

23.  LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved 

type. Ladders and scaffolding not meeting standards shall be removed from service. 

Ladders and scaffolding shall meet Indian Safety Standards or British Standards 

whichever is more stringent.  

LADDERS:  

a)  Ladders shall be inspected prior to use. Defective ladders shall be removed from 

service.  

b)  Ladders used near energized lines or equipment shall be made of non- conductive 

materials (wood, fiberglass, etc.)  

c)  Ladders shall be placed on solid footing. They shall not be placed on unstable 

objects such as loose bricks.  

d)  Employees shall not carry tools, materials, or objects while climbing ladders. 

Employees shall face the ladder while climbing and avoid leaning from side to side 

and away from the ladder. 

e)  Employees working from ladders shall wear and utilize proper fall protection 

equipment.  
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f)  Straight and extension ladders must be secured at the top when in use. Ladders not 

in use should be removed from the vertical position.  

g)  Ladders must be placed at an angle not to exceed one foot of run for every four feet 

of rise.  

h)  Ladders must extend above their upper support or landing by at least 3 feet.  

i)  Step ladders must be secured or held when in use.  

j)  Employees shall not work from the top step or next to the top step of step ladders.  

SCAFFOLDS:  

a)  Employees shall not erect, alter or dismantle scaffolds unless directed by a 

competent person.  

b)  Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose 

bricks, unstable stacks of lumber, etc. shall not be used to level or support 

scaffolds.  

c)  Scaffold materials shall be free of defects.  

d)  Work platforms shall be completely decked. (The decking should overhang its end 

supports at least 6 inches but not more than 12 inches. The decking shall be 

secured in place).  

e)  Work platforms shall be equipped with standard handrails, midrails, and toe boards 

when 2 meters or more in height.  

 

24. EXCAVATIONS:  

a)  When deeper than 5 feet, excavations shall be sloped or shored to prevent caving-

in.  

b)  Excavations must be barricaded and barricades shall be maintained till back filling 

is completed.  

c)  Excavated earth and any equipment shall be kept at least 2 feet from the edge of 

excavations.  

d)  Access ladders shall be placed within a distance of 25 feet of location of working 

in excavations of 4 feet deep or deeper.  

25. CONFINED SPACE OR VESSEL ENTRY:  

a)  Employees shall not enter any confined space unless it has been tested for oxygen 

contents, absence of flammable gases and/or substances, or any other hazardous 

materials, and a written permission has been issued.  

b)  A man way watch trained in his duties shall be present at any time when personnel 

are inside confined spaces or vessels.  

c)  Portable or hand-held lighting should not exceed 12 volts power source. 

d)  Positive ventilation (air movers of fans) shall be used to provide exchange of fresh 

air in confined spaces and vessels.  
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26.  TAG-OUT, LOCK-OUT PROCEDURES:  

a)  Employees shall not perform any work including repair, changes, attachments on 

electrical circuits, equipment, or mechanical equipment unless the power supply or 

source of said equipment is positively disconnected or shut off and the concerned 

electrical department employee places his lock and tag on the disconnect.  

b)  Only electrical personnel shall be involved in energizing & de-energizing electrical 

circuits and equipment.  

 

 

 

Signature of Contractor/Bidder              Executive Engineer (Elect-III)  

                                                                                          JDA, Jaipur  
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ERECTION, TESTING AND COMMISSIONING 

1.  ERECTION - GENERAL  

1.1  The Contractor‟s staff shall include adequate and competent erection Engineer with 

proven, suitable, previous experience on similar contracts to supervise the erection of the 

Works and sufficient skilled, semi-skilled and unskilled labour to ensure completion of 

Works in time. The Contractor shall not remove any representative, erector or skilled 

labour from the Site without prior approval of the Owner.  

1.2  The Contractor shall ensure that no installation or erection work shall commence until full 

and unconditionally approved working drawings, signed and stamped by the Owner are 

available at Site.  

1.3  The Contractor‟s erection staff shall arrive on the Site on dates to be agreed by the Owner. 

Before they proceed to the Site, however, the Contractor shall first satisfy himself, as 

necessary, that sufficient Electrical System of his (or his sub-contractor‟s) supply has 

arrived on Site so that there will be no delay on this account.  

1.4  One erection engineer who shall be required to be the Contractor‟s representative shall be 

conversant with the erection and commissioning of the complete Works. Should there be 

more than one erector, one shall be in charge and the Contractor shall inform the Owner in 

writing which erector is designated as his representative and is in charge. Erection 

engineer is to report to Project Manager.  

1.5  The Contractor shall be responsible for setting up and erecting the Electrical System to the 

line and levels of reference and of the positions, levels dimensions and alignment, 

appliances and labour in connection therewith. The checking of setting out of any line or 

level by the Owner shall not in any way relieve the Contractor of his responsibility for the 

correctness thereof.  

1.6  Erection of Electrical System shall be phased in such a manner so as not to obstruct the 

work being done by other contractors or operating staff who may be present at the time. 

Before commencing any erection work, the Contractor shall check the dimension of 

structures where the various items of Electrical Systems are to be installed and shall bring 

any deviations from the required position, lines or dimensions to the notice of the Owner. 

Electrical System shall be erected in a neat and workmanlike manner on the foundations 

and at the locations shown on the approved drawings. Unless otherwise directed by the 

Owner, the Contractor shall adhere strictly to the aforesaid approved drawings. If any 

damage is caused by the Contractor during the course of erection to new or existing 

Electrical System or buildings or any part thereof, the Contractor shall, at no additional 

cost to the Owner, make good, repair or replace the damage, promptly and effectively as 

directed by the Owner and to the Owners satisfaction.  
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1.7  The Contractor shall align all equipment and holding down bolts and shall inform the 

Owner before proceeding with grouting-in. the items concerned. The Contractor shall 

ensure that all equipment is securely held and remains in correct alignment before, during 

and after grouting-in.  

1.8  The approval by the Owner of the Contractors proposals for rigging and hoisting any items 

of the Electrical System into final positions shall not relieve the Contractor from his 

responsibility for damage to completed structures, parts or members thereof or other 

installed equipment. He shall at his own cost make good, repair or replace any damaged or 

injured items, whether structural, electrical, architectural, or of any other description, 

promptly and effectively to the satisfaction of the Owner.  

1.9  No Electrical Systems or other loads shall be moved across the floors of structures without 

first covering the floors with timber of sufficient size so that applied loads will be 

transferred to floor beams and girders of steel or concrete. If it is required to reduce 

bending stresses arid deflection, the beams and girders shall be provided with temporary 

supports. Any movement of Electrical System and other loads over the floor structures 

shall be subjected to the prior approval of the Owner.  

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to 

time in the presence of the Contractor‟s Site representative to establish conformity with 

the requirements of the Specification. Any deviations and deficiencies found or evidence 

of unsatisfactory workmanship shall be corrected as instructed by the Owner.  

2  LEVELING AND GROUTING OF MACHINERY  

2.1  Contractor shall check the civil works, where the Electrical System is to be installed 

sufficiently in advance, for their conformity to the approved drawings for installing the 

Electrical System with respect to lines, levels and accuracies of positions embedment, 

anchorage pockets, cut-outs etc. He shall record all measurements and deviations in 

prescribed control formats. He shall proceed with the work, with the Owners consent to 

such preparatory inspection of works.  

2.2  Contractor shall mark precisely the centre lines and datum reference on the civil works, 

where the Electrical System is to be installed with reference to bench marks, using 

indelible means of marking.  

2.3  He shall undertake sufficiently in advance chipping of any unevenness of concrete on 

foundations, anchor bolt pockets, cut-outs etc., to achieve uniform level of reference for 

erection. All concrete surfaces receiving grout shall be hacked as required to ensure better 

bonding with grouting.  

2.4  Contractor shall undertake the inspection of all components to be erected sufficiently in 

advance to check their soundness and conformity to drawings and the inspection records 
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shall be signed by the Owner as approval for undertaking the installation of the 

components. Any damage, shortfalls etc. shall be made good to the satisfaction of the 

Owner.  

2.5  All grout for equipment shall be carried out using non-shrinkable continuous grout 

materials with suitable framework of at least 12 mm thickness. Surfaces to receive the 

grout shall be hacked and roughened and laitance shall be removed by wire brushing or 

blast of air. Concrete surface shall be blown off by compressed air before commencing 

grouting. Grouting shall be done in one continuous operation from one side such that grout 

flows in a single wave until grout reaches all confined spaces with no air pockets and air 

from all confined spaces is expelled. A hydrostatic head of 150 mm shall be maintained 

during grouting operations hydrostatic head of 150 mm shall be maintained during 

grouting operations. All grouting shall be carried out in the presence of the Owner. All 

lines and levels shall be checked up after grout is set. Block outs shall be closed using 

cement concrete of the same grade as that of the parent structure.  

3.  RECORDS, PROCEDURES AND REPORTS  

3.1  The Contractor shall maintain records pertaining to the quality of installation/erection 

work and inspection, testing, compliance with all technical requirements in respect of all 

his works as described in the previous paragraphs. The reporting formats shall be in the 

approved formats. The Contractor shall submit such records to the Owner after the 

completion of any particular work before submitting the bill of supply/progress of work. 

Such report shall comprise shop inspection reports, shop testing reports, material test 

reports, based on which dispatch clearances are provided, all the quality control reports of 

welding, erection and alignment records.  

3.2  All the above mentioned records shall be submitted in the final form duly countersigned 

by the Owner attesting conformity to specifications and his approval of installation, and 

duly incorporating all the additions, alterations, and information as required by the Owner, 

on the basis of preliminary reports giving the progress of the work. Such records 

notwithstanding, any records submitted earlier with bill of supply/progress etc., shall be 

duly bound and submitted to the Owner in six copies by the Contractor on his notification 

of the Electrical completion of erection.  

4.  GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL 

SYSTEM  

4.1  The following documents should be completed in accordance with the  

Contract schedule before completion of erection. The Owner and the Contractor shall 

preserve and control these documents in a safe and appropriate place on  

Site in order that both parties‟ personnel can make use of them at any time.  



22 

 

(a)  Technical Documents  

(i)  Operation and Maintenance manual  

(ii) Design documents including the Contractor‟s design data,  

drawings and Specifications.  

(iii) Tools and test equipment list  

(iv) Spare parts list  

(b)  Procedures  

(i)  Mechanical testing procedure  

(ii) Electrical testing procedure  

(iii) Instrumentation testing procedure  

(iv) Detailed Pre-commissioning and Commissioning procedure  

(v) Detailed Performance Test procedure  

5. COMPLETION OF ERECTION  

5.1  The completion of Electrical System under erection by the Contractor shall be deemed to 

occur, if all the units of the Electrical System are structurally and electrically complete and 

will include among other such responsibilities the following:  

(a)  Electrical System in the Scope of the Contract has been erected, installed and grouted as 

per specifications.  

(b)  Installation checks are completed and approved by the Owner  

(c)  The erected Electrical Systems are totally ready for commissioning checks.  

5.2  At the stage of completion of erection, the Contractor shall ensure that all the physical, 

aesthetic and workmanship aspects are totally complete and the Electrical System is fit and 

sound to undergo tests on completion and subsequent pre-commissioning checks.  

5.3  Upon achieving the completion as described above, the Contractor shall notify the Owner 

by a written notice intimating completion of erection and notify the Owner for inspection. 

The Owner shall proceed with the inspection of such units within 14 days of such a notice.  

(a)  The Owner shall certify completion when there are no defaults in the Works or  

(b) The Owner shall inform the Contractor list of deficiencies for rectification hereinafter 

referred as Punch list and the Contractor shall complete the rectification work within a 

jointly agreed period before pre-commissioning activities and obtain the Owner‟s 

acceptance or approval of the same before proceeding with the same.  

(c)  The Owner may inform the Contractor that the works are accepted with the „Punch‟ list (items 

which do not hamper operability safety or maintainability) and allow the Contractors to 

proceed with the pre-commissioning checks when the Contractor undertakes to complete such 

outstanding works within an agreed time during defects liability period. Taking over shall be 

based on rectification of all deficiencies as advised by Punch lists.  
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5.4  The erection period indicated by the Contractor would be deemed to cover all the activities up 

to Completion as stipulated in previous paragraphs, notice of completion by the Contractor, 

inspection by the Owner for Completion, and Contractor rectification of all deficiencies as 

noticed by the deficiency/Punch list, and acceptance by the Owner of such rectifications, prior 

to Tests on Completion.  

5.5  Minor defects, which in the opinion of the Owner which do not hamper operability and 

maintainability will nor be taken into account for deciding Electrical Completion. Such 

defects shall be rectified concurrent to commissioning checks before Tests on Completion. 

However, the Owner‟s decision in this regard is final.  

5.6  The commissioning period as notified by the Contractor shall be deemed to occur beyond the 

date of Completion and shall include all periods of pre-commissioning, trials and Tests on 

completion.  

5.7  It is in the Contractor‟s interest to offer the section/units/systems, progressively under the 

identified milestones within overall erection period, duly completed for rectification of any 

deficiencies pointed out by the Owner and to achieve Electrical Completion before 

undertaking the tests on Completion within the specified erection period. The Owner also 

reserves the right to withhold the cost as estimated to be equivalent to the rectification of 

deficiencies pointed out to the Contractor until such a time such deficiencies are rectified to 

the satisfaction to the satisfaction of the Owner.  

6. PRE-COMMISSIONING  

6.1   After the Completion of erection, Pre-commissioning activates listed below shall be 

carried out to make the Electrical System ready for Commissioning.  

6.2 Upon completion of erection of each piece of equipment, facility or discrete part of the 

Electrical System, Electrical checks and tests shall be carried out according to the 

Contractor‟s checklist. The Electrical checks and tests shall be to establish that.  

(a)  The Electrical System is erected in accordance with the Contractor‟s construction 

drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical System.  

(b)  The materials are installed and electrically function in accordance with the Contract and  

(c)  Applicable codes as listed in the Contract are followed for materials and workmanship.  

6.3  Items such as painting, thermal insulation and final clean up which do not materially affect 

the operation or safety of the Electrical System will be excluded. All these items shall be 

listed and completed after the Pre-commissioning or Commissioning at the discretion of 

the Contractor, but before acceptance.  

6.4  The Contractor shall prepare and maintain at Site test forms and records that shall include:  

(a) Description of type of test or check  

(b) Date and time of test or check  
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(c) Identification of equipment and facilities  

(d) Test pressure, test data and results, including remarks, if any  

(e)  Signature of the Contractor‟s personnel attesting to data recorded, if any.  

The Contractor‟s construction forces thereof shall carry out checks, tests and recording.  

6.5  Wherever the Owner‟s witness or attesting of the check or test is required, the Owner‟s 

personnel shall attend such check and test. For this purpose, the Contractor shall keep the 

Owner informed of a day-to-day test plan schedule. The test plan schedule may be revised 

from time to time to reflect the actual progress of the work and test.  

6.6  Any items found incomplete or requiring repair or adjustment shall be marked as such on 

the test records and then reported by the Contractor to the Owner and the Contractor‟s 

personnel in charge of the relevant construction area.  

6.7  Checking procedures shall be repeated until all the items on the checklist  

are cleared  

6.8  A complete set of test records shall be handed over to the Owner on  

completion.  

6.9  The tests on the different Mechanical and Electrical equipment shall include but not 

limited to:  

(a) Pump motors  

Condition of winding insulation be tested and insulation values shall be restored to 

required level by suitable heating arrangements locally.  

(b)  MV Switch board / Power Distribution Boards  

(i)  Checking of all internal wiring for correctness as per supplier‟s drawings.  

(ii)  Insulation resistance test.  

(iii) CT Polarity Test / PT Ratio Test.  

(iv)  Operational check of instruments and testing of relays by primary / secondary injection.  

(v) Phase sequence test.  

(vi)  Functional simulation test.  

(vii)  Local & Remote Operation.  

(c) Power and Control Cables  

(i)  All cores of cables shall be tested individually for continuity and insulation resistance with 

earth/sheath/armour as well as between the cores, before as well as after installation.  

(ii)  Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints.  

(d) Distribution Boards / Switch Socket Outlets  

(i) Checking of wiring as per drawing.  

(ii) Insulation resistance.  

(iii) Functional test.  
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(e) Tests for Earthing System  

(i)  The resistance of each earth pit shall be measured and recorded.  

(ii)  The resistance of the complete earthing system shall be less than 1.0 ohm or 

values specified by the local Electrical Inspector whichever is less.  

(iii)  Earthing continuity tests shall be carried out for all the equipment.  

7.  COMMISSIONING  

7.1  After the completion of Pre-commissioning activities the final checks and preparations 

necessary for start-up of the Electrical System shall be carried out. The Contractor shall 

submit to the Owner a written Notice of Electrical Completion that shall include:  

(a)  Identity of a part of the Electrical System considered electrically complete  

(b) A copy of relevant completed test reports  

(c)  The date on which the completion of the tests was achieved  

(d)  Check list and  

(e)  A request for issuance of a Electrical Completion Certificate in respect of that part.  

7.2  Within fourteen (14) days from the date of receipt of the Contractor‟s written Notice, the 

Owner shall:  

(a)  In the case of acceptance, issue a Electrical Completion Certificate  

(b)  In the case of Objection, submit a rejection Statement setting forth remaining items 

to be completed or defects of deficiencies to be corrected before Electrical 

Completion status can be accepted. When the Owner rejects the Contractor‟s 

Notice the Contractor shall take any necessary action to complete or correct the 

items marked and give the Owner a second Notice of Electrical Completion.  

7.3  After the issuance by the Owner of a Electrical Completion Certificate, Commissioning 

activities listed below shall be carried out to enable the start-up and operation of the 

Electrical System Procedures are described as below:  

(a)  Commissioning Procedure shall be carried out in a methodical  

sequence as follows  

(i) Warming up  

(ii) Start-up  

(iii) Initial rearming –  

(iv) Operability adjustment  

(v) Stable operation  

(vi) Final adjustment  

(b)  At all stages of commissioning sequence, the Electrical System shall be operated at 

optimum Electrical System conditions. To ensure this, the Contractor may make minor 
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adjustment to the conditions indicated in the Operation and Maintenance Manual as 

necessary.  

(c)  The Contractor shall check the operating conditions of the Electrical System by constantly 

monitoring operating data.  

(d) The Contractor shall specify for each discrete part of the Electrical System the operational 

data to be recorded and the manner in which the data is to be taken.  

(e) All the operating data shall be recorded by the Owner on the forms to be mutually agreed. 

The Owner shall make a copy of the operating log and analytical data from initial 

operation through to the completion of Performance Test available to the Contractor for 

evaluation.  

8. PERFORMANCE TEST  

8.1 After the final operation of the Electrical System, a Performance Test shall be carried out 

to demonstrate the Contractor‟s Performance Guarantee.  

8.2 Prior to conducting Performance Test, the Contractor shall furnish the detailed 

Performance Test Procedure for approval.  

8.3 Performance test shall be carried out by the Contractor‟s personnel according to the 

instructions set forth in the Contractor‟s Operation and Maintenance Manual and under the 

supervision of Owner‟s operating personnel.  

8.4 Operating and analytical data recorded during Performance test shall be taken down by the 

Owner and made available to the Contractor for evaluation.  

9. ACCEPTANCE  

9.1 Acceptance will occur in any of the three following possible ways:  

 (a)  Fulfilment of Guarantees  

When Performance Test has been successfully completed and the Performance 

Guarantees are met.  

 (b) Deemed Acceptance  
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  When Performance Test has not been completed or has not been carried out for 

reasons not attributable to the Contractor within specified date or other mutually agreed 

period.  

10. The material to be utilized in execution of work shall confirm to the following Indian Standards 

(IS) which shall mean latest revisions, Amendments / changes and published unless otherwise 
specified herein before. 

Sr. No. Indian Standards Titles  

1. IS-226 Structural Steel Standard quality  

2 IS-2062 Structural steel (fusion welding quality).  

3. IS-802 Code of practice for use of structural steel in overhead transmission line 

  towers and part-I loads & permissible stresses.(first revision)  

4. IS-808 Rolled steel beam, channel and angle sections and Part-I Dimensions for hot 

  Rolled steel beam Part-I MB series (second revision).  

5. IS-4759 Hot dip zinc coating on structural steel and other allied products.  

    

6. IS-6639 Hexagonal Bolts for steel Structure.  

7. IS-10238 Step Bolts for steel structures.  

8. IS-1367 Technical supply conditions for threaded fasteners.  

9. IS-2016 Plain washers.  

10. IS-4072 Steel for Spring washers  

11. IS-3063 Single coil rectangular section spring washers for bolts, nuts and screws.(first 

  revision)  

12. IS-6821 Methods for sampling non-threaded fasteners.  

13. IS-1573 Electroplated coatings of zinc on iron and steel.  

14. IS-2486 Insulator fittings for overhead power lines of 3.3 KV and above.  

15. IS-2633 Method of testing uniformity of coating on Zinc coated article.(first revision) 

16. IS-2121 Fittings for aluminium and steel cord aluminium conductor for overhead 

  power lines (with amendments No 1 to 3)  

17. IS-731 Porcelain Insulators for overhead power lines with a nominal voltage greater 

  than 1000V.(second revision)  

18. IS-2141 Galvanized Stay strand (first revision) (with amendments No 1 to 3) 

19. IS-398 Part-I Aluminium conductor for overhead  

  Part-II Aluminium conductor, galvanized steel reinforced (second revision) 

  Part-III Aluminium conductor, Aluminium steel reinforced (second revision) 

20. IS-4826 Galvanized coating on round steel wires.  

21. IS-2551 Danger notice plate (with amendments No 1)  
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22. IS-2629 Recommended practice for hot dip galvanizing of Iron and steel.  

23. IS-5358 Hot dipped galvanised coating on fasteners.  

24. IS-5613 Code of practice for design, installation and maintenance of over-head power 

  Line.  

  (Part-I Sec-I)- Lines upto and including 11 KV, section/design.  

  (Part-I Sec-II)- Lines upto and including 11 KV, section installation and 

  Maintenance.  

    

25. IS-6745 Method for determination of weight of zinc coating on zinc coated iron and 

  Steel articles.  

26. IS-7215 Tolerance for fabrication of steel structures. 

27. IS-8577 Specification for wieldable structures steel (medium and high tensile quality). 

28. IS-338 Varnish ,under coating, exterior, natural resin 

29. IS-800 Code of practice for use of structural steel in general building construction( 

  Revised) with amendments No.1&2. 

30. IS-3034 Code of practice for fire safety of Industrial building. Electrical generating and 

  Distributing stations. 

31. IS-269 Ordinary and low heat Portland cement. 

32. BS-16 Telegraph material (Insulator, pole fitting etc.) 

33. BS-729 Hot dipped Galvanisation 

34. IS-2427 Grading of continuous filament viscose rayon yarn and acetate yarn, bright 

  And dull.  

35. IS-1363 Black Hexagonal bolts, nuts and lock nuts(dia meter 6 to 39mm) and black 

  hexagon screws(dia 6 to 24 mm) first revision with Amendment No.1) 

36. IS-1852 Rolling & cutting tolerance for hot rolled steel products. 

37. IS-1778 Reels and drums for bare wire(with Amendment No. 1 & 2). 

38. IS-4218 ISO metric Screw Threads.(Part.I- Basic and design profiles, Part-II- Pitch 

  diameter combinations, Part.III- Basic dia mansions for  design profiles, 

  Part.IV- Telebanking system, Part. V- Tolerances, Part.VI- Limits of sizes for 

  Commercial bolts and nuts (dia meter range 1 to 39 mm). 

39. IS-7887 Mild steel wire rod for general Engg. Purpose. 

40. IS-280 Mild steel wire for general engineering purpose (Second revision). 

41. IS-5300 Porcelain Guy Strain insulator 

42. IS-5561 Electric power connectors. 

43. IS-5 Colours for ready mixed paints (Second revision). 

44. IS-3972 Methods of Test for vitreous enamel wire. 



29 

 

45. IS-4711 Methods for sampling of steel pipes, tubes and fittings. 

46. IS-1599 Method for bend test for steel products other than sheet, strip, wire and tube( 

  first revision)  

   

47. IS-1678 Pre-stressed concrete poles for overhead power traction & Telecommunication 

  Lines.  

48. IS-8623 Methods for radio interference tests on high voltage insulators 

49. IS-13947 Specification for low voltage switchgear & control gear. 

50. IS-14255 Aerial Bunched Cable for working voltages up to and including 400 V – 

  Specification.  

51. IS-8130 Conductor for insulated electric cables & flexible cords. 

52. IS-5561 Electric power connectors. 

53. IS-617 Aluminium and aluminium alloy ingots and casting for general engineering 

  Purpose (second revision). 

54. IS-2544 Porcelain post insulators for systems with nominal voltages greater than 1000 

  Volts (First revision) (with Amendment No.1). 

55. IS-7098 LT XLPE insulated (Heavy Duty) electric cables. 

56. IS-5831 PVC insulation and sheath of electric cables (with Amendments No. 1 to 3). 

57. IS-1239 Mild steel tubes, tubulars and other wrought steel fittings. 

58. IS-5039 Distribution piller for voltages not exceeding 1000 volts. 
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For 12Kv RMUs: 

IEC 62271-200/IS 12729:1988  General requirement for Metal Enclosed Switchgear  

IEC62271-102/IS 9921   Alternating Current disconnector‟s (Load Break  

    Isolators) and Earthing Switch.   

IEC 62271-100 / IEC 62271-200  Specification for alternating current circuit breakers  

IEC 62 271-1   Panel design, SF6/Vacuum Circuit Breakers   

IEC60044-1/IS2705:1992   Current Transformer    

IEC 60265/IS 9920:1981   High voltage switches    

IEC 376    Filling of SF6 gas in RMU    

IEC 60273/IS :2099   Dimension of Indoor & Outdoor post insulators with  

    voltage > 1000 Volts    

IEC 60529/IS 13947(Part-1)   Degree of protection provided by enclosures for low  

    voltage switchgear and control gear.   

IS 3043-1987   Code of Practice for earthing    

Indian Electricity Rules/Bills        

For 33Kv VCBs        

IEC56/IS:13118/IS- Circuit  

Breaker/ 

metal 

enclosed 

Switchgear 

and control gear. 

3427/IS:10118 (Part-III) – 

1982/ IS:2165-1977/ 

IS:3716-1976/ IEC-62271- 

100/ IEC-62271-200 

IS: 3156 Voltage transformers. 

IS: 2705 Current transformers. 

IS: 3231 Electrical Relays for power system. 

IS:1248  

Meters and 

Instruments     

 

IS:14697-1999 

 

Specification for AC static transformer operated watt hour 

  and VAR hour meters class 0.2 S & 0.5 S.   

IEC-62053-22-2003 Specification for AC Static Watt hour Meters, class 0.2 S & 

IEC-62052-11-2003 

0

.

5

 

S

.      

CBIP Technical  Report Specification for AC Static Electrical Energy Meter. 

No.304         

 

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-III)  

                                                                                       JDA, Jaipur  
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Annexure A 

 

(RTPP Act/Rules) 

 

Compliance with the Code of Integrity and No Conflict of Interest  
 

Any person participating in a procurement process shall-  
 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in 
exchange for an unfair advantage in the procurement process or to otherwise influence the 
procurement process;  

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or 
other benefit or avoid an obligation;  

(c) Not indulge in any collusion, Bid-rigging or anti-competitive behavior to impair the 
transparency, fairness and progress of the procurement process;  

(d) Not misuse any information shared between the procuring entity and the bidders with an 
intent to gain an unfair advantage in the procurement process;  

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, 
directly or indirectly, to any party or to its property to influence the procurement process;  

(f) Not obstruct any investigation or audit of a procurement process;  
(g) Disclose conflict of interest, if any; and  
(h) Disclose any previous transgressions with any entity in India or any other country during the 

last three years or any debarment by any other procuring entity.  
 

Conflict of interest: 
 

The Bidder participating in a bidding process must not have a Conflict of Interest. 
 

A Conflict of interest is considered to be a situation in which a party has interests that could 
improperly influence that party‟s performance of official duties or responsibilities, contractual 
obligations, or compliance with applicable laws and regulations. 
 

A bidder may be considered to be in conflict of interest with one or more parties in the bidding 
process if, including but not limited to:   
 

(a) Have controlling partners/shareholders in common; or 
(b) Receive or have received any direct or indirect subsidy from any of them; or  
(c) Have the same legal representative for purposes of the bid; or  
(d) have a relationship with each other, directly or through common third parties, that puts them 

in a position to have access to information about or influence on the bid of another bidder, or 
influence the decisions of the procuring Entity regarding the bidding process; or  

(e) The bidder participates in more than one bid in a bidding process. Participation by a bidder in 
more than one bid will result in the disqualification of all bids in which the bidder is involved. 
However, this does not limit the inclusion of the same subcontractor, not otherwise 
participating as a bidder, in more than one bid; or  

(f) the bidder or any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the goods, works or services that are the subject of the Bid; or  

(g) Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity 
as engineer-in-charge/consultant for the contract. 
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Annexure B 

(RTPP Act/Rules) 

Declaration by the Bidder regarding Qualifications 

Declaration by the Bidder 

In relation to my/our Bid submitted to ...................................................for procurement of 

.............................in response to their Notice inviting Bids No...............Dated................I/we 

..............................hereby declare under Section 7 of Rajasthan Transparency in Public Procurement 

Act, 2012 that: 

 
1. I/we possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entry;  

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the 

state government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 

administered by a court or a judicial officer, not have my/our business activities suspended 

and not the subject of legal proceedings for any of the foregoing reasons; 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal 

offense related to my/our professional conduct or the making of false statements or 

misrepresentations as to my/our qualifications to enter into a procurement contract within a 

period of three years preceding the commencement of this procurement process, or not have 

been otherwise disqualified pursuant to debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, 

which materially affects fair competition; 

 
 
 
Date:        Signature of the bidder 
 

Place:         Name: 
 

        Designation:  
 

        Address:  
 
 
Note:- Annexure “B” is mandatory to be fulfilled & signed with seal by the bidder failing which 

the bid shall summarily be rejected without asking any clarification. 
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Annexure C 

(RTPP Act/Rules) 

Grievance Redressal during Procurement Process 
 

The designation and address of the First Appellate Authority:  

For works costing up to Rs. 300.00Lakhs - Jaipur Development Commissioner, JDA, Jaipur. 

For works costing above Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur. 

The designation and address of the Second Appellate Authority:  

For works costing up to Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur. 

For works costing above Rs. 300.00Lakhs - Principle Secretary/ACS, Urban Development  

      & Housing Department, GOR, Jaipur.  
 
(1)  Filing an appeal: -   

if any bidder or prospective bidder is aggrieved that any decision, action or omission of the 
procuring entity is in contravention to the provisions of the Act or the rules or the guidelines 
issued there under, he may file an appeal to First Appellate authority, as specified in the 
Bidding document within a period of ten days from the date of such decision or action, 
omission, as the case may be, clearly giving the specific ground or grounds on which, he feels 
aggrieved:  
Provided that after the declaration of a bidder as successful the appeal may be filed only by a 
bidder who has participated in procurement proceedings:  
Provided further that in case a procuring entity evaluates the technical bids before the opening 
of the financial bids, an appeal related to the matter of financial bids may be filed only by a 
bidder whose technical bid is found to be acceptable.   

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as 
expeditiously as possible and shall Endeavour to dispose it of within thirty days from the date 
of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the period 
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved 
by the order passed by the first appellate authority, the bidder or prospective bidder or the 
procuring entity, as the case may be, may file a second appeal to the second appellate authority 
specified in the bidding document in this behalf within fifteen days from the expiry of the 
period specified in Para (2) or of the date of receipt of the order passed by the first appellate 
authority, as the case may be.  

(4)  Appeals not to lie in certain cases: -  
No appeal shall lie against any decision of the procuring entity relating to the following 
matters, namely: -  
(a) Determination of the need of procurement  
(b) Provisions limiting the participation of bidders in the bid process  
(c) The decision of whether or not to enter into negotiations  
(d) Cancellation of a procurement process  
(e) Applicability of the provisions of confidentiality  

(5)  Form of Appeals: -   
(a) An appeal under Para (1) or (3) above shall be in the annexed form along with as many 

copies as there are respondents in the appeal.  
(b) Every appeal shall be accompanied by an order appealed against, if any,  

Affidavit verifying the facts stated in the appeal and proof of payment of fee,  
 

(c) Every appeal may be presented to the first appellate authority or second  

The appellate authority, as the case may be, in person or through registered post or 

authorized representative. 

(6)  Fee for filing Appeal: -   

(a) Fee for the first appeal shall be rupees two thousand five hundred and for the second appeal 
shall be rupees ten thousand, which shall be non-refundable. 
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(b) The fee shall be paid in the form of a bank demand draft or banker‟s cheque of a scheduled 
bank in India payable in the name of the appellate authority concerned.   

(7)  Procedure for disposal of Appeal: -   

(a) The first appellate authority or second appellate authority as the case may be, upon the 
filing of the appeal, shall issue notice accompanied by a copy of the appeal, affidavit and 
documents, if any, to the respondents and fix a date of hearing 

(b) On the date fixed for hearing, the first appellate authority of the second appellate 
authority, as the case may be shall- 

(i)  Hear all the parties appeal presenting before him; and  

(ii) Peruse or inspect documents, relevant records or copies thereof relating to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or 
copies thereof relating to the matter, the appellate authority concerned shall pass an order in 
writing and provide a copy of the order to the parties to appeal free of cost.  

(d) The order passed under sub-clause (c) above shall also be placed on the state public 
procurement portal. 
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Annexure D 
 

(RTPP Act/Rules) 
 

Additional Conditions of Contract 

 
1. Correction of arithmetical errors 
 

Provided that a financial bid is substantially responsive, the procuring entity will correct 
arithmetical errors during the evaluation of financial Bids on the following basis: 

 

(i) if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be 
corrected unless in the opinion of the procuring entity, there is an obvious misplacement of 
the decimal point in the unit price, in which case the total price as quoted shall govern and the 
unit price shall be corrected;  
 

(ii) if there is an error in a total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected; and  
 

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, unless 
the amount expressed in words is related to an arithmetic error, in which case the amount in 
figures shall prevail subject to (i) and (ii) above.  

 

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, 
its bid shall be disqualified and its bid security shall be forfeited or its bid securing declaration 
shall be executed.  

 

2. Procuring Entity‟s Right to Vary quantities. 
 

(i) At the time of award of the contract, the quantity of goods, works or services originally 
specified in the bidding documents may be increased or decreased, by a specified percentage, 
but such increase or decrease shall not exceed fifty percent, of the quantity specified in the 
bidding documents. It shall be without any change in the unit prices or other terms and 
conditions of the bid and the conditions of the contract.  
 

(ii) If the Procuring entity does not procure any subject matter of procurement or procures less 
than the quantity specified in the bidding document due to change circumstances, the bidder 
shall not be entitled to any claim or compensation except otherwise provided in the conditions 
of the contract. 
 

 

3. Dividing quantities among more than one bidder at the time of award (In case of 
procurement of Goods):-  

 

As a general rule, all the quantities of the subject matter of procurement shall be procured 
from the Bidder, whose Bid is accepted. However, when it is considered that the quantity of 
the subject matter of procurement to be procured is very large and it may not be in the 
capacity of the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is 
considered that the subject matter of procurement to be procured is of critical and vital 
nature, then in such cases, the quantity may be divided between the Bidder, whose Bid is 
accepted and the second lowest Bidder or even more Bidder in that order, in a fair, 
transparent and equitable manner at the rates of the Bidder, whose Bid is accepted.  
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ANNEXURE-“E” 

Process for Tender Participation & Depositing Payment on „Online Tender 
Participation‟ Portal of JDA & Bid Submission on „e-Procurement Portal‟ of 
Government of Rajasthan: - 
 

A*Process for Tender Participation & Depositing Payment on „Online Tender Participation‟ Portal of JDA 

1-Participate in tender 
a) Bidder can access „Online Tender Participation‟ Portal of JDA at 

https://jda.urban.rajasthan.gov.in/jda or by Single-Sign-On at http://service.jaipurjda.org. 
b) Create user Login with a valid mobile number to register yourself for various Online Services of JDA. 
c) Select „Proceed as Citizen‟ and then „Proceed for Subscription‟ for „Tender Online Payment‟. The 

prevailing plan for getting registered for tendering process of JDA is Rs. 500.00 with a validity period 
of 3 Years (renewable). 

d) After successful payment, re-login and upload required documents for KYC (Know Your Client) 
compliance as per the type of entity viz. Individuals/ Company/ Partnership Firms/ Trusts & 
foundations. Besides, Bank Passbook / Cancelled Cheque consisting of Bank Account, IFSC Code is 
mandatory to be uploaded, to refund the bid security of unsuccessful bidder. 

e) After receiving the payment successfully and approving KYC documents the bidder will be 
authenticated by JDA for taking part in Tender. 

2-Deposit Tender Fee, RISL processing fee and Bid Security (EMD)  

 Option-1: Payment Gateway (Aggregator) 
The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. 

User can use this facility from anywhere any time till the closing date & time of bid participation. 

 Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS) 
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will 

be generated by the system for the complete amount. The payment can be made from any Bank any 

Branch using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in 

any other JDA bank account will not be acceptable and bidder stands disqualified from participation 

in the bid applied for). After successful transaction through NEFT/RTGS, as per the standard 

procedures it may take 4 to 24 hours in process of confirmation of EFT through Auto-Process 

depending on the time of EFT done. Therefore, option to make payment through EFT (NEFT/RTGS) 

will be available till 48 hours prior to closing date of bid participation.  

3-Deposit Bid Security (EMD) 
The Bid Security (EMD) can be submitted through Bank Guarantee (BG). Bidder may opt Bank Guarantee 
(BG) against Bid Security (EMD), for which bidder requires to prepare BG before applying in the tender. 
The detail of BG requires to be fed on „Online Tender Participation‟ Portal of JDA before paying balance 
amount (Tender Fee + RISL Processing Fee). This balance amount will be paid through Payment Gateway 
only, option to make balance payment through EFT (RTGS/NEFT) will not be available. 

4-Obtain Bid Participation Receipt 

After confirming payment, the bidder will get Bid Participation Receipt based on which user will get the 

payment details along with other details for bidding on e-Procurement portal of GOR.   

 In case of BG as the remaining payment will be done through Payment Gateway, on successful 
transaction the „Bid Participation Receipt‟ will be generated on real time basis.  

 In case complete payment is done through Payment Gateway, on successful transaction the „Bid 
Participation Receipt‟ will be generated on real time basis. 

 In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from 
ICICI Bank (Auto Process) „Bid Participation Receipt‟ will be available on Login of Bidder on JDA 
portal. 
 

B-**Bid Submission on „e-Procurement Portal‟ of Government of Rajasthan 

1- Online e-Bid can be submitted after registration at e-Procurement Portal of Government of Rajasthan 
www.eproc.rajasthan.gov.in 

2- It is mandatory to upload Bid Participation Receipt with the bid submission. 
3- Details of online payment available on Tender Participation Portal of JDA have to be filled in „offline 

payment‟ section of e-Procurement portal. 
 
 
 

https://jda.urban.rajasthan.gov.in/jda
http://www.eproc.rajasthan.gov.in/


37 | P a g e  

Note 

1- Bidder (authorized signatory) shall submit their offer on-line in electronic formats both for technical 
and financial proposal. 

2- In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to 
confirmation), its Bid shall not be accepted.  

3- To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type 
III) as per Information Technology Act-2000 using which they can digitally sign their electronic bids. 
Bidders can procure the same from any CCA approved certifying agency, i.e., TCS, Safecrypt, nCode 
etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not procure a new 
DSC. Also, bidders must register on http://eproc.rajasthan.gov.in (bidders already registered on 
http://eproc.rajasthan.gov.in before 30-09-2011 must register again). 

4- JDA will not be responsible for delay in online submission due to any reason. For this, bidders are 
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow 
speed; choking of web site due to heavy load or any other unforeseen problems. 

5- Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details 
about the e-Tendering process. 

6- Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by 
DoIT&C, GoR on a regular basis. Bidders interested in training may contact e-Procurement Cell, 
DoIT&C for booking the training slot. 

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 

Address: e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur 

7- The procuring entity reserves the complete right to cancel the bid process and reject any or all of the 
Bids. 

8- No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless 
and until a formal contract is signed and executed between the procuring entity and the successful 
bidder. 

9- Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely 
on the individual bidders to verify such information) and the information provided therein are 
intended only to help the bidders to prepare a logical bid-proposal. 

10- The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. 
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the 
RTPP Act 2012 and Rules thereto, the later shall prevail. 

 

 

 

 

 

 

 

 

 

 

 

 

http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
mailto:eproc@rajasthan.gov.in
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Jaipur Development Authority, Jaipur. 

Bid Participation Receipt 

 Date & Time:- 

Bid Detail  

Bid ID: Procurement Entity:- 

Bid Title:  

Bid Value: Bid Opening Place: 

Bidder Detail 

Name of Entity:  Mobile No.: 

Registration Type: Instrument Amount: 

Payment Mode:  Payment Channel: 

Instrument No.: Instrument Date: 

 

Dates Detail 

Sr. No. Event Name Event Date 

1 Publishing Date  

2 Bid Opening Date  

 

Specific Instrument for eProc Rajasthan 

Instrument Type 

Instrument Number Head Name Amount Date 

 Tender Fee   

 RISL Processing Fee   

 Bid Security Deposit   

Issuer Detail: Jaipur Development Authority Challan Number: 

 

More details about Registration Process, Terms and Conditions and FAQ along with contact 

detail is available on JDA website www.jda.urban.rajasthan.gov.in. 
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FORM No. 1 

[See Rule 83] 

Memorandum of Appeal under the Rajasthan 

Transparency in Public Procurement Act, 2012 

 
 

Appeal No. ……………………………………………… of …………………………………… 

Before the …………………………..…….. (First/Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address : 

2. Name and address of the respondent (s) : 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the officer/authority who 

passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity in 

contravention to the provisions of the Act by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal address of the 

representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of appeal: …………………………………………………………………….. 

(Supported by an affidavit) 

7. Prayer: …………………………………………………………………………………… 

 

Place ………………………….. 

Date ………………………….. 

 

 

Appellant‟s Signature 
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ANNEXURE '1'  

 

SPECIAL CONDITIONS OF CONTRACT REGARDING DEFECT LIABILITY PERIOD (DLP) 

FOR WORKS COSTING RS. 25.00 LACS AND MORE 

Table-1  
S.No.  Type of work  DLP Period  

  

1.  Bridge Work  5 Years  

2.  CD Work  5 Years  

3.  CC Road. PQC Work  5 Years  

4.  CC tiles/Krebs/medians  5 Years  

5.  Drains  3 Years  

6.  Roads    

  (i) Two-layer WBM/GSB  6 months or one full rainy season 
whichever is later  

  (ii) For Renewal/Strengthening     

  (a) BT up to 30 mm thickness  1 Years  

  (b) BT above 30 mm to up to 40 mm  2 Years  

  (c) BT above 40 mm to up to 90 mm  3 Years  

  (d) BT above 90 mm thickness   5 Years  

  (iii) New Roads    

  (a)  BT up to 90 mm   3 Years  

  (b)  BT more than 90 mm  5 Years  

7.  Compound wall  3 Years  

8.  Building Work    

  (i) Work pertaining to Sanitary work electrical works, 
Joinery works and painting work.  

2 Years  

  (ii) Work pertaining to the Building structure and other 
electrical works  

5 Years  

9.  Electric work except for maintenance  3 years  

10.  Sewer/Water supply including STP and water supply-
related work except for maintenance works.  

3 Years  

  

1. ROAD-WORKS  
1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work 
shall be as per the above table. Road works executed by the Contracting agency shall be 
maintained by them at their own cost for completion (DLP) from the actual date of 
completion of work as per the clause in the Contract Agreement and Special Condition of 
the Contract.  
1.2 No extra payment shall be made to the contracting agency on account of maintenance 
of Road works and removal of defect during the Defect Liability Period.  
1.3 The word “Road Works” means all new Road Works construction, widening, 
strengthening, up-gradation and renewal works    
1.4 The word “Maintenance of Road Works during Defect Liability Period” means   

(i) Routine maintenance of Road Works,   
(ii) To remove the defect as & when appear in part and the entire structure of Road 

Works, in the specified time and keeping the Road Surface with good riding quality 
and  

(iii) Damages due to improper drainage/drains, local flooding, depressions on roads etc.  
1.5 The contracting agency shall do the routine maintenance of Road works, including 

pavement, road side and cross drains including surface drains to the required standards 
and keep the entire road surface and structure in Defect free conditions during the entire 
period of routine maintenance, which begins at the completion of the construction work 
and ends after complete (DLP).  

1.6 The routine maintenance shall consist of the routine maintenance operation defined in the 
manual for the maintenance of roads of MoRTH and shall be carried out accordingly.  

1.7 The routine maintenance activities and their periodicity. 
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S.No.  Name of Item/Activity  Frequency of operations in one year  

1  Restoration of rain cuts and dressing of berms.    Once in a year, generally after rains.   

2  Making up of shoulders.   As and when required.   

3  Maintenance of Bituminous surface road and/or 
gravel road/WBM road including filling pot 
holes and patch repairs etc.  

As and when required.  

4  Insurance of proper functioning of drains 
including electrical maintenance and desalting of 
drains. (If constructed by the same Road agency 
or not)   

As and when required.  

5  Maintenance of road signs. (If installed by the 
same Road agency)  

Maintenance as and when required. Repainting 
once in every one and a half years.   

6  Road Marking, Kerb Stone / Dand. (If done by 
the same Road agency) 

Thermoplastic Paint  
Maintenance as and when required. Repainting 
once in everyone & a half year.           
Ordinary Paint   
Maintenance as and when required. Repainting 
thrice in every year. 

7  Damages beyond the control of the agency.   Road cuts made by various agencies for utility, duly 
permitted by JDA / JNN will have to be repaired by 
the agency on the same rates of the contract 
agreement till DLP.  

  

 2. General  

2.1 Inspection of works during the Defect Liability Period   

2.1.1 The contracting agency shall undertake a joint detailed inspection along with Engineer-in-charge/A.En., 

at least once in three months in case of all Road works. The Engineer-in-charge can reduce this 

frequency in case of an emergency. The Contracting agency shall forward to the engineer in-charge the 

record of inspection and rectification immediately after the joint inspection. The Contracting agency 

shall pay particulars attention to those road sections, which are likely to be damaged during rainy 

season.   

2.1.2 One register has to be maintained by every AEN for recording the inspection details of works in his 

jurisdiction under defect liability period.   

 2.2 Conditions regarding Performance Security   
2.2.1 Security for DLP-  

The contracting agency shall have to furnish Performance Security in the form of Bank Guarantee valid from the 

actual date of completion, which shall be assigned by the Engineer-in-charge.  

2.2.2     The release of PS amount shall be as per following table 2 :-    

S.No.  
 
DLP 
Period  

1 Year  2 Years  3 Years  5 Years  

1.  After 1 year   100%  40%  20%  10%  

2.  After 2 year     60%  20%  10%  

3.  After 3 year       60%  10%  

4.  After 4 year         20%  

5.  After 5 year         50%  
   

The Performance Security will be released as per the above table after a satisfactory performance certificate issued by 

Engineer-In-Charge:-  

2.2.3      Forfeiture of Performance Security 

In case the contracting agency fails to rectify the defects within the stipulated period notified to him by the 

Engineer-in-charge concerned under the contract agreement, the Engineer-in-charge shall serve a final notice for 

5 days time reckoned from the date of issue of notice to rectify the defects. In case the contracting agency not 

responding to the notice and fails in the rectification of defects the Engineer-in-charge will get the defect 

removed at the risk and cost of the contracting agency. Action such as encashment of Bank Guarantee and action 

under enlistment rules etc. shall also be taken against the contracting agency by the competent authority.  

1.2.4 Force Majeure  
The defect that arises due to earthquakes, cyclones, and natural calamities shall not be the responsibility of 
contracting agency.   

Released PS   
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2.2.5    Various conditions for managing DLP are as under:-  
 

(i) At the time of completion of work, final component shall be worked out for each individual item 

like BT/CC/tiles/ drains etc. (as per different categories in Table-I), DLP shall be operative based 

upon type of individual item ex:- CC-5 years, BT-1/2/3/5 years, Drain-3 years etc.  
(ii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of 

final work cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each individual 

item.  
(iii) Similarly, if any work is more than Rs. 25 lacs but after finalization amount of work is less than 

Rs. 25 lacs, DLP should be operative for six months or rainy season whichever is later.  
(iv) During DLP period if contractor fails to repair any work even after the issue of 7 days written 

notice, the same work shall be got executed by the respective Executive Engineer at the 

contractor‟s risk and cost. This process shall be applicable throughout the DLP period. After 

completion of DLP period in such works contractor should be debarred and blacklisted, from 

JDA for three years as per RTPP rule 2012 and 2013 where his defaults twice in a single 

agreement or in two different works.  
(v) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by 

respective Executive Engineers to monitor the DLP repairs.  
(vi) Special and regular inspection shall also be carried out as per order no. JDA/XEN & TA to DE-

I/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRCULAR 2006/D-115 dated 

04.05.2006 Point no. 3.  
(vii) In case JDA feels to take up work on any existing DLP road due to any reason, the following 

procedure should be adopted:  
(a)    At the time of withdrawal total liability of repairs as per DLP conditions to be carried out 

and the contractor shall be asked to complete the same. After completion of assessed repairs, 

DLP period shall be released after deduction amt. as per following table-III.  
Table-3 

            % Recovery on withdrawal 
of DLP of work order    

  
DLP period  

1 Year  2 Year  3 Year  4 Year  5 Year  

1 Year  1.12  -  -  -  -  
2 Year  2.55  1.43  -  -  -  
3 Year  4.38  3.26  1.83  -  -  
5 Year  9  7.88  6.45  4.62  2.47  

   

Note:- Calculation is to be done on a quarterly basis.  
(b)    In case the Contractor fails to carry out these repairs, same shall be carried out at his risk and 

cost. If the total amt. of such repairs works out to be more than the total retained amount of 

PS same shall be recovered from other works and as per PDR rules. The amount as per Table 

3 is also to be deducted in addition to this amount.  
(viii) Based upon the type of work, DLP conditions for works to be carried out during the DLP period 

with their frequency of the respective type of work shall be prepared by respective SE‟s after 

approval of these periods.  
3. In case patch repairs/electrical maintenance works costing more than Rs. 25.00Lakhs, defect 

liability period will as per clause 37(C) of Contract Agreement. 

 

 

 Executive Engineer-(Elect.-III)               

JDA, Jaipur 

 



Name of the 
Bidder/ Bidding 
Firm / Company :

Sl.
No.

Item Description Quantity Units Estimated Rate 
in 

Rs.     P
TOTAL AMOUNT  
With All Taxes in 

Rs.     P
TOTAL AMOUNT 

In Words

1.00 Supplying and drawing FR PVC insulated & unsheathed flexible
copper conductor ISI marked (IS:694) of 1.1 kV grade and
approved make in existing surface or recessed conduit/casing
capping including making connections etc. as required.
Complete Rate Group-1

1.10 3 x 2.5 sq.mm
10620.000 Mtr. 48.00 509760.00

INR  Five Lakh Nine 
Thousand Seven Hundred 

& Sixty  Only
2.00 P & F in position frame made out of M.S. angle (riveted or

welded) finished with two coats of red oxide and enamel paint
including cutting, welding, holes etc.of following sizes as
required. Complete Rate Group-1

2.10 50mm x 50mm x 6mm
464.000 Mtr. 250.40 116185.60

INR  One Lakh Sixteen 
Thousand One Hundred & 

Eighty Five  and Paise 
Sixty Only

3.00 P & F paper phenolic resin bonded laminates confirming to IS :
2036 - 1995 for boxes/ frames including making holes for
switches etc, with brass screws, washers/ zinc plated nut and
bolts as required. Complete Rate Group-1

3.10 6.4 mm thick
60.100 Sq. Mtr. 712.80 42839.28

INR  Forty Two Thousand 
Eight Hundred & Thirty 
Nine  and Paise Twenty 

Eight Only
4.00 SITC of wall/ free standing floor mounted dust and vermin

proof compartmentalised cubical panel made out of CRCA sheet
, required hardware ,duly treated for derusting in 7 tank process
with dephosphating and with powder coating on both side of
panel in desired shade The panel having PU/ Neoprene rubber
gasket of not less than 3mm thickness , separate detachable gland 
plate M.S. base channel ,hinged door with locking arrangement
for equipment/switchgear . Thickness of sheet shall not be less
than 1.6 mm up to 600 mm length / width of any compartment
and be of 2.0 mm above 600 mm. Load bearing structure shall be
of 2.0 mm thick sheet supported by base M.S. channel if required
. Side walls and cable alley compartments having bolted type
doors with / without detachable extension type structure. (only
outer area on all sides shall be measured & panel to be fabricated
from CPRI approved fabricator). Complete Rate Group-1

222.000 Sq. Mtr. 2201.60 488755.20
INR  Four Lakh Eighty 
Eight Thousand Seven 

Hundred & Fifty Five  and 
Paise Twenty Only

5.00 Supplying and fixing of Aluminium / Copper bus bar by means
of SMC / DMC type insulator, high tensile nuts and bolts spring
washers in existing panel including bending , cutting in required
shape and size and colour coding with heat shrinkable PVC
sleeves. Complete Rate Group-1

5.10 Electrolytic grade Aluminium bus bar
72.000 Kg. 336.00 24192.00

INR  Twenty Four 
Thousand One Hundred & 

Ninety Two  Only

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for 

this tender. Bidders are allowed to enter the Bidder Name and Values only )

Percentage BoQ
Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work : Providing and Fixing of Street Lights illumination on various sector roads of PRN South, JDA, 
Jaipur
Contract No:  EE (Elect-III)/09/2025-26

Validate Print Help 



Sl.
No.

Item Description Quantity Units Estimated Rate 
in 

Rs.     P
TOTAL AMOUNT  
With All Taxes in 

Rs.     P
TOTAL AMOUNT 

In Words

6.00 SF of 110/220 V, LED (22.5 mm dia ) Indicating lamp with
integral circuit, terminal block, including connection etc. as
required. Complete Rate Group-1

6.10 Red/yellow/Green colour 42.000 Each 120.00 5040.00 INR  Five Thousand  
&Forty  Only

7.00 P & F of ac operated heavy duty 230 /440 Volt power contactor
conforming to IS:13947-4-1/IEC:947-4-1 having provision of
mechanical interlocking, auuxilary contacts, Din rail mounting
type including making connections, testing etc. as required.
Complete Rate Group-1

7.10 100 A, 4 pole Power contactors  with following AC 1 Rating
14.000 Each 4595.20 64332.80

INR  Sixty Four Thousand 
Three Hundred & Thirty 

Two  and Paise Eighty 
Only

8.00 SITC of quick make and quick break 4 POLE current limiting
MCCB having following current rating, short circuit breaking
capacity at 440/415 V, 50 Hz; O/L & S/C settings and
conforming to IS 60947-2 / IEC 60947-2 with front face and
centralised adjustable, line load interchangeability, having
positive isolation capability, provision for UVR , shunt trip ,earth
fault trip, push (test) to trip , including making connections
with lugs & spreaders,  etc. as required.

8.10 With Thermal Magnetic release, up to 100 Amp , 16 kA,
adjustable O/L & fixed S/C setting, Ics = 100 % Icu 14.000 Each 4640.00 64960.00

INR  Sixty Four Thousand 
Nine Hundred & Sixty  

Only
9.00 P&F 240/415 V AC MCB with positive isolation of breaking

capacity not less than 10 KA (B/ C/ D tripping characteristic) ISI
marked IS 8828(1996)]/ conforming to IEC 60898 in existing
board/sheets including making connections, testing etc. as
required. Complete Rate Group-1

9.10 Single Pole MCB, 6A to 32A rating
1062.000 Each 120.80 128289.60

INR  One Lakh Twenty 
Eight Thousand Two 

Hundred & Eighty Nine  
and Paise Sixty Only

9.20 Four Pole MCB, 40A to 63A rating
440.000 Each 1102.40 485056.00

INR  Four Lakh Eighty 
Five Thousand  &Fifty Six  

Only
10.00 P&F of mechanical / digital time switch having following day /

week programme and minimum 100 hours reserve and AC1
rating of 16-20 amperes including making connection,
programming etc. as required. Complete Rate Group-1

10.10 One day & week reserve (digital type )
14.000 Each 4596.80 64355.20

INR  Sixty Four Thousand 
Three Hundred & Fifty 
Five  and Paise Twenty 

Only
11.00 S & Laying following size earth wire/strip in horizontal or

vertical run in ground/surface/recess including riveting,
soldering, saddles, making connection etc. as required. Complete
Rate Group-1

11.10 8 SWG G.I. (Hot Dipped) Wire 
348.000 Mtr. 7.20 2505.60

INR  Two Thousand Five 
Hundred & Five  and Paise 

Sixty Only
12.00 Supply and installation of spike of M.S. rod 20mm dia 3.0mtr.

long for earthing of (tower/pole) drive into earth by mechnical
means sturcture connection the spike with cross arm top hamper
PCC pole, lattics tower to earth etc. complete as per technical
specification of DISCOM. Complete Rate Group-1

116.000 Per Set 520.00 60320.00
INR  Sixty Thousand 

Three Hundred & Twenty  
Only



Sl.
No.

Item Description Quantity Units Estimated Rate 
in 

Rs.     P
TOTAL AMOUNT  
With All Taxes in 

Rs.     P
TOTAL AMOUNT 

In Words

13.00 Supply and erection of GI Octagonal / Conical pole of following
length and dimension as per table E-10 with base plate on the
cement concrete foundation of M-20 grade (1:1.5:3) with the help
of anchor bolts of grade 6.8 (IS: 1367 P III ). The pole shall have a
weatherproof flush door and locking arrangements. The
complete work shall be supervised and certified by the
manufacturers for satisfactory supply, erection, testing and
commissioning.
Octagonal MS Poles made of S-355JO grade steel sheet , folded
lengthwise to obtained Octagonal shape, having single
longitudinal seam weld and hot dipped galvanised internally &
externally in accordance with IS 2629. (See Table E - 10 for specs.)

13.10 9 Mtr.
531.000 Each 14784.00 7850304.00

INR  Seventy Eight Lakh 
Fifty Thousand Three 

Hundred & Four  Only
14.00 Supply, Erection and Fixing of hot dipped galvanised Overhang

(48.3 X 3.25 mm) with cap (400 x 88.9 / 114.3 x 3.25 mm) over the
existing poles

14.10 Double arm overhang
531.000 Each 1248.00 662688.00

INR  Six Lakh Sixty Two 
Thousand Six Hundred & 

Eighty Eight  Only
15.00 P & F of IP 65 protected LED Street Light Luminaire on existing

brackets. Fixture made of powder coated single piece pressure
die cast aluminium housing with heat dissipation fins on
housing with UV stablized PC/ Toughened glass cover and
lens/ reflector. Input power (including driver loss) range from 20-
25W/30-40W/80-90W/ 110-120W with luminous Efficacy > 80
Lumen/W (warm white) & > 85 lumen/W (cool white) (As per
LM79). LEDs of Cree/Nichia/OSram/Philips make is to be used
at 1W/2W per LED, CRI > 70 and CCT 2700 K - 6500K. The
integral SMPS based electronic driver must have efficiency >
85%, Power factor > 0.95, THD < 20% and input Voltage range of
90-270 VAC at 50 Hz. System life of 25000 Burning Hours with
70% of initial Lumens maintained. Fixtures must be in
compliance with IS/CE Standards. Approved make : Philips,
Bajaj, Surya. Complete Group-1

15.10 IP - 65 Protected LED Street Light Luminaire, LED Street Light
fixture 110-120 Watt 1062.000 Each 18920.00 20093040.00

INR  Two Crore Ninety 
Three Thousand  &Forty  

Only
16.00 P/Laying P.V.C. / XLPE insulated & P.V.C. sheathed cable of

1.1 KV grade with aluminium conductor of IS:1554 P-I / IS :7098
P - I of Group 1 of approved make in ground as per IS:1255
including excavation of 30cmx75cm size trench, 25 cm thick
under layer of sand,IInd class bricks covering, refilling
earth,compaction of earth, making necessary connection, testing
etc. as required of size. Complete Rate Group-1

16.10 10 Sq. mm., 4 Core, Complete Rate Armoured
16461.000 Mtr. 136.00 2238696.00

INR  Twenty Two Lakh 
Thirty Eight Thousand Six 

Hundred & Ninety Six  
Only

16.20 16 Sq. mm., 4 Core, Complete Rate Armoured
22000.000 Mtr. 142.40 3132800.00

INR  Thirty One Lakh 
Thirty Two Thousand 
Eight Hundred    Only

16.30 25 Sq. mm., 3.5 Core, Complete Rate Armoured
3500.000 Mtr. 166.40 582400.00

INR  Five Lakh Eighty 
Two Thousand Four 

Hundred    Only
17.00 Supplying and making one end termination with heavy duty

single compression brass gland SIBG type, heavy duty
aluminium lugs duly crimped with crimping tool, PVC tape etc
for following size of Armoured PVC insulated & PVC sheathed/
XLPE aluminium conductor cable of 1100 volt grade as required
of size. Complete Rate Group-1

17.10 2 x 10.0 sq.mm
531.000 Per Set 44.00 23364.00

INR  Twenty Three 
Thousand Three Hundred 

& Sixty Four  Only



Sl.
No.

Item Description Quantity Units Estimated Rate 
in 

Rs.     P
TOTAL AMOUNT  
With All Taxes in 

Rs.     P
TOTAL AMOUNT 

In Words

17.20 4 x 16.0 sq.mm
176.000 Per Set 86.40 15206.40

INR  Fifteen Thousand 
Two Hundred & Six  and 

Paise Forty Only
17.30 3.5 x 25.0 sq.mm

14.000 Per Set 91.20 1276.80
INR  One Thousand Two 
Hundred & Seventy Six  
and Paise Eighty Only

18.00 S & Laying following size' B ' class G.I. Pipe confirming to IS :
1239 P - 1 ( 1990 ) with accessories for laying earth
conductor/strip / cable in ground/surface/recess as required.
Complete Rate Group-1

18.10 100 mm dia.
420.000 Mtr. 533.60 224112.00

INR  Two Lakh Twenty 
Four Thousand One 

Hundred & Twelve  Only
19.00 P / L of Double wall corrugated HDPE pipe confirming to IS :

14930 P - 1 & 2 with HDPE Coupler at 1 mtr. Depth below the
ground for laying cable including making the trench and back
filling , compaction of earth as required of Gemini or IS:14930
marked make. Outer Dia. / Inner dia.

19.10 50 /55 mm. Complete Rate Group-1
993.000 Mtr. 80.00 79440.00

INR  Seventy Nine 
Thousand Four Hundred 

& Forty  Only
20.00 SITC of Cutting back up surface up to 2 Mtr. Depth by digging

by Bogi including all layers of crust for laying pipe line etc. and
making good to original condition (excluding cost of
bitumen)

11000.000 Mtr. 288.00 3168000.00
INR  Thirty One Lakh 
Sixty Eight Thousand    

Only
21.00 Smart Feeder Box-3phase in existing feeder panel with smart

meter10-100, controller with supercap, electrical accessories and
internal wiring, APIs for ICCC integration. Detail specification
are as per Annexure-1

14.000 Each 35000.00 490000.00 INR  Four Lakh Ninety 
Thousand    Only

22.00 4G/NB-IoT based Jio integration platform service solution for
feeder for connectivity, cloud Infra, cloud based lighting
management applications for remote monitoring, mobile app
and APIs for ICCC integration at JDA NOC

42.000 Per CCMS Per 
Year 700.00 29400.00

INR  Twenty Nine 
Thousand Four Hundred    

Only

Total in Figures 40647318.48
INR  Four Crore Six Lakh 

Forty Seven Thousand 
Three Hundred & 

Eighteen  and Paise Forty 
Eight Only

Quoted Rate in Figures Select 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only


