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fufonk lwpuk 
fufonk lwpuk% 02@2025&26 

t;iqj fodkl izkf/kdj.k }kjk “Electrification work of JDA Residential scheme Atal Vihar 

(Naari Ka Bas) Zone-12 JDA Jaipur" ftldh vuqekfur ykxr jkf'k :- 534-50 yk+[k ds fy, 

vkWuykbZu fcM~l fnukad 16-02-2026 dks lk;a 6%00 cts rd vkefU=r dh tkrh gSA fufonk 

cksyh dk vkWuykbZu vkosnu o Hkqxrku tfoizk iksVZy ij djus dh vfUre frfFk- 16-02-2026 dks 

lk;a 6-00 cts rd gSA fufonk cksyh ds nLrkostksa dk foLr̀r fooj.k 

www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in ij 

ns[kk tk ldrk gSA 

¼UBN No.                                                ½ 
 

fufonk esa Hkkx ysus okyks dks fuEu 'krksZ dh iwfrZ djuh gksxhA 

1- fufonknkrk t;iqj fodkl izkf/kdj.k dh osclkbZV  

www.jda.urban.rajasthan.gov.in ij iathd`r gks ,oa fufonk esa Hkkx ysus ds fy, 
cksyhnkrk dks vkosnu djus ds fy, nLrkost 'kqYd] vekur jkf’k] vkj-vkbZ-,l-,y- 
izkslsflax 'kqYd vkWuykbZu tek djuh gksxhA 

2- vkWuykbZu fufonk izLrqr djus ds fy, fufonknkrkvksa dk jktLFkku ljdkj ds 

bZ&izksD;wjesaV iksVZy www.eproc.rajasthan.gov.in ij iaftdr̀ gksA 
 
 

 
vf/k’kk"kh vfHk;Urk&¼fo|qr&AA½ 

tfoizk] t;iqjA 
 

 
  



JAIPUR DEVELOPMENT AUTHORITY 
dejk ua- 135] eq[; Hkou] jkefd’kksj O;kl Hkou] bfUnjk lfdZy tokgj yky usg: ekxZ] t;iqj&302004 

nwjHkk"k % + 91-141-2569696, bZ&esy %  ee.electrical02.jda@rajasthan.gov.in 
 

No:- JDA/EE-(Elect.-II)/Job.194/2026/D-                     Dated:  

NOTICE INVITING BID 

NIB No.: 02/2025-26 

Online Bids are invited up-to 6:00 PM of 16-02-2026 for “Electrification work of JDA 

Residential scheme Atal Vihar (Naari Ka Bas) Zone-12 JDA Jaipur”. The last date for 

Applying Bid and making online payment on JDA portal is up-to 6:00 PM of 16-02-

2026. The estimated cost of NIB is Rs. 534-50 Lacs. Details may be seen in the 

Bidding Document at our office or the State Public Procurement Portal website 

www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and 

www.jda.urban.rajasthan.gov.in/jda 

¼UBN No.                                      ½ 

To participate in the bid, bidder must: 
A. Participate in Tender & Deposit Payment on ‘Online Tender Participation’ Portal 

of JDA at https://jda.urban.rajasthan.gov.in/jda or by Single-Sign-On at 
http://service.jaipurjda.org. 

B. Submit e-Bid on ‘e-Procurement Portal’ of GOR at www.eproc.rajasthan.gov.in 
  
 

   Executive Engineer-(Elect.-II) 
     JDA, Jaipur 



OFFICE OF THE JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
NIB No. 02/2025-26 

Name & Address of the Procuring 
Entity 
 

 Name: Executive Engineer (Elect.-II), Jaipur 
Development Authority 

 Address: Room No. MB FF-135, Main building, Ram Kishore Vyas 
Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302004 

 ee.electrical02.jda@rajasthan.gov.in 
Name of work Electrification work of JDA Residential scheme Atal Vihar (Naari Ka Bas) 

Zone-12 JDA Jaipur 
Bid Procedure Post Assessment Method (Two Part Envelop), open comparative. 

 e-Bid procedure at http://eproc.rajasthan.gov.in] 
Bid Evaluation Criteria (Selection 
Method) 

 Post Assessment Method (eg. Least Cost Based Selection (LCBS)-L1) 

Websites for downloading 
Bidding Document, 
Corrigendum's, Addendums, etc. 

 Websites:  www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in, 
www.jda.urban.rajasthan.gov.in 

Estimated Procurement Cost  INR 534.50 Lakhs  (Rs. Five Crore Thirty Four Lacs Fifty Thousand 
only) 

Website for online Bid 
application and payment * 

 Website: www.jda.urban.rajasthan.gov.in 
 For participating in the Bid, the Bidder has to apply for this Bid and pay the 

Bidding Document Fee, RISL Processing Fee and Bid Security Deposit, 
online only. 

o Bidding document fee: Rs. 2000/- (Rs. Two Thousand only) 
o RISL Processing Fee: Rs. 2500/-(Rs. Two Thousand Five Hundred 

only) 
o Requisite Bid Security Deposit. 
o The Bidders are required to submit Bid security, cost of Bidding 

documents, and Bid processing fees through online payment after 
registering with JDA on www.jaipurjda.org/e-services/e-tender portal. 
There should be a gap of 3 working days between the End date for Bid 
Applying, Online Payment & Bid Submission and Bid Opening date. In the 
absence of the requisite fee, the bid of the concerned bidder will be 
considered as non-responsive and shall be liable for rejection 

Bid Security Deposit (in favor of 
Secretary, JDA, Jaipur) 

 Amount (INR: 2% (Rs. 10,69,000/-) For E-I class contractors registered  and 
A class electrical inspector license in the appropriate class with CPWD, 
Postal, Telegram, Railway, MES, Other State Government/Central 
Government undertakings /organizations of Estimated Procurement Cost. 
(The bidder must capable to bid in the bid as per their enlistment)  

 0.5 % (Rs. 2,67,250/-) for Bidder registered as a contractor in the E-I, class 
in JDA. 

 In case of Departments of the State Government and undertakings, 
Corporations, Autonomous bodies, Registered Societies, Cooperative 
Societies which are owned or controlled or managed by the State 
Government and Government undertakings of the Central Government shall 
submit a bid securing declaration in lieu of bid security. 

 If a joint Venture is allowed in the Bid then 2% shall be deposited by bidders 
(Joint Venture firm) 

Start/ End Date for Bid Applying 
Bid and making Online Payment 
on JDA portal* 

 Start Date: 27/01/2026 at 09:30 AM onwards 
 End Date: 16/02/2026 at 06:00 PM 
 In case EMD in form BG Original Bank Guarantee is to be submitted in Room 

No MB FF 135, Jaipur Development Authority, JLN Marg, Jaipur by           
17.02.2026 from 9.30 AM to 19.02.2026 up to 3.30 PM (within three working 
days from the last date of submission of bid.) 

Bid Submission on e-
Procurement Portal of GOR** 

 Start Date: 27/01/2026 at 09:30 AM onwards 
 End Date: 16/02/2026 at 06:00 PM 

 
Date/ Time/ Place of Technical 
Bid Opening 

 20.02.2026 at 11:00 AM 

Date/ Time/ Place of Financial 
Bid Opening  

 to be intimated Later  
 Room No MB FF-135, Main building, Jaipur Development Authority, JLN 



Marg, Jaipur  
Bid Validity  120 days from the bid submission deadline 

Time Period  8 (Eight) Months 
A&F/Job No.  Job. No. 194/2025-26 

 
 
Procedure for bidding: 

Single part bid system: 

Single part (Two-envelope) (2 docket) system would be adopted, Docket-1 being for Documents and Docket-2 being for Financial 
Bid. 

Docket-1:- is for proof of deposition of Bid Security, cost of bidding document and bid processing fee along with copy of GST 
registration, signed Annexure “B” and copy of enlistment as contractor/ bidder in required category. 

Docket-2:- is for financial bid. 
 
The financial bid will be opened only for bidders whose proper Bid Security, copy of GST registration, proof for deposition of 
bidding document fee, RISL processing fee, copy of enlistment of contractor in the required category and signed Annexure “B” 
are found to be in order. Bid Security will be accepted only in the form of online deposition or in the form of Bank Guarantee. 

1.  Two part bid system: 

Two part (Two-envelope) (2 docket) system would be adopted, Docket-1 being for Technical Bid and Docket-2 being for 
Financial Bid. 
 
Docket-1:- There will be three separate folders- Folder-1 is for proof of deposition of Bid Security, cost of bidding document and 
bid processing fee along with copy of GST registration, signed Annexure “B” and copy of enlistment as contractor/ bidder in 
required category. Folder-II is for bid document and folder-III is for technical bid. 
 
Docket-2:- There will two separate folders-1 is for financial bid and 2 is for bill of quantities. 
 
The technical bid will be opened only for bidders whose proper Bid Security, copy of GST registration, proof for deposition of 
bidding document fee, RISL processing fee, copy of enlistment of contractor in the required category and signed Annexure “B” 
are found to be in order. Bid Security will be accepted only in the form of online deposition or in the form of Bank Guarantee 
 
 
 
 
 
 
  



 

 

SCHEDULE AND SPECIFICATIONS 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 
The bidder should see the site and fully understand the conditions of the site before bidding and include all leads, 
lift etc for the material in his item rate/percentage to be quoted on the rates given in Schedule ‘G’. The work shall 
be carried out in accordance with the Rajasthan PWD detailed specification and to the entire satisfaction of the 
Engineer – In – Charge of the work. 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT 

The drawing may be seen in the office of the undersigned. 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of the drawing to 
be supplied by the contractor NIL. But the contractor shall have to arrange at his own cost drawings required for 
the work after deposition necessary cost with JDA. 

SCHEDULE - D: TEST OF THE MATERIALS: 

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The result of such 
tests should confirm to the standards laid down in the Indian standard & or the standards laid down in the 
detailed specifications of the work by the contractor. Qualified personnel required as per the contractor 
enlistment rules shall have to be engaged at site by the Contractor. The authority reserves the right to engage 
such staff and recover the expenses from the contractor on such account in case of his failure to do so. 
SCHEDULE – E: SAMPLES OF THE MATERIALS: 
 
The sample of the materials to be used by the contractor shall be deposited 15 days in 

advance with the Engineer In charge and be got approved by him before use. 

SCHEDULE - F: TIME OF COMPLETION: 
 
The work should start within 10 days of the issue of the work order and complete within time 

limits. SCHEDULE – G: ATTACHED SEPARATELY BASED ON APPLICABLE BSRs IN JDA. 

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 
 
SCHEDULE – I: COST OF TENDER DOCUMENTS, PROCESSING FEES & BID SECURITY. 
 
The Bid Processing fee is payable in favor of M.D. RISL & Cost of bid document & Bid Security is payable in Favour of 

the Secretary, JDA, Jaipur. Bidders have to pay bid processing fees, cost of bidding documents, and Bid Security through 

Online. If a bidder opts to deposit the bid security through bank guarantee, the bank guarantee should be valid for 

the next seven months after the bid opening date. A copy of the such bank guarantee will be required to be 

attached with the bid submission documents uploaded on the E-procurement portal of GOR. The bank guarantee 

will be physically handed over upto prescribed time to Nodal officer of the on-line tendering system of JDA i.e. 

D.D( E&B) in room No. 215N Extension building, JDA, JLN marg, Jaipur, as per specified in bidding documents, 

Annexure-1. Special Conditions of Contract regarding defect liability period. 

Annexure-2A. Bank guarantee will be in specified Performa enclosed with this bidding document for Bid Security. 

Annexure-2B. Bank guarantee will be in specified Performa enclosed with this bidding 

document for Performance Security. 

Annexure-A. Compliance with the code of integrity and no conflict of interest (RTPP Act/Rules). 



 
Annexure-B. Declaration by the bidder regarding qualifications (RTPP Act/Rules). 
 
Annexure-C. Grievance Redressal during the procurement process (RTPP Act/Rules). 
 
Annexure-D. Additional Conditions of Contract (RTPP Act/Rules). 
 
Annexure-E. Process for Tender Participation & Depositing Payment on ‘Online Tender  Participation’ Portal of JDA 
& Bid Submission on ‘e-Procurement Portal’ of Government of Rajasthan. 
 
 
 

 
EXECUTIVE ENGINEER (Elect.-II) 

JDA, Jaipur 



SPECIAL CONDITIONS 
 

SCHEDULE 'H' 
 

01. If there is any typographical error or otherwise in the 'G' Schedule, the rates given in the relevant BSR 
on which Schedule 'G' has been prepared, shall prevail. 

02. The bidder shall follow the provisions of the builder labour regulation and abolition Act, 1970 & Rule, 
1971. 

03. The JDA shall have the right to cause an audit for technical examination of the work and the final bills 
of the bidder including all supporting vouchers, abstracts etc. to be made within two years after 
payment of the final bills and if as a result of such audit, any amount is found to have been overpaid / 
excess in respect of any work done by the bidder under the contract or any work claimed by him to 
have been done under this contract and found not to have been executed, the bidder shall be liable 
to refund such amount and it shall be lawful for the JDA to recover the such sum from him in the 
manner prescribed in special condition no. 8 or any other manner legally permissible and if it is found 
that the bidder was paid less then that was due to him under the contract in respect of work executed 
by him under it, the amount of such underpayment shall be paid by the JDA to the bidder. 

4. Wherever any claim against the bidder for the payment of a sum of money arises out of under the 
contracts, the JDA shall be entitled to recover the sum by appropriating in part or whole of the 
performance security of the bidder, In the event of the security being insufficient or if no security has 
been taken from the bidder then the balance of the total sum recoverable as the case may be 
deducted from any sum then due or which at any time their contract with the JDA should this sum be 
sufficient to recover the full amount recoverable. The bidder shall pay to JDA on demand the balance 
remaining due. The JDA shall further have the right to affect such recoveries under P.D.R. Act. 

5. The rate quoted by the bidder shall remain valid for a period of 120 days from the date of opening of 
the bids. 

6. By submission of the Bid the bidder agrees to abide by all printed conditions provided in the PWD 
manual from 64 (Chapter 3-para 36) and subsequent modification. 

7. No conditions are to be added by the bidder and the conditional Bid is liable to be rejected. 
8. If any bidder withdraws his Bid prior to the expiry of said validity period given at S. No. 5 or mutually 

extended prior or makes modifications in the rate, terms and conditions of the Bid within the said 
period which are not acceptable to the authority or fails to commence the work in the specified 
period, fails to execute the agreement the authority shall without prejudice to any, other right or 
remedy, be at liberty to forfeit the amount of bid security given in any form absolutely. If any bidder, 
who has submitted a Bid does not execute the agreement or start the work or does not complete the 
work and the work has to be put to rebidding he will stand debarred for six months from participating 
of Biding in JDA in addition to forfeiture of bid security/ Performance Security and other action under 
agreement 

9. Any material not conforming to the specifications collected at the site have to be removed by the 
bidder within a period of 3 days of the instruction, issued by the Engineer -In charge in writing failing 
which, such material shall be removed by the Engineer-In charge at risk and cost of the bidder after 
the expiry of 3 days period. 

10. The material collected at the site and paid provisionally shall remain under the watch and ward of the 
bidder till it is consumed fully on the work. 

11. The rates provided in the Bidding documents are inclusive of all Taxes and royalties otherwise 
specified. 

12. No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule, Source/ 

borrow pit area for the earth shall have to be arranged by the Bidder at his own cost. 

13. Undersigned has full right to reject any or all Bids without giving any reasons. 

14. As per the Supreme Court decision “All contracts with Governments shall require registration of 

workers under the building and other construction workers (Regulation of Employment and 

Conditions of Service) Act, 1996 and extension of benefits to such workers under the etc.” 



15. Special Conditions of the Contract regarding the Defect Liability Period (DLP) for works costing Rs. 

25.00 lacs and more shall be applicable (Annexure-I). 

16. The Bidder is required to submit a copy of their enlistment as a contractor. 

17. Conditions of RPWA-100 will be mandatory & acceptable to the bidder. 

18. The bidder will have to install display boards at the site of work as directed by Engineer in charge. 

19. All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 

2013 and amendments issued from time to time by the Finance Department, GOR shall be applicable. 

If there are any contradictions in existing special conditions and provisions of THE RAJASTHAN 

TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 provisions of THE RAJASTHAN 

TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 shall prevail. 

20. In case the rate received in the bid is below than BSR rate, additional Performance security shall be 
deposited by the bidder as per Rule 75 (A) of RTPP Rules. 

21. The Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed with seal by the bidder failing 
which the bid shall summarily be rejected without asking for any clarification. 

22. Contractors enlisted in JDA, should be get reviewed periodically. The registered bidder who has not 
been reviewed within a period of 5 years 3 months, shall not be allowed for participate in the bid. 
Contractors enlisted in other departments shall be as per provision of PWF&AR 

 
 

 
EXECUTIVE ENGINEER (Elect.-II) 

JDA, Jaipur 



ANNEXURE '1' 

 
SPECIAL CONDITIONS OF CONTRACT REGARDING DEFECT LIABILITY PERIOD (DLP) FOR WORKS COSTING RS. 

10.00 LACS AND MORE 

Table-1 
S.No. Type of work DLP Period 

1. Bridge Work 5 Years 
2. CD Work 5 Years 
3. CC Road. PQC Work 5 Years 
4. CC tiles/Krebs/medians 5 Years 
5. Drains 3 Years 
6. Roads  

 (i) Two-layer WBM/GSB 6 months or one full rainy season whichever is 
later 

 (ii) For Renewal/Strengthening  

 (a) BT up to 30 mm thickness 1 Years 
 (b) BT above 30 mm to up to 40 mm 2 Years 
 (c) BT above 40 mm to up to 90 mm 3 Years 
 (d) BT above 90 mm thickness 5 Years 
 (iii) New Roads  

 (a) BT up to 90 mm 3 Years 
 (b) BT more than 90 mm 5 Years 

7. Compound wall 3 Years 
8. Building Work  

 (i) Work pertaining to Sanitary work electrical works, 
Joinery works and painting work. 

2 Years 

 (ii) Work pertaining to the Building structure and other 
civil works 

5 Years 

9. Electric work except for maintenance 3 years 
10. Sewer/Water supply including STP and water supply- 

related work except for maintenance works. 
3 Years 

1. ROAD-WORKS 

1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be as per the 
above table. Road works executed by the Contracting agency shall be maintained by them at their 
own cost for completion (DLP) from the actual date of completion of work as per the clause in the 
Contract Agreement and Special Condition of the Contract. 

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Road works 
and removal of defect during the Defect Liability Period. 

1.3 The word “Road Works” means all new Road Works construction, widening, strengthening, up- 
gradation and renewal works 

1.4 The word “Maintenance of Road Works during Defect Liability Period” means 

(i) Routine maintenance of Road Works, 
(ii) To remove the defect as & when appear in part and the entire structure of Road Works, in the 

specified time and keeping the Road Surface with good riding quality and 
(iii) Damages due to improper drainage/drains, local flooding, depressions on roads etc. 

1.5 The contracting agency shall do the routine maintenance of Road works, including pavement, road 
side and cross drains including surface drains to the required standards and keep the entire road 
surface and structure in Defect free conditions during the entire period of routine maintenance, 
which begins at the completion of the construction work and ends after complete (DLP). 

1.6 The routine maintenance shall consist of the routine maintenance operation defined in the manual 
for the maintenance of roads of MoRTH and shall be carried out accordingly. 

1.7 The routine maintenance activities and their periodicity. 



S.No. Name of Item/Activity Frequency of operations in one year 

1 Restoration of rain cuts and dressing of berms. Once in a year, generally after rains. 

2 Making up of shoulders. As and when required. 

3 Maintenance of Bituminous surface road and/or gravel road/WBM 
road including filling pot holes and patch repairs etc. 

As and when required. 

4 Insurance of proper functioning of drains including civil maintenance 
and desalting of drains. (If constructed by the same Road agency or 
not) 

As and when required. 

5 Maintenance of road signs. (If installed by the same Road agency) Maintenance as and when required. Repainting 
once in every one and a half years. 

6 Road Marking, Kerb Stone / Dand. (If done by the same Road agency) Thermoplastic Paint 
Maintenance as and when required. Repainting 
once in everyone & a half year. 
Ordinary Paint 
Maintenance as and when required. Repainting 
thrice in every year. 

7 Damages beyond the control of the agency. Road cuts made by various agencies for utility, 
duly permitted by JDA / JNN will have to be 
repaired by the agency on the same rates of the 
contract agreement till DLP. 

2. General 

2.1 Inspection of works during the Defect Liability Period 

2.1.1 The contracting agency shall undertake a joint detailed inspection along with Engineer-in-charge/A.En., at least once 

in three months in case of all Road works. The Engineer-in-charge can reduce this frequency in case of an 

emergency. The Contracting agency shall forward to the engineer in-charge the record of inspection and 

rectification immediately after the joint inspection. The Contracting agency shall pay particulars attention to those 

road sections, which are likely to be damaged during rainy season. 

2.1.2 One register has to be maintained by every AEN for recording the inspection details of works in his jurisdiction 
under defect liability period. 

2.2 Conditions regarding Performance Security 
2.2.1 Security for DLP- 

The contracting agency shall have to furnish Performance Security in the form of Bank Guarantee valid from the actual 

date of completion, which shall be assigned by the Engineer-in-charge. 

2.2.2 The release of PS amount shall be as per following table 2 :- 

S.No. DLP 
Released PS Period 

1 Year 2 Years 3 Years 5 Years 

1. After 1 year 100% 40% 20% 10% 
2. After 2 year  60% 20% 10% 
3. After 3 year   60% 10% 
4. After 4 year    20% 
5. After 5 year    50% 

The Performance Security will be released as per the above table after a satisfactory performance certificate issued by 
Engineer-In- Charge:- 
2.2.3 Forfeiture of Performance Security 

In case the contracting agency fails to rectify the defects within the stipulated period notified to him by the Engineer-

in-charge concerned under the contract agreement, the Engineer-in-charge shall serve a final notice for 5 days time 

reckoned from the date of issue of notice to rectify the defects. In case the contracting agency not responding to the 

notice and fails in the rectification of defects the Engineer-in-charge will get the defect removed at the risk and cost of 

the contracting agency. Action such as encashment of Bank Guarantee and action under enlistment rules etc. shall 

also be taken against the contracting agency by the competent authority. 



1.2.4 Force Majeure 
The defect that arises due to earthquakes, cyclones, and natural calamities shall not be the responsibility of contracting 

agency. 
 

2.2.5 Various conditions for managing DLP are as under :- 

 
(i) At the time of completion of work, final component shall be worked out for each individual item like 

BT/CC/tiles/ drains etc. (as per different categories in Table-I), DLP shall be operative based upon type of 
individual item ex:- CC-5 years, BT-1/2/3/5 years, Drain-3 years etc. 

(ii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of final work 
cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each individual item. 
(iii) Similarly, if any work is more than Rs. 25 lacs but after finalization amount of work is less than Rs. 25 
lacs, DLP should be operative for six months or rainy season whichever is later. 

(iv) During DLP period if contractor fails to repair any work even after the issue of 7 days written notice, the 
same work shall be got executed by the respective Executive Engineer at the contractor’s risk and cost. 
This process shall be applicable throughout the DLP period. After completion of DLP period in such 
works contractor should be debarred and blacklisted, from JDA for three years as per RTPP rule 2012 
and 2013 where his defaults twice in a single agreement or in two different works. 

(v) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by 
respective Executive Engineers to monitor the DLP repairs. 
(vi) Special and regular inspection shall also be carried out as per order no. JDA/XEN & TA to DE- 
I/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRCULAR 2006/D-115 dated 04.05.2006 
Point no. 3. 

(vii) In case JDA feels to take up work on any existing DLP road due to any reason, the following procedure 
should be adopted: 

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and 
the contractor shall be asked to complete the same. After completion of assessed repairs, 
DLP period shall be released after deduction amt. as per following table-III. 

Table-3 
 

% Recovery on withdrawal of DLP 
of work order 

 
DLP period 

1 Year 2 Year 3 Year 4 Year 5 Year 

1 Year 1.12 - - - - 
2 Year 2.55 1.43 - - - 
3 Year 4.38 3.26 1.83 - - 
5 Year 9 7.88 6.45 4.62 2.47 

Note:- Calculation is to be done on a quarterly basis. 
(b) In case the Contractor fails to carry out these repairs, same shall be carried out at his risk and 

cost. If the total amt. of such repairs works out to be more than the total retained amount of 
PS same shall be recovered from other works and as per PDR rules. The amount as per Table 
3 is also to be deducted in addition to this amount. 

(viii) Based upon the type of work, DLP conditions for works to be carried out during the DLP period with 
their frequency of the respective type of work shall be prepared by respective SE‟s after approval of 
these periods. 

 
3. In case patch repairs/civil maintenance works costing more than Rs. 25.00Lakhs, defect liability period 

will as per clause 37(C) of Contract Agreement. 
 
 
 

 
EXECUTIVE ENGINEER (Elect.-II) 

JDA, Jaipur 



Annexure-2A 

Specified Bank Guarantee Performa for Bid Security 
Section - 6 

Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City. 

 
To 
Secretary, 
Jaipur Development Authority, 
Jaipur 

 
Sub: 

 
Bank Guarantee No.      dated       for [amount of Security in figures] [in words] on 

behalf of                      [Name of the Bidder] against Bid Security for 

the ............................................................................................................................................................... J 

DA Jaipur WHEREAS,  [name of Bidder with address] (hereinafter 

called  “the  Bidder”)  has  submitted  his  Bid  dated  .............................  for  the  work  of 

… ............................................................... (here in after called “ the Bid ”). 

KNOW ALL PEOPLE by these presents that we   

  (Name of Bank) of having our registered office at 
 [name  of  country]  having  our  registered  office  at 
  (hereinafter called “the Bank”) are bound unto Secretary, Jaipur 
Development  Authority.  (Hereinafter  called  “the  Employer”)  in  the  sum  of  Rupees 
 [Amount of Security in figures]  (in words) only for which 
payment will and truly to be made to the said Employer, the Bank binds itself, its successors, and 
assigns by these presents. 
That on demand of JDA , this Bank Guarantee is cashable at the following branch in Jaipur City. 
1. Name of Bank: 

2. Name of the branch with branch code: 

3. Address: 

4. E-Mail Id: 

5. Telephone No. 

6. Fax No.: 

 
SEALED with the Common Seal of the said Bank this  day of  of 20 . 

THE CONDITIONS of this obligation are: 

(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid; 
(2) if the Bidder refuses to accept the correction of errors in his bid; 



(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the 
period of Bid validity; 

 
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, or 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders; 

 
We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of one or 
more of the above conditions, specifying the occurred condition or conditions. 

 
This Guarantee will remain in force up to and including the date 30 days after the date of 

expiration of the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto 
as may be agreed by the Bidder, a notice of which extension(s) to the Bank is hereby waived. Any 
demand in respect of this Guarantee should reach the Bank no later than the above date. 

 
The amount covered under the above Bank Guarantee shall be automatically credited in the 

accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account 

No. 675401700518 on the date of expiry or its validity, unless the agencies get it re-validated well 
before its expiry date or produce NOC from JDA in writing for its release. 

 

 
Date  Signature of the Bank  

 
 
 

Witness Seal   
 

[Signature, Name, and Address] 
 

 
[Note: To be furnished on appropriate non-judicial stamps & should be valid for the next 7 months 

from the bid opening date] 



Annexure-2B 

Specified Bank Guarantee Performa for Performance Security 
Section - 6 

Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City. 
To 

Secretary, Jaipur Development Authority, Jaipur 

Sub:………………………………. 

Bank Guarantee No.  dated  for [amount of Security in figures] [in words] on behalf of 
  [Name of the Bidder] against Performance Security for 
the……...…………………………………………………………………………………………………………………………………..JDA Jaipur 
WHEREAS,    [name of Bidder with address] (hereinafter called “the 
Bidder”)   has   submitted   his   Bid   dated   .............................   for   the   work   of 
… .................................................................................................. (herein after called “ the Bid ”). 

KNOW ALL PEOPLE by these presents that we   

   (Name  of  Bank)  of  having  our  registered  office  at 
 [name  of  country]  having  our  registered  office  at 
  (hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development 
Authority. (Hereinafter called “the Employer”) in the sum of Rupees   [Amount of 
Security in figures]   (in words) only for which payment will and truly to be made to the 
said Employer, the Bank binds itself, its successors, and assigns by these presents. 

That on demand of JDA, this Bank Guarantee is cashable at the following branch in Jaipur City. 

1. Name of Bank: 
2. Name of the branch with branch code: 
3. Address: 
4. E-Mail Id: 
5. Telephone No. 
6. Fax No.: 

SEALED with the Common Seal of the said Bank this  day of  of 20   . 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand within valid period of this guarantee. 

This Guarantee will remain in force up to and including the date 30 days after the date of expiration of the Bid 
Validity, as stated in the Instructions to Bidders, or any such extension thereto as may be agreed by the Bidder, a notice of 
which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank no later 
than the above date. 

The amount covered under the above Bank Guarantee shall be automatically credited to the accounts of JDA in 
ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account No. 675401700518 on the date of expiry 
or its validity, unless the agencies get it re-validated well before its expiry date or produce NOC from JDA in writing for its 
release. 

Date Signature of the Bank  
 

Witness Seal   
 

[Signature, Name and Address] 
[Note: To be furnished on appropriate non-judicial stamps.] 



Annexure A 

(RTPP Act/Rules) 

Compliance with the Code of Integrity and No Conflict of Interest 
 

Any person participating in a procurement process shall- 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in 
exchange for an unfair advantage in the procurement process or to otherwise influence the 
procurement process; 

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or 
other benefit or avoid an obligation; 

(c) Not indulge in any collusion, Bid-rigging or anti-competitive behavior to impair the 
transparency, fairness and progress of the procurement process; 

(d) Not misuse any information shared between the procuring entity and the bidders with an 
intent to gain an unfair advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, 
directly or indirectly, to any party or to its property to influence the procurement process; 

(f) Not obstruct any investigation or audit of a procurement process; 
(g) Disclose conflict of interest, if any; and 
(h) Disclose any previous transgressions with any entity in India or any other country during the 

last three years or any debarment by any other procuring entity. 

Conflict of interest: 

The Bidder participating in a bidding process must not have a Conflict of Interest. 

A Conflict of interest is considered to be a situation in which a party has interests that could 
improperly influence that party’s performance of official duties or responsibilities, contractual 
obligations, or compliance with applicable laws and regulations. 

A bidder may be considered to be in conflict of interest with one or more parties in the bidding 
process if, including but not limited to: 

(a) Have controlling partners/shareholders in common; or 
(b) Receive or have received any direct or indirect subsidy from any of them; or 
(c) Have the same legal representative for purposes of the bid; or 
(d) have a relationship with each other, directly or through common third parties, that puts them 

in a position to have access to information about or influence on the bid of another bidder, or 
influence the decisions of the procuring Entity regarding the bidding process; or 

(e) The bidder participates in more than one bid in a bidding process. Participation by a bidder in 
more than one bid will result in the disqualification of all bids in which the bidder is involved. 
However, this does not limit the inclusion of the same subcontractor, not otherwise 
participating as a bidder, in more than one bid; or 

(f) the bidder or any of its affiliates participated as a consultant in the preparation of the design 
or technical specifications of the goods, works or services that are the subject of the Bid; or 

(g) Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity 
as engineer-in-charge/consultant for the contract. 



Annexure B 

(RTPP Act/Rules) 

 
Declaration by the Bidder regarding Qualifications 

Declaration by the Bidder 
 

In relation to my/our Bid submitted to Executive Engineer (Elect. -II) for procurement of 

.............................in  response  to  their  Notice  inviting  Bids  No...............Dated ................. I/we 

............................... hereby declare under Section 7 of Rajasthan Transparency in Public Procurement 

Act, 2012 that: 

 
1. I/we possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entry; 
2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the 

state government or any local authority as specified in the Bidding Document. 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 

administered by a court or a judicial officer, not have my/our business activities suspended 
and not the subject of legal proceedings for any of the foregoing reasons; 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal 
offense related to my/our professional conduct or the making of false statements or 
misrepresentations as to my/our qualifications to enter into a procurement contract within a 
period of three years preceding the commencement of this procurement process, or not have 
been otherwise disqualified pursuant to debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, 
which materially affects fair competition; 

 
 
 

Date: Signature of the bidder 

Place: Name: 

Designation: 

Address: 

Note:- Annexure “B” is mandatory to be fulfilled & signed with seal by the bidder failing which the 
bid shall summarily be rejected without asking any clarification. 



Annexure C 

(RTPP Act/Rules) 
Grievance Redressal during Procurement Process 

 
The designation and address of the First Appellate Authority : 
For works costing above Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur. 
The designation and address of the Second Appellate Authority: ………………………………… 
For works costing above Rs. 300.00Lakhs - Principle Secretary/ACS, Urban Development 

& Housing Department, GOR, Jaipur. 
 

(1) Filing an appeal: - 
if any bidder or prospective bidder is aggrieved that any decision, action or omission of the 
procuring entity is in contravention to the provisions of the Act or the rules or the guidelines 
issued there under, he may file an appeal to First Appellate authority, as specified in the 
Bidding document within a period of ten days from the date of such decision or action, 
omission, as the case may be, clearly giving the specific ground or grounds on which, he feels 
aggrieved: 
Provided that after the declaration of a bidder as successful the appeal may be filed only by a 
bidder who has participated in procurement proceedings: 
Provided further that in case a procuring entity evaluates the technical bids before the 
opening of the financial bids, an appeal related to the matter of financial bids may be filed only 
by a bidder whose technical bid is found to be acceptable. 

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as 
expeditiously as possible and shall Endeavour to dispose it of within thirty days from the date 
of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the period 
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved 
by the order passed by the first appellate authority, the bidder or prospective bidder or the 
procuring entity, as the case may be, may file a second appeal to the second appellate 
authority specified in the bidding document in this behalf within fifteen days from the expiry 
of the period specified in Para (2) or of the date of receipt of the order passed by the first 
appellate authority, as the case may be. 

(4) Appeals not to lie in certain cases: - 
No appeal shall lie against any decision of the procuring entity relating to the following 
matters, namely: - 
(a) Determination of the need of procurement 
(b) Provisions limiting the participation of bidders in the bid process 
(c) The decision of whether or not to enter into negotiations 
(d) Cancellation of a procurement process 
(e) Applicability of the provisions of confidentiality 

(5) Form of Appeals: - 
(a) An appeal under Para (1) or (3) above shall be in the annexed form along with as many 

copies as there are respondents in the appeal. 
(b) Every appeal shall be accompanied by an order appealed against, if any, 

Affidavit verifying the facts stated in the appeal and proof of payment of fee, 



(c) Every appeal may be presented to the first appellate authority or second 

The appellate authority, as the case may be, in person or through registered post or 
authorized representative. 

 
 

(6) Fee for filing Appeal: - 
 

 
(a) Fee for the first appeal shall be rupees two thousand five hundred and for the second appeal 

shall be rupees ten thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of a bank demand draft or banker’s cheque of a scheduled 
bank in India payable in the name of the appellate authority concerned. 

 
(7) Procedure for disposal of Appeal: - 

 

 
(a) The first appellate authority or second appellate authority as the case may be, upon the 

filing of the appeal, shall issue notice accompanied by a copy of the appeal, affidavit and 
documents, if any, to the respondents and fix a date of hearing 

(b) On the date fixed for hearing, the first appellate authority of the second appellate authority, 
as the case may be shall- 

(i) Hear all the parties appeal presenting before him; and 

(ii) Peruse or inspect documents, relevant records or copies thereof relating to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant 

records or copies thereof relating to the matter, the appellate authority 

concerned shall pass an order in writing and provide a copy of the order to the parties to 
appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the state public 
procurement portal. 



Annexure D 
(RTPP Act/Rules) 

Additional Conditions of Contract 
 

1. Correction of arithmetical errors 

Provided that a financial bid is substantially responsive, the procuring entity will correct 
arithmetical errors during the evaluation of financial Bids on the following basis: 

(i) if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be 
corrected unless in the opinion of the procuring entity, there is an obvious misplacement of 
the decimal point in the unit price, in which case the total price as quoted shall govern and 
the unit price shall be corrected; 

(ii) if there is an error in a total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected; and 

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, unless 
the amount expressed in words is related to an arithmetic error, in which case the amount in 
figures shall prevail subject to (i) and (ii) above. 

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, 
its bid shall be disqualified and its bid security shall be forfeited or its bid securing declaration 
shall be executed. 

2. Procuring Entity’s Right to Vary quantities. 

(i) At the time of award of the contract, the quantity of goods, works or services originally 
specified in the bidding documents may be increased or decreased, by a specified percentage, 
but such increase or decrease shall not exceed fifty percent, of the quantity specified in the 
bidding documents. It shall be without any change in the unit prices or other terms and 
conditions of the bid and the conditions of the contract. 

(ii) If the Procuring entity does not procure any subject matter of procurement or procures less 
than the quantity specified in the bidding document due to change circumstances, the bidder 
shall not be entitled to any claim or compensation except otherwise provided in the 
conditions of the contract. 

(iii) In case of procurement of goods or services, additional quantity may be procured by placing a 
repeat order on the rates and conditions of the original order. However, the additional 
quantity shall not be more than 25% of the value of goods of the original contract and shall 
be within one month from the date of expiry of the last supply. If the supplier fails to do so, 
the procuring entity shall be free to arrange for the balance supply by limited bidding or 
otherwise and the extra cost incurred shall be recovered from the supplier. 

3. Dividing quantities among more than one bidder at the time of award (In case of 
procurement of Goods):- 

As a general rule, all the quantities of the subject matter of procurement shall be procured 
from the Bidder, whose Bid is accepted. However, when it is considered that the quantity of 
the subject matter of procurement to be procured is very large and it may not be in the 
capacity of the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is 
considered that the subject matter of procurement to be procured is of critical and vital 
nature, then in such cases, the quantity may be divided between the Bidder, whose Bid is 
accepted and the second lowest Bidder or even more Bidder in that order, in a fair, 
transparent and equitable manner at the rates of the Bidder, whose Bid is accepted. 



ANEXTURE-“E” 

Process for Tender Participation & Depositing Payment on ‘Online Tender 
Participation’ Portal of JDA & Bid Submission on ‘e-Procurement Portal’ of 
Government of Rajasthan: - 

A*Process for Tender Participation & Depositing Payment on ‘Online Tender Participation’ Portal of JDA 

1-Participate in tender 
a) Bidder can access ‘Online Tender Participation’ Portal of JDA at https://jda.urban.rajasthan.gov.in/jda or 

by Single-Sign-On at http://service.jaipurjda.org. 
b) Create user Login with a valid mobile number to register yourself for various Online Services of JDA. 
c) Select ‘Proceed as Citizen’ and then ‘Proceed for Subscription’ for ‘Tender Online Payment’. The 

prevailing plan for getting registered for tendering process of JDA is Rs. 500.00 with a validity period of 3 
Years (renewable). 

d) After successful payment, re-login and upload required documents for KYC (Know Your Client) compliance 
as per the type of entity viz. Individuals/ Company/ Partnership Firms/ Trusts & foundations. Besides, 
Bank Passbook / Cancelled Cheque consisting of Bank Account, IFSC Code is mandatory to be uploaded, 
to refund the bid security of unsuccessful bidder. 

e) After receiving the payment successfully and approving KYC documents the bidder will be authenticated 
by JDA for taking part in Tender. 

2- Deposit Tender Fee, RISL processing fee and Bid Security (EMD) 
 Option-1: Payment Gateway (Aggregator) 

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User can 
use this facility from anywhere any time till the closing date & time of bid participation. 

 Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS) 
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be 
generated by the system for the complete amount. The payment can be made from any Bank any Branch 
using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in any other JDA 
bank account will not be acceptable and bidder stands disqualified from participation in the bid applied 
for). After successful transaction through NEFT/RTGS, as per the standard procedures it may take 4 to 24 
hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done. 
Therefore, option to make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to 
closing date of bid participation. 

3- Deposit Bid Security (EMD) 
The Bid Security (EMD) can be submitted through Bank Guarantee (BG). Bidder may opt Bank Guarantee (BG) 
against Bid Security (EMD), for which bidder requires to prepare BG before applying in the tender. The detail 
of BG requires to be fed on ‘Online Tender Participation’ Portal of JDA before paying balance amount (Tender 
Fee + RISL Processing Fee). This balance amount will be paid through Payment Gateway only, option to make 
balance payment through EFT (RTGS/NEFT) will not be available. 

4- Obtain Bid Participation Receipt 
After confirming payment, the bidder will get Bid Participation Receipt based on which user will get the 
payment details along with other details for bidding on e-Procurement portal of GOR. 

 In case of BG as the remaining payment will be done through Payment Gateway, on successful 
transaction the ‘Bid Participation Receipt’ will be generated on real time basis. 

 In case complete payment is done through Payment Gateway, on successful transaction the ‘Bid 
Participation Receipt’ will be generated on real time basis. 

 In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI Bank 
(Auto Process) ‘Bid Participation Receipt’ will be available on Login of Bidder on JDA portal. 

B-**Bid Submission on ‘e-Procurement Portal’ of Government of Rajasthan 

1- Online e-Bid can be submitted after registration at e-Procurement Portal of Government of Rajasthan 
www.eproc.rajasthan.gov.in 



 
2- It is mandatory to upload Bid Participation Receipt with the bid submission. 
3- Details of online payment available on Tender Participation Portal of JDA have to be filled in ‘offline 

payment’ section of e-Procurement portal. 
Note 

 
1- Bidder (authorized signatory) shall submit their offer on-line in electronic formats both for technical and 

financial proposal. 
2- In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to 

confirmation), its Bid shall not be accepted. 
3- To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as 

per Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can 
procure the same from any CCA approved certifying agency, i.e., TCS, Safecrypt, nCode etc. Bidders who 
already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must 
register on http://eproc.rajasthan.gov.in (bidders already registered on http://eproc.rajasthan.gov.in 
before 30-09-2011 must register again). 

4- JDA will not be responsible for delay in online submission due to any reason. For this, bidders are 
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow 
speed; choking of web site due to heavy load or any other unforeseen problems. 

5- Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about 
the e-Tendering process. 

6- Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by 
DoIT&C, GoR on a regular basis. Bidders interested in training may contact e-Procurement Cell, DoIT&C 
for booking the training slot. 

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 
 

Address: e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur 
 

7- The procuring entity reserves the complete right to cancel the bid process and reject any or all of the 
Bids. 

8- No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and 
until a formal contract is signed and executed between the procuring entity and the successful bidder. 

9- Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on 
the individual bidders to verify such information) and the information provided therein are intended only 
to help the bidders to prepare a logical bid-proposal. 

10- The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. 
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the 
RTPP Act 2012 and Rules thereto, the later shall prevail. 



 

Jaipur Development Authority, Jaipur. 

Bid Participation Receipt 

 Date & Time:- 

Bid Detail  

Bid ID: 

Bid Title: 

Bid Value: 

Procurement Entity:- 
 

 
Bid Opening Place: 

Bidder Detail 

Name of Entity: 

Registration Type: 

Payment Mode: 

Instrument No.: 

Mobile No.: 

Instrument Amount: 

Payment Channel: 

Instrument Date: 

 
Dates Detail 

Sr. No. Event Name Event Date 

1 Publishing Date  

2 Bid Opening Date 

 
Specific Instrument for eProc Rajasthan 

Instrument Type 

Instrument Number Head Name Amount Date 

Tender Fee 

RISL Processing Fee 

Bid Security Deposit 

  

Issuer Detail: Jaipur Development Authority Challan Number: 

More details about Registration Process, Terms and Conditions and FAQ along with contact detail is 
available on JDA website www.jda.urban.rajasthan.gov.in. 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 
SPECIAL CONDITION OF THE CONTRACT FOR POST QUALIFICATION OF CONTRACTORS 

 
Name of work:- Electrification work of JDA Residential scheme Atal Vihar (Naari Ka Bas) 

Zone-12 JDA Jaipur 

Special conditions of contract of POST QUALIFICATIONas detailed here under, shall be applicable in 
addition to all other terms and condition already prescribed under standard agreement forms/rules 
and regulations to contract: 

1. Procedure: 
Procedure for POST QUALIFICATION would be as follow: 

 
(a) Two-envelope (docket) system would be adopted, for POST QUALIFICATION, Docket-1 

being for Technical Bid and Docket-2 being for Financial Bid. 
Docket-1:- There will be three separate folders- Folder-1 is for proof of deposition of Bid 
Security, cost of bidding document and bid processing fee along with copy of GST 
registration, Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed with seal 
and copy of enlistment as contractor/ bidder in required category. Folder-II is for bid 
document and folder-III is for technical bid. 

Docket-2:- There will two separate folders-1 is for financial bid and folders-2 is for bill of 
quantities. 

(b) The technical bid will be opened only of whose bidders those proper Bid Security, copy of 
GST registration, proof for deposition of bidding document fee, RISL processing fee, copy 
of enlistment of contractor in required category and signed Annexure “B” (RTPP 
Act/Rules) is mandatory to be fulfilled & signed with seal are found to be in order. The 
bid Security will be accepted only in from of online deposition or in form of Bank 
Guarantee. 

(c) The Technical Bid envelope would be opened on the date 20.02.2026 at 11:00 am in the 
chamber of Executive Engineer (Elect-II) 

(d) The Financial Bid envelope would be opened only of those bidders who fulfill all the 
POST QUALIFICATION CRITERIA. 

 
 

2. Criteria: 
 

 
Criteria for POST QUALIFICATION would be as follows:- 

 
(a) The bidder should have executed following quantities of work in any one financial year of 

the last seven financial years. However, the bidder may opt current year in the said 
financial assessment period. 



S.No. Items Quantities 

 Major items of schedule “G” as decided by Director 
(Engineering)/OIC(Engineering.) 

50% 

Items Required Qty. 
1 11 KV HT Cable (3 Core 185.0 Sq.mm) 8000 Mtr 

2 ACSR (50 Sq.mm of (6+1) 3.35 mm (Insulated Rabbit) for LT 11250 Mtr. 

3 11KV 630 Amps Non extensible RMU  7 Nos. 

4 M.S. Rod Earthing  56 Nos. 

5 LT cable 2670 Mtr. 

6 PCC pole 200Kg 9 Mtr. 75 Nos. 

Note:- 
 

(i) The Bidder should enclose the certificate having quantities financial year wise otherwise the 

certificate will not be considered. 

(ii) Quantities of all the items mentioned in criteria 2(a) should be executed in one financial year. 

(iii) Certificate issued by the Government of India, State Governments, Union Territory, Government, 

Undertaking, Autonomous Bodies shall only be considered. 

2(b)  The bidder should have completed at least one similar nature work in last seven Financial Year 
(including current year, if opted by the bidder) of value not less than 50% of the Estimated Cost of the 
work (Rs. 534.50 Lacs) updated to present price level. 

Note:- 
 

(i) The starting & completion date of the work is to be in between above said financial year. If no then 
maximum work (70%) of work mentioned in certificate submitted is to be completed in above said 
financial years. The bidders should have to enclose the proper bifurcated certificate accordingly 
otherwise the certificate will not be considered. 

(ii) In case; if single work selected by the bidder, is of mix in nature having different components; then a 
proper bifurcated completion certificate showing the required similar nature component, should be 
enclosed. 

2(C) The bidder should have achieved an annual financial turnover of at least 60% of the estimated cost of 
work (Rs. 320.70 Lacs) in any one of the seven five financial years (including current year, if opted by 
the bidder) 

Note:- 
 

(i) The bidder should enclose certificate of Turn Over from Chartered Accountant for last seven financial 
year & audited balance sheet of the year which is considered by the bidder in criteria 2(c). 

(ii) If current year or last year has been opted by bidder whose balance sheet is not submitted till the 
submission of bid then certificate from Chartered Accountant should be enclosed. 

2(d) The bidder should give self-declaration to deploy the machinery and equipment as specified in 
Schedule-III for the execution of this work. 

2(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if available 
bid capacity is equal to or more than the total Bid Value. 

The available bid capacity will be calculated as under: 
 

bid capacity= (AxNx3-B) 



Where A= Maximum value of civil engineering work executed in any one year during the last 7 financial 
years(updated to preset Price level) taking in to account the completed as well as works in 
progress. However, the bidder may opt current year in the five year assessment period 
(Annexure-IV). 

N= Number of year prescribed for completion of the work of which bids are invited. In present 
case value of N shall be……………….. 

B= Value, at present price level of existing commitments and ongoing works to be executed 
during “N” period (period prescribed for completion of the works for which the bids are 
invited) 

 
Note:- 

 
(i) Certificate from Chartered Accountant should be enclosed by bidder clearly indicated maximum 

value of Civil Engineering Work in one Financial Year. 

2(f)  Litigation History:- Bidder should provide an accurate information on any litigation or arbitration 
resulting from contracts completed or under execution by him over the last seven years. The 
maximum value (updated at the present price level) of disputed amount claimed in the 
litigation/arbitration resulting from contracts executed in last seven years shall be deducted from the 
calculated Bid Capacity of the bidder. The details shall be furnished in Schedule VI. 

Note:- 
 
 

(I) The present price level for turnover, cost of completed work & disputed amount of similar nature, 

the previous years value shall be given weight age of 10% per years as follows:- 

 
Financial Year Factors 

(a) For current year 1.00 

(b) For First last financial year 1.00 

(c) For second last financial year 1.10 

(d) For third last financial year 1.21 

(e) For fourth last financial year 1.33 

(f) For Fifth last financial year 1.46 

(g) For sixth last financial year 1.60 

(h) For seventh last financial year 1.76 
 

 
3. The bidder should furnish the following documents along with the technical bid; 

(a) Information regarding financial resources and capability in Schedule-I. 
(b) Information regarding works executed in the last Seven years in Schedules-II. 
(c) Certificates from the concerned Engineer-In-Charge in support and verification of the information 

furnished in Schedule-II. 

(d) Self declaration regarding machinery and equipment required for deployment, as detailed in 
Schedule-III. 

(e) Information regarding details of maximum value of civil engineering works executed in any one year 
during the last seven years taking into account the completed as well as works in progress in 
schedule-IV. 

(f) Information regarding existing commitments and ongoing works to be completed in schedule-V. 
(g) Information regarding details of litigation or arbitration contracts to be furnished in schedule-VI. 
(h) Calculation of Bid capacity in schedule-VII. 



(i) Self declaration as per Annexure I. 
(j) Details regarding evaluation criteria in schedule-VIII. 

Note:- These schedules are mandatory to fill by the bidder, failing which the information be treated as NIL. 
 

4. Important: 
(a) The bidder must ensure that all the information required in the Document is furnished by him 

completed in all respects. He would not be allowed to withdraw any document, or to rectify any 
information furnished therein, after submitting the bid. 

(b) The bidder should give self declaration that the information furnished in schedule I to VII is correct. If 
any information is found incorrect, the offer of the bidder shall be rejected and action be taken as per 
rules. 

(c) Bidders must do paging of all enclosure of bid documents. 
5. Rejection of bids: 

The department reserves the rights to reject any bid or to disqualify any or all the bidders, without 
assigning any reasons at any stage. 

(I) If bid is not accompanied with the requisite documents mentioned in clauses 3(a) to 3(i) or is not in 
accordance with procedure specified in para 1, or is not accompanied with bid security, copy of GST 
registration, proof for deposition of bidding document fee, RISL processing fee, Annexure “B” (RTPP 
Act/Rules) is mandatory to be fulfilled & signed with seal by the bidder and registration of contractor 
in required category it would be liable for rejection. 

(II) Furnish of incorrect or concealment of any information required in the bid documents would render 
the bid liable for rejection. 

(III) he bidder shall prepare bid in the digital/ electronic mode for uploading on e-procurement portal in 
the format/type of file specified in evaluation qualification criteria” all the documents uploaded 
should be digitally signed with DSC of authorized signatory, deemed as all the pages of the uploaded 
documents are signed.” 

(IV) The self-declaration and annexure “B” enclosed by the bidder regarding qualifications of RTPP Act, 
2012 and Rules, 2013 along with bid documents, should be signed by the participating bidders before 
uploading bid documents otherwise the bid will be rejected as per officer order No. 194 dated 
06.09.2022. 

 
EXECUTIVE ENGINEER (ELECT.-II) 
JAIPUR DEVELOPMENT AUTHORITY 

JAIPUR 



SCHEDULE-I 

FINANCIAL RESOURCES AND CAPABILITY 

(Reference clause 3(a) 
 
 

 
1. Name of Bidder:- 

 
 

2. Total financial turnover achieved by the bidder in the last seven financial years; 
 

S.No. Year Turnover 
(i) 

(ii)  

 
(iii)  

 
(iv)  

 
(v)  

 
(vii) 

 
(vii) 

 
Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is considered by him as 

per criteria 2(a). 
 

 
3. Total financial Turnover projected in the current financial year. 
4. Has the bidder ever been debarred from tendering for Central Government/State Government/any 

Government undertaking? 
Yes/No, If yes give details. 

 
5. Has bidder ever been declared insolvent? 

Yes/No, If yes give details. 

6. Name(s) and Address of Branch/(s) for bidder’s Bankers. 
 
 

I/We hereby certify that the above information is correct to the best of my/our knowledge and belief. 

Date: 



SCHEDULE-II 
 

(Reference clause 3(b) 
 

DETAILS OF QUANTITIES OF WORKS EXECUTED DURING LAST 

SEVEN FINANCIAL YEARS 

Attested photo of the 
bidder 

S. 
 

No. 

Name of Works (with 

agreement No. & Date) 

Client Place (district/state) Financial 

Year 

Principal Items of work 

As per 2(a) As per 2(a) 

       

       

       

       

       

       

       

       

       

 
 

Note:-1. Certificates from concerned Engineers-in-charge should be enclosed in support and verification of the 
above statement. 

1. The details of quantities of each work should be bifurcated Financial Year wise if completion 
period falls in more than one Financial Year. 

 
Date: 



 

SCHEDULE-III 
 

(Reference clause 3(d) 
 

 

Self Declaration 
 
 

I/We………………………………...Proprietor/Partner/ Authorized signatory of 
M/s……………………………………………………….under take the oath that I/We will deploy the machinery 
and equipment listed below as and when required in the execution of this work. 

 

S. 

No. 

Name of Machinery Minimum Requirement Availability 

Owned Leased 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.     

11.     

12.     

 
I/We hereby certify that the above information is correct to the best of my/our knowledge and belie 

Signature of Bidder 

Note:- This self-declaration is mandatory to be signed by the bidder failing which the bid shall 
summarily be rejected without asking any clarification. 



SCHEDULE-IV 
 

(Reference clause 3(e) 
 
 
 

DETAILS OF MAXIMUM VALUE OF CIVIL WORKS EXECUTED IN ANY ONE YEAR DURING LAST SEVEN YEARS. 
 
 
 

 
FINANCIAL YEAR IN LAST SEVEN 

YEARS 

COST OF WORK EXECUTED IN FINANCIAL 

YEAR 

  

  

  

  

  

  

  

  

  



SCHEDULE-V 
 

(Reference clause 3(f) 
 
 
 

DETAILS OF EXISTING COMMITMENTS & ON GOING WOERKS TO BE COMPLETED 
 
 
 

 
S. 

 
No. 

Name of Works 

(with agreement 

No. & Date) 

Client Cost of 

work as 

per Work 

Order 

Stipulated date of 

commencement 

Stipulated date 

of completion 

Value of 

balance 

work on 

date of 

tender 

Likely date of 

completion of 

balance work 

        

        

        

        

        

        

        

        

        



SCHEDULE-VI 
 

(Reference clause 3(g) 
 
 
 

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS 
 
 
 

 
S. 

 
No. 

Name of Works 

(with agreement 

No. & Date) 

Client Work 

Order 

Disputed Amount 

claimed in Litigation/ 

Arbitration 

Date of Raising 

Disputed 

Amount 

Actual 

Award 

Amount, if 

the case is 

Decided 

Cause of 

Litigation & 

matter in 

Dispute 

        

        

        

        

        

        

        

        

        



SCHEDULE-VII 
 

(Reference clause 3(h) 
 
 

BID CAPACITY 
 
 

1. A= Maximum value of civil Engineering works Executed in any one 
year during the last Seven Years (Updated to present price 
level) 

… ........... Lacs Certified details enclosed at Page 
No………………. 

2. N= Number of years prescribed for completion of the work for 
which bids are invited 

………………  

3. B= Value, at the present price level of existing Commitments and on 
going works to be completed during the next N Period. 

… ........... Lacs Certified details enclosed at Page 
No………………. 

 
 

Bid Capacity= A x N x 3-B 

 
= ................. Lacs 



Schedule- VIII 

(Reference clause 3(J) 

Details Regarding Evaluation Criteria 
 

Name of work :- 
 

S. 
No. 

Item Minimum 
Requirement 
(As per Bid) 

Remark  

Year Qty. Page 
No. 

1 Copy of GST Reg. Certificate     

2 Copy of Registration certificate     

 
3 

1. Proof of Bid Security deposition 
2. Proof of bidding document cost deposition 
3. Proof of RISL fees deposition. 

    

4 The bidder should have executed following quantities of work in any one 
financial year of the last seven financial years. However the bidder may 
opt current year in the said financial assessment period. (Schedule-II). 

    

 a.      

 b.      

 c.      

5 The bidder should have completed at least one similar nature work in last 
seven financial year (including current year, if opted by the bidder) of 
value not less than ............ % of the estimated cost of the work (Bid cost) 
updated to present price level. 

     

6 The bidder should have achieved an annual financial turnover of at least 
Rs ................ % Lacs of the work (Bid cost) in any one of last seven financial 
year (including current year) 

     

7 The bidder should give declaration to deploy the machinery and 
equipment as psecified in schedule-III, for the execution of this work. Duly 
Self attested. 

    

8 Bid Capacity (AxNx3-B) 
Here A is Maximum value of civil engineering work executed in any one of 
last 7 financial years. N is number of Years Prescribed for completion of 
the work. B is value at present price level of existing commitments and 
ongoing. 

    

9 Declaration in support of information finished by bidder in Annexure-I     

10 Schedule-VI (Details of Litigation).     

11 Signed Annexure "B"(RTPP Act/Rules)     

 
Note:- This sheet must be prepared and submitted by the bidders. 



 

Self Declaration 
 
 
 
 
 

 
I/We…………………………………………………………Proprietor/Partner/Authorized  signatory  of 

M/s………………………………………………………….under take the oath that the information furnished by me/us in 

schedule I to VIII of the assessment Bid 

for…………………………………………………………………………………………………………………………………………is correct to the 

best of my/ our knowledge. If any information id found to be incorrect JDA has right to reject the Bid and to 

take action against me/us as per rules. 

 
 
 
 

 
…………………………………. 

 
Proprietor/Partner/Authorized signatory 

M/s……………………………………………………… 

………………………………………………………… 

 
Note:- This Self Declaration is mandatory to be signed by the bidder failing which the bid shall 

summarily be rejected without asking any clarification. 

Attested photo of the 
bidder 
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Envelop-2 

 

 
JAIPUR DEVELOPMENT AUTHRORITY 

 
 
 
 
 

 

Name of Work:- Electrification work of JDA Residential scheme 
Atal Vihar (Naari Ka Bas) Zone-12 JDA Jaipur 

 
 
 
 
 
 
 
 
 

 

Financial Bid 
 
 
 

 
Executive Engineer (Elect.-II) 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

 
Name of Work:- Electrification work of JDA Residential scheme Atal Vihar (Naari Ka 

Bas) Zone-12 JDA Jaipur 

 
CONTENTS OF BIDDING DOCUMENT 

 

S. No. Details Page No. 

1. Schedule And Specifications  

2. Special Condition for Post Assessment  

3. Special condition of contract  

4. Special Terms & Conditions for Electrification 

work 

 

5. Inspection and testing  

6. Minimum Safety rules  

7. Erection testing and commissioning  

8. Annexure-A  

9. Annexure-B  

10. Annexure-C  

11. Annexure-D  

12. Memorandum of Appeal  

13. Special conditions of contract regarding DLP 

(Annexure-1) 
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SCHEDULE AND SPECIFICATIONS 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 

The bidder should see the site and fully understand the conditions of the site before bidding 
and include all leads, lift etc for the material in his item rate/percentage to be quoted on the 
rates given in Schedule ‘G’. The work shall be carried out in accordance with the Rajasthan 
PWD detailed specification and to the entire satisfaction of the Engineer – In – Charge of the 
work. 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE 
DEPARTMENT 

The drawing may be seen in the office of the undersigned. 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: 
List of the drawing to be supplied by the contractor NIL. But the contractor shall have to 
arrange at his own cost drawings required for the work after deposition necessary cost with 
JDA. 

SCHEDULE - D: TEST OF THE MATERIALS: 

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. 
The result of such tests should confirm to the standards laid down in the Indian standard & 
or the standards laid down in the detailed specifications of the work by the contractor. 
Qualified personnel required as per the contractor enlistment rules shall have to be engaged 
at site by the Contractor. The authority reserves the right to engage such staff and recover 
the expenses from the contractor on such account in case of his failure to do so. 
SCHEDULE – E: SAMPLES OF THE MATERIALS: 

 
The sample of the materials to be used by the contractor shall be deposited 15 days in 
advance with the Engineer In charge and be got approved by him before use. 
SCHEDULE - F: TIME OF COMPLETION: 

 
The work should start within 10 days of the issue of the work order and complete within 

time limits. 
SCHEDULE – G: ATTACHED SEPARATELY BASED ON APPLICABLE BSRs IN JDA. 

 
SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

 
SCHEDULE – I: COST OF TENDER DOCUMENTS, PROCESSING FEES & BID SECURITY. 

 
The Bid Processing fee is payable in favor of M.D. RISL & Cost of bid document & Bid 

Security is payable in Favour of the Secretary, JDA, Jaipur. Bidders have to pay bid 
processing fees, cost of bidding documents, and Bid Security through Online. If a bidder 
opts to deposit the bid security through bank guarantee, the bank guarantee should be 
valid for the next seven months after the bid opening date. A copy of the such bank 
guarantee will be required to be attached with the bid submission documents uploaded 
on the E-procurement portal of GOR. The bank guarantee will be physically handed over 
upto prescribed time to Nodal officer of the on-line tendering system of JDA i.e. D.D( 
E&B) in room No. 215N Extension building, JDA, JLN marg, Jaipur, as per specified in 
bidding documents, 
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Annexure-1. Special Conditions of Contract regarding defect liability period. 
 

Annexure-2A. Bank guarantee will be in specified Performa enclosed with this bidding 

document for Bid Security. 

Annexure-2B. Bank guarantee will be in specified Performa enclosed with this bidding 

document for Performance Security. 

Annexure-A. Compliance with the code of integrity and no conflict of interest (RTPP 

Act/Rules). 

Annexure-B. Declaration by the bidder regarding qualifications (RTPP Act/Rules). 

Annexure-C. Grievance Redressal during the procurement process (RTPP Act/Rules). 

Annexure-D. Additional Conditions of Contract (RTPP Act/Rules). 

Annexure-E. Process for Tender Participation & Depositing Payment on ‘Online Tender 
Participation’ Portal of JDA & Bid Submission on ‘e-Procurement Portal’ of 
Government of Rajasthan. 

 
 
 
 

Executive Engineer-(Elect.-II) 
JDA, Jaipur 
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SPECIAL CONDITION FOR POST ASSESSMENT 

Note: - Joint Venture/Consortium will not be allowed. 

1. The financial bid shall be opened only of those successful Bidders who qualify the technical Bid 

criteria. 

Documents to be submitted with financial bid are as follows: 

Percentage Rates on G-Schedule both in figures and in words duly filled in. 

The financial bid will be evaluated on the basis of basic rates of the System (SITC of the Job). 

On bid scrutiny, if differences are found in rates given by the bidder in words and figures in 

individual rates or in sub-total or in grand totals the procedure for deriving the final value shall 

be as follows: 

Before submission of the bids, the bidders are advised to visit the site and get acquainted with 

site conditions, availability of materials & labour. All clarifications must be sought by the 

bidders well in time and no extension of time shall be given on this account. 

The bidders are advised to account for any fluctuations in market rates of material, equipment 

cost, labour rates etc. Any claim on these accounts shall not be entertained after the award of 

work unless specifically agreed to. 

Bids not submitted on prescribed form are liable to be rejected. 

Bidders are advised to quote original offer as per bill of quantities. 

In case drawing and details are not enclosed with bid documents, these can be seen in the office 

of the department during office hours. Failure to avail of this shall not relieve the bidder of his 

responsibility of correct interpretation of work involved. Bidders who resort to canvassing in 

any form shall be liable to rejection. 

Printed Conditions of contract: Any printed conditions and conditions contrary to these 

conditions of contract in contractors offer shall be excluded from the contract and not applicable 

to this contract. 

The bid shall be valid for acceptance for a period of four months from the date of submission of 

the bid. 

2. EXECUTION DRAWINGS 

The successful bidder shall have to submit execution drawing to the department within a total 

period of 1 week from the date of issue of work order for approval by the department 

3. TERMS OF PAYMENTS 

As given in general Condition of contract in the approved standard agreement amended up to 

date. 

No escalation charges shall be payable to the contractor over and above the rates as agreed to by 

the department in the detailed bill of quantities. 

No advance shall be payable to the contractor. 
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The department does not bind themselves to accept the lowest or any bid and reserves the right 

to accept or reject any or all the bids in w hole or in part without assigning any reasons for doing 

so. 

The contractor must acquaint, acquire themselves with the site conditions, means to access the 

work, local conditions and all matters pertaining there to shall be the contractors, responsibility 

to obtain all necessary information required for quoting the above bid and for entering into a 

contract. The detailed drawing and specifications available with the documents must be studied 

and examined carefully by the bidder before submitting their offers. 

The successful bidder shall sign the agreement on non judicial stamp paper of requisite value 

within 10 day from the issue of work order. If the contractor selected fails to sign the agreement 

with ten days of the issue of work order his bid security shall be forfeited. 

The  following  documents  shall  form  part  of  the  contract  agreement: 

Invitation to bid. 

All sections of financial and technical bid, contract (agreement), Bill of Quantities & drawings. 

All correspondence between the successful bidder and the department. Any other documents 

necessary for completion of contract agreement. 

The rates quoted in the bid shall include all charges for scaffolding, water, electricity charges, 

hiring charges for any tools/ equipments etc. required for completion of jobs. The rates shall be 

inclusive of excise duty, sales tax, octroi duty or any other duties or fees levies by Government 

or by public or local bodies from time to time. 

Necessary documents for import shall be done by the contractor under his own arrangements for 

equipments of foreign origin. Proof of legal imports! Purchase from manufacturer should be 

submitted at the time of supply, failing which the award may be terminated. 

The works contract price quoted shall remain firm till completion of job and handing over the 

same in working condition to the department. The price should not be subject to exchange rate 

variations. No foreign exchange and license shall be arranged by Clint and it shall be 

contractor’s responsibility to do so, if required. 

It shall be contractor’s responsibility to check and ascertain the correct quantities and only these 

assessed quantities in accordance with the requirement and as per the tentative schedule of work 

after approval of the Engineer-in-charge shall be brought at site after award of work order. 

The contractor shall carry out additional/Reduce work or supply material/ equipments at the 

same quoted rates up to any increased or decreased quantities specified in detailed bill of 

quantities. The department shall also be at liberty to ask the contractor to supply, erect and 

commission rates within four months of stipulated date of commencement of the work order 

without any price variation. 
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4 BAR CHART & CASH FLOW CHART 

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with the 

department and shall strictly adhere to the same. The progress and the completion of the work 

shall be in accordance of the bar chart will form part of this contract agreement. The said 

schedule of work/ bar-chart will be subject to general conditions of contract related to the 

extension of time. A weekly progress of site shall be submitted in writing to the department. 

 
5 PERFORMANCE BOUND CONTRACT 

The contract shall be a performance bound contract and therefore the contractor shall makes 

his independent checks for Mounting, selection of equipment, etc. The drawings enclosed with 

the bid documents are only tentative and for guidance for bidding purposes. The details or 

execution drawings shall be prepared and submitted for approval to the department by the 

successful contactor to suit the requirement pertaining to site conditions. 

6 TRAINING OF PERSONNEL 

The contractor shall impart training to the departmental staff free of cost during erection and 

commissioning of the plant 

7 GUARNTEE 

The contractor shall guarantee the complete system & equipments for a period of 12 months 

from the date of satisfactory handing over of the plant as certified by the department for fault/ 

bad workmanship, manufacturing defects in equipments etc. The Bidder shall guarantee the 

System to maintain the sound quality on the basis of Design/ Scheme. They shall also guarantee 

that the performance of the various equipments individually and jointly and shall not be less 

than the specified rating when working under operating conditions for the complete installation. 

The commissioning of system shall be done by the contractor and all tests at site shall be 

conducted to confirm the bided specification should be submitted to the department for record. 

9 REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE 

Any defects or other faults which may appear within defect liability/guarantee period of twelve 

months from the date of handing over the system in a satisfactory working conditions to the 

department arising in the system due to material or workmanship should be corrected and 

replace with parts of original specifications and makes by the contractor at his own cost. 

10 Security deposit will be returned to the contractor after 36 months from the date of finalization of 

work and successful operation of the system as judged by the department. 

11 POWER SUPPLY FOR ERECTION PURPOSES 

The contractor shall make his own necessary arrangements for power supply required for erection 

purposes by applying to JVVNL for a separate connection at his own cost or through his own DG 

set. 
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12 The contractor shall have to submit original voucher/ bills of various items to be used in 

execution of work. 

13 The Material will be dispatch after issuance of certificate from JDA Engineer that the material is fit 

for dispatch, even after receiving the material at site JDA reserve the right to send the material to 

any Govt. / Semi Govt. / Private lab for testing and if the meterial is not found as per specification, 

the bidder will require to replace the complete material at his own cost. 

14 All the materials to be used for electrification work must be inspected by Engineer-in-charge or 

any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the site at the cost of 

contractor. The contractor shall have to inform seven days in advance for the inspection. 

15 After completion of work 70% payment shall be released and remaining 30% shall be paid 

as detailed below:- 

i) First Year: 5% (on satisfactory completion of DLP period.) 

ii) Second Year: 10% (on satisfactory completion of DLP period.) 

iii) Third Year : 15% (on satisfactory completion of DLP period.) 
 
 
 
 
 
 

 
Signature & Seal of 
Contractor/Bidder Executive Engineer (Elect-II) 

JDA, Jaipur 
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SPECIAL CONDITIONS 

SCHEDULE 'H' 

01. If there is any typographical error or otherwise in the 'G' Schedule, the rates given in 
the relevant BSR on which Schedule 'G' has been prepared, shall prevail. 

02. The bidder shall follow the provisions of the builder labour regulation and abolition 
Act, 1970 & Rule, 1971. 

03. The JDA shall have the right to cause an audit for technical examination of the work 
and the final bills of the bidder including all supporting vouchers, abstracts etc. to be 
made within two years after payment of the final bills and if as a result of such audit, 
any amount is found to have been overpaid / excess in respect of any work done by 
the bidder under the contract or any work claimed by him to have been done under 
this contract and found not to have been executed, the bidder shall be liable to refund 
such amount and it shall be lawful for the JDA to recover the such sum from him in 
the manner prescribed in special condition no. 8 or any other manner legally 
permissible and if it is found that the bidder was paid less then that was due to him 
under the contract in respect of work executed by him under it, the amount of such 
underpayment shall be paid by the JDA to the bidder. 

04. Wherever any claim against the bidder for the payment of a sum of money arises out 
of under the contracts, the JDA shall be entitled to recover the sum by appropriating 
in part or whole of the performance security of the bidder, In the event of the security 
being insufficient or if no security has been taken from the bidder then the balance of 
the total sum recoverable as the case may be deducted from any sum then due or 
which at any time their contract with the JDA should this sum be sufficient to recover 
the full amount recoverable. The bidder shall pay to JDA on demand the balance 
remaining due. The JDA shall further have the right to affect such recoveries under 
P.D.R. Act. 

05. The rate quoted by the bidder shall remain valid for a period of 120 days from the 
date of opening of the bids. 

06. By submission of the Bid the bidder agrees to abide by all printed conditions 
provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent 
modification. 

07. No conditions are to be added by the bidder and the conditional Bid is liable to be 
rejected. 

08. If any bidder withdraws his Bid prior to the expiry of said validity period given at S. 
No. 5 or mutually extended prior or makes modifications in the rate, terms and 
conditions of the Bid within the said period which are not acceptable to the authority 
or fails to commence the work in the specified period, fails to execute the agreement 
the authority shall without prejudice to any, other right or remedy, be at liberty to 
forfeit the amount of bid security given in any form absolutely. If any bidder, who has 
submitted a Bid does not execute the agreement or start the work or does not 
complete the work and the work has to be put to rebidding he will stand debarred for 
six months from participating of Biding in JDA in addition to forfeiture of bid 
security/ Performance Security and other action under agreement 

09. Any material not conforming to the specifications collected at the site have to be 
removed by the bidder within a period of 3 days of the instruction, issued by the 
Engineer -In charge in writing failing which, such material shall be removed by the 
Engineer-In charge at risk and cost of the bidder after the expiry of 3 days period. 

10. The material collected at the site and paid provisionally shall remain under the watch 
and ward of the bidder till it is consumed fully on the work. 
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11. The rates provided in the Bidding documents are inclusive of all Taxes and royalties 
otherwise specified. 

12. No extra lead of earth/material shall be paid over and above as specified in 'G' 
Schedule, Source/ borrow pit area for the earth shall have to be arranged by the 
Bidder at his own cost. 

13. Undersigned has full right to reject any or all Bids without giving any reasons. 
14. As per the Supreme Court decision “All contracts with Governments shall require 

registration of workers under the building and other construction workers 
(Regulation of Employment and Conditions of Service) Act, 1996 and extension of 
benefits to such workers under the etc.” 

15. Special Conditions of the Contract regarding the Defect Liability Period (DLP) for 
works costing Rs. 25.00 lacs and more shall be applicable (Annexure-I). 

16. The Bidder is required to submit a copy of their enlistment as a contractor. 
17. Conditions of RPWA-100 will be mandatory & acceptable to the bidder. 
18. The bidder will have to install display boards at the site of work as directed by 

Engineer in charge. 
19. All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT, 2012 and Rules, 2013 and amendments issued from time to 
time by the Finance Department, GOR shall be applicable. If there are any 
contradictions in existing special conditions and provisions of THE RAJASTHAN 
TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 
provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT 
ACT, 2012 and Rules 2013 shall prevail. 

20. In case the rate received in the bid is below than BSR rate, additional Performance 
security shall be deposited by the bidder as per Rule 75 (A) of RTPP Rules. 

21. The Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed with seal 
by the bidder failing which the bid shall summarily be rejected without asking for any 
clarification. 

22. Contractors enlisted in JDA, should be get reviewed periodically. The registered 
bidder who has not been reviewed within a period of 5 years 3 months, shall not be 
allowed to participate in the bid. Contractors enlisted in other departments shall be as 
per the provision of PWF&AR 

 
 
 
 

SIGNATURE OF CONTRACTOR EXECUTIVE ENGINEER (ELECT.-II) 

WITH FULL ADDRESS:  JDA, JAIPUR 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

The Contractor has to give the performance guarantee of the following materials for the period mentioned 

against them from the date of completion of work: 

(a) Transformers 30 Months 
(b) All types of Insulators 18 Months 

(c) ACSR Conductors 6 Months 

(d) Isolators 6 Months 
(e) Horn gap fuse set 6 Months 

(f) LT Pillar Box 6 Months 

(g) All types of HT/LT cables 18 Months 

1. DLP period for various type of above works will now be governed by Director (Engineering-I) office order no. 29 

dated 11.03.2016 (Copy Enclosed named by DLP period) 

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical 
Inspector Govt. of Rajasthan and take the certificate from the Electrical Inspector, Govt. of Rajasthan/Charted 
Electrical Safety Engineer. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur 

Development Authority after successful Charging of the system. 
3. The Contractor has to arrange the testing of cables, RMU, Poles, Wires, testing of LED Lights i.e. LM 79/80, Street 

light Poles and any other tests desired by Engineer-in-charge. He will have to deposit the necessary fees, which 

shall be reimbursed by Jaipur Development Authority after successful testing of the material. 
4. The contractor has to arrange the test i.e. UL test for LED lights, CTL test for cables/wire, Pole testing and other 

test are required by engineer in-charge and sampling of material. He will have to deposit the necessary fees, 
which shall be reimbursed by JDA. 

5. The contractor will coordinate for the system handing over and charging process and if any defects, is pointed 

out by the RSEB/JVVNL/PWD/JNN, then he will have to rectify the same. 

6. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL/PWD/JNN and system is 

charged. 

7. Inspection shall be bear by the contractor itself. 
8. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 
9. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 

10. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge and 
in case, of failure to do so he shall be charged for such unreturned material at double the issue rate including 

storage and supervision charges or the market rate whichever is higher. The basis of the theoretical consumption 
and allowing for wastage @ 5% at double the issue rate including storage and supervision charges or market rate 

whichever is higher. 

11. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work should be 

executed without damaging existing water pipe line, LT/HT electric underground cable, poles, existing surface 

drain, water connections, Telephone cables etc. In case of any damages the penalty/ liability imposed for such work 

shall be borne by the contractor and shall be got repaired immediately by arranging material/ labor/ assistance etc. 

In case of delay JDA reserve right to execute/ get executed the work at the cost and risk of the contractor. 

12. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before using it 

at site. 

 
Executive Engineer (Elect.-II) 

JDA, Jaipur 
 

I carefully study & do agree for above terms & Conditions. 

Signature & Seal of the Contractor 
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INSPECTION AND TESTING AT MANUFACTURER’S PREMISES 
1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as necessary. The 

result of such tests should confirm to be standard laid down in the Indian standards and or the standards laid 

down in the detailed specification of the JVVNL/ .Public Works. 

2. Proper quality control is required to be maintained by the contractor. Qualified personnel's having a degree in 

engineering or as required under the contractor enlistments rules duly approved by the Deptt. Shall have to be 

engaged at site by the contractor. The Deptt. Reserves the right to engage such staff and recover the expenses 

from the contractor on such account in case of his failure to do so. 

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance with the 

Engineer In charge and be got approved by him before use. 

4. All inspection and testing shall be carried out in accordance with the Specification and in absence of 

Specification relevant Indian Standard or internationally approved equivalent standard. After award of 

contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and finalized QA 

plan shall include test and incoming supply of raw materials and bought out items, stage inspections and tests 

on finished products at manufacturer’s works / appropriate testing station. QA plan shall clearly indicate tests 

which are intended to be witnessed by the Bidder alone and those by both Bidder and Owner. 

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant / Equipment. 

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly authorized 

and designated representatives. 

7. The Owner and his duly authorized representative shall have access to the Contractor’s premises at all suitable 

times to inspect and examine the material and workmanship of the mechanical and electrical plant and 

equipment during its manufacture there. If part of the plant and equipment is being manufactured on other 

premises, the Contractor shall obtain permission for the Owner or his duly authorized representative, to 

inspect as if the plant and equipment was manufactured on the Contractors own premises. Testing (including 

testing for chemical analysis and physical properties) shall be carried out by the Contractor and certificates 

submitted to the Owner who will have the right to witness or inspect the above mentioned inspection / testing 

at any stage desired by him. Where inspection or testing is to be carried out at a subcontractor’s works, a 

representative of the Contractor shall be present. 

8. The procedure for the testing and inspection to be carried out during or following the manufacture of the 

materials to ensure the quality and workmanship of the materials and to further ensure that they conform to 

the Contract is whatever place they are specified shall be as described below. 

(a) The Contractor shall give the Owner at least 21 clear days notice in writing of the date and the place at 

which any plant or equipment will be ready for inspection/ testing as provided in the Contract. The 

Owner or his duly authorized representative shall thereupon at his discretion notify the Contractor of his 

intention either to release such part of the plant and equipment upon receipt of works test certificates or 

of his intention to inspect. The Owner shall then give notice in writing to the Contractor, and attend at 

the place so named the said plant and equipment which will be ready for inspection and/or testing. As 

and when any plant shall have passed the tests referred to in this section, the Owner shall issue to the 

Contractor a notification to that effect. 

(b) The Contractor shall forward to the Owner duly certified copies of the test certificates and characteristics 

performance curves for all equipment. 
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(c) If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties that the Owner 

shall not do so, then the Contractor may proceed with the inspection and/or test in the absence of the 

Owner and provide the Owner with a certified report of the results thereof as per (b) above. 

(d) If any materials or any part of the works fails to pass any inspection / test, the Contractor shall either 

rectify or replace such materials or part of the works and shall repeat the inspection and/or test upon 

giving a notice as per (a) above. Any fault or shortcoming found during any inspection or test shall be 

rectified to the satisfaction of the Owner before proceeding with further inspection. 

(e) Where the plant and equipment is a composite unit of several individual pieces manufactured in 

different places, it shall be assembled and tested as one complete working unit, at the maker’s works or 

at site as mutually agreed by the Owner and Contractor. 

(f) Neither the execution of a inspection test of materials or any part of the works, nor the attendance by the 

Owner, nor the issue of any test certificate pursuant to (c) above shall release the Contractor from any 

other responsibilities under the Contract. 

(g) The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test 

laboratories at regular intervals and valid certificates shall be made available to the Owner’s at the time 

of testing. The calibrating instrument used as standards shall be traceable to National/International 

standards. Calibration certificates or test instruments shall be produced from a recognized Laboratory for 

the Owner’s consent in advance of testing and if necessary instruments shall be recalibrated or 

substituted before the commencement of the test. 

(h) Items of plant or control systems not covered by standards shall be tested in accordance with the details 

and program agreed between the Owner and Contractor. 

(i) Tests shall also be carried out such that due consideration is given to the Site conditions under which the 

equipment is required to function. The test certificates shall give all details of such tests. 

(j) The Contractor shall establish and submit a detailed procedure for the Inspection of materials or any part 

of the works to the Owner for approval within the date indicated in the Programme Details. The detailed 

procedure shall indicate or specify, without limitation, the following: 

(i) Applicable code, standard and regulations 
(ii) Fabrication sequence flow chart indicating tests and inspection points 
(iii) Detailed tests and inspection method, indicating tests and inspection points 
(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be 

witnessed by the Owner, 
(v) Acceptance criteria 
(vi) Test report forms and required code certificates and data records 
(vii) Method of sampling, if any sampling test to be conducted 
(viii) Contractor’s or Owners witness points. 

(k) The Contractor shall not pack for shipment any part of the Plant until he has obtained from the Owner or 

his authorized representative his written approval to the release of such part for shipment after any tests 

required by the Contract have been completed to the Owner’s satisfaction. 

(l) The contractor shall be liable to bear all the expenses to carry out the inspection at the 
manufacture works. 

 
 

 
Signature of Contractor/Bidder Executive Engineer (Elect-II) 

JDA, Jaipur 
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MINIMUM SAFETY RULES 
The following are Minimum Safety Rules that apply to all contractors and subcontractors 

associated with this project. All project personnel have a duty and responsibility to ensure 

familiarization with project safety requirements and to comply with all requirements established 

by their employer. 

1. REPORTING HAZARDS: It is part of each employee’s job to report all unsafe 

conditions/practices to his immediate supervisor for corrective action. 

2. BASIC PERSONAL PROTECTION for this project includes: 

a) Safety Hats of the approved type which meet Indian Standard shall be worn while 

on construction sites (hats shall not be Pressed or altered in any way as to make 

them defective). Hard hats shall be worn the way they are intended to be worn. 

Metal hard hats are prohibited. 

b) Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or 

equivalent Indian Standards will be worn by all personnel. This also applies to all 

persons wearing prescription glasses. Additional eye protection may be necessary 

for various work activities such as grinding, chipping, drilling, chemical handling, 

etc. 

c) Hearing protection will be worn at posted high-noise areas or work activities 

generating high-noise levels. 

d) Shirts are required when working on a construction site. All shirts will have 

sleeves. Sleeveless shirts are not permitted. 

e) Full length trousers are required and must fit properly. Loosely fitting clothing will 

not be worn. 

f) Safety shoes or safety boots will be worn in the construction area at all times. No 

sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be suitable to 

the construction environment. 

g) Gloves will be worn when handling materials that may cut, tear or burn hands. 

Gloves will be in good condition and free of excessive oil or grime. 

3. RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or 

respirators will be test-fitted to ensure a proper seal and fitting. 

4. FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at 

two meter heights (or greater), where approved platforms, ladders, or scaffolds are not 

provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines 

will be provided and used where no tie-off points are provided. Belts/Harnesses shall be 

worn properly. All fall protection equipment will be inspected for defects by the user 

before each use. Defective or questionable protection equipments shall not be used. 
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5. INJURIES: All persons must report all injuries to their supervisors and obtain first aid 

(regardless of degree of severity) at the contractor’s first aid facility. Each accident must 

be documented on the Accident Notification Report. 

6. SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited 

and is sufficient cause for immediate removal of the person found smoking from the site. 

7. ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or 

around specific electrical jobs, will stay clear of all electrical equipment until it is proven 

safe by qualified electrical personnel. 

8. UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch, 

vehicles, valves, etc. is strictly prohibited. 

9. MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as 

lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be 

properly designed and tested by authorized engineering personnel before use. The 

modification of tools/equipment or the overriding of safety devices will not be tolerated. 

10. TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements 

conform to client requirements. Personnel are forbidden to ride on loaded trucks, fenders, 

running boards, sideboards, tailgates, etc. 

11. SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is 

placed in motion. 

12. HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for 

immediate dismissal. “Short cutting” of established safe practices or deliberate chance- 

taking is strictly prohibited. 

13. WORK PERMITS: If work to be carried out requires a permit, the permit must be 

obtained before work commences. 

14. EMERGENCY PROCEDURES: It is part of everyone’s job to thoroughly know plant 

emergency procedures, emergency alarms, location of assembly areas, etc. 

15. WORKING POSITION: Personnel must always ensure safe working positions. Any 

person to position himself between a fixed object and a moving piece of equipment is 

extremely hazardous. Never place yourself between objects which could roll, shift, fall or 

be displaced. Stay alert to conditions around you at all times. 

16. SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles 

will be operated in a safe and prescribed manner at all times. If any person is not sure of 

the proper method of tool/equipment use, he must immediately inform his supervisor for 

the person to receive proper direction. 

17. INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict 

compliance and enforcement of project and client safety rules and regulations, and to 
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ensure that workers are made knowledgeable of requirements. All personnel are required 

to follow instructions from their immediate supervisors. If instructions are not clear or are 

confusing, the employee has a responsibility to question the supervisor and obtain clear 

instructions before commencement of work. 

18. CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to 

complete construction projects in a safe, efficient and timely mariner. All project 

personnel are expected to render complete co-operation in the administration and 

enforcement of the project Safety Program. 

19. CAMERAS: Employees must not, under any circumstances, bring cameras onto the work 

site or use a camera on the work site without written approval of Engineer-In-Charge. 

20. DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is 

cause for immediate removal of the person who is found to be under influence of such 

drugs / alcohol from the site. 

21. DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating 

the stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up 

to and including permanent removal from the project. 

22. RESPONSIBILITIES; All persons have a responsibility to themselves and their co- 

workers to be physically fit and mentally alert at all times. Conditions on a construction 

site are always in a state of change. Personnel must be able to react accordingly. 

23. LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved 

type. Ladders and scaffolding not meeting standards shall be removed from service. 

Ladders and scaffolding shall meet Indian Safety Standards or British Standards 

whichever is more stringent. 

LADDERS: 

a) Ladders shall be inspected prior to use. Defective ladders shall be removed from 

service. 

b) Ladders used near energized lines or equipment shall be made of non- conductive 

materials (wood, fiberglass, etc.) 

c) Ladders shall be placed on solid footing. They shall not be placed on unstable 

objects such as loose bricks. 

d) Employees shall not carry tools, materials, or objects while climbing ladders. 

Employees shall face the ladder while climbing and avoid leaning from side to side 

and away from the ladder. 

e) Employees working from ladders shall wear and utilize proper fall protection 

equipment. 
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f) Straight and extension ladders must be secured at the top when in use. Ladders not 

in use should be removed from the vertical position. 

g) Ladders must be placed at an angle not to exceed one foot of run for every four feet 

of rise. 

h) Ladders must extend above their upper support or landing by at least 3 feet. 

i) Step ladders must be secured or held when in use. 

j) Employees shall not work from the top step or next to the top step of step ladders. 

SCAFFOLDS: 

a) Employees shall not erect, alter or dismantle scaffolds unless directed by a 
competent person. 

b) Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose 
bricks, unstable stacks of lumber, etc. shall not be used to level or support 
scaffolds. 

c) Scaffold materials shall be free of defects. 
d) Work platforms shall be completely decked. (The decking should overhang its end 

supports at least 6 inches but not more than 12 inches. The decking shall be 
secured in place). 

e) Work platforms shall be equipped with standard handrails, midrails, and toe boards 
when 2 meters or more in height. 

 
24. EXCAVATIONS: 

a) When deeper than 5 feet, excavations shall be sloped or shored to prevent caving- 
in. 

b) Excavations must be barricaded and barricades shall be maintained till back filling 
is completed. 

c) Excavated earth and any equipment shall be kept at least 2 feet from the edge of 
excavations. 

d) Access ladders shall be placed within a distance of 25 feet of location of working 

in excavations of 4 feet deep or deeper. 

25. CONFINED SPACE OR VESSEL ENTRY: 

a) Employees shall not enter any confined space unless it has been tested for oxygen 

contents, absence of flammable gases and/or substances, or any other hazardous 

materials, and a written permission has been issued. 

b) A man way watch trained in his duties shall be present at any time when personnel 

are inside confined spaces or vessels. 

c) Portable or hand-held lighting should not exceed 12 volts power source. 

d) Positive ventilation (air movers of fans) shall be used to provide exchange of fresh 

air in confined spaces and vessels. 
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26. TAG-OUT, LOCK-OUT PROCEDURES: 

a) Employees shall not perform any work including repair, changes, attachments on 

electrical circuits, equipment, or mechanical equipment unless the power supply or 

source of said equipment is positively disconnected or shut off and the concerned 

electrical department employee places his lock and tag on the disconnect. 

b) Only electrical personnel shall be involved in energizing & de-energizing electrical 

circuits and equipment. 

 
 
 

 
Signature of Contractor/Bidder Executive Engineer (Elect-II) 

JDA, Jaipur 
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ERECTION, TESTING AND COMMISSIONING 

1. ERECTION - GENERAL 

1.1 The Contractor’s staff shall include adequate and competent erection Engineer with 

proven, suitable, previous experience on similar contracts to supervise the erection of the 

Works and sufficient skilled, semi-skilled and unskilled labour to ensure completion of 

Works in time. The Contractor shall not remove any representative, erector or skilled 

labour from the Site without prior approval of the Owner. 

1.2 The Contractor shall ensure that no installation or erection work shall commence until full 

and unconditionally approved working drawings, signed and stamped by the Owner are 

available at Site. 

1.3 The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the Owner. 

Before they proceed to the Site, however, the Contractor shall first satisfy himself, as 

necessary, that sufficient Electrical System of his (or his sub-contractor’s) supply has 

arrived on Site so that there will be no delay on this account. 

1.4 One erection engineer who shall be required to be the Contractor’s representative shall be 

conversant with the erection and commissioning of the complete Works. Should there be 

more than one erector, one shall be in charge and the Contractor shall inform the Owner in 

writing which erector is designated as his representative and is in charge. Erection 

engineer is to report to Project Manager. 

1.5 The Contractor shall be responsible for setting up and erecting the Electrical System to the 

line and levels of reference and of the positions, levels dimensions and alignment, 

appliances and labour in connection therewith. The checking of setting out of any line or 

level by the Owner shall not in any way relieve the Contractor of his responsibility for the 

correctness thereof. 

1.6 Erection of Electrical System shall be phased in such a manner so as not to obstruct the 

work being done by other contractors or operating staff who may be present at the time. 

Before commencing any erection work, the Contractor shall check the dimension of 

structures where the various items of Electrical Systems are to be installed and shall bring 

any deviations from the required position, lines or dimensions to the notice of the Owner. 

Electrical System shall be erected in a neat and workmanlike manner on the foundations 

and at the locations shown on the approved drawings. Unless otherwise directed by the 

Owner, the Contractor shall adhere strictly to the aforesaid approved drawings. If any 

damage is caused by the Contractor during the course of erection to new or existing 

Electrical System or buildings or any part thereof, the Contractor shall, at no additional 

cost to the Owner, make good, repair or replace the damage, promptly and effectively as 

directed by the Owner and to the Owners satisfaction. 
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1.7 The Contractor shall align all equipment and holding down bolts and shall inform the 

Owner before proceeding with grouting-in. the items concerned. The Contractor shall 

ensure that all equipment is securely held and remains in correct alignment before, during 

and after grouting-in. 

1.8 The approval by the Owner of the Contractors proposals for rigging and hoisting any items 

of the Electrical System into final positions shall not relieve the Contractor from his 

responsibility for damage to completed structures, parts or members thereof or other 

installed equipment. He shall at his own cost make good, repair or replace any damaged or 

injured items, whether structural, electrical, architectural, or of any other description, 

promptly and effectively to the satisfaction of the Owner. 

1.9 No Electrical Systems or other loads shall be moved across the floors of structures without 

first covering the floors with timber of sufficient size so that applied loads will be 

transferred to floor beams and girders of steel or concrete. If it is required to reduce 

bending stresses arid deflection, the beams and girders shall be provided with temporary 

supports. Any movement of Electrical System and other loads over the floor structures 

shall be subjected to the prior approval of the Owner. 

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to 

time in the presence of the Contractor’s Site representative to establish conformity with 

the requirements of the Specification. Any deviations and deficiencies found or evidence 

of unsatisfactory workmanship shall be corrected as instructed by the Owner. 

2 LEVELING AND GROUTING OF MACHINERY 

2.1 Contractor shall check the civil works, where the Electrical System is to be installed 

sufficiently in advance, for their conformity to the approved drawings for installing the 

Electrical System with respect to lines, levels and accuracies of positions embedment, 

anchorage pockets, cut-outs etc. He shall record all measurements and deviations in 

prescribed control formats. He shall proceed with the work, with the Owners consent to 

such preparatory inspection of works. 

2.2 Contractor shall mark precisely the centre lines and datum reference on the civil works, 

where the Electrical System is to be installed with reference to bench marks, using 

indelible means of marking. 

2.3 He shall undertake sufficiently in advance chipping of any unevenness of concrete on 

foundations, anchor bolt pockets, cut-outs etc., to achieve uniform level of reference for 

erection. All concrete surfaces receiving grout shall be hacked as required to ensure better 

bonding with grouting. 

2.4 Contractor shall undertake the inspection of all components to be erected sufficiently in 

advance to check their soundness and conformity to drawings and the inspection records 
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shall be signed by the Owner as approval for undertaking the installation of the 

components. Any damage, shortfalls etc. shall be made good to the satisfaction of the 

Owner. 

2.5 All grout for equipment shall be carried out using non-shrinkable continuous grout 

materials with suitable framework of at least 12 mm thickness. Surfaces to receive the 

grout shall be hacked and roughened and laitance shall be removed by wire brushing or 

blast of air. Concrete surface shall be blown off by compressed air before commencing 

grouting. Grouting shall be done in one continuous operation from one side such that grout 

flows in a single wave until grout reaches all confined spaces with no air pockets and air 

from all confined spaces is expelled. A hydrostatic head of 150 mm shall be maintained 

during grouting operations hydrostatic head of 150 mm shall be maintained during 

grouting operations. All grouting shall be carried out in the presence of the Owner. All 

lines and levels shall be checked up after grout is set. Block outs shall be closed using 

cement concrete of the same grade as that of the parent structure. 

3. RECORDS, PROCEDURES AND REPORTS 

3.1 The Contractor shall maintain records pertaining to the quality of installation/erection 

work and inspection, testing, compliance with all technical requirements in respect of all 

his works as described in the previous paragraphs. The reporting formats shall be in the 

approved formats. The Contractor shall submit such records to the Owner after the 

completion of any particular work before submitting the bill of supply/progress of work. 

Such report shall comprise shop inspection reports, shop testing reports, material test 

reports, based on which dispatch clearances are provided, all the quality control reports of 

welding, erection and alignment records. 

3.2 All the above mentioned records shall be submitted in the final form duly countersigned 

by the Owner attesting conformity to specifications and his approval of installation, and 

duly incorporating all the additions, alterations, and information as required by the Owner, 

on the basis of preliminary reports giving the progress of the work. Such records 

notwithstanding, any records submitted earlier with bill of supply/progress etc., shall be 

duly bound and submitted to the Owner in six copies by the Contractor on his notification 

of the Electrical completion of erection. 

4. GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL 

SYSTEM 

4.1 The  following  documents  should  be  completed  in  accordance  with  the 

Contract schedule before completion of erection. The Owner and the Contractor shall 

preserve and control these documents in a safe and appropriate place on 

Site in order that both parties’ personnel can make use of them at any time. 
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(a) Technical Documents 

(i) Operation and Maintenance manual 

(ii) Design documents including the Contractor’s design data, 

drawings and Specifications. 

(iii) Tools and test equipment list 

(iv) Spare parts list 

(b) Procedures 

(i) Mechanical testing procedure 

(ii) Electrical testing procedure 

(iii) Instrumentation testing procedure 

(iv) Detailed Pre-commissioning and Commissioning procedure 

(v) Detailed Performance Test procedure 

5. COMPLETION OF ERECTION 

5.1 The completion of Electrical System under erection by the Contractor shall be deemed to 

occur, if all the units of the Electrical System are structurally and electrically complete and 

will include among other such responsibilities the following: 

(a) Electrical System in the Scope of the Contract has been erected, installed and grouted as 

per specifications. 

(b) Installation checks are completed and approved by the Owner 

(c) The erected Electrical Systems are totally ready for commissioning checks. 

5.2 At the stage of completion of erection, the Contractor shall ensure that all the physical, 

aesthetic and workmanship aspects are totally complete and the Electrical System is fit and 

sound to undergo tests on completion and subsequent pre-commissioning checks. 

5.3 Upon achieving the completion as described above, the Contractor shall notify the Owner 

by a written notice intimating completion of erection and notify the Owner for inspection. 

The Owner shall proceed with the inspection of such units within 14 days of such a notice. 

(a) The Owner shall certify completion when there are no defaults in the Works or 

(b) The Owner shall inform the Contractor list of deficiencies for rectification hereinafter 

referred as Punch list and the Contractor shall complete the rectification work within a 

jointly agreed period before pre-commissioning activities and obtain the Owner’s 

acceptance or approval of the same before proceeding with the same. 

(c) The Owner may inform the Contractor that the works are accepted with the ‘Punch’ list (items 

which do not hamper operability safety or maintainability) and allow the Contractors to 

proceed with the pre-commissioning checks when the Contractor undertakes to complete such 

outstanding works within an agreed time during defects liability period. Taking over shall be 

based on rectification of all deficiencies as advised by Punch lists. 
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5.4 The erection period indicated by the Contractor would be deemed to cover all the activities up 

to Completion as stipulated in previous paragraphs, notice of completion by the Contractor, 

inspection by the Owner for Completion, and Contractor rectification of all deficiencies as 

noticed by the deficiency/Punch list, and acceptance by the Owner of such rectifications, prior 

to Tests on Completion. 

5.5 Minor defects, which in the opinion of the Owner which do not hamper operability and 

maintainability will nor be taken into account for deciding Electrical Completion. Such 

defects shall be rectified concurrent to commissioning checks before Tests on Completion. 

However, the Owner’s decision in this regard is final. 

5.6 The commissioning period as notified by the Contractor shall be deemed to occur beyond the 

date of Completion and shall include all periods of pre-commissioning, trials and Tests on 

completion. 

5.7 It is in the Contractor’s interest to offer the section/units/systems, progressively under the 

identified milestones within overall erection period, duly completed for rectification of any 

deficiencies pointed out by the Owner and to achieve Electrical Completion before 

undertaking the tests on Completion within the specified erection period. The Owner also 

reserves the right to withhold the cost as estimated to be equivalent to the rectification of 

deficiencies pointed out to the Contractor until such a time such deficiencies are rectified to 

the satisfaction to the satisfaction of the Owner. 

6. PRE-COMMISSIONING 

6.1  After the Completion of erection, Pre-commissioning activates listed below shall be 

carried out to make the Electrical System ready for Commissioning. 

6.2 Upon completion of erection of each piece of equipment, facility or discrete part of the 

Electrical System, Electrical checks and tests shall be carried out according to the 

Contractor’s checklist. The Electrical checks and tests shall be to establish that. 

(a) The Electrical System is erected in accordance with the Contractor’s construction 

drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical System. 

(b) The materials are installed and electrically function in accordance with the Contract and 

(c) Applicable codes as listed in the Contract are followed for materials and workmanship. 

6.3 Items such as painting, thermal insulation and final clean up which do not materially affect 

the operation or safety of the Electrical System will be excluded. All these items shall be 

listed and completed after the Pre-commissioning or Commissioning at the discretion of 

the Contractor, but before acceptance. 

6.4 The Contractor shall prepare and maintain at Site test forms and records that shall include: 

(a) Description of type of test or check 

(b) Date and time of test or check 
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(c) Identification of equipment and facilities 

(d) Test pressure, test data and results, including remarks, if any 

(e) Signature of the Contractor’s personnel attesting to data recorded, if any. 

The Contractor’s construction forces thereof shall carry out checks, tests and recording. 

6.5 Wherever the Owner’s witness or attesting of the check or test is required, the Owner’s 

personnel shall attend such check and test. For this purpose, the Contractor shall keep the 

Owner informed of a day-to-day test plan schedule. The test plan schedule may be revised 

from time to time to reflect the actual progress of the work and test. 

6.6 Any items found incomplete or requiring repair or adjustment shall be marked as such on 

the test records and then reported by the Contractor to the Owner and the Contractor’s 

personnel in charge of the relevant construction area. 

6.7 Checking  procedures  shall  be  repeated  until  all  the  items  on  the  checklist 

are cleared 

6.8 A complete set of test records shall be handed over to the Owner on 

completion. 

6.9 The tests on the different Mechanical and Electrical equipment shall include but not 

limited to: 

(a) Pump motors 

Condition of winding insulation be tested and insulation values shall be restored to 

required level by suitable heating arrangements locally. 

(b) MV Switch board / Power Distribution Boards 

(i) Checking of all internal wiring for correctness as per supplier’s drawings. 

(ii) Insulation resistance test. 

(iii) CT Polarity Test / PT Ratio Test. 

(iv) Operational check of instruments and testing of relays by primary / secondary injection. 

(v) Phase sequence test. 

(vi) Functional simulation test. 

(vii) Local & Remote Operation. 

(c) Power and Control Cables 

(i) All cores of cables shall be tested individually for continuity and insulation resistance with 

earth/sheath/armour as well as between the cores, before as well as after installation. 

(ii) Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints. 

(d) Distribution Boards / Switch Socket Outlets 

(i) Checking of wiring as per drawing. 

(ii) Insulation resistance. 

(iii) Functional test. 
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(e) Tests for Earthing System 

(i) The resistance of each earth pit shall be measured and recorded. 

(ii) The resistance of the complete earthing system shall be less than 1.0 ohm or 

values specified by the local Electrical Inspector whichever is less. 

(iii) Earthing continuity tests shall be carried out for all the equipment. 

7. COMMISSIONING 

7.1 After the completion of Pre-commissioning activities the final checks and preparations 

necessary for start-up of the Electrical System shall be carried out. The Contractor shall 

submit to the Owner a written Notice of Electrical Completion that shall include: 

(a) Identity of a part of the Electrical System considered electrically complete 

(b) A copy of relevant completed test reports 

(c) The date on which the completion of the tests was achieved 

(d) Check list and 

(e) A request for issuance of a Electrical Completion Certificate in respect of that part. 

7.2 Within fourteen (14) days from the date of receipt of the Contractor’s written Notice, the 

Owner shall: 

(a) In the case of acceptance, issue a Electrical Completion Certificate 

(b) In the case of Objection, submit a rejection Statement setting forth remaining items 

to be completed or defects of deficiencies to be corrected before Electrical 

Completion status can be accepted. When the Owner rejects the Contractor’s 

Notice the Contractor shall take any necessary action to complete or correct the 

items marked and give the Owner a second Notice of Electrical Completion. 

7.3 After the issuance by the Owner of a Electrical Completion Certificate, Commissioning 

activities listed below shall be carried out to enable the start-up and operation of the 

Electrical System Procedures are described as below: 

(a) Commissioning  Procedure  shall  be  carried  out  in  a  methodical 

sequence as follows 

(i) Warming up 

(ii) Start-up 

(iii) Initial rearming – 

(iv) Operability adjustment 

(v) Stable operation 

(vi) Final adjustment 

(b) At all stages of commissioning sequence, the Electrical System shall be operated at 

optimum Electrical System conditions. To ensure this, the Contractor may make minor 
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adjustment to the conditions indicated in the Operation and Maintenance Manual as 

necessary. 

(c) The Contractor shall check the operating conditions of the Electrical System by constantly 

monitoring operating data. 

(d) The Contractor shall specify for each discrete part of the Electrical System the operational 

data to be recorded and the manner in which the data is to be taken. 

(e) All the operating data shall be recorded by the Owner on the forms to be mutually agreed. 
 

The Owner shall make a copy of the operating log and analytical data from initial 

operation through to the completion of Performance Test available to the Contractor for 

evaluation. 

8. PERFORMANCE TEST 
 

8.1 After the final operation of the Electrical System, a Performance Test shall be carried out 

to demonstrate the Contractor’s Performance Guarantee. 

8.2 Prior to conducting Performance Test, the Contractor shall furnish the detailed 

Performance Test Procedure for approval. 

8.3 Performance test shall be carried out by the Contractor’s personnel according to the 

instructions set forth in the Contractor’s Operation and Maintenance Manual and under the 

supervision of Owner’s operating personnel. 

8.4 Operating and analytical data recorded during Performance test shall be taken down by the 

Owner and made available to the Contractor for evaluation. 

9. ACCEPTANCE 
 

9.1 Acceptance will occur in any of the three following possible ways: 
 

(a) Fulfilment of Guarantees 
 

When Performance Test has been successfully completed and the Performance 

Guarantees are met. 

(b) Deemed Acceptance 
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When Performance Test has not been completed or has not been carried out for 

reasons not attributable to the Contractor within specified date or other mutually agreed 

period. 

10. The material to be utilized in execution of work shall confirm to the following Indian Standards 
(IS) which shall mean latest revisions, Amendments / changes and published unless otherwise 
specified herein before. 

 

Sr. No. Indian Standards Titles  

1. IS-226 Structural Steel Standard quality  

2 IS-2062 Structural steel (fusion welding quality).  

3. IS-802 Code of practice for use of structural steel in overhead transmission line 

  towers and part-I loads & permissible stresses.(first revision)  

4. IS-808 Rolled steel beam, channel and angle sections and Part-I Dimensions for hot 

  Rolled steel beam Part-I MB series (second revision).  

5. IS-4759 Hot dip zinc coating on structural steel and other allied products.  

    

6. IS-6639 Hexagonal Bolts for steel Structure.  

7. IS-10238 Step Bolts for steel structures.  

8. IS-1367 Technical supply conditions for threaded fasteners.  

9. IS-2016 Plain washers.  

10. IS-4072 Steel for Spring washers  

11. IS-3063 Single coil rectangular section spring washers for bolts, nuts and screws.(first 

  revision)  

12. IS-6821 Methods for sampling non-threaded fasteners.  

13. IS-1573 Electroplated coatings of zinc on iron and steel.  

14. IS-2486 Insulator fittings for overhead power lines of 3.3 KV and above.  

15. IS-2633 Method of testing uniformity of coating on Zinc coated article.(first revision) 

16. IS-2121 Fittings for aluminium and steel cord aluminium conductor for overhead 

  power lines (with amendments No 1 to 3)  

17. IS-731 Porcelain Insulators for overhead power lines with a nominal voltage greater 

  than 1000V.(second revision)  

18. IS-2141 Galvanized Stay strand (first revision) (with amendments No 1 to 3) 

19. IS-398 Part-I Aluminium conductor for overhead  

  Part-II Aluminium conductor, galvanized steel reinforced (second revision) 

  Part-III Aluminium conductor, Aluminium steel reinforced (second revision) 

20. IS-4826 Galvanized coating on round steel wires.  

21. IS-2551 Danger notice plate (with amendments No 1)  
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22. IS-2629 Recommended practice for hot dip galvanizing of Iron and steel.  

23. IS-5358 Hot dipped galvanised coating on fasteners.  

24. IS-5613 Code of practice for design, installation and maintenance of over-head power 

  Line.  

  
(Part-I Sec-I)- Lines upto and including 11 KV, section/design. 

 

  
(Part-I Sec-II)- Lines upto and including 11 KV, section installation and 

  Maintenance.  

    

25. IS-6745 Method for determination of weight of zinc coating on zinc coated iron and 

  Steel articles.  

26. IS-7215 Tolerance for fabrication of steel structures. 

27. IS-8577 Specification for wieldable structures steel (medium and high tensile quality). 

28. IS-338 Varnish ,under coating, exterior, natural resin 

29. IS-800 Code of practice for use of structural steel in general building construction( 

  Revised) with amendments No.1&2. 

30. IS-3034 Code of practice for fire safety of Industrial building. Electrical generating and 

  Distributing stations. 

31. IS-269 Ordinary and low heat Portland cement. 

32. BS-16 Telegraph material (Insulator, pole fitting etc.) 

33. BS-729 Hot dipped Galvanisation 

34. IS-2427 Grading of continuous filament viscose rayon yarn and acetate yarn, bright 

  And dull.  

35. IS-1363 Black Hexagonal bolts, nuts and lock nuts(dia meter 6 to 39mm) and black 

  hexagon screws(dia 6 to 24 mm) first revision with Amendment No.1) 

36. IS-1852 Rolling & cutting tolerance for hot rolled steel products. 

37. IS-1778 Reels and drums for bare wire(with Amendment No. 1 & 2). 

38. IS-4218 ISO metric Screw Threads.(Part.I- Basic and design profiles, Part-II- Pitch 

  diameter combinations, Part.III- Basic dia mansions for design profiles, 

  Part.IV- Telebanking system, Part. V- Tolerances, Part.VI- Limits of sizes for 

  Commercial bolts and nuts (dia meter range 1 to 39 mm). 

39. IS-7887 Mild steel wire rod for general Engg. Purpose. 

40. IS-280 Mild steel wire for general engineering purpose (Second revision). 

41. IS-5300 Porcelain Guy Strain insulator 

42. IS-5561 Electric power connectors. 

43. IS-5 Colours for ready mixed paints (Second revision). 

44. IS-3972 Methods of Test for vitreous enamel wire. 
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45. IS-4711 Methods for sampling of steel pipes, tubes and fittings. 

46. IS-1599 Method for bend test for steel products other than sheet, strip, wire and tube( 

  first revision)  

   

47. IS-1678 Pre-stressed concrete poles for overhead power traction & Telecommunication 

  Lines.  

48. IS-8623 Methods for radio interference tests on high voltage insulators 

49. IS-13947 Specification for low voltage switchgear & control gear. 

50. IS-14255 Aerial Bunched Cable for working voltages up to and including 400 V – 

  Specification.  

51. IS-8130 Conductor for insulated electric cables & flexible cords. 

52. IS-5561 Electric power connectors. 

53. IS-617 Aluminium and aluminium alloy ingots and casting for general engineering 

  Purpose (second revision). 

54. IS-2544 Porcelain post insulators for systems with nominal voltages greater than 1000 

  Volts (First revision) (with Amendment No.1). 

55. IS-7098 LT XLPE insulated (Heavy Duty) electric cables. 

56. IS-5831 PVC insulation and sheath of electric cables (with Amendments No. 1 to 3). 

57. IS-1239 Mild steel tubes, tubulars and other wrought steel fittings. 

58. IS-5039 Distribution piller for voltages not exceeding 1000 volts. 



  

For 12Kv RMUs: 
 

IEC 62271-200/IS 12729:1988 General requirement for Metal Enclosed Switchgear  

IEC62271-102/IS 9921 Alternating Current disconnector’s (Load Break  

  Isolators) and Earthing Switch.   

IEC 62271-100 / IEC 62271-200 Specification for alternating current circuit breakers  

IEC 62 271-1 Panel design, SF6/Vacuum Circuit Breakers   

IEC60044-1/IS2705:1992 Current Transformer    

IEC 60265/IS 9920:1981 High voltage switches    

IEC 376  Filling of SF6 gas in RMU    

IEC 60273/IS :2099  Dimension of Indoor & Outdoor post insulators with  

  voltage > 1000 Volts    

IEC 60529/IS 13947(Part-1)  Degree of protection provided by enclosures for low  

  voltage switchgear and control gear.   

IS 3043-1987  Code of Practice for earthing    

Indian Electricity Rules/Bills       

For 33Kv VCBs       

IEC56/IS:13118/IS- Circuit 
Breaker/ 
metal 
enclosed 
Switchgear 

and control gear. 

3427/IS:10118 (Part-III) – 

1982/ IS:2165-1977/ 

IS:3716-1976/ IEC-62271- 

 
100/ IEC-62271-200 

IS: 3156 Voltage transformers. 

IS: 2705 Current transformers. 

IS: 3231 Electrical Relays for power system. 

 
IS:1248 

 Meters and 
Instruments 

    

 
IS:14697-1999 

 
Specification for AC static transformer operated watt hour 

  and VAR hour meters class 0.2 S & 0.5 S.   

IEC-62053-22-2003 Specification for AC Static Watt hour Meters, class 0.2 S & 

 
 
 
 

 
IEC-62052-11-2003 

     

CBIP Technical Report Specification for AC Static Electrical Energy Meter. 

No.304       

 
 
 

 
Signature of Contractor/Bidder Executive Engineer (Elect-II) 

JDA, Jaipur 



  

Annexure A 

 
(RTPP Act/Rules) 

 
Compliance with the Code of Integrity and No Conflict of Interest 

Any person participating in a procurement process shall- 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in 
exchange for an unfair advantage in the procurement process or to otherwise influence the 
procurement process; 

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or 
other benefit or avoid an obligation; 

(c) Not indulge in any collusion, Bid-rigging or anti-competitive behavior to impair the 
transparency, fairness and progress of the procurement process; 

(d) Not misuse any information shared between the procuring entity and the bidders with an 
intent to gain an unfair advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, 
directly or indirectly, to any party or to its property to influence the procurement process; 

(f) Not obstruct any investigation or audit of a procurement process; 
(g) Disclose conflict of interest, if any; and 
(h) Disclose any previous transgressions with any entity in India or any other country during the 

last three years or any debarment by any other procuring entity. 

Conflict of interest: 

The Bidder participating in a bidding process must not have a Conflict of Interest. 

A Conflict of interest is considered to be a situation in which a party has interests that could 
improperly influence that party’s performance of official duties or responsibilities, contractual 
obligations, or compliance with applicable laws and regulations. 

A bidder may be considered to be in conflict of interest with one or more parties in the bidding 
process if, including but not limited to: 

(a) Have controlling partners/shareholders in common; or 
(b) Receive or have received any direct or indirect subsidy from any of them; or 
(c) Have the same legal representative for purposes of the bid; or 
(d) have a relationship with each other, directly or through common third parties, that puts them 

in a position to have access to information about or influence on the bid of another bidder, or 
influence the decisions of the procuring Entity regarding the bidding process; or 

(e) The bidder participates in more than one bid in a bidding process. Participation by a bidder in 
more than one bid will result in the disqualification of all bids in which the bidder is involved. 
However, this does not limit the inclusion of the same subcontractor, not otherwise 
participating as a bidder, in more than one bid; or 

(f) the bidder or any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the goods, works or services that are the subject of the Bid; or 

(g) Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity 
as engineer-in-charge/consultant for the contract. 



  

Annexure B 

(RTPP Act/Rules) 

Declaration by the Bidder regarding Qualifications 

Declaration by the Bidder 

In relation  to  my/our  Bid submitted  to  ...................................................for  procurement  of 

.............................in response to their Notice inviting Bids No...............Dated .................. I/we 

..............................hereby declare under Section 7 of Rajasthan Transparency in Public Procurement 

Act, 2012 that: 

 
1. I/we possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entry; 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the 

state government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 

administered by a court or a judicial officer, not have my/our business activities suspended 

and not the subject of legal proceedings for any of the foregoing reasons; 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal 

offense related to my/our professional conduct or the making of false statements or 

misrepresentations as to my/our qualifications to enter into a procurement contract within a 

period of three years preceding the commencement of this procurement process, or not have 

been otherwise disqualified pursuant to debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, 

which materially affects fair competition; 

 
 

 
Date: Signature of the bidder 

Place: Name: 

Designation: 

Address: 

 
Note:- Annexure “B” is mandatory to be fulfilled & signed with seal by the bidder failing which 

the bid shall summarily be rejected without asking any clarification. 



  

Annexure C 

(RTPP Act/Rules) 
Grievance Redressal during Procurement Process 

The designation and address of the First Appellate Authority: 
For works costing up to Rs. 300.00Lakhs - Jaipur Development Commissioner, JDA, Jaipur. 
For works costing above Rs. 300.00Lakhs -  Executive Committee, JDA, Jaipur. 
The designation and address of the Second Appellate Authority: 
For works costing up to Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur. 
For works costing above Rs. 300.00Lakhs - Principle Secretary/ACS, Urban Development 

& Housing Department, GOR, Jaipur. 
 

(1) Filing an appeal: - 
if any bidder or prospective bidder is aggrieved that any decision, action or omission of the 
procuring entity is in contravention to the provisions of the Act or the rules or the guidelines 
issued there under, he may file an appeal to First Appellate authority, as specified in the 
Bidding document within a period of ten days from the date of such decision or action, 
omission, as the case may be, clearly giving the specific ground or grounds on which, he feels 
aggrieved: 
Provided that after the declaration of a bidder as successful the appeal may be filed only by a 
bidder who has participated in procurement proceedings: 
Provided further that in case a procuring entity evaluates the technical bids before the opening 
of the financial bids, an appeal related to the matter of financial bids may be filed only by a 
bidder whose technical bid is found to be acceptable. 

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as 
expeditiously as possible and shall Endeavour to dispose it of within thirty days from the date 
of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the period 
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved 
by the order passed by the first appellate authority, the bidder or prospective bidder or the 
procuring entity, as the case may be, may file a second appeal to the second appellate authority 
specified in the bidding document in this behalf within fifteen days from the expiry of the 
period specified in Para (2) or of the date of receipt of the order passed by the first appellate 
authority, as the case may be. 

(4) Appeals not to lie in certain cases: - 
No appeal shall lie against any decision of the procuring entity relating to the following 
matters, namely: - 
(a) Determination of the need of procurement 
(b) Provisions limiting the participation of bidders in the bid process 
(c) The decision of whether or not to enter into negotiations 
(d) Cancellation of a procurement process 
(e) Applicability of the provisions of confidentiality 

(5) Form of Appeals: - 
(a)  An appeal under Para (1) or (3) above shall be in the annexed form along with as many 

copies as there are respondents in the appeal. 
(b) Every appeal shall be accompanied by an order appealed against, if any, 

Affidavit verifying the facts stated in the appeal and proof of payment of fee, 
 

(c) Every appeal may be presented to the first appellate authority or second 

The appellate authority, as the case may be, in person or through registered post or 
authorized representative. 

(6) Fee for filing Appeal: - 

(a) Fee for the first appeal shall be rupees two thousand five hundred and for the second appeal 
shall be rupees ten thousand, which shall be non-refundable. 



  

(b) The fee shall be paid in the form of a bank demand draft or banker’s cheque of a scheduled 
bank in India payable in the name of the appellate authority concerned. 

(7) Procedure for disposal of Appeal: - 

(a)  The first appellate authority or second appellate authority as the case may be, upon the 
filing of the appeal, shall issue notice accompanied by a copy of the appeal, affidavit and 
documents, if any, to the respondents and fix a date of hearing 

(b)  On the date fixed for hearing, the first appellate authority of the second appellate 
authority, as the case may be shall- 

(i) Hear all the parties appeal presenting before him; and 

(ii) Peruse or inspect documents, relevant records or copies thereof relating to the matter. 

(c)  After hearing the parties, perusal or inspection of documents and relevant records or 
copies thereof relating to the matter, the appellate authority concerned shall pass an order in 
writing and provide a copy of the order to the parties to appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the state public 
procurement portal. 



  

 
 

 
Additional Conditions of Contract 

1. Correction of arithmetical errors 

Annexure D 

(RTPP Act/Rules) 

Provided that a financial bid is substantially responsive, the procuring entity will correct 
arithmetical errors during the evaluation of financial Bids on the following basis: 

(i) if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be 
corrected unless in the opinion of the procuring entity, there is an obvious misplacement of 
the decimal point in the unit price, in which case the total price as quoted shall govern and the 
unit price shall be corrected; 

(ii) if there is an error in a total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected; and 

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, unless 
the amount expressed in words is related to an arithmetic error, in which case the amount in 
figures shall prevail subject to (i) and (ii) above. 

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, 
its bid shall be disqualified and its bid security shall be forfeited or its bid securing declaration 
shall be executed. 

2. Procuring Entity’s Right to Vary quantities. 

(i) At the time of award of the contract, the quantity of goods, works or services originally 
specified in the bidding documents may be increased or decreased, by a specified percentage, 
but such increase or decrease shall not exceed fifty percent, of the quantity specified in the 
bidding documents. It shall be without any change in the unit prices or other terms and 
conditions of the bid and the conditions of the contract. 

(ii) If the Procuring entity does not procure any subject matter of procurement or procures less 
than the quantity specified in the bidding document due to change circumstances, the bidder 
shall not be entitled to any claim or compensation except otherwise provided in the conditions 
of the contract. 

3. Dividing quantities among more than one bidder at the time of award (In case of 
procurement of Goods):- 

As a general rule, all the quantities of the subject matter of procurement shall be procured 
from the Bidder, whose Bid is accepted. However, when it is considered that the quantity of 
the subject matter of procurement to be procured is very large and it may not be in the 
capacity of the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is 
considered that the subject matter of procurement to be procured is of critical and vital 
nature, then in such cases, the quantity may be divided between the Bidder, whose Bid is 
accepted and the second lowest Bidder or even more Bidder in that order, in a fair, 
transparent and equitable manner at the rates of the Bidder, whose Bid is accepted. 



  

ANNEXURE-“E” 

Process for Tender Participation & Depositing Payment on ‘Online Tender 
Participation’ Portal of JDA & Bid Submission on ‘e-Procurement Portal’ of 
Government of Rajasthan: - 

A*Process for Tender Participation & Depositing Payment on ‘Online Tender Participation’ Portal of JDA 
1-Participate in tender 

a) Bidder   can   access   ‘Online   Tender   Participation’   Portal   of   JDA   at 
https://jda.urban.rajasthan.gov.in/jda or by Single-Sign-On at http://service.jaipurjda.org. 

b) Create user Login with a valid mobile number to register yourself for various Online Services of JDA. 
c) Select ‘Proceed as Citizen’ and then ‘Proceed for Subscription’ for ‘Tender Online Payment’. The 

prevailing plan for getting registered for tendering process of JDA is Rs. 500.00 with a validity period 
of 3 Years (renewable). 

d) After successful payment, re-login and upload required documents for KYC (Know Your Client) 
compliance as per the type of entity viz. Individuals/ Company/ Partnership Firms/ Trusts & 
foundations. Besides, Bank Passbook / Cancelled Cheque consisting of Bank Account, IFSC Code is 
mandatory to be uploaded, to refund the bid security of unsuccessful bidder. 

e) After receiving the payment successfully and approving KYC documents the bidder will be 
authenticated by JDA for taking part in Tender. 

2- Deposit Tender Fee, RISL processing fee and Bid Security (EMD) 
• Option-1: Payment Gateway (Aggregator) 

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. 
User can use this facility from anywhere any time till the closing date & time of bid participation. 

• Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS) 
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will 
be generated by the system for the complete amount. The payment can be made from any Bank any 
Branch using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in 
any other JDA bank account will not be acceptable and bidder stands disqualified from participation 
in the bid applied for). After successful transaction through NEFT/RTGS, as per the standard 
procedures it may take 4 to 24 hours in process of confirmation of EFT through Auto-Process 
depending on the time of EFT done. Therefore, option to make payment through EFT (NEFT/RTGS) 
will be available till 48 hours prior to closing date of bid participation. 

3- Deposit Bid Security (EMD) 
The Bid Security (EMD) can be submitted through Bank Guarantee (BG). Bidder may opt Bank Guarantee 
(BG) against Bid Security (EMD), for which bidder requires to prepare BG before applying in the tender. 
The detail of BG requires to be fed on ‘Online Tender Participation’ Portal of JDA before paying balance 
amount (Tender Fee + RISL Processing Fee). This balance amount will be paid through Payment Gateway 
only, option to make balance payment through EFT (RTGS/NEFT) will not be available. 

4- Obtain Bid Participation Receipt 
After confirming payment, the bidder will get Bid Participation Receipt based on which user will get the 
payment details along with other details for bidding on e-Procurement portal of GOR. 

• In case of BG as the remaining payment will be done through Payment Gateway, on successful 
transaction the ‘Bid Participation Receipt’ will be generated on real time basis. 

• In case complete payment is done through Payment Gateway, on successful transaction the ‘Bid 
Participation Receipt’ will be generated on real time basis. 

• In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from 
ICICI Bank (Auto Process) ‘Bid Participation Receipt’ will be available on Login of Bidder on JDA 
portal. 

B-**Bid Submission on ‘e-Procurement Portal’ of Government of Rajasthan 

1- Online e-Bid can be submitted after registration at e-Procurement Portal of Government of Rajasthan 
www.eproc.rajasthan.gov.in 

2- It is mandatory to upload Bid Participation Receipt with the bid submission. 
3- Details of online payment available on Tender Participation Portal of JDA have to be filled in ‘offline 

payment’ section of e-Procurement portal. 



  

Note 
1- Bidder (authorized signatory) shall submit their offer on-line in electronic formats both for technical 

and financial proposal. 
2- In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to 

confirmation), its Bid shall not be accepted. 
3- To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type 

III) as per Information Technology Act-2000 using which they can digitally sign their electronic bids. 
Bidders can procure the same from any CCA approved certifying agency, i.e., TCS, Safecrypt, nCode 
etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not procure a new 
DSC. Also, bidders must register on http://eproc.rajasthan.gov.in (bidders already registered on 
http://eproc.rajasthan.gov.in before 30-09-2011 must register again). 

4- JDA will not be responsible for delay in online submission due to any reason. For this, bidders are 
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow 
speed; choking of web site due to heavy load or any other unforeseen problems. 

5- Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details 
about the e-Tendering process. 

6- Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by 
DoIT&C, GoR on a regular basis. Bidders interested in training may contact e-Procurement Cell, 
DoIT&C for booking the training slot. 

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 

Address: e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur 

7- The procuring entity reserves the complete right to cancel the bid process and reject any or all of the 
Bids. 

8- No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless 
and until a formal contract is signed and executed between the procuring entity and the successful 
bidder. 

9- Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely 
on the individual bidders to verify such information) and the information provided therein are 
intended only to help the bidders to prepare a logical bid-proposal. 

10- The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. 
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the 
RTPP Act 2012 and Rules thereto, the later shall prevail. 



  

Jaipur Development Authority, Jaipur. 

Bid Participation Receipt 

 Date & Time:- 

Bid Detail  

Bid ID: 

Bid Title: 

Bid Value: 

Procurement Entity:- 
 

 
Bid Opening Place: 

Bidder Detail 

Name of Entity: 

Registration Type: 

Payment Mode: 

Instrument No.: 

Mobile No.: 

Instrument Amount: 

Payment Channel: 

Instrument Date: 

 
Dates Detail 

Sr. No. Event Name Event Date 

1 Publishing Date  

2 Bid Opening Date 

 
Specific Instrument for eProc Rajasthan 

Instrument Type 

Instrument Number Head Name Amount Date 

Tender Fee 

RISL Processing Fee 

Bid Security Deposit 

  

Issuer Detail: Jaipur Development Authority Challan Number: 

 
More details about Registration Process, Terms and Conditions and FAQ along with contact 

detail is available on JDA website www.jda.urban.rajasthan.gov.in. 



  

FORM No. 1 

[See Rule 83] 

Memorandum of Appeal under the Rajasthan 

Transparency in Public Procurement Act, 2012 

 
Appeal  No.  ………………………………………………  of  …………………………………… 

Before the .................................................... (First/Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address : 

2. Name and address of the respondent (s) : 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the officer/authority who 

passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity in 

contravention to the provisions of the Act by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal address of the 

representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of appeal: …………………………………………………………………….. 

(Supported by an affidavit) 

7. Prayer:    …………………………………………………………………………………… 
 

 
Place ………………………….. 

Date ………………………….. 

 
 
 

Appellant’s Signature 



  

ANNEXURE '1' 

 
SPECIAL CONDITIONS OF CONTRACT REGARDING DEFECT LIABILITY PERIOD (DLP) 

FOR WORKS COSTING RS. 10.00 LACS AND MORE 

Table-1 
S.No. Type of work DLP Period 

1. Bridge Work 5 Years 
2. CD Work 5 Years 
3. CC Road. PQC Work 5 Years 
4. CC tiles/Krebs/medians 5 Years 
5. Drains 3 Years 
6. Roads  

 (i) Two-layer WBM/GSB 6 months or one full rainy season 
whichever is later 

 (ii) For Renewal/Strengthening  

 (a) BT up to 30 mm thickness 1 Years 
 (b) BT above 30 mm to up to 40 mm 2 Years 
 (c) BT above 40 mm to up to 90 mm 3 Years 
 (d) BT above 90 mm thickness 5 Years 
 (iii) New Roads  

 (a) BT up to 90 mm 3 Years 
 (b) BT more than 90 mm 5 Years 

7. Compound wall 3 Years 
8. Building Work  

 (i) Work pertaining to Sanitary work electrical works, 
Joinery works and painting work. 

2 Years 

 (ii) Work pertaining to the Building structure and other 
electrical works 

5 Years 

9. Electric work except for maintenance 3 years 
10. Sewer/Water supply including STP and water supply- 

related work except for maintenance works. 
3 Years 

1. ROAD-WORKS 

1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work 
shall be as per the above table. Road works executed by the Contracting agency shall be 
maintained by them at their own cost for completion (DLP) from the actual date of 
completion of work as per the clause in the Contract Agreement and Special Condition of 
the Contract. 
1.2 No extra payment shall be made to the contracting agency on account of maintenance 
of Road works and removal of defect during the Defect Liability Period. 
1.3 The word “Road Works” means all new Road Works construction, widening, 
strengthening, up-gradation and renewal works 

1.4 The word “Maintenance of Road Works during Defect Liability Period” means 

(i) Routine maintenance of Road Works, 
(ii) To remove the defect as & when appear in part and the entire structure of Road 

Works, in the specified time and keeping the Road Surface with good riding quality 
and 

(iii) Damages due to improper drainage/drains, local flooding, depressions on roads etc. 
1.5 The contracting agency shall do the routine maintenance of Road works, including 

pavement, road side and cross drains including surface drains to the required standards 
and keep the entire road surface and structure in Defect free conditions during the entire 
period of routine maintenance, which begins at the completion of the construction work 
and ends after complete (DLP). 

1.6 The routine maintenance shall consist of the routine maintenance operation defined in the 
manual for the maintenance of roads of MoRTH and shall be carried out accordingly. 

1.7 The routine maintenance activities and their periodicity. 



  

S.No. Name of Item/Activity Frequency of operations in one year 

1 Restoration of rain cuts and dressing of berms. Once in a year, generally after rains. 

2 Making up of shoulders. As and when required. 

3 Maintenance of Bituminous surface road and/or 
gravel road/WBM road including filling pot 
holes and patch repairs etc. 

As and when required. 

4 Insurance of proper functioning of drains 
including electrical maintenance and desalting of 
drains. (If constructed by the same Road agency 
or not) 

As and when required. 

5 Maintenance of road signs. (If installed by the 
same Road agency) 

Maintenance  as  and  when required.  Repainting 
once in every one and a half years. 

6 Road Marking, Kerb Stone / Dand. (If done by 
the same Road agency) 

Thermoplastic Paint 
Maintenance  as  and  when required.  Repainting 
once in everyone & a half year. 
Ordinary Paint 
Maintenance as and when required. Repainting 
thrice in every year. 

7 Damages beyond the control of the agency. Road cuts made by various agencies for utility, duly 
permitted by JDA / JNN will have to be repaired by 
the  agency on  the  same  rates  of  the  contract 
agreement till DLP. 

2. General 

2.1 Inspection of works during the Defect Liability Period 

2.1.1 The contracting agency shall undertake a joint detailed inspection along with Engineer-in-charge/A.En., 
at least once in three months in case of all Road works. The Engineer-in-charge can reduce this 
frequency in case of an emergency. The Contracting agency shall forward to the engineer in-charge the 
record of inspection and rectification immediately after the joint inspection. The Contracting agency 
shall pay particulars attention to those road sections, which are likely to be damaged during rainy 
season. 

2.1.2 One register has to be maintained by every AEN for recording the inspection details of works in his 
jurisdiction under defect liability period. 

2.2 Conditions regarding Performance Security 
2.2.1 Security for DLP- 

The contracting agency shall have to furnish Performance Security in the form of Bank Guarantee valid from the 

actual date of completion, which shall be assigned by the Engineer-in-charge. 

2.2.2 The release of PS amount shall be as per following table 2 :- 

S.No. DLP 
Released PS Period 

1 Year 2 Years 3 Years 5 Years 

1. After 1 year 100% 40% 20% 10% 
2. After 2 year  60% 20% 10% 
3. After 3 year   60% 10% 
4. After 4 year    20% 
5. After 5 year    50% 

The Performance Security will be released as per the above table after a satisfactory performance certificate issued by 
Engineer-In-Charge:- 
2.2.3 Forfeiture of Performance Security 

In case the contracting agency fails to rectify the defects within the stipulated period notified to him by the 
Engineer-in-charge concerned under the contract agreement, the Engineer-in-charge shall serve a final notice for 
5 days time reckoned from the date of issue of notice to rectify the defects. In case the contracting agency not 
responding to the notice and fails in the rectification of defects the Engineer-in-charge will get the defect 
removed at the risk and cost of the contracting agency. Action such as encashment of Bank Guarantee and action 
under enlistment rules etc. shall also be taken against the contracting agency by the competent authority. 

1.2.4 Force Majeure 
The defect that arises due to earthquakes, cyclones, and natural calamities shall not be the responsibility of 
contracting agency. 



  

2.2.5 Various conditions for managing DLP are as under:- 
 

(i) At the time of completion of work, final component shall be worked out for each individual item 
like BT/CC/tiles/ drains etc. (as per different categories in Table-I), DLP shall be operative based 

upon type of individual item ex:- CC-5 years, BT-1/2/3/5 years, Drain-3 years etc. 

(ii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of 

final work cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each individual 
item. 

(iii) Similarly, if any work is more than Rs. 25 lacs but after finalization amount of work is less than 

Rs. 25 lacs, DLP should be operative for six months or rainy season whichever is later. 

(iv) During DLP period if contractor fails to repair any work even after the issue of 7 days written 

notice, the same work shall be got executed by the respective Executive Engineer at the 
contractor’s risk and cost. This process shall be applicable throughout the DLP period. After 

completion of DLP period in such works contractor should be debarred and blacklisted, from 

JDA for three years as per RTPP rule 2012 and 2013 where his defaults twice in a single 

agreement or in two different works. 

(v) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by 

respective Executive Engineers to monitor the DLP repairs. 

(vi) Special and regular inspection shall also be carried out as per order no. JDA/XEN & TA to DE- 

I/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRCULAR 2006/D-115 dated 

04.05.2006 Point no. 3. 

(vii) In case JDA feels to take up work on any existing DLP road due to any reason, the following 

procedure should be adopted: 
(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out 

and the contractor shall be asked to complete the same. After completion of assessed repairs, 

DLP period shall be released after deduction amt. as per following table-III. 
Table-3 

 
% Recovery on withdrawal 

of DLP of work order 

 
DLP period 

1 Year 2 Year 3 Year 4 Year 5 Year 

1 Year 1.12 - - - - 
2 Year 2.55 1.43 - - - 
3 Year 4.38 3.26 1.83 - - 
5 Year 9 7.88 6.45 4.62 2.47 

Note:- Calculation is to be done on a quarterly basis. 

(b) In case the Contractor fails to carry out these repairs, same shall be carried out at his risk and 

cost. If the total amt. of such repairs works out to be more than the total retained amount of 
PS same shall be recovered from other works and as per PDR rules. The amount as per Table 

3 is also to be deducted in addition to this amount. 

(viii) Based upon the type of work, DLP conditions for works to be carried out during the DLP period 
with their frequency of the respective type of work shall be prepared by respective SE‟s after 

approval of these periods. 

3. In case patch repairs/electrical maintenance works costing more than Rs. 25.00Lakhs, defect 
liability period will as per clause 37(C) of Contract Agreement. 

 
 

 
Executive Engineer-(Elect.-II) 

JDA, Jaipur 



  

 



  

 








































