



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

www.jda.rajasthan.gov.in

No. JDA/EE-A/2026-27/D- 406


Date:- 17/08/2026

Corrigendum

The NIB was issued for the work of "Redevelopment of B block Community Center, Malviya Nagar, Zone -A, JDA, Jaipur " vide no EE-A/ 19/2026-27 is hereby modified as under :-


S.No.	Description	Date as per NIB published	Modified date
1	End date of downloading and bid submission	19.08.2026 at 6.00 PM	27.08.2026 at 6.00 PM
2	In case EMD in form of BG Original Bank Guarantee is to be physically submitted by	24.08.2026 at 6.30 PM	02.09.2026 at 6.00 PM
3	Date of opening of Technical Bid	25.08.2026 at 11.00 AM	03.09.2026 at 11.00 AM

This is for intimation and information to all the perspective bidders. Other terms and conditions of the bid will remain same.


Executive Engineer-A
JDA, Jaipur

Copy to:-

- 1) PS to JDC, JDA, Jaipur.
- 2) Director (Engineering-1), JDA, Jaipur.
- 3) Director (Finance), JDA, Jaipur.
- 4) Additional Chief Engineer-II, JDA, Jaipur.
- 5) Superintending Engineer-I, JDA, Jaipur.
- 6) Notice Board, JDA, Jaipur.


Executive Engineer-A
JDA, Jaipur

MINUTES OF PRE-BID MEETING

NIB No. EE-A/19/2026-27 for the work "Redevelopment of B block Community Center, Malviya Nagar, Zone -A, JDA, Jaipur" was issued on 23.07.2026. It was published in two local newspaper 'Dainik Rajasthan Patrika', 'Jalte Deep' and in one national newspaper 'Times of India' on 23.07.2026. The tender documents were uploaded on JDA website, SPP Portal and Eproc portal of GOR on 31.07.2026 wherein the pre-bid meeting was proposed to be held on 05.08.2026 and last date of receipt of tender as 19.08.2026. The sale of bid document is from 31.07.2026 onwards and is up to 19.08.2026.

Following are proceedings of pre-bid meeting:-


Pre-bid meeting was held on 05.08.2026 in 'Manthan Hall of JDA' under the Chairmanship of Director (Engineering-I), JDA which was attended by prospective bidders and officers of JDA as per attendance sheet (Annexure-I).

After brief introduction of the participants/officers, the pre-bid queries were started to be made by the participants representing their organization/firm. The queries made and decisions so given are as follows which will become the part of tender document and references of sections/paras/clauses are as per the bid document put to sale.

Agency No :-1 Padmawati Enterprises					
S.No.	Queries	Description as per bid document		Amended as (Shall be read as)	
		Activity	Total Payable (%) of PART-1	Activity	Total Payable (%) of PART-1
1	1. We also request confirmation on whether the requirement of	8) On obtaining Fire NOC, PHED and Electrical Department	0.5	8) On obtaining Fire NOC, PHED and Electrical Department	0.5

	GRIHA and PHED NOC can be removed from the scope/documents to be submitted.	NOC, Griha certification, Completion certificate etc. after completion of work.		NOC, Completion certificate etc. after completion of work.	
2	2. We will be needing CAD files for calculations of areas and taking out cost.			No change, as per the bid document	

In the end meeting ended with vote of thanks to chair.


Executive Engineer-A

JDA , JAIPUR

Copy to following for information:-

1. Director (Engineering -I) , JDA , JAIPUR
2. Director (Finance), JDA , JAIPUR
3. Director (Town Planning), JDA , JAIPUR
4. Additional Chief Engineer-II , JDA , JAIPUR
5. Superintending Engineer-I , JDA , JAIPUR


Executive Engineer-A
JDA , JAIPUR



जयपुर विकास प्राधिकरण, जयपुर

www.jda.rajasthan.gov.in


क्रमांक :- जविप्रा/ अधि. अभि.ए/2026/डी-391

दिनांक: 31/8/26

संशोधित बिड सूचना संख्या -19/2026-27

अधिशायी अभियन्ता जोन-ए, जयपुर विकास प्राधिकरण, जयपुर द्वारा जारी बिड सूचना अधि. अभि.ए/19/2026-27 डी-373 दिनांक 23.07.2026 मे पृष्ठ संख्या 46 के बिन्दु संख्या 2(a) एवं पृष्ठ संख्या -54 में Bid Evaluation Sheet के बिन्दु संख्या 2(a) में निम्नानुसार संशोधन किया जाता है:-

The bidder should have completed/ executed at least one similar nature work in the last 7 financial years (including the current year, if opted by the bidder) of value not less than 50% of the estimated cost of the work (Bid Cost Rs 3148.65 Lacs) cost updated to present price level.


अधिशायी अभियन्ता-ए
जविप्रा जयपुर