Annexure: 1
NIB for Publication in News Paper

JAIPUR DEVELOPMENT AUTHORITY

Room No. 26, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur - 302004
Telephone: +91-141-2569696 e.mail: ee.electric@jaipurjda.org

No:- JDA/Executive Engineet/Elect.-11/2015-16/D-257 Dated: 25.08.2015

NOTICE INVITING BID
NIB No. : EE-(Elect.-II)/17/2015-16

Online Bids are invited up-to 6.00 PM of 16/09/2015 for "Shifting and Dismantling of
HT/LT lines by laying underground cables in Malviya Nagar, Jawahar Nagar area (City Division-
IV, JVVNL), Jaipur." Details may be seen in the Bidding Document at our office or the website of
State Public Procurement Portal website www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in
and www jaipurjda.org.

To participate in the bid, bidder has to be:

1. Registered on JDA website www jaipurjda.org for participating in the Bid, the Bidder has to
apply for the Bid and pay the Bidding Document Fee, RISL Processing Fee and Bid Security
Deposit, online only.

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in
for online e-Bid submission.

(Sanjeev Sachdev)
Executive Engineer (Elect.-II)



Annexure: 2

Detail NIB for uploading on SPP Portal, e-Procurement, JDA Protal & as part of NIB Document

JAIPUR DEVELOPMENT AUTHORITY

Room No. 26, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur - 302004
Telephone: +91-141-2569696 e.mail: ee.electric@jaipurjda.org

No:- JDA/Executive Engineer/Elect.-11/2015-16/D-257

Dated: 25.08.2015

NOTICE INVITING BID

NIB No. : EE-(Elect.-11/17/2015-16

Name & Address of the
Procuring Entity

» Name: Executive Engineer (Elect.-PRN), Jaipur Development Authority

» Address: Room No. 26, Main Building, Ram Kishore Vyas Bhavan,
Indira Circle, JawaharLal Nehru Marg, Jaipur-302004 (Rajasthan)

» Email:- ee.electric@jaipurjda.org

Subject Matter of Procurement

» Shifting and Dismantling of HT/LT lines by laying underground
cables in Malviya Nagar, Jawahar Nagar area (City Division-IV,
JVVNL), Jaipur

Bid Procedure

» Two Stage tender (e.g. Two-stage Three part (envelope) open
competitive) e-Bid procedure at http:/ /eproc.rajasthan.gov.in

Bid Evaluation Criteria (Selection
Method)

» L1 (e.g. Least Cost Based Selection (LCBS)-L1)

Websites for downloading
Bidding Document,
Corrigendum's, Addendums,
etc.

» Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan. gov.in,
www jaipurjda.org

Website for online Bid
application and payment *

» Website: www jaipurjda.org

» For participating in the Bid, the Bidder has to apply for this Bid and pay
the Bidding Document Fee, RISL Processing Fee and Bid Security
Deposit, online only.
o Bidding document fee: Rs. 1000/ - Rupees (One Thousand only)
o RISL Processing Fee: Rs. 1000/ - (Rupees One Thousand only)
Requisite Bid Security Deposit

Estimated Procurement Cost

» INR 874.70 Lacs (Rupees Eight Crore Seventy Four Lacs Seventy
Thousand only)

Bid Security Deposit

» Amount (INR) : 2% (Rs. 17,49,400/-) (For A & AA class contractor
registered in other department) of Estimated Procurement Cost, 0.5%
(Rs. 4,37,350/-) of S.S.I. of Rajasthan, 0.5% (Rs. 4,37,350/-) for Bidder
registered as contractor in JDA, 1% (8,74,700/-) for Sick Industries, other
than S.S.I, whose cases are pending with Board of Industrial &
Financial Reconstruction

Pre-Bid

>N/A

Start/ End Date for Bid Applying,
Online Payment and Bid
Submission

» Start Date: 02/09/2015 at 9.30 AM onwards
» End Date: 16/09/2015 at 6.00 PM




**Date/ Time/ Place of Technical | »22/09/2015 at 1.30 PM
Bid/Tender Opening »Room No. 309, CCC Building, Third Floor, Ram Kishore Vyas Bhavan,

Indira Circle, Jawahar Lal Nehru Marg, Jaipur - 302004 (Rajasthan)

Date/ Time/ Place of Financial » Will be intimated later to the Technically qualified bidders

Bid Opening
Bid Validity »120 days from the bid submission deadline
Time period for Work » 09 Months

*The amount is to be deposited online by bidder. In case the amount exceeds the online payment limit the

%%

payment may be made through RTGS/NEFT in ICICI BANK LTD Bank Account Number 675401700586 IFSC
Code ICIC0006754. After successful payment, update the UTR/Instrument number on JDA Tender portal
against the tender you want to participate. The amount deposited will be confirmed by JDA and will be
updated online.

There should be a gap of 3 working days BETWEEN End Date for Bid Applying, Online Payment & Bid
Submission AND Bid opening date.

Note:

1.

10.

Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and
financial proposal.

In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to
confirmation), its Bid shall not be accepted.

To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as
per Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can
procure the same from any CCA approved certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders who
already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must
register on http://eproc.rajasthan.gov.in(bidders already registered on http://eproc.rajasthan.gov.in
before 30-09-2011 must register again).

JDA will not be responsible for delay in online submission due to any reason. For this, bidders are
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed;
choking of web site due to heavy load or any other unforeseen problems.

Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about
the e-Tendering process.

Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by
DolT&C, GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell, DolT&C
for booking the training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in
Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur

The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.
No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and
until a formal contract is signed and executed between the procuring entity and the successful bidder.
Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on
the individual bidders to verify such information) and the information provided therein are intended only
to help the bidders to prepare a logical bid-proposal.

The provisions of RTPP Act 2012 and Rules thereto shall be applicable for this procurement. Furthermore,
in case of any inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and
Rules thereto, the later shall prevail.

(Sanjeev Sachdev)
Executive Engineer (Elect.-II)




Annexure: 3
As part of NIB Document

Process for Participation & Depositing Payment Online

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL
Processing Fee and Bid Security Deposit (BSD) through online mode only for which the
bidder has to get registered himself on JDA portal www jaipurjda.org.

To participate in the bid, bidder has to be:

1. Registered on JDA website www jaipurjda.org (by depositing Rs. 500.00 online, the
validity of which remains 3 (three) years).

For participating in the Bid, the Bidder has to apply for this Bid and pay the Bid
Document Fee, RISL Processing Fee and Bid Security Deposit, online only.

2. Registered on e-Procurement Portal of Government of Rajasthan
www.eproc.rajasthan.gov.in for online e-Bid submission.

Methods for depositing on line amount
» Online through Internet Banking, Debit Card or Credit Card.

» In case the amount exceeds the online payment limit, the payment may be made
through RTGS / NEFT / Transfer in Bank Account Number 675401700586 IFSC Code
ICIC0006754 of ICICI BANK Limited, JDA Campus

Jaipur.

In case of RTGS / NEFT / Transfer the bidder is required to deposit the requisite amount in
the dedicated bank account number as mentioned above and has to get the UTR / Reference

number from the bank. This number requires to be updated whiling applying the bid on
JDA portal.

While participation in the bid, a receipt will be generated through the system showing the
submission details as per Annexure-4. The bidder is required to fill the instrument numbers
for various heads on e-Procurement portal www.eproc.rajasthan.gov.in as mentioned in the
receipt.

More details about Registration Process, Terms and Conditions and FAQ along with contact
detail is available on JDA website www jaipurjda.org under eServices>>JDA Tender



Annexure: 4
Template of Online Receipt as part of NIB Document

Bidder has to submitted as proof of deposited amount against the Bid on eProcurement Protal

Jaipur Development Authority

Bid Participation Receipt
Date & Time :09/06/2015 05;13 PM

Bid Detail

Bidid: 6215152001 Procurement Entity @ SO0O0OOOXKKX

Bid Title : Tesﬁng

Bid Value : 300000 Bid Opening Place :  Manthan Hall, Jaipur

Development Authority

Bidder Detail

Name of Entity KIOOKXKNK Mobile: 9829012345

Registration Type:  Individual Instrument Amount :  32500.00

Payment Mode: ~ Online/UTR Payment Channel :Payment Gateway/ICICI Branch - JDA
Instrument No : 456123789 Instrument Date 17-06-2015

Dates Detail
Sr. No. Event Name Event Date
1 Publishing Date 01/06/2015 01:00 PM
2 Bid Opening Date 01/07/2015 03:00 PM

Specific Instrument Detail for eProc Rajasthan

Instrument Type: DD
Instrument Number Head Name Amount Date
10000 Tender Fee 400.00 05/06/2016
10001 RISL Processing Fee 1000.00 05/06/2016
10002 Bid Security Deposit 30,000.00 05/06/2016
Issuer Detail : Jaipur Development Authority ChallanNumber: 541515600014




TECHNICAL BID
(POST QUALIFICATION )

Envelop-1

FOR
Shifting and Dismantling of HT/LT lines by laying underground
cables in Malviya Nagar, Jawahar Nagar area (City Division-IV,
JVVNL), Jaipur

Period of Sale: - FROM 02.09.15, 9.30 am TO 16.09.15, 6.00 pm
Date of receipt of the tender: - UP TO 16.09.15, 6.00 PM
Date of opening of Technical bid: - On 22.09.15 AT 1.30 PM at room no. 309 third

floor, CCC building, Ramkishor VVyas Bhavan, Indra
Circle, JLN marg, Jaipur.

Cost of tender: - Rs. 874.70 Lacs
Completion period: - 09 Months
NAME OF AGENCY ---

EXECUTIVE ENGINEER (Elect.-11)
JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SPECIAL CONDITION OF THE CONTRACT FOR POST QUALIFICATION OF
CONTRACTORS

Name of work:- Shifting and Dismantling of HT/LT lines by laying
underground cables in Malviya Nagar, Jawahar Nagar area (City
Division-1V, JVVNL), Jaipur.

Special conditions of contract for POST QUALIFICATION as detailed here under,
shall be applicable in addition to all other terms and condition already prescribed
under standard agreement forms/rules and regulations to contract.
1. Procedure:
Procedure for POST QUALIFICATION would be as follow:
(@) Two-envelope system would be adopted, for POST QUALIFICATION .
e Envelop-1 being for Technical Bid and
e Envelop-2 being for Financial Bid.

(b) The technical bid will be opened only of those bidders who have made on
line payment of the tender fee, bid security and processing fee on or
before 16.09.15 up to 6.00 PM and whose VAT clearance certificate (Valid
up to Six months back from the opening of Technical Bid) and copy of
registration of contractor in required category are found to be in order.

(c) The Technical Bid envelope-1 would be opened on the date 22.09.15_at
1.30 PM at Room No 309, CCC building, third floor, Ram Kishor Vyas
Bhawan, Indira Circle,Jawahar Lal Nehru marg, Jaipur.

(d) The Financial Bid envelope-2 would be opened only of those bidders who
fulfill all the POST QUALIFICATION criteria.

Note:-

If VAT clearance certificate is not applicable in any State then appropriate
proof is to be enclosed by bidder with certificate which is applicable in
place of VAT.



2.Criteria:

Criteria for POST QUALIFICATION would be as follows:-

(a) The bidder should have executed following quantities of work in any one
financial year during last five financial years. However the bidder may opt

current year in the said financial assessment period.

S.No. Item Quantity
(50% Quantities of
G-Schedule)

1. Major Item of Schedule - G for Electrical work

A | HT Cable (11 KV & above) 12965 Mtr.

B 11 KV RMU 20 Nos.

C | LT Cable above 70 sq. mm 7600 Mtr.
Note:-

(i) The Bidder should enclose the certificate having quantities Financial year
wise other wise the certificate will not be considered.

(ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in
one financial year.

(iii) Certificate issued by Govt. of India, State Govt.,, Union Territory, Govt.

Undertakings, Autonomous Bodies shall only be considered.

(b) The bidder should have completed at least one electrical nature work in last
three financial year (including current year, if opted by the bidder) of value
not less than 50% of the Estimated Cost of the work (bid cost) updated to

present price level.



Notes:-

(i) The starting & completion date of the work is to be in between above said
financial year. If no then maximum work (70%) is to be completed in
above said financial year.

(i)  If bidder is submitted certificate having different components / nature of
work then proper completion certificate of required similar nature
component is to be enclosed.

(c) The bidder should have achieved an annual financial turnover of at least 60%
of the Estimated Cost of the work (bid cost) in any one of last three financial
years (including current year, if opted by the bidder)

Note:-

(i) The bidder should enclose certificate of Turn over from Chartered Accountant
for last five financial years & audited balance sheet of the year which is
considered by the bidder in criteria 2 (c).

(ii) If current year or last year has been opted by bidder whose balance sheet is
not submitted till the submission of bid then certificate from Chartered
Accountant should be enclosed.

(d) The bidder should give Affidavit to deploy the machinery and equipment as
specified in Schedule - III, for the execution of this work.

(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be
qualified only if available bid capacity is equal to or more than the total Bid
value.

The available bid capacity will be calculated as under:
Bid Capacity = (A x N x 3 - B)

Where A= Maximum value of electrical engineering work executed in
any one year during the last 5 financial years (updated to
present Price level) taking in to account the completed as well
as works in progress. However, the bidder may opt current year
in the five year assessment period

N = Number of year prescribed for completion of the work for which
bids is invited. In present case value of N shall be 0.5.
B= Value, at present price level of existing commitments and on-

going Works to be executed during 'N' period (period
prescribed for completion of the works for which the bids are
invited)

Note:-

(i) Certificate from Chartered Accountant should be enclosed by bidder clearly
indicated maximum value of Electrical Engineering Work in one Financial
Year.

(f) Litigation History: - Bidder should provide an accurate information on any
litigation or arbitration resulting from contracts completed or under execution



by him over the last five years. The maximum value (updated at the present
price level) of disputed amount claimed in the litigation / arbitration
resulting from contracts executed in last five years shall be deducted from the
calculated Bid Capacity of the bidder. The details shall be furnished in
Schedule VI. If schedule-VI is found blank then it will be treated as NIL.

Note :-

(i) The present price level for turnover, cost of completed work & disputed

amount Of similar nature, the previous years value shall be given weightage of 10%
per Year as follows:-

10

(@  For current year 1.00
(b)  For last year 1.00
() For one year before 1.10
(d)  For two year before 1.21
(e)  For three year before 1.33
() For four year before 1.46

3. Documentation :

The bidder should furnish the following documents along with the technical bid:

(a) Information regarding financial resources and capability in Schedule-I.

(b) Information regarding works executed in the last five years in Schedule-II

(c) Certificates from the concerned Engineer-In-Charge in support and
verification of the information furnished in Schedule-II

(d) Affidavit regarding machinery and equipment required for deployment, as
detailed in scheduled-III.

(e) Information regarding details of maximum value of electrical engineering
works executed in any one year during the last five years taking into account
the completed as well as works in progress in schedule-IV.

(f) Information regarding existing commitments and ongoing works to be
completed in schedule-V. If it is found at any stage that the bidder hides his
existing commitments than proper action will be taken as per RTPP act and
Rules.

(g) Information regarding details of litigation or arbitration contracts to be
furnished in schedule-VI. If schedule-VI is found blank then it will be
treated as NIL.

(h) Calculation of Bid capacity in schedule-VII.

(i) Affidavit as per Annexure I.
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4. Important:

(@) The bidder must ensure that all the information required in the Documents is

furnished by him complete in all respects. He would not be allowed to

withdraw any document, or to rectify any information furnished therein, after

submitting the bid.

(b) The bidder should give an affidavit that the information furnished in

schedule I to VII is correct. If any information is found incorrect, the offer of

the bidder shall be rejected and action be taken as per rules.

(c) Bidders must do paging of all enclosure of bid documents.

5. Rejection of bids

The department reserves the rights to reject any bid or to disqualify any or all
the bidders, without assigning any reasons at any stage.

(1)

(iif)

If Bid is not accompanied with the requisite documents mentioned in
clauses 3 (a) to 3 (i) or is not in accordance with procedure specified
in Para 1, or is not accompanied with earnest money, tender fee,
processing fee & VAT clearance Certificate and registration of
contractor in required category it would be liable for rejection.

Furnishing of incorrect or incomplete or concealment of any
information required in the bid documents would render the bid
liable for rejection.

If all the copies enclosed in support and affidavit is not duly
attested by Notary public/gazetted officer then bid of the bidder is to
be rejected.

EXECUTIVE ENGINEER (Elect.-II)
JAIPUR DEVELOPMENT AUTHORITY
JAIPUR



Schedule -1

FINANCIAL RESOURCES AND CAPABILITY

[Reference clause 3 (a)]

Name of Bidder

Total financial turnover achieved by the bidder in the last five financial years:

S.no. Year Turnover

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder
which is considered by him as per criteria 2 (a).

Total financial Turnover projected in the current financial year

Has the bidder ever been debarred from tendering for Central Government /
State Government / any Government undertaking?

Yes / No, if yes give details.

Has bidder ever been declared insolvent?

Yes/No, if yes give details.

Name(s) and Address of Branch/(s) for bidder's Bankers.

I/ We hereby certify that the above information is correct to the best of my/our
knowledge and belief.

12



SCHEDULE - 11
(Reference Clause 3b)

Detail of quantities of work executed during last five financial years

S. Name of Work Place Financial | Principal item of work
No. | (with Agreement | (District/Sta Year
No. & Date) te)

Note: Certificate from concerned Engineer-in-charge should be enclosed in support
and verification of the above statement.

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Notary Public

13



Schedule - II1

[Reference Clause 3(d)]
AFFIDAVIT

I/ We. e Proprietor/ Partner/
Authorized signatory of M/s ...........cocoiiiiiiii under take the oath
that I/We will deploy the machinery and equipment listed below as and when

required in the execution of this work.

S.No.| Name of Machinery Minimum Availability
Requirement | 5,0 h0q Leased
1 | Digital Insulation tester 1 No’s
5 KV, with timer
2 | HV Test set 1No’s
3 | Hydraulic Crimping 1 No’s
tool up to 300 sqmm
4 | Multimeter 1 No’s

I/We hereby certify that the above information is correct to the best of my/our
knowledge and belief.

14



SCHEDULE -1V
(Reference clause 3e)

DETAILS OF MAXIMUM VALUE ELECTRICAL ENGINEERING WOKRS EXECUTED IN ANY ONE YEAR DURING THE LAST FIVE YEARS TAKING INTO ACCOUNT THE
COMPLETED AS WELL AS WORKS IN PROGRESS

S.No. Name of works Client Place Financial | Cost of work as St. date of St. date of | Value of work
(with agreement (district/State) year per work order | commencement | completion | done during
no. & date) the year

15



SCHEDULE - V
(Reference Clause 3f)

DETAILS OF EXISTING COMMITMENTS & ON-GOING WORKS TO BE COMPLETED IN NEXT ONE YEAR FROM DATE OF SUBMISSION OF BID

S. Name of Place On going work Existing Commitments
No. Work %Mhmm Cost of Cost of work | Value of remaining work at | Estimated cost | Value of present
work Remaining to present price level as on (Rs. In lacs) price level as on
be executed | ............ updated @10% per
year updated @10%
per year

Remark: If it is found at any stage that the bidder hides his existing commitments than proper action will be taken as per RTPP act and
Rules.

16



SCHEDULE -VI
(Reference clause 3g)

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS

S.No.

Name of works
(with agreement
no. & date)

Client

Work order
amount

Disputed amount
claimed in
litigation /
Arbitration

Date of raising
disputed
amount

Actual award
amount, if the
case is decided

Cause of
litigation &
Matter in
dispute

Remark: If schedule-VI is found blank then it will be treated as NIL.

17




Name of bidder :

SCHEDULE-VII
(Reference Clause 3 h)
BID CAPACITY

=

A = Maximum value of Electrical
Engineering work executed in any one
year during the last five finance years
(Updated to present price level)

Lacs

Certified details enclosed at

IN

N = Number of vears prescribed for
completion of the work, for which
bids are invited

Year

1@

B= Value, at present price level of
existing commitments and on going
work to be completed during the N
period

Lacs

Certified details enclosed at

18
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ANNEXURE-1I

[Reference Clause 3(i)]

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Notary Public

AFFIDAVIT

L/ W e Proprietor/ Partner/
Authorized signatory of M/s ... under take the
oath that the information furnished by me/us in schedule I to VII of the
assessment Bid for
............................................................ is correct to the best of my/our
knowledge. If any information is found to be incorrect JDA has right to reject the

Bid and to take action against me/us as per rules.
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Annexure

Bank Guarantee Format — Performance Security

(To be stamped in accordance with Stamp Act and on a Stamp Paper purchased from
Rajasthan State only and to be issued by a Nationalized/ Scheduled bank having its branch at Jaipur and
payable at par at Jaipur, Rajasthan)

To:

Executive Engineer (Elect.-PRN),
Jaipur Development Authority, Jaipur

1. In consideration of the Executive Engineer (Elect.-PRN), [Procuring Entity] (hereinafter

called "JDA") having agreed to exempt M/S ......ceevviirirennnnnn. (hereinafter called "the said
Contractor(s)" from the demand, under the terms and conditions of an Order
o J PPN dated .....cooevveinnnnnnn. for the work ......ccceeees (hereinafter called

"the said Agreement") of Security Deposit for the due fulfillment by the said Contractor (s)
of the terms and conditions contained in the said Agreement, on production of a Bank

Guarantee for RS, (FUPEES e e only), we
................... (indicate the name of the Bank), (hereinafter referred to as "the Bank") at the
request of ......cceeeennen. Contractor(s) do hereby undertake to pay to the JDA an amount not
exceeding Rs.........cceeeueee. (RUPEES......eiveerrieeeiiec e, only) on demand.

2. We.....coeeeeee. (Indicate the name of Bank), do hereby undertake to pay Rs............cce.e..
(RUp€ES.....covverrrnierrrnnnn, only), the amounts due and payable under this guarantee

without any demur or delay, merely on a demand from the JDA. Any such demand made
on the bank by the JDA shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. The Bank Guarantee shall be completely at the disposal of the
JDA and We......cevvveiereenn. (Indicate the name of Bank), bound ourselves with all
directions given by JDA regarding this Bank Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs......ccccccevneene.
(Rupees.......cceeerennnnn. only).

demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit
or proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our
liability under these presents being absolute, unequivocal and unconditional.

4. We..orrrieereeennnnn, (indicate the name of Bank) further agree that the performance
guarantee herein contained shall remain in full force and effective up to <DATE> and that
it shall continue to be enforceable for above specified period till all the dues of JDA under
or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till the JDA certifies that the terms and conditions of the said Agreement
have been fully and properly carried out by the said Contractor(s) and accordingly
discharges this guarantee.

5. We i, (indicate the name of Bank) further agree with the JDA that the JDA
shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Agreement or to
extend time of performance by the said Contractor(s) from time to time or to postpone for
any time or from time to time any of the powers exercisable by the JDA against the said
Contractor(s) and to forebear or enforce any of the terms and conditions relating to the
said Agreement and we shall not be relieved from our liability by reason of any such

1



10.

11.

12.

13.

variation, or extension being granted to the said Contractor(s) or for any forbearance, act
or omission on the part of the JDA or any indulgence by the JDA to the said Contractor(s)
or by any such matter or thing whatsoever which would but for this provision, have effect
of so relieving us.

The liability of US......cccovevvuiiiiiiinnnnnn. (Indicate the name of Bank), under this guarantee
will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

We. . (Indicate the name of Bank), lastly undertake not to revoke this
guarantee except with the previous consent of the JDA in writing.

This performance Guarantee shall remain valid and in full effect, until it is decided to be
discharged by the JDA. Notwithstanding anything mentioned above, our liability against
this guarantee is restricted to Rs.........cccvvvuierirnnnee. (RUPEES......eiieerriirireeeninnes only).

It shall not be necessary for the JDA to proceed against the contractor before proceeding
against the Bank and the guarantee herein contained shall be enforceable against the Bank
notwithstanding any security which the JDA may have obtained or obtain from the
contractor.

We. i (indicate the name of Bank) verify that we have a branch at
Jaipur.

We undertake that this Bank Guarantee shall be payable at any of its branch at Jaipur. If
the last day of expiry of Bank Guarantee happens to be a holiday of the Bank, the Bank
Guarantee shall expire on the close of the next working day.

We hereby confirm that we have the power(s) to issue this guarantee in your favour under
the memorandum and articles of Association/constitution of our bank and the undersigned
is/are the recipient of authority by express delegation of power(s) and has/have full
power(s) to execute this guarantee for the power of attorney issued by the bank.

The amount covered under the above Bank Guarantee shall automatically be credited in
the accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No.
ICICI0006754 Bank Account No 675401700518 on the date of expiry or its validity,
unless the agencies get it re-validated well before its expiry date or produce NOC from JDA
in written for its release.

(Printed Name) .......ccccceeveeeecee e (Designation) .......ccceveeevieeneese e

(Bank’s common seal) ........cccccceeviieiiiinnns

In presence of:
WTTNESS (with full name, designation, address & official seal, if any)

Bank Details :
Name & address of Bank :

Name of contact person of Bank: Contact telephone number:



GUIDELINES FOR SUBMISSION OF BANK GUARANTEE “"The Bank Guarantee
shall fulfill the following conditions in the absence of which they cannot
be considered valid: -

1.

2.

® N

10.
11.

To:

Bank Guarantee shall be executed on non- judicial stamp paper of applicable value
purchased in the name of the bank.

Two persons should sign as witnesses mentioning their full name, designation, address
and office seal (if any).

The Executor (Bank Authorities) may mention the power of attorney No. and date of
execution in his/her favour authorizing him/ her to sign the document. The Power of
Attorney to be witnessed by two persons mentioning their full name and address.

The Bank Guarantee should be executed by a Nationalised Bank/ Scheduled
Commercial Bank only.

Non — Judicial stamp paper shall be used within 6 months from the date of Purchase of
the same.

Bank Guarantee executed on the non-judicial stamp paper after 6 (six) months of the
purchase of such stamp paper shall be treated as non-valid.

The contents of Bank Guarantee shall be strictly as per format prescribed by JDA.

Each page of Bank Guarantee shall bear signature and seal of the Bank and B.G.
number.

All corrections, deletions etc. in the Bank Guarantee should be authenticated by
signature of Bank Officials signing the Bank Guarantee.

The validity of the Bank Guarantee shall be kept 90 days beyond the contract period.
Bank should separately send through registered post/courier a certified copy of Bank
Guarantee, mentioning Bid reference, Bid title and bidder name, directly to the
Purchaser at the following address:

Executive Engineer (Elect.-PRN),
Jaipur Development Authority, Jaipur



Annexure

Bank Guarantee Format
Work Performance Guarantee against Tender Premium Difference

(To be stamped in accordance with Stamp Act and on a Stamp Paper purchased from
Rajasthan State only and to be issued by a Nationalized/ Scheduled bank having its branch at Jaipur and
payable at par at Jaipur, Rajasthan)

To:

Executive Engineer (Elect.-PRN),
Jaipur Development Authority, Jaipur

1. In consideration of the Executive Engineer (Elect.-PRN), [Procuring Entity] (hereinafter

called "JDA") having agreed to exempt M/s .....ccooevvrniiiiinnnnn. (hereinafter called "the said
Contractor(s)" from the demand, under the terms and conditions of an Order
o J PPN dated .....ccoovveennnnnnn. for the work .......cceeeee (hereinafter called

"the said Agreement") for work performance guarantee against Tender Premium Difference
(amount between the rates as per at par of "G" Schedule of the Bid and below) for the due
fulfillment by the said Contractor (s) of the terms and conditions contained in the said

Agreement, on production of a Bank Guarantee for RS.....c....cceeeee. (rupees
........................................ only), we ..................(indicate the name of the Bank),
(hereinafter referred to as "the Bank") at the request of .................. Contractor(s) do
hereby undertake to pay to the JDA an amount not exceeding
RS..oiiiiiiireennnn, (RUPEES.....uiiiveeeieiiiieeieceevis only) on demand.

2. We....oooeeeee. (Indicate the name of Bank), do hereby undertake to pay Rs...........cceu.....
(RUPEES.....evveerrnieeeeennnn, only), the amounts due and payable under this guarantee

without any demur or delay, merely on a demand from the JDA. Any such demand made
on the bank by the JDA shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. The Bank Guarantee shall be completely at the disposal of the
JDA and We......ccevvvueeeneenee (Indicate the name of Bank), bound ourselves with all
directions given by JDA regarding this Bank Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding RS......cccccovvivrnnn.
(Rupees.........ceevnnnnnn. only).

3. Weniiiee, (indicate the name of Bank), undertake to pay to the JDA any money so
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit
or proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our
liability under these presents being absolute, unequivocal and unconditional.

4, We.oiiiiiiieeen, (indicate the name of Bank) further agree that the performance
guarantee herein contained shall remain in full force and effective up to <DATE> and that
it shall continue to be enforceable for above specified period till all the dues of JDA under
or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till the JDA certifies that the terms and conditions of the said Agreement
have been fully and properly carried out by the said Contractor(s) and accordingly
discharges this guarantee.

5. We i, (indicate the name of Bank) further agree with the JDA that the JDA
shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Agreement or to
extend time of performance by the said Contractor(s) from time to time or to postpone for

4



10.

11.

12

any time or from time to time any of the powers exercisable by the JDA against the said
Contractor(s) and to forebear or enforce any of the terms and conditions relating to the
said Agreement and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Contractor(s) or for any forbearance, act
or omission on the part of the JDA or any indulgence by the JDA to the said Contractor(s)
or by any such matter or thing whatsoever which would but for this provision, have effect
of so relieving us.

The liability of US.......oeveviiiiiiinnnnnn. (Indicate the name of Bank), under this guarantee
will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

We. .o (Indicate the name of Bank), lastly undertake not to revoke this

guarantee except with the previous consent of the JDA in writing.

This Guarantee shall remain valid and in full effect, until it is decided to be discharged by
the JDA. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to RS......covvvviviiinnnen, (RUPEES.....ieetreeiriireere e, only).

It shall not be necessary for the JDA to proceed against the contractor before proceeding
against the Bank and the guarantee herein contained shall be enforceable against the Bank
notwithstanding any security which the JDA may have obtained or obtain from the
contractor.

We. i (indicate the name of Bank) verify that we have a branch at
Jaipur.

We undertake that this Bank Guarantee shall be payable at any of its branch at Jaipur. If
the last day of expiry of Bank Guarantee happens to be a holiday of the Bank, the Bank
Guarantee shall expire on the close of the next working day.

. We hereby confirm that we have the power(s) to issue this guarantee in your favour under

the memorandum and articles of Association/constitution of our bank and the undersigned
is/are the recipient of authority by express delegation of power(s) and has/have full
power(s) to execute this guarantee for the power of attorney issued by the bank.

(Printed Name) .......ccccceeveeevee e (Designation) .......ccccevveevieeiiiece e

(Bank’s common seal) ........ccccoeevvieiiienns

In presence of:
WTTNESS (with full name, designation, address & official seal, if any)

Bank Details :
Name & address of Bank :
Name of contact person of Bank: Contact telephone number:



GUIDELINES FOR SUBMISSION OF BANK GUARANTEE “"The Bank Guarantee
shall fulfill the following conditions in the absence of which they cannot
be considered valid: -

1.

2.

® N

10.
11.

To:

Bank Guarantee shall be executed on non- judicial stamp paper of applicable value
purchased in the name of the bank.

Two persons should sign as witnesses mentioning their full name, designation, address
and office seal (if any).

The Executor (Bank Authorities) may mention the power of attorney No. and date of
execution in his/her favour authorizing him/ her to sign the document. The Power of
Attorney to be witnessed by two persons mentioning their full name and address.

The Bank Guarantee should be executed by a Nationalised Bank/ Scheduled
Commercial Bank only.

Non — Judicial stamp paper shall be used within 6 months from the date of Purchase of
the same.

Bank Guarantee executed on the non-judicial stamp paper after 6 (six) months of the
purchase of such stamp paper shall be treated as non-valid.

The contents of Bank Guarantee shall be strictly as per format prescribed by JDA.

Each page of Bank Guarantee shall bear signature and seal of the Bank and B.G.
number.

All corrections, deletions etc. in the Bank Guarantee should be authenticated by
signature of Bank Officials signing the Bank Guarantee.

The validity of the Bank Guarantee shall be kept 90 days beyond the contract period.
Bank should separately send through registered post/courier a certified copy of Bank
Guarantee, mentioning Bid reference, Bid title and bidder name, directly to the
Purchaser at the following address:

Executive Engineer (Elect.-PRN),
Jaipur Development Authority, Jaipur



e
JAIPUR DEVELOPMENT AUTHRORITY
B

Name of Work: Shifting and Dismantling of HT/LT lines by laying underground cables in Malviya
Nagar, Jawahar Nagar area (City Division-I1V, JVVNL), Jaipur.

Financial Bid

EXECUTIVE ENGINEER (Elect.-11)
JAIPUR DEVLOPMENT AUTHORITY,
JAIPUR




JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

FINANCIAL BID POST QUALIFICATION
Envelop-2
(G-SCHEDULE IS PROVIDED IN EXCEL FILE)

For

Name of Work: Shifting and Dismantling of HT/LT lines by laying underground cables in
Malviya Nagar, Jawahar Nagar area (City Division-1V, JVVNL), Jaipur.

Date of online Sale : 02.09.15, 9.30 am to 16.09.15, 6.00 pm
Date of online receipt ; 02.09.15, 9.30 am to 16.09.15, 6.00 pm
M/S: i

Note- Digital signature is valid in all documents.

Executive Engineer (Elect-11)
JDA, Jaipur



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Shifting and Dismantling of HT/LT lines by laying underground

cables in Malviya Nagar, Jawahar Nagar area (City Division-1V, JVVNL), Jaipur.

CONTENTS OF BIDDING DOCUMENT

S.No. Details Page No.
1. General Instructions to contractors 3-6

2. Special Condition for post qualification 7-10

3. Special condition of contract 11-14

4. Inspection and testing 15-17

5. Minimum Safety rules 18-22

6. Guarantee 23-24

7. Erection testing and commissioning 25-34

8. GTP to RMU 35
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1.2

1.3

2.1

3.2

1-GENERAL INSTRUCTIONS TO CONTRACTOR

The Bidder is expected to examine carefully all instructions, conditions, forms, terms,
and performance specification and drawing in the bid Documents. Failure to comply
with the requirements of Bid submission shall be at the Bidder’s own risk, Bids
Which are not substantially responsive to the requirements of the bid documents shall

be summarily rejected.

At any time prior to the last date for submission of bids, the Employer may, for any
reason whether at his own initiative or in response to a clarification requested by a

prospective bids, modify the bid Documents but the issuance of an Addendum.

The Addendum will be sent in writing or by Fax prospective Bidder who have
received Documents, and will be binding unto them, whether the prospective Bidders
acknowledge same or not.

DOCUMENTS AND’INFORMATION TO BE FURNISHED AT THE TIME

OF BID SUBMISSION

The bid to be prepared and submitted by the Bidder to the Employer for consideration

shall comprise the following.

a Form of bid duly singed along with the complete set of bid Documents. All
documents issued for the purpose of biding as descried shall be deemed to
have been incorporated in the bid for the work.

b Bid security, Bid fee and processing fee as applicable in form of demand draft
of any Nationalised Bank of India in favour of the Secretary Jaipur
Development Authority Jaipur’, payable at Jaipur.

c Sales Tax Clearance Certificate from the concerned departments

d Bill of Quantities with the rates (both in figures as well as in words) and
amounts for, all items of work duly filled in.

BIDED PRICES

Unless explicitly stated otherwise in the Bid Documents, the contract shall be for

whole based on the departmental design, Bill of Quantities, rates and prices submitted

by the Bidder.

The Bid shall fill in percentage rate (above/below) for the scheduled rates items and

rates and rates and prices for all items in Non scheduled category of works describe in

-4 -



3.3

4.2

4.3

4.4

4.5

4.6

the Bill of Quantities in both figures and words, In case, there is any discrepancy in
the rates quoted in figures and words, the rates, quoted in words shall be taken as
correct. Item against which no rte of rice is entered by the Bidder will not be paid for
the employer when executed and shall be deemed to have been covered by the rates
and prices in the Bill of Quantities.

All duties, taxes, fees and other levies (present and future) payable by the contractor
under the Contract, or for any other cause, a on the date thirty days prior to the closing
date for submission of bids, shall be included in the total Contract Price submitted by
the Bidder and the evaluation and comparison of bids by the Employer shall be made
accordingly.

BID SECURITY

The Bidder shall furnish as part of his bid security for the respective amounts as
mentioned in the NIT (Annexure 1 and 2). The amount is to be deposited online by
bidder. In case the amount exceeds the online payment limit, the payment may be
made through RTGS/NEFT in ICICI BANK LTD Bank Account Number
675401700586 IFSC Code ICIC0006754. After successful payment, update the
UTR/Instrument number on JDA Tender portal against the tender you want to
participate. The amount deposited will be confirmed by JDA and will be updated
online.

Any bid not accompanied by bid security, bid fee and processing fee will be
summarily rejected by the employer as non-responsive.

The bid security of the unsuccessful Bidder will be discharged/returned without
interest as promptly as possible as but not later than 60 days after expiry of the bid
validity prescribed by the employer.

The bid security of the successful Bidder will be discharged without interest upon the
Bidder signing the agreement and furnishing the Bank Guarantee/ Surety Bond for the
performance of the Contract.

There will no liability on the part of department towards interest on the Earnest
Money paid by the Bidder.

The bid security shall be forfeited:

a If a Bidder withdraws his bid during the period of bid validity, or
b In the case of a successful Bidder, if he fails or refuses within the specified
time limit, to:

i Sign the agreement, or



i Furnish the required performance security.

5 VARIATIONS OR DEVIATIONS IN BID DOCUMENTS

5.1  The bid shall submit an offer which complies fully with the basic requirements of the
bid Documents as indicted in Drawing and Specifications.

5.2  All Bidders are cautioned that no conditional offers, variations or deviations by the
Bidders in respect of any items proposed by the Bidder shall be entertained or
considered further in the process of bid evaluation. Furthermore, any deviation from
contract conditions, specification, or other requirements stipulated in these Bid
Documents shall be summarily rejected as non-responsive.

6 VALIDITY OF BID

6.1  The Bid shall remain valid and open for acceptance for a period of 4 (four) months
from the bid submission deadline.

6.2 In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request the Bidder for a specified extension in the period of validity.
The request and the responses thereto shall be made in writing through post, fax etc.
A Bidder may refuse the request without forfeiting his bid security. A Bidder agreeing
to the request will neither be required nor permitted to modify his bid, but will be
required to extend the validity of his bid security correspondingly The provision of
Clause D regarding discharge and forfeiture of earnest money shall continue to apply
during the extended period of bid validity.

7 FORMAT AND SIGNING OF BIDS
The complete bid shall be without alterations, interlineations or erasure, except those
to accord with instructions issued by the Employer or as necessary to correct errors
made by the Bidder, in which case such corrections shall be initiated by person or
persons signing the bid.

8 EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR
ALL BIDS
Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul
the biding process and reject one or all bids, at any time prior to the award of contract,
without thereby incurring any liability to the affected or renderer’s or any obligation

to inform the affected Bidder or Bidders of the grounds of the Employer’s action.



9

10.

11.

12

NOTIFICATION OF AWARD OF CONTRACT

Prior to the expiry of the period of bid validity prescribed by the Employer, the
Employer will notify the successful Bidder by telegram / cable or fax (and
subsequently confirm in writing by Registered Letter) that his bid has been accepted.
This letter called “Letter of Acceptance” shall name the sum which the Employer will
pay to the Contractor in consideration of the execution, completion and maintenance
of the work by the Contractor as prescribed by the Contract (called the “Contract
Price”).

The Letter of Acceptance will form part of the Contract and agreement executed
between the parties in accordance with the Form of agreement provided in the bid.
Upon furnishing by the successful Bidder of a Performance Security in accordance
with the provisions of the special conditions of contract, the Employer will promptly
notify the unsuccessful Bidder that their bids have been unsuccessful and will
discharge / return without interest their bid security deposits in pursuance with

Clause.

SIGNING OF AGREMNENT
At the same time as he notifies the successful Bidder that his bid has been accepted,
the Employer will instruct the successful Bidder to sign and execute the agreement

within seven (7) days of issue of the Letter of Acceptance.

Signature of Contractor/Bidder Executive Engineer (Elect-II)

J.D.A., Jaipur



2-SPECIAL CONDITION FOR POST QUALIFICATION

The financial bid shall be opened only of those successful Bidders who qualify the

technical Bid criteria.

Documents to be submitted with financial bid are as follows:

Percentage Rates on G-Schedule both in figures and in words duly filled in.

The financial bid will be evaluated on the basis of basic rates of the System (SITC of
the Job).

On bid scrutiny, if differences are found in rates given by the bidder in words and
figures in individual rates or in sub-total or in grand totals the procedure for deriving
the final value shall be as follows:

Before submission of the bids, the bidders are advised to visit the site and get
acquainted with site conditions, availability of materials & labour. All clarifications
must be sought by the bidders well in time and no extension of time shall be given on
this account.

The bidders are advised to account for any fluctuations in market rates of material,
equipment cost, labour rates etc. Any claim on these accounts shall not be entertained
after the award of work unless specifically agreed to.

Bids not submitted on prescribed form are liable to be rejected.

Bidders are advised to quote original offer as per bill of quantities.

In case drawing and details are not enclosed with bid documents, these can be seen in
the office of the department during office hours. Failure to avail of this shall not
relieve the bidder of his responsibility of correct interpretation of work involved.
Bidders who resort to canvassing in any form shall be liable to rejection.

Printed Conditions of contract: Any printed conditions and conditions contrary to
these conditions of contract in contractors offer shall be excluded from the contract
and not applicable to this contract.

The bid shall be valid for acceptance for a period of four months from the date of
submission of the bid.

EXECUTION DRAWINGS

The successful bidder shall have to submit execution drawing to the department
within a total period of 1 week from the date of issue of work order for approval by
the department



TERMS OF PAYMENTS

As given in general Condition of contract in the approved standard agreement
amended up to date.

No escalation charges shall be payable to the contractor over and above the rates as
agreed to by the department in the detailed bill of quantities.

No advance shall be payable to the contractor.

The department does not bind themselves to accept the lowest or any bid and reserves
the right to accept or reject any or all the bids in w hole or in part without assigning
any reasons for doing so.

The contractor must acquaint, acquire themselves with the site conditions, means to
access the work, local conditions and all matters pertaining there to. | shall be the
contractors, responsibility to obtain all necessary information required for quoting the
above bid and for entering into a contract. The detailed drawing and specifications
available with the documents must be studied and examined carefully by the bidder
before submitting their offers.

The successful bidder shall sign the agreement on non judicial stamp paper of
requisite value within 10 day from the issue of work order. If the contractor selected
fails to sign the agreement with ten days of the issue of work order his bid security
shall be forfeited.

The following documents shall form part of the contract agreement:
Invitation to bid.

All sections of financial and technical bid, contract (agreement), Bill of Quantities &
drawings.

All correspondence between the successful bidder and the department. Any other
documents necessary for completion of contract agreement.

The rates quoted in the bid shall include all charges for scaffolding, water, electricity
charges, hiring charges for any tools/ equipments etc. required for completion of jobs.
The rates shall be inclusive of excise duty, sales tax, octroi duty or any other duties or
fees levies by Government or by public or local bodies from time to time.

Necessary documents for import shall be done by the contractor under his own
arrangements for equipments of foreign origin. Proof of legal imports! purchase from
manufacturer should be submitted at the time of supply, failing which the award may

be terminated.



The works contract price quoted shall remain firm till completion of job and handing
over the same in working condition to the department. The price should not be subject
to exchange rate variations. No foreign exchange and license shall be arranged by
Clint and it shall be contractor’s responsibility to do so, if required.

It shall be contractor’s responsibility to check and ascertain the correct quantities and
only these assessed quantities in accordance with the requirement and as per the
tentative schedule of work after approval of the Engineer-in-charge shall be brought at
site after award of work order.

The contractor shall carry out additional! reduce work or supply material/ equipments
at the same quoted rates up to any increased or decreased quantities specified in
detailed bill of quantities. The department shall also be at liberty to ask the contractor
to supply, erect and commission rates within four months of stipulated date of
commencement of the work order without any price variation.

BAR CHART & CASH FLOW CHART

The contractor shall prepare & submit a bar chart & cash flow chart in consultation
with the department and shall strictly adhere to the same. The progress and the
completion of the work shall be in accordance of the bar chart will form part of this
contract agreement. The said schedule of work/ bar-chart will be subject to general
conditions of contract related to the extension of time. A weekly progress of site shall

be submitted in writing to the department.

PERFORMANCE BOUND CONTRACT

The contract shall be a performance bound contract and therefore the contractor shall
makes his independent checks for Mounting, selection of equipment, etc. The
drawings enclosed with the bid documents are only tentative and for guidance for
bidding purposes. The details or execution drawings shall be prepared and submitted
for approval to the department by the successful contactor to suit the requirement
pertaining to site conditions.

TRAINING OF PERSONNEL

The contractor shall impart training to the departmental staff free of cost during

erection and commissioning of the plant
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10

11

12

13

14

GUARNTEE

The contractor shall guarantee the complete system & equipments for a period of 12
months from the date of satisfactory handing over of the plant as certified by the
department for fault/ bad workmanship, manufacturing defects in equipments etc. The
Bidder shall guarantee the System to maintain the sound quality on the basis of
Design/ Scheme. They shall also guarantee that the performance of the various
equipments individually and jointly and shall not be less than the specified rating
when working under operating conditions for the complete installation.

The commissioning of system shall be done by the contractor and all tests at site shall
be conducted to confirm the bided specification should be submitted to the department
for record.

REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE

Any defects or other faults which may appear within defect liability/guarantee period
of twelve months from the date of handing over the system in a satisfactory working
conditions to the department arising in the system due to material or workmanship
should be corrected and replace with parts of original specifications and makes by the
contractor at his own cost.

Security deposit will be returned to the contractor after 12 month from the date of
finalization of work and successful operation of the system as judged by the
department.

POWER SUPPLY FOR ERECTION PURPOSES

The contractor shall make his own necessary arrangements for power supply required
for erection purposes by applying to JVVNL for a separate connection at his own cost
or through his own DG set.

The contractor shall have to submit original voucher/ bills of various items to be used
in execution of work.

The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer
that the material is fit for dispatch, even after receiving the ornamental poles at site
JDA reserve the right to send the material to any Govt. / Semi Govt. / Private lab for
testing and if the pole is not found as per specification, the bidder will require to
replace the complete material at his own cost.

All the materials to be used for electrification work must be inspected by Engineer-in-

charge or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to

-11 -



the site at the cost of contractor. The contractor shall have to inform seven days in

advance for the inspection.

Signature of Contractor/Bidder Executive Engineer (Elect-11)
J.D.A.Jaipur

-12 -



3.SPECIAL CONDITIONS
SCHEDULE 'H'

1. If there is any typographical error or otherwise in the 'G' Schedule the rate given in
the relevant BSR on which Schedule 'G' has been prepared, shall prevail.

2. The contractor shall follow the contractor labour regulation and abolition Act 1970 &
Rule1971.

3. The JDA shall have right to cause an audit technical examination of the work and the
final bills of the contractor including all supporting vouchers, abstract etc. to be
made within two years after payment of the final bills and if as a result such audit
any amount is found to have been over paid / excess in respect of any work done by
the contractor under the contract or any work claimed by him to have been done
under this contract and found not to have been executed the contractor shall be liable
to refund such amount and it shall be lawful for the JDA to recover such sum from
him in the manner prescribed in special condition no. 8 or any other manner legally
permissible and if it is found that the contractor was paid less then that was due to
him under the contract in respect of work executed by him under it, the amount of
such under payment shall be paid by the JDA to the contractor.

4. The contractor shall not work after the sunset and before sunrise without specific
permission of the authority Engineer.

5. Wherever any claim against the contractor for the payment of a sum of money arises
out of under the contracts, the JDA shall be entitled to recover the sum by
appropriating in part or whole of the security deposit of the contractor, In the event
of the security being insufficient or if no security has been taken from the contractor
then the balance of the total sum recoverable as the case may shall be deducted from
any sum then due or which at any time there contract with the JDA should this sum
be sufficient to recover the full amount recoverable. The contractor shall pay to JDA
on demand the balance remaining due. The JDA shall further have the right to affect
such recoveries under P.D.R. Act.

6. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months
from the date of opening of the bids.

7. By submission of this bid the contractor agree to abide with all printed conditions
provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent

modification.
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10.

11.

12.

13.

14.

15.

16.
17.
18.

No conditions are to be added by the contractor and conditional bid is liable to be
rejected.

All transaction in this execution of this work and this bid will be liable to Sale-Tax
vide section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954.

If any bidder withdraws his bid prior to expiry of said validity period given at S.No.
7 or mutually extended period or makes modifications in the rate, terms and
conditions of the bid within the said period which are not acceptable to the
department or fails to commence the work in the specified period, fails to execute the
agreement and fails to furnish performance guarantee the department shall without
prejudice to any, other right or remedy, be at liberty to forfeit the amount of earnest
money given in any form absolutely. If any contractor, who having submitted a bid
does not execute the agreement or start the work or dose not complete the work and
the work has to be put to rebidding he will stand debarred for 6 Months from
participating of bidding in JDA in addition to forfeiture of Earnest Money / Security
Deposit and other action under agreement.

The contractor shall arrange his own machinery required for the work such as
Bitumen Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc.

The contractor shall arrange his own storage tanks up to 10 Tones capacity for
storage of bulk bitumen wherever supplied by the department.

Rules regarding enlistment of contractor provide that work up to the times limit for
which they are qualified for biding can be allotted to them, Therefore, before biding
the contractor will keep this in mind, and submit the details of the work. Bids with
incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site have to be
removed by the contractor within a period of 3 days of the instruction, issued by do
Engineer -In charge in writing failing which, such material shall be removed by the
Engineer-In charge at risk and cost of the contractor after expiry of 3 days period.
The material collected at site and paid provisionally shall remain under and ward of
the contractor till it is consumed, fully on the work.

The rates provided in bid documents are inclusive of all Taxes and royalty.

For paver work at lest 3 road rollers shall be simultaneously deployed.

No extra lead of earth/material shall be paid over and above as specified in 'G'
Schedule Source/borrow pit area for earth shall have to be arranged by the

Contractor at his own cost.
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19.
20.
21.

22.

23.

24.

25.

26.

27.

Undersigned has full right to reject any or all bids without given any reasons.

Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

As per Supreme Court decision "All contracts with Governments shall require
registration of workers under the building and other construction workers
(Regulation of Employment and Conditions of Service) Act, 1996 and extension of
benefits to such workers under the act.

Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads
works costing Rs. 25.00 lacs and more shall be applicable

The bidders are required to submit copy of their enlistment as contractor.

Conditions of RPWA-100 will be mandatory & acceptable to the contractor.

Any bid received with unattested cutting/ overwriting in rates shall be rejected and
such bidder will be debarred from biding for three months in JDA.

All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC
PROCUREMENT ACT 2012 and Rules, 2013 will be applicable. If there is any
contradictions in existing special conditions and provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013
provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT
ACT 2012 and Rules 2013 shall be applicable.

If any bidder quotes a rate below than the Schedule "G" rates, i.e. rates below than at
par, then the bidder has to deposit the difference amount i.e. amount between the
rates as per at par and below, as work performance guarantee. This amount has to be
deposited before the commencement of work and will be refunded after successful
completion of work. Lowest bidder will be issued LOA (Letter of Acceptance) and
within 7 days period he has to deposit difference amount in the form of
BG/FDR/NSC. The validity of these shall be for a period three months beyond the
stipulated date of completion/ actual date of completion. In case of non deposition of
the same in specified period the 2% Bid security will be forfeited. In case work is not
completed satisfactorily. The work performance security will be forfeited along with

Bid security.

SIGNATURE OF CONTRACTOR EXECUTIVE ENGINEER (Elect.-II)
WITH FULL ADDRESS: JDA JAIPUR
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Special Terms & Conditions for Electrification work.
1. The Contractor has to give the performance guarantee of the following materials for the period

mentioned against them from the date of completion of work:

(@) Transformers 30 Months
(b) All types of Insulators 18 Months
(c) ACSR Conductors 6 Months
(d) Isolators 6 Months
(e) Horn gap fuse set 6 Months
® LT Pillar Box 6 Months
(8) All types of HT/LT cables 18 Months

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical
Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by
Jaipur Development Authority.

3. The contractor will coordinate for the system handing over and charging process and if any defects, is
pointed out by the RSEB/JVVNL, then he will have to rectify the same.

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL and system

is charged.

Inspection shall be bear by the contractor it self.

The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL.

ANl HT/LT cables should be sequentially marked with cable size & length duly embossed.

® N o @

The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-

charge and in case, of failure to do so he shall be charged for such unreturned material at double the

issue rate including storage and supervision charges or the market rate whichever is higher. The basis of
the theoretical consumption and allowing for wastage @ 5% at double the issue rate including storage
and supervision charges or market rate which ever is higher.

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The
work should be executed without damaging existing water pipe line, LT/HT electric under ground
cable, poles, existing surface drain, water connections, Telephone cables etc. In case of any damages
the penalty/ liability imposed for such work shall be borne by the contractor and shall be got
repaired immediately by arranging material/ labor/ assistance etc. In case of delay JDA reserve right
to execute/ get executed the work at the cost and risk of the contractor.

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL

before using it at site.

Executive Engineer (Elect-II)
JDA, Jaipur.

I carefully study & do agree for above terms & conditions.

Signature & Seal of the Contractor
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4-INSPECTION AND TESTING AT MANUFACTURER’S PREMISES
The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as

necessary. The result of such tests should confirm to be standard laid down in the Indian standards
and or the standards laid down in the detailed specification of the JVVNL/ .Public Works.
Proper quality control is required to be maintained by the contractor. Qualified personnel's having
a degree in engineering or as required under the contractor enlistments rules duly approved by the
Deptt. Shall have to be engaged at site by the contractor. The Deptt. Reserves the right to engage
such staff and recover the expenses from the contractor on such account in case of his failure to do
SO.
The GTP of the material to be used be used by the contractor shall be submitted 21 days in
advance with the Engineer In charge and be got approved by him before use.
All inspection and testing shall be carried out in accordance with the Specification and in absence
of Specification relevant Indian Standard or internationally approved equivalent standard. After
award of contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner
and finalized QA plan shall include test and incoming supply of raw materials and bought out
items, stage inspections and tests on finished products at manufacturer’s works / appropriate
testing station. QA plan shall clearly indicate tests which are intended to be witnessed by the
Bidder alone and those by both Bidder and Owner.
The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant /
Equipment.
The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly
authorized and designated representatives.
The Owner and his duly authorized representative shall have access to the Contractor’s premises
at all suitable times to inspect and examine the material and workmanship of the mechanical and
electrical plant and equipment during its manufacture there. If part of the plant and equipment is
being manufactured on other premises, the Contractor shall obtain permission for the Owner or his
duly authorized representative, to inspect as if the plant and equipment was manufactured on the
Contractors own premises. Testing (including testing for chemical analysis and physical
properties) shall be carried out by the Contractor and certificates submitted to the Owner who will
have the right to witness or inspect the above mentioned inspection / testing at any stage desired
by him. Where inspection or testing is to be carried out at a subcontractor’s works, a
representative of the Contractor shall be present.
The procedure for the testing and inspection to be carried out during or following the manufacture
of the materials to ensure the quality and workmanship of the materials and to further ensure that
they conform to the Contract is whatever place they are specified shall be as described below.
@ The Contractor shall give the Owner at least 21 clear days notice in writing of the date
and the place at which any plant or equipment will be ready for inspection/ testing as

provided in the Contract. The Owner or his duly authorized representative shall thereupon
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(€)

(f)

)]

(h)

(i)

1)

(i)

at his discretion notify the Contractor of his intention either to release such part of the
plant and equipment upon receipt of works test certificates or of his intention to inspect.
The Owner shall then give notice in writing to the Contractor, and attend at the place so
named the said plant and equipment which will be ready for inspection and/or testing. As
and when any plant shall have passed the tests referred to in this section, the Owner shall
issue to the Contractor a notification to that effect.

(b) The Contractor shall forward to the Owner duly certified copies of the test certificates and
characteristics performance curves for all equipment.

(© If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties
that the Owner shall not do so, then the Contractor may proceed with the inspection
and/or test in the absence of the Owner and provide the Owner with a certified report of
the results thereof as per (b) above.

(d) If any materials or any part of the works fails to pass any inspection / test, the Contractor
shall either rectify or replace such materials or part of the works and shall repeat the
inspection and/or test upon giving a notice as per (a) above. Any fault or shortcoming
found during any inspection or test shall be rectified to the satisfaction of the Owner
before proceeding with further inspection.

Where the plant and equipment is a composite unit of several individual pieces manufactured in

different places, it shall be assembled and tested as one complete working unit, at the maker’s

works or at site as mutually agreed by the Owner and Contractor.

Neither the execution of a inspection test of materials or any part of the works, nor the attendance

by the Owner, nor the issue of any test certificate pursuant to (c) above shall release the Contractor

from any other responsibilities under the Contract.

The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test

laboratories at regular intervals and valid certificates shall be made available to the Owner’s at the

time of testing. The calibrating instrument used as standards shall be traceable to

National/International standards. Calibration certificates or test instruments shall be produced

from a recognized Laboratory for the Owner’s consent in advance of testing and if necessary

instruments shall be recalibrated or substituted before the commencement of the test.

Items of plant or control systems not covered by standards shall be tested in accordance with the

details and program agreed between the Owner and Contractor.

Tests shall also be carried out such that due consideration is given to the Site conditions under

which the equipment is required to function. The test certificates shall give all details of such tests.

The Contractor shall establish and submit a detailed procedure for the Inspection of materials or

any part of the works to the Owner for approval within the date indicated in the Programme

Details. The detailed procedure shall indicate or specify, without limitation, the following:

Applicable code, standard and regulations

Fabrication sequence flow chart indicating tests and inspection points
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(iii) Detailed tests and inspection method, indicating tests and inspection points
(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be

witnessed by the Owner,

(v) Acceptance criteria
(vi) Test report forms and required code certificates and data records
(vii) Method of sampling, if any sampling test to be conducted

(viii)  Contractor’s or Owners witness points.

(k) The Contractor shall not pack for shipment any part of the Plant until he has obtained from the
Owner or his authorized representative his written approval to the release of such part for
shipment after any tests required by the Contract have been completed to the Owner’s satisfaction.

() The contractor shall be liable to bear all the expenses to carry out the inspection at the

manufacture works.

Signature of Contractor/Bidder Executive Engineer (Elect-11)
J.D.A., Jaipur
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S-MINIMUM SAFETY RULES

The following are Minimum Safety Rules that apply to all contractors and subcontractors

associated with this project. All project personnel have a duty and responsibility to ensure

familiarization with project safety requirements and to comply with all requirements

established by their employer.

1. REPORTING HAZARDS: 1t is part of each employee’s job to report all unsafe
conditions/practices to his immediate supervisor for corrective action.

2. BASIC PERSONAL PROTECTION for this project includes:

a)

b)

f)

9)

Safety Hats of the approved type which meet Indian Standard shall be worn
while on construction sites (hats shall not be Pressed or altered in any way as
to make them defective). Hard hats shall be worn the way they are intended to
be worn. Metal hard hats are prohibited.

Industrial grade safety glasses with side shields meeting ANSI standards Z-87
or equivalent Indian Standards will be worn by all personnel. This also applies
to all persons wearing prescription glasses. Additional eye protection may be
necessary for various work activities such as grinding, chipping, drilling,
chemical handling, etc.

Hearing protection will be worn at posted high-noise areas or work activities
generating high-noise levels.

Shirts are required when working on a construction site. All shirts will have
sleeves. Sleeveless shirts are not permitted.

Full length trousers are required and must fit properly. Loosely fitting clothing
will not be worn.

Safety shoes or safety boots will be worn in the construction area at all
times. No sneakers, open-toed shoes or tennis shoes are allowed. All shoes
will be suitable to the construction environment.

Gloves will be worn when handling materials that may cut, tear or burn hands.

Gloves will be in good condition and free of excessive oil or grime.

3. RESPIRATORS: Persons engaged in work activities requiring breathing apparatus

or respirators will be test-fitted to ensure a proper seal and fitting.
4. FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when

working at two meter heights (or greater), where approved platforms, ladders, or

scaffolds are not provided. Lanyards will be no more than six feet in length.
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10.

11.

12.

13.

14.

15.

Horizontal or vertical lifelines will be provided and used where no tie-off points are
provided. Belts/Harnesses shall be worn properly. All fall protection equipment will
be inspected for defects by the user before each use. Defective or questionable
protection equipments shall not be used.

INJURIES: All persons must report all injuries to their supervisors and obtain first
aid (regardless of degree of severity) at the contractor’s first aid facility. Each
accident must be documented on the Accident Notification Report.

SMOKING: Smoking within an establish NO SMOKING AREA is strictly
prohibited and is sufficient cause for immediate removal of the person found smoking
from the site.

ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work
on or around specific electrical jobs, will stay clear of all electrical equipment until it
is proven safe by qualified electrical personnel.

UNAUTHORIZED USE: The unauthorized operation of any tool, equipment,
switch, vehicles, valves, etc. is strictly prohibited.

MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such
as lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will
be properly designed and tested by authorized engineering personnel before use. The
modification of tools/equipment or the overriding of safety devices will not be
tolerated.

TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating
arrangements conform to client requirements. Personnel are forbidden to ride on
loaded trucks, fenders, running boards, sideboards, tailgates, etc.

SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the
vehicle is placed in motion.

HORSEPLAY': Running, practical jokes, etc. prohibited. Fighting is sufficient cause
for immediate dismissal. “Short cutting” of established safe practices or deliberate
chance-taking is strictly prohibited.

WORK PERMITS: If work to be carried out requires a permit, the permit must be
obtained before work commences.

EMERGENCY PROCEDURES: It is part of everyone’s job to thoroughly know
plant emergency procedures, emergency alarms, location of assembly areas, etc.
WORKING POSITION: Personnel must always ensure safe working positions. Any

person to position himself between a fixed object and a moving piece of equipment is
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16.

17.

18.

19.

20.

21.

22,

23.

extremely hazardous. Never place yourself between objects which could roll, shift,
fall or be displaced. Stay alert to conditions around you at all times.

SAFE & PRESCRIBED METHODS: All tools and equipment, including motor
vehicles will be operated in a safe and prescribed manner at all times. If any person is
not sure of the proper method of tool/equipment use, he must immediately inform his
supervisor for the person to receive proper direction.

INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict
compliance and enforcement of project and client safety rules and regulations, and to
ensure that workers are made knowledgeable of requirements. All personnel are
required to follow instructions from their immediate supervisors. If instructions are
not clear or are confusing, the employee has a responsibility to question the supervisor
and obtain clear instructions before commencement of work.

CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to
complete construction projects in a safe, efficient and timely mariner. All project
personnel are expected to render complete co-operation in the administration and
enforcement of the project Safety Program.

CAMERAS: Employees must not, under any circumstances, bring cameras onto the
work site or use a camera on the work site without written approval of Engineer-In-
Charge.

DRUGS/ALCOHOL.: The use of illegal drugs and alcohol is strictly prohibited and
is cause for immediate removal of the person who is found to be under influence of
such drugs / alcohol from the site.

DISCIPLINARY ACTION: Disciplinary action will be taken against persons
violating the stipulations. Serious infractions and/or repeat offenders will be dealt
with severely, up to and including permanent removal from the project.
RESPONSIBILITIES; All persons have a responsibility to themselves and their co-
workers to be physically fit and mentally alert at all times. Conditions on a
construction site are always in a state of change. Personnel must be able to react
accordingly.

LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the
approved type. Ladders and scaffolding not meeting standards shall be removed from
service. Ladders and scaffolding shall meet Indian Safety Standards or British

Standards whichever is more stringent.
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LADDERS:

a)

b)

c)

d)

9)

h)

)

Ladders shall be inspected prior to use. Defective ladders shall be removed
from service.

Ladders used near energized lines or equipment shall be made of non-
conductive materials (wood, fiberglass, etc.)

Ladders shall be placed on solid footing. They shall not be placed on unstable
objects such as loose bricks.

Employees shall not carry tools, materials, or objects while climbing ladders.
Employees shall face the ladder while climbing and avoid leaning from side to
side and away from the ladder.

Employees working from ladders shall wear and utilize proper fall protection
equipment.

Straight and extension ladders must be secured at the top when in use. Ladders
not in use should be removed from the vertical position.

Ladders must be placed at an angle not to exceed one foot of run for every
four feet of rise.

Ladders must extend above their upper support or landing by at least 3 feet.
Step ladders must be secured or held when in use.

Employees shall not work from the top step or next to the top step of step

ladders.

SCAFFOLDS:

a)

b)

Employees shall not erect, alter or dismantle scaffolds unless directed by a
competent person.

Scaffolds shall be erected, should be in plumb, and on sound foundation.
Loose bricks, unstable stacks of lumber, etc. shall not be used to level or
support scaffolds.

Scaffold materials shall be free of defects.

Work platforms shall be completely decked. (The decking should overhang its
end supports at least 6 inches but not more than 12 inches. The decking shall
be secured in place).

Work platforms shall be equipped with standard handrails, midrails, and toe

boards when 2 meters or more in height.
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24, EXCAVATIONS:

a)

b)

c)

d)

When deeper than 5 feet, excavations shall be sloped or shored to prevent
caving-in.

Excavations must be barricaded and barricades shall be maintained till back
filling is completed.

Excavated earth and any equipment shall be kept at least 2 feet from the edge
of excavations.

Access ladders shall be placed within a distance of 25 feet of location of

working in excavations of 4 feet deep or deeper.

25. CONFINED SPACE OR VESSEL ENTRY:

a)

b)

c)
d)

Employees shall not enter any confined space unless it has been tested for
oxygen contents, absence of flammable gases and/or substances, or any other
hazardous materials, and a written permission has been issued.

A man way watch trained in his duties shall be present at any time when
personnel are inside confined spaces or vessels.

Portable or hand-held lighting should not exceed 12 volts power source.
Positive ventilation (air movers of fans) shall be used to provide exchange of

fresh air in confined spaces and vessels.

26. TAG-OUT, LOCK-OUT PROCEDURES:

a)

b)

Employees shall not perform any work including repair, changes, attachments
on electrical circuits, equipment, or mechanical equipment unless the power
supply or source of said equipment is positively disconnected or shut off and
the concerned electrical department employee places his lock and tag on the
disconnect.

Only electrical personnel shall be involved in energizing & de-energizing

electrical circuits and equipment.

Signature of Contractor/Bidder Executive Engineer (Elect-11)

J.D.A., Jaipur
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6-Guarantee

General

The guarantee is applicable for the performance of individual equipment as well as
overall performance of the Project.

In case of any contradiction given in this section with respect to those mentioned
elsewhere in this document the below mentioned clauses shall prevail.
Manufacturer’s Guarantees

The manufacturer’s guarantee for design, workmanship and performance for all
bought out items shall be made available to the owner and shall be valid at least for
the entire defects liability period. In the event of failure of any particular equipment
which fails more than three times during the guarantee period as mentioned in clause
below, the contractor shall replace at his own cost that equipment. Manufacturer’s /
Contractor’s guarantee, for such replaced equipment shall also be made available to
the Owner and should be kept at least for one year from the date of last replacement.
Performance Guarantee for Electrical Systems

The Contractor shall give guarantee for a period of one year from the date of
successful commissioning of the Electrical system against design, defective materials,
workmanship and performance. The contractor shall give guaranteed for HV and
MYV Panel and performance, quality of cables, luminaries, DB’s, Utility sockets
as indicated in the bid and as agreed between the owner and contractor before
award of contract. Any defects found in the workmanship, materials or performance
of the unit shall be made good by the Contractor at his own expense within the time
specified by Engineer-In-Charge.

In case the parameters vary from what is required, the Contractor shall rectify the
equipment at no extra cost so as to achieve the requisite performance guarantee and
satisfy commissioning of the equipment to the Engineer-In-Charge. In case the
Contractor fails to achieve any of the aforesaid guarantees he will be penalized by an
amount as per rule up to 10% (ten percent) of the total contract value. For this purpose
any money due to the Contractor shall be forfeited and adjusted against such penalty.
Equipment Guarantee

The Contractor shall guarantee for the period of one year from the date of successful
commissioning of the Electrical System against defective performance of all

equipment / instruments / mechanical or electrical parts under Contractor’s scope of
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supply. Any defects found either in materials or workmanship shall be made good by
the Contractor at his own expense within the time specified by the Engineer-In-
Charge.

5. Testing and Trial Run
The contractor shall have to try test each process equipment used for the Electrical
System for about 48 hours continuous running to the full satisfaction of the Engineer-
In-Charge. After satisfactory testing of the individual equipment, the Contractor shall
run the whole Electrical System at no extra cost to the owner for at least 30 days as
directed by the Engineer-In-Charge and ensure the treated waste water quality.
Necessary instruments, gauges, supervisory personnel etc. shall be furnished /
provided by the Contractor free of cost for conducting the trial runs.

6. Commissioning and Handing Over
During trial runs as described above, the Contractor shall satisfy the Engineer-In-
Charge in all respects regarding the satisfactory quality of materials; equipment and
workmanship used in the Electrical System and
guaranteed parameters. Only after satisfying himself, regarding the above points, the
Engineer-In-Charge will issue the completion certificate and take over the Electrical
System and such date of taking over shall be deemed as date of commissioning. The

Defects Liability Period described above will start from this date.

Signature of Contractor/Bidder Executive Engineer (Elect-11)
J.D.A., Jaipur
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1.2

1.3

14

1.5

1.6

7-ERECTION, TESTING AND COMMISSIONING
ERECTION - GENERAL

The Contractor’s staff shall include adequate and competent erection Engineer with
proven, suitable, previous experience on similar contracts to supervise the erection of
the Works and sufficient skilled, semi-skilled and unskilled labour to ensure
completion of Works in time. The Contractor shall not remove any representative,
erector or skilled labour from the Site without prior approval of the Owner.

The Contractor shall ensure that no installation or erection work shall commence until
full and unconditionally approved working drawings, signed and stamped by the
Owner are available at Site.

The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the
Owner. Before they proceed to the Site, however, the Contractor shall first satisfy
himself, as necessary, that sufficient Electrical System of his (or his sub-contractor’s)
supply has arrived on Site so that there will be no delay on this account.

One erection engineer who shall be required to be the Contractor’s representative
shall be conversant with the erection and commissioning of the complete Works.
Should there be more than one erector, one shall be in charge and the Contractor shall
inform the Owner in writing which erector is designated as his representative and is in
charge. Erection engineer is to report to Project Manager.

The Contractor shall be responsible for setting up and erecting the Electrical System
to the line and levels of reference and of the positions, levels dimensions and
alignment, appliances and labour in connection therewith. The checking of setting out
of any line or level by the Owner shall not in any way relieve the Contractor of his
responsibility for the correctness thereof.

Erection of Electrical System shall be phased in such a manner so as not to obstruct
the work being done by other contractors or operating staff who may be present at the
time. Before commencing any erection work, the Contractor shall check the
dimension of structures where the various items of Electrical Systems are to be
installed and shall bring any deviations from the required position, lines or
dimensions to the notice of the Owner. Electrical System shall be erected in a neat and
workmanlike manner on the foundations and at the locations shown on the approved

drawings. Unless otherwise directed by the Owner, the Contractor shall adhere strictly

-27 -



1.7

1.8

1.9

to the aforesaid approved drawings. If any damage is caused by the Contractor during
the course of erection to new or existing Electrical System or buildings or any part
thereof, the Contractor shall, at no additional cost to the Owner, make good, repair or
replace the damage, promptly and effectively as directed by the Owner and to the
Owners satisfaction.

The Contractor shall align all equipment and holding down bolts and shall inform the
Owner before proceeding with grouting-in. the items concerned. The Contractor shall
ensure that all equipment is securely held and remains in correct alignment before,
during and after grouting-in.

The approval by the Owner of the Contractors proposals for rigging and hoisting any
items of the Electrical System into final positions shall not relieve the Contractor from
his responsibility for damage to completed structures, parts or members thereof or
other installed equipment. He shall at his own cost make good, repair or replace any
damaged or injured items, whether structural, electrical, architectural, or of any other
description, promptly and effectively to the satisfaction of the Owner.

No Electrical Systems or other loads shall be moved across the floors of structures
without first covering the floors with timber of sufficient size so that applied loads
will be transferred to floor beams and girders of steel or concrete. If it is required to
reduce bending stresses arid deflection, the beams and girders shall be provided with
temporary supports. Any movement of Electrical System and other loads over the

floor structures shall be subjected to the prior approval of the Owner.

1.10 During erection of the Electrical System, the Owner will inspect the installation from

time to time in the presence of the Contractor’s Site representative to establish
conformity with the requirements of the Specification. Any deviations and
deficiencies found or evidence of unsatisfactory workmanship shall be corrected as
instructed by the Owner.

LEVELING AND GROUTING OF MACHINERY

Contractor shall check the civil works, where the Electrical System is to be installed
sufficiently in advance, for their conformity to the approved drawings for installing
the Electrical System with respect to lines, levels and accuracies of positions
embedment, anchorage pockets, cutouts etc. He shall record all measurements and
deviations in prescribed control formats. He shall proceed with the work, with the

Owners consent to such preparatory inspection of works.
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2.2

2.3

2.4

2.5

Contractor shall mark precisely the centre lines and datum reference on the civil
works, where the Electrical System is to be installed with reference to bench marks,
using indelible means of marking.

He shall undertake sufficiently in advance chipping of any unevenness of concrete on
foundations, anchor bolt pockets, cutouts etc., to achieve uniform level of reference
for erection. All concrete surfaces receiving grout shall be hacked as required to
ensure better bonding with grouting.

Contractor shall undertake the inspection of all components to be erected sufficiently
in advance to check their soundness and conformity to drawings and the inspection
records shall be signed by the Owner as approval for undertaking the installation of
the components. Any damage, shortfalls etc. shall be made good to the satisfaction of
the Owner.

All grout for equipment shall be carried out using non-shrinkable continuous grout
materials with suitable framework of at least 12 mm thickness. Surfaces to receive the
grout shall be hacked and roughened and laitance shall be removed by wire brushing
or blast of air. Concrete surface shall be blown off by compressed air before
commencing grouting. Grouting shall be done in one continuous operation from one
side such that grout flows in a single wave until grout reaches all confined spaces with
no air pockets and air from all confined spaces is expelled. A hydrostatic head of 150
mm shall be maintained during grouting operations hydrostatic head of 150 mm shall
be maintained during grouting operations. All grouting shall be carried out in the
presence of the Owner. All lines and levels shall be checked up after grout is set.
Block outs shall be closed using cement concrete of the same grade as that of the
parent structure.

RECORDS, PROCEDURES AND REPORTS

The Contractor shall maintain records pertaining to the quality of installation/erection
work and inspection, testing, compliance with all technical requirements in respect of
all his works as described in the previous paragraphs. The reporting formats shall be
in the approved formats. The Contractor shall submit such records to the Owner after
the completion of any particular work before submitting the bill of supply/progress of
work. Such report shall comprise shop inspection reports, shop testing reports,
material test reports, based on which dispatch clearances are provided, all the quality

control reports of welding, erection and alignment records.
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3.2

4.1

(@)

(b)

(a)

(b)
(©)

All the above mentioned records shall be submitted in the final form duly

countersigned by the Owner attesting conformity to specifications and his approval of

installation, and duly incorporating all the additions, alterations, and information as

required by the Owner, on the basis of preliminary reports giving the progress of the

work. Such records notwithstanding, any records submitted earlier with bill of

supply/progress etc., shall be duly bound and submitted to the Owner in six copies by

the Contractor on his notification of the Electrical completion of erection.

GENERAL PREPARATIONS BEFORE COMPLETION OF THE

ELECTRICAL SYSTEM

The following documents should be completed in accordance with the

Contract schedule before completion of erection. The Owner and the Contractor shall

preserve and control these documents in a safe and appropriate place on

Site in order that both parties’ personnel can make use of them at any time.

Technical Documents

0] Operation and Maintenance manual

(i)  Design  documents including the  Contractor’s  design  data,
drawings and Specifications.

(iii)  Tools and test equipment list

(iv)  Spare parts list

Procedures

0] Mechanical testing procedure

(i) Electrical testing procedure

(ili)  Instrumentation testing procedure

(iv)  Detailed Pre-commissioning and Commissioning procedure

(V) Detailed Performance Test procedure

COMPLETION OF ERECTION

The completion of Electrical System under erection by the Contractor shall be deemed

to occur, if all the units of the Electrical System are structurally and electrically

complete and will include among other such responsibilities the following:

Electrical System in the Scope of the Contract has been erected, installed and grouted

as per specifications.

Installation checks are completed and approved by the Owner

The erected Electrical Systems are totally ready for commissioning checks.
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5.2

5.3

(@)
(b)

(©)

5.4

5.5

5.6

5.7

At the stage of completion of erection, the Contractor shall ensure that all the
physical, aesthetic and workmanship aspects are totally complete and the Electrical
System is fit and sound to undergo tests on completion and subsequent pre-
commissioning checks.

Upon achieving the completion as described above, the Contractor shall notify the
Owner by a written notice intimating completion of erection and notify the Owner for
inspection. The Owner shall proceed with the inspection of such units within 14 days
of such a notice.

The Owner shall certify completion when there are no defaults in the Works or

The Owner shall inform the Contractor list of deficiencies for rectification hereinafter
referred as Punch list and the Contractor shall complete the rectification work within a
jointly agreed period before pre-commissioning activities and obtain the Owner’s
acceptance or approval of the same before proceeding with the same.

The Owner may inform the Contractor that the works are accepted with the ‘Punch’
list (items which do not hamper operability safety or maintainability) and allow the
Contractors to proceed with the pre-commissioning checks when the Contractor
undertakes to complete such outstanding works within an agreed time during defects
liability period. Taking over shall be based on rectification of all deficiencies as
advised by Punch lists.

The erection period indicated by the Contractor would be deemed to cover all the
activities up to Completion as stipulated in previous paragraphs, notice of completion
by the Contractor, inspection by the Owner for Completion, and Contractor
rectification of all deficiencies as noticed by the deficiency/Punch list, and acceptance
by the Owner of such rectifications, prior to Tests on Completion.

Minor defects, which in the opinion of the Owner which do not hamper operability
and maintainability will nor be taken into account for deciding Electrical Completion.
Such defects shall be rectified concurrent to commissioning checks before Tests on
Completion. However, the Owner’s decision in this regard is final.

The commissioning period as notified by the Contractor shall be deemed to occur
beyond the date of Completion and shall include all periods of pre-commissioning,
trials and Tests on completion.

It is in the Contractor’s interest to offer the section/units/systems, progressively under
the identified milestones within overall erection period, duly completed for

rectification of any deficiencies pointed out by the Owner and to achieve Electrical
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6.2

(@)

(b)

(©)

6.3

6.4

(@)
(b)
(©)
(d)
(€)

6.5

Completion before undertaking the tests on Completion within the specified erection
period. The Owner also reserves the right to withhold the cost as estimated to be
equivalent to the rectification of deficiencies pointed out to the Contractor until such a
time such deficiencies are rectified to the satisfaction to the satisfaction of the Owner.
PRE-COMMISSIONING

After the Completion of erection, Pre-commissioning activates listed below shall be
carried out to make the Electrical System ready for Commissioning.
Upon completion of erection of each piece of equipment, facility or discrete part of
the Electrical System, Electrical checks and tests shall be carried out according to the
Contractor’s checklist. The Electrical checks and tests shall be to establish that.
The Electrical System is erected in accordance with the Contractor’s construction
drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical
System.
The materials are installed and electrically function in accordance with the Contract
and
Applicable codes as listed in the Contract are followed for materials and
workmanship.

Items such as painting, thermal insulation and final clean up which do not materially
affect the operation or safety of the Electrical System will be excluded. All these
items shall be listed and completed after the Pre-commissioning or Commissioning at
the discretion of the Contractor, but before acceptance.
The Contractor shall prepare and maintain at Site test forms and records that shall
include:

Description of type of test or check

Date and time of test or check

Identification of equipment and facilities
Test pressure, test data and results, including remarks, if any
Signature of the Contractor’s personnel attesting to data recorded, if any.
The Contractor’s construction forces thereof shall carry out checks, tests and
recording.
Wherever the Owner’s witness or attesting of the check or test is required, the
Owner’s personnel shall attend such check and test. For this purpose, the Contractor

shall keep the Owner informed of a day-to-day test plan schedule. The test plan
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schedule may be revised from time to time to reflect the actual progress of the work

and test.

6.6  Any items found incomplete or requiring repair or adjustment shall be marked as such
on the test records and then reported by the Contractor to the Owner and the
Contractor’s personnel in charge of the relevant construction area.

6.7  Checking procedures shall be repeated until all the items on the checklist
are cleared

6.8 A complete set of test records shall be handed over to the Owner on
completion.

6.9  The tests on the different Mechanical and Electrical equipment shall include but not
limited to:

@ Pump motors
Condition of winding insulation be tested and insulation values shall be restored to
required level by suitable heating arrangements locally.

(b) MV Switch board / Power Distribution Boards

Q) Checking of all internal wiring for correctness as per supplier’s drawings.

(i) Insulation resistance test.

(iii)  CT Polarity Test / PT Ratio Test.

(iv)  Operational check of instruments and testing of relays by primary / secondary

injection.

(v) Phase sequence test.

(vi)  Functional simulation test.

(vii)  Local & Remote Operation.

(c) Power and Control Cables

Q) All cores of cables shall be tested individually for continuity and insulation resistance
with earth/sheath/armour as well as between the cores, before as well as after
installation.

(i) Pressure test as per relevant IS will be carried out on all 11 kV cables together with
joints.

(d) Distribution Boards / Switch Socket Outlets

() Checking of wiring as per drawing.
(i) Insulation resistance.

(iii)  Functional test.
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(€)

7.2

7.3

(a)

Tests for Earthing System

() The resistance of each earth pit shall be measured and recorded.

(i) The resistance of the complete earthing system shall be less than 1.0 ohm or
values specified by the local Electrical Inspector whichever is less.

(ili)  Earthing continuity tests shall be carried out for all the equipment.

COMMISSIONING

After the completion of Pre-commissioning activities the final checks and

preparations necessary for start-up of the Electrical System shall be carried out. The

Contractor shall submit to the Owner a written Notice of Electrical Completion that

shall include:

@ Identity of a part of the Electrical System considered electrically complete

(b) A copy of relevant completed test reports

(© The date on which the completion of the tests was achieved

(d) Check list and

(e A request for issuance of a Electrical Completion Certificate in respect of that

part.

Within fourteen (14) days from the date of receipt of the Contractor’s written Notice,

the Owner shall:

@ In the case of acceptance, issue a Electrical Completion Certificate

(b) In the case of Objection, submit a rejection Statement setting forth remaining
items to be completed or defects of deficiencies to be corrected before
Electrical Completion status can be accepted. When the Owner rejects the
Contractor’s Notice the Contractor shall take any necessary action to complete
or correct the items marked and give the Owner a second Notice of Electrical
Completion.

After the issuance by the Owner of a Electrical Completion Certificate,

Commissioning activities listed below shall be carried out to enable the start-up and

operation of the Electrical System Procedures are described as below:

Commissioning  Procedure shall be carried out in a methodical

sequence as follows

0] Warming up

(i) Start-up

(iii)  Initial rurming —
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(b)

(©)

(d)

(€)

8.1

8.2

8.3

8.4

(iv)  Operability adjustment
(v) Stable operation
(vi)  Final adjustment

At all stages of commissioning sequence, the Electrical System shall be operated at
optimum Electrical System conditions. To ensure this, the Contractor may make
minor adjustment to the conditions indicated in the Operation and Maintenance
Manual as necessary.

The Contractor shall check the operating conditions of the Electrical System by
constantly monitoring operating data.

The Contractor shall specify for each discrete part of the Electrical System the
operational data to be recorded and the manner in which the data is to be taken.

All the operating data shall be recorded by the Owner on the forms to be mutually
agreed. The Owner shall make a copy of the operating log and analytical data from
initial operation through to the completion of Performance Test available to the
Contractor for evaluation.

PERFORMANCE TEST

After the final operation of the Electrical System, a Performance Test shall be carried
out to demonstrate the Contractor’s Performance Guarantee.

Prior to conducting Performance Test, the Contractor shall furnish the detailed
Performance Test Procedure for approval.

Performance test shall be carried out by the Contractor’s personnel according to the
instructions set forth in the Contractor’s Operation and Maintenance Manual and
under the supervision of Owner’s operating personnel.

Operating and analytical data recorded during Performance test shall be taken down

by the Owner and made available to the Contractor for evaluation.
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9. ACCEPTANCE
9.1  Acceptance will occur in any of the three following possible ways:
@ Fulfillment of Guarantees
When Performance Test has been successfully completed and the Performance
Guarantees are met.
(b) Deemed Acceptance
When Performance Test has not been completed or has not been carried out
for reasons not attributable to the Contractor within specified date or other mutually

agreed period.

Signature of Contractor/Bidder Executive Engineer (Elect-11)
J.D.A., Jaipur
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8-GTP of RMU
Electrical/Mechanical data.-12 Kv-28Kv-1min

Nominal voltage: 11kV

Rated frequency: 50 H,

Rated current bus bars: 630 A

Rated current cable switch disconnector: 630 A

Short time withstand current:

Cable time withstand current:

Cable switch disconnector with interface C (400-bolt) bushing: 20 kArms 3 sec.
Vacuum circuit breaker with interface C (400-bolt) bushing: 20 kArms 3 sec.

Rated current for transformer T-off: 630 A

Impulse withstand voltage:

To earth and between phases: 75 kV
Insulation Level:

Power frequency 1 min:; 28 KV
Metal Enclosed Swichgear:

General Purpose switches
Disconnectors and Earthing switches
Circuit Breakers:

Common Clasues:

Pressure of SF6 gas:

Cable bushings:

Temperature class

Degree of protection:

SF6 tank:

Cable cover:

Cable cover:

Earth bar (external):

Bolt Dimension:

Protection:

and F/F

Enclosure:

IEC 62271-200
IECd 60265-1

IEC 62271-102
IEC 62271-100
IEC 60694

1.4 bar at 20c

DIN 47636
-25¢-+50c outdoor

IP 67

IP 2X

IP 3X

Min 240 mm2 Cu
Min 120 mm2 Cu-
M10

Self powered Relay O/C

IS 632

Detailed JVVNL specifications are required to be followed.
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Annexure A : Compliance with the code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall -

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange
for an unfair advantage in procurement process or to otherwise influence the procurement process;
(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other
benefit or avoid an obligation;

(c) Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the
transparency, fairness and progress of the procurement process;

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent
to gain unfair advantage in the procurement process;

(e) Not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process;

(f) Not obstruct any investigation or audit of a procurement process;

(g) Disclose conflict of interest, if any; and

(h) Disclose any previous transgressions with any Entity in India or any other country during the last
three years or any debarment by any other procuring entity.

Conflict of Interest :-

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of
interest is considered to be a situation in which a party has interests that could improperly influence
that party’s performance of official duties or responsibilities, contractual obligations, or compliance
with applicable laws and regulations.

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding
process if, including but not limited to:

a. Have controlling partners/shareholders in common ; or

b. Receive or have received any direct or indirect subsidy from any of them; or

c. Have the same legal representative for purposes of the Bid; or

d. Have a relationship with each other; directly or through common third parties, that puts them in a
position to have access to information about or influence on the Bid of another Bidder, or influence
the decisions of the Procuring Entity regarding the bidding process; or

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in
more than one Bid will result in the disqualification of all Bids in which the Bidder is involved.
However, this does not limit the inclusion of the same subcontractor, not otherwise participating as a
Bidder, in more than one Bid; or

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the Goods, Works or Services that are the subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as

engineer-in-charge/ consultant for the contract.
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Annexure B : Declaration by the Bidder regarding Qualifications Declaration by the Bidder

In relation to my/our Bid submitted to ........................ for procurement of
........................................................... in response to their Notice inviting Bids No.
................. Dated .................... 1/ We hereby declare under Section 7 of Rajasthan Transparency in
Public Procurement Act, 2012, that :

1. I/We possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entity;

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State
Government or any local authority as specified in the Bidding Document;

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs
administered by a court or a judicial officer, not have my/our business activities suspended ant not
the subject of legal proceeding for any of the foregoing reasons;

4. I/We do not have, and our directors and officers not have, been convicted of any criminal offence
related to my/our professional conduct or the making of false statements or misrepresentations as to
my/our qualifications to enter into a procurement Contract within a period of three years preceding
the commencement of this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document,

which materially affects fair competition;

Date : Signature of bidder
Place : Name :

Designation :

Address :
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Annexure C : Grievance Redressal during Procurement Process
The designation and address of the First Appellate Authority is Executive Committee, JDA, Jaipur
The designation and address of the Second Appellate Authority ACS/PS, UDH, GOR, Jaipur.

* Filing an appeal
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring
Entity is in contravention to the provisions of the Act or the Rules or the Guidelines issued
thereunder, he may file an appeal to First Appellate Authority, as specified in the Bidding Document
within a period of ten days from the date of such decision or action, omission, as the case may be,
clearly giving the specific ground or grounds on which he feels aggrieved: Provided that after the
declaration of a Bidder as successful the appeal may be filed only by a Bidder who has participated in
procurement proceedings: Provided further that in case a Procuring Entity evaluates the Technical
Bids before the opening of the Financial Bids, an appeal related to the matter of Financial Bids may be

filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as
possible and shall endeavour to dispose it of within thirty days from the date of the appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the
order passed by the First Appellate Authority, the Bidder or prospective bidder or the Procuring
Entity, as the case may be, may file a second appeal to Second Appellate Authority specified in the
Bidding Document in this behalf within fifteen days from the expiry of the period specified in para (2)
or of the date of receipt of the order passed by the First Appellate Authority, as the case may be.

(4) Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the following matters,
namely :-

(a) Determination of need of procurement;

(b) Provisions limiting participation of Bidders in the Bid process;

(c) The decision of whether or not to enter into negotiations;

(d) Cancellation of a procurement process;

(e) Applicability of the provisions of confidentiality.
(5) Form of Appeal

(@) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as

there are respondents in the appeal.
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(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the
facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the
case may be, in person or through registered post or authorized representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be
rupees ten thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in
India payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of
appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the
respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the
case may be, shall,-

(i) Hear all the parties to appeal present before him; and

(ii) Peruse or inspect documents, relevant records or copies there of relating

to the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies
thereof relating to the matter, the Appellate Authority concerned shall pass and order in writing and
provide the copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement

Portal.
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FORM No. 1

[See Rule 83]
Memorandum of Appeal under the Rajasthan
Transparency in Public Procurement Act, 2012

Appeal NO. ..o Of oo

Beforethe ..........ocoocoiiiiiiii (First/Second Appellate Authority)

1. Particulars of appellant :

(i) Name of the appellant :

(ii) Official address, if any :

(iif) Residential address :

2. Name and address of the respondent (s) :

()

(i)

(iif)

3. Number and date of the order appealed against and name and designation of the officer/authority
who passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring
Entity in contravention to the provisions of the Act by which the appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal address of the
representative:

5. Number of affidavits and documents enclosed with the appeal :

6. Grounds of appeal : ........oouiiiiiiiiii

(Supported by an affidavit)

7 PTaYeT oo

Appellant’s Signature
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Annexure D : Additional Conditions of Contract

¢ Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical

errors during evaluation of Financial Bids on the following basis:

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying
the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in
the opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit
price, in which case the total price as quoted shall govern and the unit price shall be corrected;

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected ; and iii. If there is a discrepancy between words and
figures, the amount in words shall prevail, unless the amount expressed in words is related to an

arithmetic error, in which case the amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid
shall be disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be
executed.
2. Procuring Entity’s Right to Vary Quantities
(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than
the quantity specified in the Bidding Document due tochange in circumstances, the Bidder shall not
be entitled for any claim or compensation except otherwise provided in the Conditions of Contract.
(ii) On repeat order for extra items for additional qtys may be placed if it is provided in the bidding
documents on the rates and conditions given in the contract, if the original order was given after
inviting open competitive bids. Delivery or completion period may also be proportionately increase.
The limits of repeat order shall be as under.

(@) 50% of the gty of the individual items and 50% of the value of original contract in case of

works and

(b) 50% of the value of goods or services of the original contract.

3. Dividing quantities among more than one Bidder at the time of award (In case

of procurement of Goods)

As a general rule all the quantities of the subject matter of procurement shall be procured from the
Bidder, whose Bid is accepted. However, when it is considered that the quantity of the subject matter
of procurement to be procured is very large and it may not be in the capacity of the Bidder, whose Bid

is accepted, to deliver the entire quantity or when it is considered that the subject matter of
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procurement to be procured is of critical and vital nature, in such cases, the quantity may be divided
between the Bidder, whose Bid is accepted and the second lowest Bidder or even more Bidders in that

order, in a fair, transparent and equitable manner at the rates of the Bidder, whose Bid is accepted.
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Annexure

Bank Guarantee Format — Performance Security

(To be stamped in accordance with Stamp Act and on a Stamp Paper purchased from
Rajasthan State only and to be issued by a Nationalized/ Scheduled bank having its branch at Jaipur and
payable at par at Jaipur, Rajasthan)

To:

Executive Engineer (Elect.-PRN),
Jaipur Development Authority, Jaipur

1. In consideration of the Executive Engineer (Elect.-PRN), [Procuring Entity] (hereinafter

called "JDA") having agreed to exempt M/S ......ceevviirirennnnnn. (hereinafter called "the said
Contractor(s)" from the demand, under the terms and conditions of an Order
o J PPN dated .....cooevveinnnnnnn. for the work ......ccceeees (hereinafter called

"the said Agreement") of Security Deposit for the due fulfillment by the said Contractor (s)
of the terms and conditions contained in the said Agreement, on production of a Bank

Guarantee for RS, (FUPEES e e only), we
................... (indicate the name of the Bank), (hereinafter referred to as "the Bank") at the
request of ......cceeeennen. Contractor(s) do hereby undertake to pay to the JDA an amount not
exceeding Rs.........cceeeueee. (RUPEES......eiveerrieeeiiec e, only) on demand.

2. We.....coeeeeee. (Indicate the name of Bank), do hereby undertake to pay Rs............cce.e..
(RUp€ES.....covverrrnierrrnnnn, only), the amounts due and payable under this guarantee

without any demur or delay, merely on a demand from the JDA. Any such demand made
on the bank by the JDA shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. The Bank Guarantee shall be completely at the disposal of the
JDA and We......cevvveiereenn. (Indicate the name of Bank), bound ourselves with all
directions given by JDA regarding this Bank Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs......ccccccevneene.
(Rupees.......cceeerennnnn. only).

demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit
or proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our
liability under these presents being absolute, unequivocal and unconditional.

4. We..orrrieereeennnnn, (indicate the name of Bank) further agree that the performance
guarantee herein contained shall remain in full force and effective up to <DATE> and that
it shall continue to be enforceable for above specified period till all the dues of JDA under
or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till the JDA certifies that the terms and conditions of the said Agreement
have been fully and properly carried out by the said Contractor(s) and accordingly
discharges this guarantee.

5. We i, (indicate the name of Bank) further agree with the JDA that the JDA
shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Agreement or to
extend time of performance by the said Contractor(s) from time to time or to postpone for
any time or from time to time any of the powers exercisable by the JDA against the said
Contractor(s) and to forebear or enforce any of the terms and conditions relating to the
said Agreement and we shall not be relieved from our liability by reason of any such
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10.

11.

12.

13.

variation, or extension being granted to the said Contractor(s) or for any forbearance, act
or omission on the part of the JDA or any indulgence by the JDA to the said Contractor(s)
or by any such matter or thing whatsoever which would but for this provision, have effect
of so relieving us.

The liability of US......cccovevvuiiiiiiinnnnnn. (Indicate the name of Bank), under this guarantee
will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

We. . (Indicate the name of Bank), lastly undertake not to revoke this
guarantee except with the previous consent of the JDA in writing.

This performance Guarantee shall remain valid and in full effect, until it is decided to be
discharged by the JDA. Notwithstanding anything mentioned above, our liability against
this guarantee is restricted to Rs.........cccvvvuierirnnnee. (RUPEES......eiieerriirireeeninnes only).

It shall not be necessary for the JDA to proceed against the contractor before proceeding
against the Bank and the guarantee herein contained shall be enforceable against the Bank
notwithstanding any security which the JDA may have obtained or obtain from the
contractor.

We. i (indicate the name of Bank) verify that we have a branch at
Jaipur.

We undertake that this Bank Guarantee shall be payable at any of its branch at Jaipur. If
the last day of expiry of Bank Guarantee happens to be a holiday of the Bank, the Bank
Guarantee shall expire on the close of the next working day.

We hereby confirm that we have the power(s) to issue this guarantee in your favour under
the memorandum and articles of Association/constitution of our bank and the undersigned
is/are the recipient of authority by express delegation of power(s) and has/have full
power(s) to execute this guarantee for the power of attorney issued by the bank.

The amount covered under the above Bank Guarantee shall automatically be credited in
the accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No.
ICICI0006754 Bank Account No 675401700518 on the date of expiry or its validity,
unless the agencies get it re-validated well before its expiry date or produce NOC from JDA
in written for its release.

(Printed Name) .......ccccceeveeeecee e (Designation) .......ccceveeevieeneese e

(Bank’s common seal) ........cccccceeviieiiiinnns

In presence of:
WTTNESS (with full name, designation, address & official seal, if any)

Bank Details :
Name & address of Bank :

Name of contact person of Bank: Contact telephone number:



GUIDELINES FOR SUBMISSION OF BANK GUARANTEE “"The Bank Guarantee
shall fulfill the following conditions in the absence of which they cannot
be considered valid: -

1.

2.

® N

10.
11.

To:

Bank Guarantee shall be executed on non- judicial stamp paper of applicable value
purchased in the name of the bank.

Two persons should sign as witnesses mentioning their full name, designation, address
and office seal (if any).

The Executor (Bank Authorities) may mention the power of attorney No. and date of
execution in his/her favour authorizing him/ her to sign the document. The Power of
Attorney to be witnessed by two persons mentioning their full name and address.

The Bank Guarantee should be executed by a Nationalised Bank/ Scheduled
Commercial Bank only.

Non — Judicial stamp paper shall be used within 6 months from the date of Purchase of
the same.

Bank Guarantee executed on the non-judicial stamp paper after 6 (six) months of the
purchase of such stamp paper shall be treated as non-valid.

The contents of Bank Guarantee shall be strictly as per format prescribed by JDA.

Each page of Bank Guarantee shall bear signature and seal of the Bank and B.G.
number.

All corrections, deletions etc. in the Bank Guarantee should be authenticated by
signature of Bank Officials signing the Bank Guarantee.

The validity of the Bank Guarantee shall be kept 90 days beyond the contract period.
Bank should separately send through registered post/courier a certified copy of Bank
Guarantee, mentioning Bid reference, Bid title and bidder name, directly to the
Purchaser at the following address:

Executive Engineer (Elect.-PRN),
Jaipur Development Authority, Jaipur



Annexure

Bank Guarantee Format
Work Performance Guarantee against Tender Premium Difference

(To be stamped in accordance with Stamp Act and on a Stamp Paper purchased from
Rajasthan State only and to be issued by a Nationalized/ Scheduled bank having its branch at Jaipur and
payable at par at Jaipur, Rajasthan)

To:

Executive Engineer (Elect.-PRN),
Jaipur Development Authority, Jaipur

1. In consideration of the Executive Engineer (Elect.-PRN), [Procuring Entity] (hereinafter

called "JDA") having agreed to exempt M/s .....ccooevvrniiiiinnnnn. (hereinafter called "the said
Contractor(s)" from the demand, under the terms and conditions of an Order
o J PPN dated .....ccoovveennnnnnn. for the work .......cceeeee (hereinafter called

"the said Agreement") for work performance guarantee against Tender Premium Difference
(amount between the rates as per at par of "G" Schedule of the Bid and below) for the due
fulfillment by the said Contractor (s) of the terms and conditions contained in the said

Agreement, on production of a Bank Guarantee for RS.....c....cceeeee. (rupees
........................................ only), we ..................(indicate the name of the Bank),
(hereinafter referred to as "the Bank") at the request of .................. Contractor(s) do
hereby undertake to pay to the JDA an amount not exceeding
RS..oiiiiiiireennnn, (RUPEES.....uiiiveeeieiiiieeieceevis only) on demand.

2. We....oooeeeee. (Indicate the name of Bank), do hereby undertake to pay Rs...........cceu.....
(RUPEES.....evveerrnieeeeennnn, only), the amounts due and payable under this guarantee

without any demur or delay, merely on a demand from the JDA. Any such demand made
on the bank by the JDA shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. The Bank Guarantee shall be completely at the disposal of the
JDA and We......ccevvvueeeneenee (Indicate the name of Bank), bound ourselves with all
directions given by JDA regarding this Bank Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding RS......cccccovvivrnnn.
(Rupees.........ceevnnnnnn. only).

3. Weniiiee, (indicate the name of Bank), undertake to pay to the JDA any money so
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit
or proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our
liability under these presents being absolute, unequivocal and unconditional.

4, We.oiiiiiiieeen, (indicate the name of Bank) further agree that the performance
guarantee herein contained shall remain in full force and effective up to <DATE> and that
it shall continue to be enforceable for above specified period till all the dues of JDA under
or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till the JDA certifies that the terms and conditions of the said Agreement
have been fully and properly carried out by the said Contractor(s) and accordingly
discharges this guarantee.

5. We i, (indicate the name of Bank) further agree with the JDA that the JDA
shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Agreement or to
extend time of performance by the said Contractor(s) from time to time or to postpone for

4



10.

11.

12

any time or from time to time any of the powers exercisable by the JDA against the said
Contractor(s) and to forebear or enforce any of the terms and conditions relating to the
said Agreement and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Contractor(s) or for any forbearance, act
or omission on the part of the JDA or any indulgence by the JDA to the said Contractor(s)
or by any such matter or thing whatsoever which would but for this provision, have effect
of so relieving us.

The liability of US.......oeveviiiiiiinnnnnn. (Indicate the name of Bank), under this guarantee
will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

We. .o (Indicate the name of Bank), lastly undertake not to revoke this

guarantee except with the previous consent of the JDA in writing.

This Guarantee shall remain valid and in full effect, until it is decided to be discharged by
the JDA. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to RS......covvvviviiinnnen, (RUPEES.....ieetreeiriireere e, only).

It shall not be necessary for the JDA to proceed against the contractor before proceeding
against the Bank and the guarantee herein contained shall be enforceable against the Bank
notwithstanding any security which the JDA may have obtained or obtain from the
contractor.

We. i (indicate the name of Bank) verify that we have a branch at
Jaipur.

We undertake that this Bank Guarantee shall be payable at any of its branch at Jaipur. If
the last day of expiry of Bank Guarantee happens to be a holiday of the Bank, the Bank
Guarantee shall expire on the close of the next working day.

. We hereby confirm that we have the power(s) to issue this guarantee in your favour under

the memorandum and articles of Association/constitution of our bank and the undersigned
is/are the recipient of authority by express delegation of power(s) and has/have full
power(s) to execute this guarantee for the power of attorney issued by the bank.

(Printed Name) .......ccccceeveeevee e (Designation) .......ccccevveevieeiiiece e

(Bank’s common seal) ........ccccoeevvieiiienns

In presence of:
WTTNESS (with full name, designation, address & official seal, if any)

Bank Details :
Name & address of Bank :
Name of contact person of Bank: Contact telephone number:



GUIDELINES FOR SUBMISSION OF BANK GUARANTEE “"The Bank Guarantee
shall fulfill the following conditions in the absence of which they cannot
be considered valid: -

1.

2.

® N

10.
11.

To:

Bank Guarantee shall be executed on non- judicial stamp paper of applicable value
purchased in the name of the bank.

Two persons should sign as witnesses mentioning their full name, designation, address
and office seal (if any).

The Executor (Bank Authorities) may mention the power of attorney No. and date of
execution in his/her favour authorizing him/ her to sign the document. The Power of
Attorney to be witnessed by two persons mentioning their full name and address.

The Bank Guarantee should be executed by a Nationalised Bank/ Scheduled
Commercial Bank only.

Non — Judicial stamp paper shall be used within 6 months from the date of Purchase of
the same.

Bank Guarantee executed on the non-judicial stamp paper after 6 (six) months of the
purchase of such stamp paper shall be treated as non-valid.

The contents of Bank Guarantee shall be strictly as per format prescribed by JDA.

Each page of Bank Guarantee shall bear signature and seal of the Bank and B.G.
number.

All corrections, deletions etc. in the Bank Guarantee should be authenticated by
signature of Bank Officials signing the Bank Guarantee.

The validity of the Bank Guarantee shall be kept 90 days beyond the contract period.
Bank should separately send through registered post/courier a certified copy of Bank
Guarantee, mentioning Bid reference, Bid title and bidder name, directly to the
Purchaser at the following address:

Executive Engineer (Elect.-PRN),
Jaipur Development Authority, Jaipur



AGREEMENT NO. .................

NS B i e e R i e i s i L gy S i
N E g g, By irslos o) PRSIy o LS s SR L s ey o ol e il i
SancHBRBIO .. e e e 7 il R - e R T o R
Technical Sanction No.................. Es e e e e R S A B Sl S R R

(a) Stipulated Date of start of WOrk ..........cccceiiviiniiniics
(b) Stipulated Date of Completion of WOrK.........cccevienieiininiinicniie i
(c)Actual Date:of Completion . ...l i s s

Extension applied on & sanctioned ..............cccceiriiiiiiiiii i

Vide : C.E/S/EE.NO . wooooorerccveie = S R e 200

Details of Documents Page
(a) Percentage Ra'te'Tender R.PW.R. 100
(See rule-322 & note 1 below rule 331)
(b) Schedule Ato F
(c) Schedule H
(d) Schedule G
(e) Schedule 3
(f) General Specification and Conditions of Contract
(g) Contractor's Labour Regulations

No.

Page

Date

Copy forwarded to : 1. The Accountant General. Rajasthan, Jaipur/Chief Accounts Officer

2. The Superinfending Engineer

3. The Dlgisional Accountant/ Divisional Accounts Officer/ Sr. DAO

4. The Assistant Engineer/ JEN

5. Auditor .




GOVERNMENT OF RAJASTHAN OFFICE

: OF THE. : : :
n : NOTICE INVITING TENDERS FOR WORKS
Tenders are herby inviced on behalf of the Governor of Rajasthan for the Works Of...........cocviiiiiniiiniinniiniinicicccinens

from enlisted contractors of the appropriate class. Contractors enlisted with the CPWD Postal, Telecom, Railway,
MES; other State Government/Central Government Undertaking/Organisations equivalent to AA and-A Class of
Rajasthan are also eligible after giving prescribed Earnest Money to tender for works as under;
(i) Contractorequivalentto AA Class of Rajasthan. Works of which cost exceeds Rs. 1.5 crores
(ii) . Contractor equivalent to A Class of Rajasthan. Works of which cost exceeds Rs. 7.5crores but

not exceed Rs. 3.00 crores.
Contract document consisting of the detailed plan, complete specifications, the Schedule of the quantities of the various
classes of work to be done and the set of Condition of Contract to be complied with by the persons whose tender may bo
accepted, which will also be found printed in the form of tenders, can be seen at the office of
1 ke o RS e i A R e R s (name of the officer) every day except on Sundays and
Public Holidays, during office hours.

Tenders, which should always be placed in sealed covers with the name of the work written on the envelopes will be

received: bys e i G s s (name of the officer) upto.. wr.@am/pm (time) on
the...ccorecvennnts (date) and will be opned by him in his office at ... am/pm (time)’
7 e LR (date) in the presence of such Contractors or their authorised representatives, as are present.
Tenders are to be submitted on a prescribed from, which can be obtained from the office () 0f the........ccoocoviiiniiiiiicens
e S e R e (name of the officer(s)) on payment of a.sum of
RE T in cash'or by demand draft. The sale offender from will startatleast.............ccoooiiniiins days

before the date of recipt of tenders, The sale of teners will be closed one day before actual time of receipt of tender.
‘Before submitting tenders, it should be ensured that all the tender papers including Conditions of Contact are signed by
the tender. Eligibility to get tender forms shall be with reference to the amount mentained in the NIT.

The work is to be completely finished to the satisfaction of Engineer-in-charge within...............oo. months from
the 1 O™ day after the date of written order to commence the work. '

Earnest Money, 8mounting to RS. .....ccuuusicvoiecessesiicivimsssimssecsnnsiesssocso IMUSt accompany each tender, and each tender
is to be in a sealed cover, superscribed "Tender for... R SRR T s Mo " and
addvessed do e Bl N D S T L aa s '
(name of me officer) Earnest Money, in cash or Bankers Cheque in the name of officer inviting tender or Demand Draft
of Nationalised/Scheduled Banks, should be deposited with the cashier or authorised clerk and his receipt should be
atteched with tenders. In case of tenders for works of which tendered cost in Rs. 5 crores and abo’e, Earnest Monay of
Rs. 10 Lac. shall be accepted in cash as above and remaining part of Earnest Monay can be acepted either in the form of
Bank Gurantee (From RPWA 87) or in cash. Enlisted contractors shall be required to deposit , % of estimated cost of
work as Earest Monay while tendering within their enlistment zone. For outside their zone, 2% Earnest M"-nay shall
be required to be deposited. o Ty

The security deposit @ 10% of the gross amount of the running bill shall be deducted from each running bill, and shall
be refunded as per rules on completion of the contract as per terms and conditions. However, the amount of security
deposit deducted from running bills shall not be converted into, any mode of securities like bank gurantee. FDR ete. The.
earnest monay deposited shall however be adjusted while deducting security deposit from first running bill of the
contractor. There will be no maximum limit of security deposit.

However, a contractor may elect to deposit full amount of 10% security deposit in the shape of bank gurantee or
any acceptable form of security before or at the time of executing agreement. In that case earnest money may be
refunded only after deposition ot full 10% as above However, in case during execution cost of works exceeds as shown
atthe time of depositing 10% as above, balance security deposit shall be deducted from the Running Account Bills."

The acgepmnderof the tender will rest with the Competent Authority who does not bind itself to accent the lowest tender,
and reserves to itselfthe authority to reject any orall the tenders received without assigning any reason.

Tender forms as issued from the office (s) mentioned above (Para 4), must be returned, with be returned, with all
enclosures, to the following oﬂice/ofﬁcelfs , on the date ofreceipt of tenders:

(83}
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“Valie o ‘Iiii‘&"été e ﬁame of Office™

(i) Tenders for which sanctién ing authority is Executive EngmcerfSup;:rmte;ldmg Engiﬁeer ' Divisional Office

5 B i el S g :
(ii) Tenders for which the sanctioning authority is Additional Chief Engineer/Chief Engineer : Circle Office i
(iii) Tenders for which sanctioning authority is Boatd/State'Government. : Additional Chicf Engineer/

.Chief Engineer Office

10. No refund offender fees is claimable for tenders not acceptedrbr-'fdﬁns returned or for tenders not submitted.

11. The tenders for works shall remain open for acceptance for the period as given below from the date of opening of financial

1. For tenders to be accepted by Executive Engineer _ 20 days % :

2. For tenders to bg accepted by Superintending -Engineer : : , .,-'_30 days j; s

3. For tenders to be accepted by Additional Chief Engihcer : : 40 days s %

4. For tenders to be accepted by Chief Engineer : 5 ; . : S days 1 3

5. For tenders to be accepted by Adm. Deptt. / Board. : 3 : 60 days

6. For tenders to be accepted by finance committee Boa/d empo‘wer:e'd comm:ﬁee Empowéred Board 70 days ' 4
Note :- Communication of acceptance of tender shall also wifhi;x ﬁé iimve liﬁts.

If any tenderer withdraws his tender prior to expiryof ‘said validity period or mutually expended period or makes
modifications in the rates, terms amd conditions of the tender within the said period. Which are not acceptable to the

deprtment. or fails to commence the work in the specified period, fails to execute the agreement the department shall

without prejudice to any, other tight or remedy, be at liberty to forfeit the amount of e.arnest money given in any form

absolutely. If any contractor, who having submitted a tender does not exccute the atéeméntq start the work or does not

complete the work and work has to be put to.. retendering, he shall stand debarred from participating such retendering in 5
addition to forfeiture of Earnest Money/Security Deposit and other action under agreement. i

12. All tenders; in which any of the prescribed conditions are not fulfilled or which have been vitiated by errors in
calculations, totalling or other Discrepancies or which contain over-writting in figures or words or corrections not
initialled and dated, will be liable ro rejection. i / =

13, Enlisted Contractors, will be required to pay Earnest Money @1112' % of n cost of work put fo tender, in case
of work or which they are authorised to tender under Rules for enlistment of cot but the amount to the extent of 6.
full Earnest Monay shall be liable to be forfeited in the event of circumstances exple in Clause 11 above. '

Degree/Diploma holder Engineers may pay Earnest Money, equal to one half of the normal rates, subjct to the

provisions of Rules for enlistment of Contractors. : 7.
14. The tender should be accompained with Income Tu@d Sales Tax Clearance Certificates frqrfx' :‘t"i_i'é'.cbpccmed" :
departmentl auorites, without which the tenders may not be entertained. Fati 8.
15. The whole work may be split up between two or more contractors or accepted in part and not in entirety if considered .
expedient. 5 i |
Signature of Engineer-in -charge

* For and on behalf of the Governor of Rajasthan




| ~ CONTRACT FOR WORK
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. Allworkd, proposed for execution by Contract, will be notified in @ form of invitation to tender pasted on public phees and
onaboard hung up in the office of and signed by the Chi ef Engineer or other duly authorised Engineer,

The form of invitation to tender will state the work to be carried out, as well as the date of: submitting and opening of tenders
and the time allowed for carrying out the work, also the amount of Earnest Money to be deposited with the tender and the
amount of the Security Deposit to be deposited by the mecessful tenderes and the percentage, if any, to be deducted from
bills. Copies of the specifications, designs and drawings and estimated rates/scheduled rates and any other documents
]__ required in connection with the work signed for the purpose of identification by the Executive Engineer shall be open for
inspection by the Contractor at the office of the Chief Engineer or other duly authorised Engineer during office hours.

_h.)

In the evenjt of the tender being submitted by a firm, it must be signed separately by each partner, thereof. or in the event of
;__ the absence of any partner, it must be signed on his behalf, by a person holding a Power of Attorney, authorising him to do
: s0. Such Power of Attorney will be submitted with the tender and it must disclose that the firm, is dufy, is duly registered
— under the Indian Partnership Act, by submitting the copy of the registration certificate,

T 3. Receipts for payments, made on account of a work then executed, by a firm must also be signed by the several partners,
) except where the contrpctors are described in their tender asafirm, in which case the receipts must be'signed in the name of
] the firm by one of the partners or by some other person having authority to give effectual receipts for the firm.

L 4. Any person, who submits percentage rate tender, shall fill up the usual printed form stating at how much percent above or
below the rates specified in Schdule G, he is willing to undertake the work. Only one rate of percentage, more or less, on all

— the estimated rates/ scheduled rates shall be mentioned. Tenders which propose any alteration in the work, specified in the

B said form of invitation offender, or in the time allowed for carrying out the work, or which contain any other conditions of

he any sort will be liable to rejection. No single tender shall include more than one work, but Contactors, who wish to tender

all for two of more works, shall submit a separaete tender for each work. Tenders shall have the name and number of work, to
rm which they refer, written outside the envelope,

1?': 5. The Chief Engineer or other duly authorised Engineer will open the tenders in the presence of any, contractor (s) or their
authorised representatives who may be present at the time, and will announce and enter the rates/amounts of all leaders in
the Register of Opening of Tenders (Form RPWA 20A). In the event of the tender being accepted, a receipt for the earnest
money deposited shall be given to the Contractors, who shall sign copies of the specifications and other documents
mentioned in Rule 1. In the event of a tender being rejected, the Earnest Money forwarded with such unaccepted tenders
shall/be returned to the Contractor making the same.

of 6. The Chief Engineer of other duly authorised Engineer shall have the right of rejecting all or any of the tender without

assigning any, reason.

7. Thereceipt of an Accountant, Cashier or any other official, not authorised to receive such amount, will not be -considered
as an acknowledgement of payment to the Chief Engineer or other duly authorised Engineer.

8. The memorandum of work tendered for, memorandum of materials and tools and plant to be supplied by the Depart) x-it

and their rates, shall be filled in and completed in the office.-of the Chief Engineer or duly authorised Engineer before uv
i : tender form is, issued.

9. Ifitis found that the tender is not submitted in b'roper manner, or contains too many corrections and or unreasonable rates

or amounts, it > ould be open for the Fngineer-in-charge not to consider the tender, forfeit the amount of eaniest money
and/or delist the co, i tractor.

10. The tenderer shall sign a declaration under Official Sect ;ts Act for maintaining secrecy of the tender documents, drawings

or other record connected with the work given to him in form given below. The unsuccessful tenderers shall return all the
drawing given to them.

z @A)
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13.

16.

7.
18.

19.

20.

* “a.

"I/We hereby deciare that I/'We shall treat ﬂme tender dwamenm,{hawmgs andmheneoorﬂs.-mnected with the wprk, as"
secret, confidential documents and shall not communicate information derived therefrom to any person other than a person

to whom I/We am/are authonsed to commumcatc the same uruse the mfonmtwn manynﬁmmtpmjudmal to the sefety of 4

the same".

Any percentage rate tender containing item-wise rates, and any item rate tender conte in 'p&‘centage Rate below or above
estimated/scheduled rates, will be summarily rejected. However, if atenderervahmtarilyeﬁ'e!satebate for payment withina
stipulated period, this may be considered. s

On acceptance of the tender, the name of the accredited representauve (s) ofthe Comraclm (W&lﬁ a phuhgmph and signature
attested), who would be responsible for taking ms!ructmns form the Engmeer in chatge, shall be communicated to the
Engineerin charge.

Sales tax or any other tax on materials, or Income Tax in respect of the contract shall be governed by Clause 36 A,B and c and

D of the Conditions of Contract. Deductions of Income Tax at source Wﬂl be made as perprov:smus ofthe Income Tax Act, in
force from time to time.

The tender to work shall not be witnessed by a Contractor or Commctors who himesif/themselves has/have tendered or who
may and has/have tendered for the same work. Failure to observe the secrecy of tenders will render tenders of the contractors,
tendering as well as witnessing the tender, liable to summary rejection. '

Hon check there are discrepancies the following procedure shall be followed.

@) Where there is a difference between the rates in ﬁgures and words, lower of the two rates shall be ta.ke as valid and
correctrate,

(ii) When the rate quoted by the contractor in figures and m words tallies, but f,ﬁe amount is not workde out correctly, the

rate quoted by the contractor shall be taken as correct and not the amount worked out.

(iii) ~ While quoting rates, if rate/rates against any item or items are found to be omitted, the rate given in the Schedule 'G'
by the department for such times will be taken into account while preparing comparative statement and contractor
shall be Bound to execute suchitemon'G' Schedule rates.

(iv)  Incasewhere percentage is given but the 'above' or 'below‘ not scored, the tender will be non-responsive. -

The Contractor shall comply with the provisions of the Apprenticeship Act, 1961 abd the rules and orders issued thereunder,
from time to time. If he fails to do so, his faulure will be a breach of the contract and original sanctioning authority in his
discretion may cancel the cfontract. The contractor shall also beilable for any precumary hablllty arising of account of
violations by him of the provisions of the Act. e -

The Contractor shall read the spectﬁcanons and study the working drawings careﬂﬂlybeﬁm‘e submitting the tender.

The site for execution of the work will be made available as soon as the work is awarded, In case, it is not possjble for the
Department to make the entire site available on the award of the work, the Contractor shall arrange his working programme
accordingly. No claim/whatsoever, for not giving the site in full on award of the work or for giving the site gradually in parts
will be tenable. The contractor may satisly himselfregarding site, acquisitionofland, approachroads ets.

The lender documents show already the specific terms and conditions on which tenders are required by the Government 5
Hence all tenders should be in strict conformity with the tender documents and should be fulfilled in, wherever necessary, | :
and initiated. Incomplete tenders are liable to be rejected. The terms and condxtmns of’ the tender documents are firm, as such

conditional tenders are liable t6 be rejected. : !

The tenderer, while submitting - tender, must provide adequate mformatnon rngardmg his financial, tc:chmca[ and
organisational capacity and working expenence to execute the work off the the nature and magnitude.

The Chief Engineer or other duly authorised Engineer i*eserves the nght to ask for submission of mples as in respect of |
materials for which the tenderer has-queted his rates before the tender can be considered for acceptance If the tenderer, who | ;
is called upon to do so, does not submit within seven days of written order to do so, the Engineer-in-Charge shall be at liberty g
1o forfeit the said earnest money absolutely.
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22 The Contractor shall submit the list of the work, which are in hend{progress). I the following form::

L i Name Name and particulars of the Ameant Position Remarks
of | of work Sub Division/Division, of werk of works
‘ where work is being executed in progress
we 1 2 3 4 5
ina
mre
the
and
tin
who
fors,
dand |
|
Iy, the %
|
de'G |
5 73, The Contractor should quote his rates only in one language ie. either ir Hindi or English. Rates should be quote d in
figures as well as in words. In case a contractor has quoted rates in both the languages, and the rates so quoted differ, then
the lower of the two shall be treated as the rate quoted by the Contractor.
i o 24, All additions, deletions, corrections and overwritings, must be serially numbered and attested by the Contractor at every
i page, so also by the officer opening the tenders. so as to make further disputes impossible on this score.
25 After acceptance of the tender, the Contractor or all partners (in the case of partnership firm), will append photographs and
s ! signatures duly attested at the time of execution of Agreement.
26. Ifany contractor, who having submitted a tender does not execute the agreement or start the work or does not complete the
‘ work and the work has to be put to retendering, he shall stand debarred from participating insuch retendering if addition to
= forfeiture of Earnest Money/Security Deposit and other action under agreement.

27 The tender documents shall be issued to those contractors only having valid enlistment as on the date of issue of
documents.

28. (a)  If a tender reduces the rates. volunterily after opning of tenders / negotiations, his offer shall stand cancelled
automatically, his earnest money shall be forfeited and action for debarring him from business shall be taken as per
enlistment rules.

(b) Ifanon-tenderer offers lower rates after opning of tenders, action for debarring him from business shall be taken as
per enlistment rules.

29, Contractors shall submit only uncon uonal tenders. Conditional tenders are liable to be rejected summarily.

.- ! ®
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: - Tender for works : 5 :
I/We hereby tender for the execution for the Govemor of the State of Rajasthan of the work speeified in the underwritten
memorandum within the time specified in such méﬁzdfandom at the rates,(mﬁgures) .............. =Y (as well as' in words)
perecentbelo}v/ : - :
above the amount, entered in the schedule G in all- respects in accortdance. with the specification:, design, drawings and
instructions is wﬁting referred to in Rule 1 in all respects in accordance with sucu vuuditton so far as applicable. I/'We have visited
the site of work and am/are fully aware of all the difficulties and conditions likely toaffect carrying out the work. I/We have fully
acquainted mysefl/ourselves about the conditions in regard to accessibility of site and querries/kilns, nature and the extent of
ground, working conditions including stacking, of materials, installation of tools & plant, conditions effectiong accommodation
and movement of labour etc. required for the satisfactory ececution of contract,

Memorandum
(a) General eean ot LR e RO el
(b) - Estimated costRs. ... Sriedie st iR e s s e e

(c) EamestmoneyRs................. -@2% for enlisted contractors outside their zone and'/z% within their zone of enlistment.
(d) Security Deposit: . : :

(i)  "The security deposit @ 10% of the gross amount of the running bill shall deducted from each running bili and
shall be refunded as per reules on completions of the contract as per terms and conditions. However the amount of
security deposit deducted from running bills shall not be converted into any mode of securitics bank guarantee,
FOR etc. The eatned money deposited shall however be adjusted while deducting security deposit'from first
running bill of the contractor. There will be no meximum limit of security deposit.

Hower, a contractor may elect to deposit of full amount of 10% security deposit in the the shape of bank guarantee

-Or any acceptable form of security before or at the time of executing agreement. In that case carnest mony may be
refunded only after deposition of full 10% as above. How, in case during execution cost of works exceeds as
shown at the time of depositing 10% as above, balance security deposit shall be deducted form the "Running
Account Bills". ' Stk

(i) ~ Bank Guarantee shall in all cases be payable at * ne headquarter of the Division or the nearest District
Headquarters. ‘

(e) lime allowed for the completion of work (to be reckoned form the 10* day after the date of written order to commence the
wotis i b T months. Should this tender be accepted in whole or in Part, 1/ We hereby agree to
abide by and fulfull all the terms and provisions of the conditions of contract annexed hereto and of the Notice Inviting
Tender, or in default thereof, to forfeit and pay to the Governor of Rajasthan or his successors in office, the sum of money
mentioned in the said conditions. ; ¢ ;

A sum QERAT . s i is forwarded herewith in the form of cash, Bank Draft, Banker's Cheque as Earnest
Money. This amount of carnest money shall absolutely‘be forfeited to the Governor of Rajasthan or his successor in office
without prejudice to any other right or remedies of Governor of Rajasthan of his successor in his office, should I/'We fail to
commence the work specified in the above memorandum. : i

Signature of Witness ! :
Witness's address & occupation . : : o Signature of Contractor
: ' Address or Contractor
Date:
The above tender is herebly accepted by me on behalf of The Governor of Rajasthan.
Dated the = e ceiverecereern. EDgINCET-in-charge
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CONDITIONS OF CONTRACT
ClauseI: Security Deposit:

"The security deposit ( /10% of the gross amour=t of the running bill shall deducted from each running bill and shall be
refunded as per rules on completionof the contract as per terms and conditions. The earnest money deposited shall however
be adjusted while deducting security deposit from the ﬁrst running bill of the contractor. There will be no maximum limit of
security deposit.

A contractor may however, elect to furnish bank guarantee or any acceptable form of security for an amount equal to the
full amount of security deposit @ 10% of the work order before or at the time of executing the agreement. In that case, earnest
money may be refunded only after furnishing of the bank guarantee as above. During the exection for the work or after
completion of the work also a contractor may replace the security deposit by furnishing bank guarantee for an equal amount.
However during execution of the work if cost of work exceeds as shown at the time of furnishing bank guarantee, . balance
security deposit shall be deducted from the "Running Account Bills".

All compensations or other sums of money payable by the Contractor to the chemment under the terms of his contract
may be deducted from or paid by the sale of a sufficient part of his Security Deposit, or from interest arising therefrom, or
from any sums, which may be due or may become due to the Contractor by the Government on any account whatsoever, and
in the event of his security deposit being reduced by reason of any such deductions or sale as aforesaid, the Contractor shall
within ten days thereafter, make good in cash or Bank Guarantee of Nationalised/Secheduled bank, as aforesaid, any sum of
sums which may have been, deducted from or raised by sale of his security deposit or any part there of.

If case of Bank Guarantee of any Nationalised/Scheduled Bank is furnished by the Contractor to the Government at part
of the Security Deposit and the bank goes into liquidation or, for any reason, is unable to make payment against the said Bank
Guarantee, the loss caused thereby shall fall on the Contractor and the Contractor shall forthwith, on demand furnish
additional security to the Government to make good the deficit.

The liability or obiligation of the bank under the Gurantee Bond shall not be affected or suspended by any dispute
between the Engineer-in-chafge and the Contractor, and,the payment, under the Guarntee Bond by the bank to the
Government shall not wait till thé disputes are decided. The bank shall pay the amount the Guarantee, without any demur,
merely on a demand from the Government stating that the amount claimed is required to meet the recoveries due or likely to

" be due from the Contractor. The demand so made, shall be conclusive as regards, to amount due and payable by the bank,

under the guarantiee limited to the amount specified in the guarantee Bond. The guarantee will not be discharged due to the
change in the constitution of the Bank or the Contractor.

The Bank Guarantee shall remain valid upto the specified date unless, extended on demand by the Engineer-in-charg *,
which shall include the period of completion of the contract and the defect removal period as per terms of the Agreement.
Bank's liability shall, stand automatically discharged unless a chaim in writing is lodged with the Bank within the period
stated in the Bank Guarantee including the extended peiod. After satisfactory completion of the contract and clearance of all
dues by Contractor, the Chief Engineer or duly authorised Engineer will discharge the Bank Guarantee after expiry of the
original or the extended period, as the case may be. In case the date of expiry of the Bank Guarantee is a holiday, it will be
deemed to expire on the close of the next werking day. :

Government, is not concerned with any interest accruing to the Contractor On any form of Security (primary or
collateral) lodged by him with the bank or any sums payable to sureties obtained by the Bank as counter guarantee to secure
its own position. These will be matters between the Bank and the Contractor.

Clause 2 : Compensation for delay:

The time allowed for carrying out th work, as entered in the tender, shall be sln'ctly observed by the Contractor and shall
be reckoned from the 10th day after the date written order to commence the work given to the Contractor. If the contractor
does not commence the work within the perjod specified in the work order, he shall stand liable for the forfeiture of the
amount of Earnest Money, and Security Deposit. Besides appropriate action may be taken be the Engineer-in-
charge/competent authority to debar him from taking part in future tenders for a specified period or black list him. The work
shall, through-out the stipulated period of completion of th contract, be proceeded with all due diligence, time being essence
of the contract, on the part of the Contratcor. To ensure goed progress during the the execution of work, the contractor shall
be bound in all cases in which the time allowed for any work exceed good progress during the execution of work, the
contractor shall be bound in all cases in which the time allowed for any work exceed one month (save for special jobs), to
complete 1/8 * of the whole of the work before I/4'h of the whole time a! lowed under the contract has elapsed 3/8* of the
work be for'// of such time has elapsed and 3/4* of the work before 'A of such time has elapsed. If the contractor fails to

S vomplete the work it accordance with this time schedule in terms of cost in money, and the delay in execution of work is

attributable to the cohitractor, the contractor shall be liable to pay compensatmn to the Government at every time span as
below:

§
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A Time Span of full 1/4% /2% 3/4" Full

Stipulated period [ days) (oo days) - (e days) G days)
B Work to be completed 1/8® 3/8% 3/4" Full
in terms of money RS.crenene. ) (Rseen. ) (RS.coveienee ) (RSueeeienee )
C Compensation payable 2.5% of 5% of 7.5% of 10% of
by the contractor for Scheduled Scheduled Scheduled Scheduled
delay attributable to work work remained ~ work remained  work remained
the attributable to - remained unexecuted unexecuted unexecuted
stage unexecuted on the last on the last on the last
on the last day of day of day of
day of (1/4) (1/2) (3/4) Contracted
time span time span span Full period

Note : In case delayed period over a particular span is split up and is jointly attributable to government and contractor, the
competent authority may reduce the compensation in proportion of delay attributable to government over entire delayed over
that span after clubing up the split delays attributable to governnient and this reduced compensation would be applicable over
the entire delayed period without paying any escalation. Following illustration is given

[i] First time span is fo 6 months, delay is of 30 days which is split over as under

Sdays [attributable to government] + Sdays [attributable to contractor] + Sdays [attributable to government] + Sdays
[attributable to contractor] + Sdays [attributable to government] + Sdays [attributable to contractor]. Total delay is thus clubbed
to 15 days [attributable to government] and 15 days [attributable to contractor]. The normal compensation of 30 days as per
clause 2 of agreement is 2.5 which can be reduced as 2.5 15/301.25 over 30 days without any escalation by competent authority.

The contractor shall, further, be hound to carry out the work in accordance with the date and quantity entered in the
progress statement atteched to the tender.

In case the" delay in execution of work is attributable to the contractor, the spanwise compensation, as laid down in this
clause shall be mandatory. Howgver in case the slow progess in on etime span is covered up within original stipulated
period“then the amount of such compensation levied earlier shall be refunded. The price escalation, if ar.y, admissible under
clause 45 of Conditions of Contract would be admissible only on s :h rates and cost of work, as would be admissible if work
would have been .carrid out in that particular time span. The Engineer-in-charge shall review the progress achieved in every
time span, and grant stagewise extension in case of slow progress with compensation, if the delay is attributable to contractor,
otherwise without compensation.

However, if for any special job, a time schedule has been submitted by the contractor before execution of the agreement,
and it is entered in agreement as well as same has been accepted by the Engineer-in-charge, the contractor shall complete the
work within the said time schedule. In the event of th contractor failing to comply with this condition, he shall be liable to pay
compensation as this clause shall not exceed 10% of the value of the contract. While granting extension in time attributable to
the Government, reasons shall be recorded for each delay.

Clause 3 :Risk & Cost Clause :

The Engineer-ni-charge or the Competent Authority defind under rules may, without prejudice to his rights against the
Contractor, in respect of any delay or inferior workmanship or otherwise, or to any claims for damages in respect pf any
breaches of contract and without prejudice to any rights or remedies under any of provisions of this contract or otherwise, and
whether the' date for completion has or has not elapsed by notice in writing, absolutely determine the contract in any of the
following cases.

(i) If Contractor having been given by the Engineer-in-charge, a notice in writing to rectify, reconstruct or replace any
defective work or that the work is being performed in any inefficient or otherwise improper or unworkmanlike manner,
shall omit to comply with the requirements of such notice for a period of seven days, thereafter, or if the contractor shall
delay or suspend the execution of the work so that either in the judgement of the Engineer-in-charge (which shall be final
and binding) he will be unable to secure completion of the work by the date for completion of he already, failed to complete
the work by that date.

(ii)  If the Contractor, being complany, shall pass.a resolution or the Court shall make an order that the company shall be
wound up or if a receiver or a manager, on behalf of a creditior, shall be appointed or if circumstances shall arise, which
entitle the Court or Creditor to appoint a receiver or a manager or which entitle the Court to make a winding up order.

(ui) Ifthe Contractor commits breach of any of the terms and conditions of this contract.........

+ ®




(iv)

Ifthe Contractor commits any acts mentioned in Clause 19 hereof.

When the Contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-charge on behalf
of the Gorvernor of Rajasthan shall have powers. k

(a)  To determine or rescind the contract, as aforesaid (of which determination or rescission notice in writing to the
Contractor under the hand of the Engineer-in-charge shall be conclusive evidence) upon such determination or
rescission, the earnest money, full security deposit of the contract shall be liable to be forfeited and shall be
absolutely at the disposal of th Government. : :

(b)  To employ labour paid by the Department and to supply materials to carry out the work or any part of the work,
debiting the Contractor with the cost of the labour and the price. of the materials (of the amount of which cost and
price certified by the Engineer-in-charge shall be final and conclusive against the Contractor) and crediting him
with the value of the work done in all respects in the same manner and at the same rates, as ifit had been carried out
by the Contractor under the terms of this contract. The certificate of the Divisional Officer, as to the value of ther
work done, shall be final and conclusive evidence against the Contractor provided always that action under the sub-

he clause shall only be taken after giving notice in writing to the Contractor. Frivided also that ifthe expenses incurred
et by the department are less than amount payable to the Contractor at his agreement rates, the difference shall not be
ver paid to the Contractor. E

(c)  After giving notice to the Contractor to measure up the work of the contractor and to take such part thereof;, as shall

be unexecuted out of his hands and to give it to another contractor to complete, in which case any expenses which

1ys may be "incurred in excess of the sum which would have been paid to the original contractor, if the whole work had
8 been executed by him [of the amount of which excess, the certificate in writing of the Engineer-in-charge shall be
per final and conclusive] shall be borne and paid by the original contractor and may be deducted From any money due
ty. to him by Government under this contractor on any other account. Whatsoever, or from his Earnest money,
s Security Deposit, Enlistment security or the proceeds or sales therof, or a*ufficient part thereof as the case may be.
the In the event of any one or more ofthe above courese being adopted by the Engineer-in- charge, the contractor shall
: have no claim to compefsation tor any loss sustained by him by reason of his having purchased or procured any
this materials or entered into any engagements or made any advances on account or with a view to the performance of
ted ‘contract. And, in case action is taken under any of privisions aforesaid, the Contractor shall not be exaction of the
der work or the entitled to recover or be paid, any work thereof or actually performed under this contract unless and the
ork Engineer-in-charge has certified, in writing, the performance of' such work and the value payable in respect thereof,
rery and he shall only be entitled to be paid the value so certified.
“tor, : Clause 4 : Contractor remains liable to pay compensation, if action not taken under clause 3 :

(i) Inany-case in which any of the powers conferred by clause 3 hereof. shall have become exéreiseable and the same shall have
ient, notbeen exercised the non-exercise, therof, shall not constitute waiver of any the conditions hereof, and such power shall not
sthe with starting, be exerciseable in the event of any future case of default by the contractor for which, by any clause oV clause

pay hereof, he is declared liabl¢ to pay compensation amounting to the, whole of his security Deposit/Earmest Money/Enlistmmt
leto security and the liability of the past and future compensation shall remain unaffected.

Powers to take possession of. or require removal, sale of Contractor's plant:

(ii) In the event of the Engineer-in-charge putting in force, powers vested in him under the precedin.' Hause 3 he may. if he so
t the desires, take possession of all or any tools, plants, materials and stores, in or upon the works or the sue, thereof, or belonging
‘any to the contractor or procured by him and inteded to be used for the exection of the work or any part thereof, paying or
,and allowing forthe same in account, at the contract rates or, in case of these not being applicable, at current market rates, to b"
fthe certified by the Chief Engineer or duly autl}gpised Engineer [whose certificate, thereof, shall be final and conclusive],

otherwise the Engineer-in charge may, be notice in writing to the contractor or his clerk of the works, foreman,or other
 any . authorised agent, require him to remove such tools plant, materials or stores form the premises [within a time to be specified
nner, in such notice], and in the event of the Contractor failing to comply with any requisition, the Chief Engineer or other duly
ot authorised Engineer may remove them at the contractors expenses seTl them by auction or private sale on account of the
final contractor and at his risk in all respects, and the certificat; of the Chief Engineer or other duly authorised Engincer, as to the
iplete expense of any such removal, and the amount of the proceeds and expense of any such Sale shall be final and conclusive
against the Contractor. = -
allbe  ClauseS:Extension of Time: St
vhich If the contractor ,‘fhall desirce an extension of time for completion of the work on the ground of his having been

unavoidably hindered in its execution or on any other gmnn&fm shg&apply, in writing, to the Engineer-in-charge within 30 days

ofthe date of
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the hinderance, on account of which he desires such extension as afomsald, and the Authontypompetem to grant extension o

under the rule/delegations of powers or other duly authorised Engineer shall, if in his opinion, [which shall be final] reasonable
grounds be shown therefore, authorise such extension of time if any as may, in his opinion, be necessary or proper, if the period
of completion of contract expires before the expiry of the period of one month provided in this clause, the application for
extension shall be made before the expiry of the period stipulated for completion of the contract the competent authority shall
grant such exension at each such occasion within a period of 30 days of receipt of application from contractor and shall not wait
for fianlity of work. Such extensions shall be granted in acuordanc wn.h pnovlslons under clause [2] of this agreement

Clause 5A: Monthly Return of Extra Claims: :

Contractor has to submit a return every moth for any work claamo;é as extra. The Contr-_act,or ghall deliver the return in the
office of the the Executive Engineer arid obtain Receipt Number of the Receipt Register of the day on or before 10" day of
every month during the continuance of the work covered by this contract a return snowing details of any work claimed as extra
by the contractor. which value shall be based upon the rates and prices mentioned in the contract or in the schedule of Rates in
foree in the District for the time being. The contractor shall be deemed to have waived all claims, not meiuded in such return,
and will have no right to enforce any such claims not included, whatsoever be the circumstances.

Clause 6: Final Certificate:

On completion of the work, the Contractor shall send a registered notice to the Engineer-in-charge, giving the date of
completion and sending a copy of if to the officer, accepting the ¢ontracto on behalf of the Governor and shall request the
Engineer-in charge to give him a certificate of completion, but no such certificate shall be given nor shall the work be
considered to be complete until the contractor shall have removed from the site on which the work shall be executed, all
scaffolding, surplus materials and rubbish and cleared off the dirt form all wood, deors, walls, floors, or other parts of any
building in upon or about which the work is to be executed or of which he may have possessmn for the execution thereof, he had
filled up the pits. If the contractor shall fail to comply-with the reqmrétﬁaﬂs of thir clause as to removal of scaffolding, surplus
materials materials and rubbish and dirt and filling of, pits on or before the date fixed for completion of the work, the Engineer-
in-charge may, at the expense of the contractor, remove such scaffolding, surplus materials, and the rubbish and dispose of the
same, a; he thinks fit, and ¢lean off such dirt and fill the pit, as aforesaid, and the contractor shall forthwith pay the amount of all
expenses, so incurred, and shall have no claim in respect of any such scaffolding or surplus materials, as aforesaid, except for
any sum actually realised by the sale therof. On completion, the work shall be measured by the Engineer-in-charge himself or
through his subordinates, ‘whose measurements shall be binding and conclusiv€ against the contractor. Provided that, if
subsequent to the taking of measurements by the subordinate, as aforesa;d, the Engineer-in-charge had reason to believe that the
measurements taken by his subordinates are not correct, the Engineer-in-charge shall have power to cancel the measurements
already taken by his subordinates and acknowledged By the Contractor and to take measurements again, after giving
reasonable notice to the Contractor, and such re-measurements shall be bmdmgonthe Contractor. -

Within ten/thirty days of the receipt of the notice, Engneer—m—charge shall inspect the work and if there is no visible defects
on the face of the work, shall give the Contractor, a certification. If the Engineer-in-charge finds that the work has beeh fully
completed, it shall be mentionad in the certificate so granted. If, on the other hand, it is found that there are certain visible
defects to be removed, the certificate to be granted by the Engineer-in- chargeshall specifically mention the details of the visible
defects alongwith the estimate of the cost for removing these defects. The final certificate of work shall be given after the visible
defects pointed out as above have been removed.

(Delete whichever is not applicable). (Ten days will apply to works at the headquarters of Engmeer—m—charge and thirty
days for works at other place).

Clause 7 : Payments of Intermediate Certificate to be regarded as advance ;

No payments shall be made for works estimated to cost less than Rupees twenty five thousand, till after the whole of the
works shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than
Rupees twenty five thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly payment
propomonate to the part, thereof, then approved and passed by the Engineer-in-charge, whose certificate of such approval and
passing of sum, so paybale, shall be final and conclusive. Running Account Bill shall be paid within 15 days from presentation. ,
But all such intermediate payments by way of advance against the final payment only and not as payments for work actually
done and completed, and shall not erected, or considered as an admission of the due performanice of the contract, or any part
thereof, in any respect, or the accruing of any claim, nor shall it conclude, determine, or effect in any way the powers of the
Engineer-in-charge under these conditions or any of them to the final settlement and adjustment of the accounts of otherwise or
in any other way vary of effect the contract. The final bill shall be made/submitted by the Contractor within one month of the
date fixed for completion of the work

(10)
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- otherwise theengineer-in-charge's certificate of the measurement and of the total amount payable for the worl accordingly shall

be final and binding on .all parties. e :
Clause 7 A: Time Limit for Payments of Final Bills: :

The final bijl shall be paid within 3 month on presentation by the Contractor after issuance of final completioi certificate in
accordance with Clause 6 of the conditions of the Contract. If there shall be dispute about any item(s) o the work, then the
undisputed item(s) only, shall be paid within the said period of 3 months, if a fmaJ bill (whicl contains no cisputed item of
disputed amount of any item) is noi. paid within 3 months of presentation of final bil or 6 months from the date of recepit of
registered notice regarding completion of work in accordance with Clause 60- the conditions of the contract, the defects, if any,
shall be brought to the notice of the higher authority. The period 01 3 months shall commence from the date rectification of the
defercts. The higher authority shall ensure that in no cast final bill should be left unpaid after 9 months from the receipt of

. registered notice regarding completion of work. The contractor shall submit a memorandum of the disputed items alongwith

Justification in support within 30 days from the disallowance thereof, and if he fails to do 50, his claim shall be deemed to have
been fully waived and absolutely extinguished. :

Clause8: Billsto be submitted monthly: : : -

A bill shall be submitted by the Contractor each month on or before the date fixed by the En gineer-in-charge for all work
executed in the previous month and the Engineer-in-charge shall take or cause to be taken the requisted measurement for the
purpose of having the same verified and the claim, as far as admissible, an "thorised or paid; if possible, before the expiry often
days from the presentation of the bill. If the Contractor does not su bmit the bill within the time fixed, as aforesaid, the Engineer-
in-charge may depute a subordinate to measure up fch>e said work in the presence of the Contractor, whose signature in the
Measurement Book will be sufficient warrant and the Engineer-in-charge may prepare a bill from such Measurement Book
which shall be binding on the Contractorin all respects. :
Clause 8 A: Contractor to be given tiy to the objection to the Measurement recorded lep ent:

Before taking any measurement of any work as have been referred to the preceeding clauses. 6,7 & 8 the Engineer-in-charge
or subordinate, deputed by him shall give reasonable notice to the contractor. If the contra ctor fails to be present at the time of
taking measurements after such notice or fails to sign or to record the diffe rence within a week from the date of measurement in
the manner required by the Engineer-in-charge than in any such event, the measurements taken by the Engineer-in-charge or by
the subordinate deputed by him, as the case may be, s.hall be final and binding on the Contractor and the Contractor shall have no
right to dispute the same. : :

Clause 8 B: recovery of cost of preparation of the Bill;

In case of Contractors of Class "A" and "AA" do not submit the bill with time fixed, the Engineer-in-cha.rge may prepare the
bill as per provision of Clause 8 of the Conditions of Contract but deduction @ 0.5" of amount of such a bill shall be made and
creditied to the general revenue on account of preparation of bill. : '

Clause9: Bills to be on priuted forms: ; ‘

The Contractor shall submit all bills on the printed forms, to bé had on application, at the ofice of the Engineer-in-charge and
charges in the bills shall always be entered at the rates specified in the tender or in the case of any extlrr work ordered in pursuance
of these conditions, and not mentioned or provided for in thetender, at the rates herei nafte r provided forsu... vvork.

Clause 9A: Payments of Contractor's Bills to Banks:

payments due to the contractor may if so degired by him, made to his Bank instead of direct to him, provided i‘hat the
contract-has furnished to the Engineer-in-charge (i) an authorisation in the form of a legally valid document, su'ch a Power of
Attorney conferring authority on the Bank to receive payments and (i) his own acceptance of the correctne ss of the account
wnade cut, as being due to him, by Government, or his signature on the Bill or other claim preferred agains 't Government before
settlement by the Engineer-in-charge of the account or claim, by payment to the Bank. While the' receipt given hv such Bank shall
constitute a full and suffigient,, ischarge for the payment, the Contracto, should whenever possible, present his bill duly receipted
and discharged through his Banker. Nothing, herein contained, she ;1 operate to create in favour of the Ba;<k any rights vis-a-vis
the Governor. 2
Clause 10: Stores supplied by.Government;

* Inthe specification ot estimate of the woork provides for the use of any special description of material, to be supplied from
Engineer-in-charge's stores, or if, it is required that Contractor shall use certain stores to be provided by the

Engineer-in-charge specified in the schedule or memorandum hereto annexed, the Contractor shall be bound to procure and shall

be supplied such materials and stores as are from time to time, required to be used by him for the purpose of the
an '




purpose of the contract only, and the valie of the full quantity of materials and stores, so supplied at the tales specified in the said
schedule or memorandum, may be set off or which may be deducted from any sum, then due or thereafter become due, to the
confractor under the contract or otherwise or against or from the Performance Guarantee and or Security Deposit or the proceeds
or sale, it the same is held in Government securities, the same or a sufficient pottion thereof being in this case, sold for this
purpose. All materials supplied to the Contractor, either from departmental stores or with the assistance of the Government, shall
remain the absolute property of Government. The Contracto: shall be the trustee of the stores/materials, so supplied/procured, and
these shall not, on any account, be removed from the site of work and shall be, all-times open for inspection by the Engineer,-in-
charge. Any suchg material, unused and in perfectly good condition at the time of completion or determination or rescinding of
the contract, shall bereturned to the Divisional Officer's Stores If by a notice in writing under his hand, he shall so require, and if
on service of such notice, the contractor fails to return such materials, 5o required, he shall be liable to pay the price of such
materials in accordance w'th the provisions of clause 10 B ibid. But the Contractor shall not be entitled to return any such
materials, unless with such consent, and shall have no claim for compensation on account of any such materials, so supplied to
him as aforesaid being unused by him, or for any wastage in or damage to any such materials. For the stores returned by the
Contractors, he shall be paid for at the price orginally charged excluding storage charges, in case of materials supplied from
departmental stores and actual cost including freight, cartage, taxes etc. paid by the (‘ontgractor, in case of supplies received with
the assistance of the Government, which however, should in no case exceed market rate prevailing at the time materials are taken
back. The decision of the Engineer-in-charge, as to the price of the stores returned, keeping in view its conditions etc. shall be final
and conclusive. In the event of breach of the aforesaid condition. the Contractor shall, in addition to throwing himself open to
accotnt of contravention of the terms of the license or permit and/or for criminal breach of trust, pay to the Government all
advantages or profits resulting, or which in the usual course, would result to him by reason of such breach. Provided that the
Contractor shall, in no case be entitled to any compensation or damage on account of any delay in supply, or non-supply thereof;
all or any such materials and stores.

Clause 10A: Rej ection of materials procured by the Contractor:

The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which in his opinion,
are not in accordance with the spectfications and, in case of default, the Engineer-in-charge shall be at liberty to emploe other
person (s) to remove the same W‘i_tho'lit‘being answerable or accountable for any loss of damage, that may happen or arise to such
materials to be substituted thereof, and in case of default, Engineer-in-charge may cause the same to be supplied and all costs
which may attent such removal and substitution, are to be borne by the Contractor.

Clause 10 B: Penal Rate in case of exeess consumption:

The Contractor shall also be charged for the materials consumed in excéss of the requirements calculated on the basis of
standard comsumptio approved by the department at double of the issue rate including storage and supervision charges or market
rate, whichever is higher. A Material Supply and Consumption Statement, in presctibed Form RPWA 35 A shall be submiitted with
every Running Account Bill, distinguishing material supplied by the Government and the material procured by the Contractor
himself. The recovery for such material shall be made from Running Account Bill next after the consumption and shall not be
deferred. Certificate of such nature shall be given in each Running A ccount Bill.

Clause 10 C : Hire of Plant & Machinery:

Special Plant and Méchinery required for execution of the work, may be issued to the Contractor, if available, on the rates of
hire charges and other terms and conditions as per departmental Rules, as per Schedule annexed to these conditions. Rates of such
Plant & Machinery shall be gotrevised periodically so as tobring them at par with the market rate,

Clause 11: Works to be executed in accordznee with s ecifications. Drawing Orders etc.

The Contractor shall execute the whole and eve y part of the work in the most substantial and satisfactory manner and both as
regards materials and otherwise in every respect,ifi strict accordance with the Specifications. The Contractor shall also conform
exactly fully and faithfully to the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-
charge and lodged in his office arid to which the Contractor shall be entitled to have access at such office or on the site of the work
for the purpose of inspection during office hours and the Contractor shall, if'he so require, be entitled, at his own expense, to make
or cause to be made copies of specifications and of all such designs, drawings and inst; actions as a aforesaid. A Certificate of
Eexecuting works as per agpproved design and specifications etc. shall be given on each Running Accouni Bill.

The specification of work, materia’, methodology of execution, drawings and designs shall be signed by the Contractor and
the Executive Enginer while executing agreement and shall form part of agrement,

Clause 12: ¥ SoRE RS :

THe Engi neer—in-ch&ge shallhave power to make any alteration, omissions or additions to or substitutions for the original
(12)
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specifications, drawings, designs and instructions that may appear to him to be necessary during the progress of the werk and the
contractor shall carry out the work in accordance with any instructions which may be given to him in writing signed by the
Engineer-in-charge, and such alteration, omission, additions or substitituons shall not invalidate the contract and any altered,
additional or substituted work, which the contractor may be directed to do in the manner above specified, as part of the work shall

‘be carried out work shall be extended in the proportion 'hat the altered, additional or substituted work bears to the original

contract work, and the certificate of chf Engineer-in-charge <ha'l be concluisive as to such proportion. The rates for such
additional, altered or subtituted work under this clause shall- be worked out in accordance with the following provisions in their
re. pective order. :

(1) If the rates for the additional, altered or substituted work are specified i the contract for the work, the Contractor is
bound to carry out the additional, altered or substituted work at the same rates as are specified in the contract for the
work.

(i) 11 the rates for the additional, altered or substituted work are not specifically provided in the contract for the work, the

such rates will bhe derived from the rates for a similar class of work as are specified in the contract for the work.

(iif)  Ifthe rates for the altered, additional or substituted work can not be determined in the manner specificd in the sub-clause
(i) to (ii) above, then the rates for such compositie work item-shall be worked out on the basis of the concerned Schedule
of Rates of District/area specified above minus/plus die percentage which the total tendered amount bears to the
estimated cost of the entire work put to tender. Provided always that if the rate for a particular part of parts of the item is
ot in the Schedule of Rates, the rate for such part of parts will be determined by the Engineer-in-charge on the basis of
the prevailing market rates when the work was done. ;

(iv)  Iftherates for the altered, additional or sugbstituted work item can not be determined in the manner specified in sub-
clause (1) to (iii) above, then the contractor shall within 7 days of the date of receipt of order to carry out the work, inform
the Engineer-in-charge of the rate which it is his intention to charge for such class of work supported by analysis of the
rate or rates claimed and the Engineer-in-charge shall determine the rate or rates on the bssis of prevailing market rates,
and pay the contractoraccordingly. However, the Engineer-in-charge, by notice in writing, will be at liberty to'cancel his
order to carry out such class of work and arrange to carry it out in such manner as he may consider advisable. But ynder
no cireumstances, the contractor shall suspend the work on the plea of non settlement of rates on items failing under the
clause. -

v) Except in case of items relating to fundations, provisions contained in sub-clasue (i) to (iv) above shall not apply contract
or substituted items'as individually exceed the percentage set out iiTthe tender documents under Clause 12A.

For the purpose of operation of Clause 12 (v) the following works shall be treated as work relating to fundations:

(a) For buildings, compound, wall, plinth level or 12 mﬂers (4 fi.) above ground level whichever is lower, excluding items
above flooring and D.P.C. but including base conerete below the floors. -

(b) For abutments, piers, retaining wall of culverts aﬂ&bﬁdg’es. walls of water reservoir and the bed of floor level.

(c) For retaining walls, where floor levels is not ;}etgm;ihate 1.2 meters above the average ground level or bed level

(d) .  Forroads, allitems of excavation and ﬁlimgmdndmg treatment of sub base and soil ing work. =

(e For water supply lines. sewer lines under ground storm water drains and similar work, all items of work below ground

level exceptitems of pipe work for proper masenry work. -
) For opén storm water drams, all items of work except lining of drains.
(g)  Anyotheritems of similar nature which Engineer-in-charge may decide relating to foundation.

The rafe of any such work, except the items relating to foundations, which is in excess of the deviation limit shall be
determined in accordance with the provisions containedin
Clausel2AClausel2A: : - T !

The quantum of additional work for each item shall not exceed 50% of the original quantity given in the agreement and
the total value of additional work shall not exceed 20% of the total contract value, uinless otherwise mutually agreed by the
Engineer-in-charge and the Contractor. The limit shall mot be applicable on items relating to foundation work which shall be
excuted as per original rates of provision of clause F2{polv) - o ; : -

In case of contract substituted items ot additional items, which results" in exceeding the doviation limit laid down in this
clause except items relating to foundation work, which the contractoris required to do under clause 12 above, the contractor shall
within 7 days from the receipt of order, claim revision of the rate supported by proper analysis in respect of such items for
quantities in excess of the deviation limit notwitk 1g the fact that the rates for such items exist-in the tender for the main
wark or can be deriyed in accordance with th: fsub-clause

(i1) of clause 12 and.the*Bnﬁneei:} uci:c;ge,a:say revise their rates having derived in according with the provision of
sub-clause ke :

'

(13)




may revise their rates having regard to the prevailing market rates and the contractor shall be paid in accordance with the rates so
fixed. The Engineer-ih-charge may revise their rates having regard to the prevailing market rates and the contractor shall be paid
in' accordance with fates so fixed. The Engineer-in-charge shall, be at liberty to cancel his order to carry out such increased
quantities of work by giving notice in writing to the contractor and arrange to carry it out in such manner as he may onsider
advisable. But under no circumstances, the contractor shall suspend trie work on the plea of non-settlement of rates of items
falling under this clause.

All the provisions of the preceding paragraph shall equally apply to the decrease in rates of items for quantities in
excess of the deviation limit no withstanding the fact that the rates for such items exist in the tender for the main work or can be
derived in accordance with the provisions of sub-clause (ii) of the preceding clause 12 and the Engineer-in-charge may revise
such rates having regard to ine prevailing market rates unless otherwise mutually agreed by the the engineer-in-charge and the
Contractor.

Clause 13 : No compensation for alteration in or restraction of work to be carried out:

If, any time after the commencement of the work, the Government, shall for any reason, whatsoever, not require the
whole work thereof, as specified in the tender, to be carried out, the Engineer-in-charge shall give notice in writing, of the fact to
the Contractor, who shall have no claim to any paymentys or compensation, whatsoever, on account of any profit or advantage
which he might have derived from the execution of the work in full but which he did not derive in consequence of the full amount
of the work not having been carried out, Neither, shall he have any claim for compensation by reasons of alterations having been
made in the original specifications, drawings and design and instructions, which shall involve any cutrilment of the work, as
originally contemplated. Provided, that the contractor shall be paid the charges for the cartage only, of materials, actually
brought to theb site of the work by him for bonafide use and rendered surplus as a result of the adandonment or curtailment of the
work as any portion thereof, and taken them back by the Contractor provided, however that the Engineer-in-charge shall have, in
all such cases, the option of taking over all or any such materials at their purchase price or at local market rates whichever may be

custody of the contractor, and in this respect the decision of" e Engineer-in-charge shall be final.
Clause 14: Action and compensa"tion payable, in case of bad work:

If, it shall appear to the Chigf Engineer or any authorised authority or the Engineer-in-charge or his subordinates in-
charge or the work, or to the committee of retired officers appointed by the State Government for the puipose that any work has
been executed with unsound, imperfect or unskillful workmanship, or with material of any inferior description, or that any
materials or articles privided by him for the execution of the work are unsound or of a quality inferior to that contracted or
otherwise not in accordance with contract, the Contractor shall on demand in writing from the Engineer-in-charge, specifying
the work/materials-or articles complained of, notwithstanding that the same may have been inadvertently passed, certified and
paid for, will rectify or remove and reconstruct the work, so specified, in whole, or in part, as the case may be, remove the
materials or articles, so specified, and provide other proper and suitable materials or articles, at his own cost, and in the event of
his failing to do so, within a period to be specified by the Engineer-in-charge in his demand, as aforesaid, then the Contractor
shall be liable to pay compensation, at the rate of one percent, on the tendered amount of work for every week, not exceeding ten
percent, while his failure to do so shall continue, and in the case of any such failure, the Engineer-in-charge may rectify
orremove and re-execute the work or remove and replace with others, the materials or articles complained of as the case may be,
atthe risk and expense, in all respects, of the Contractor,

Clause 15: Work to be open to inspection: Contractor or his responsible Agent to be present;

All work, under or in course of execution or executed in pursuance of the contract, shall, at all times, be open to
inspection and supervision of the Engineer-in-charge and hissuperior office e.g. Superintending Engineer, Additional Chief
Engineer, Chief Technical Engineer, Chief Engineer, and his subordinates and any other authorised agency of the Govenunent
and the contractor shall, at all times during the usual working hours, and at all other items at which reasonable notice of the
intention of the Engineer-in-charge or his subordinateor any other authorised agency of the Government of committee of retired
officer/officers appointed by the State Government for the purpose to visit the works shall have been given to Contractor, either
himself be present to receive orders and instructions or have a responsible agent, duly accredited in writing, present for purpose.
Orders given to the Contractor's agent shall be considered to have the same force as if they had been given to the Contractor
himself. Clause 16: Notice to be given before any work is covered up:

The Contractor shall given not less than 7 days notice; in writing to the Engineer-in-charge or his subordinate-in-cnarge of the
work, before covering up or otherwise placing beyond the reach of measurement, any work in order that the same may be
measured, and correct dimensions thereof, be taken before the same is so covered up or placed beyond the reach of measurement
and shall not
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coverup or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge
of the work, and if, any work, shall be covered up or placed beyond the reach of measurement without such notice having ->een
given or consent obtained, the same shall be uncovered at the Contractor’s expense or in.default, thereof, no payment or
allowance shall be made for such work, or for the materials, with wliich the same was executed.
Clause 17: Contractor liable for damage done and for imperfections®

If the Contractor or his work people or servants shall break, deface, injure or destroy any part of a building; in which
they may be working or any building, road, fence, enclosure, or cultivated ground contiguous to the premises on which the work
or any part of it is being executed, or if any damage shall happen to the work, While in progress, from any cause, whatsoever, or
any imperfection become apparent in it, within a period specifiedin Clause 37, after a Certificate, final or otherwise of its
completion shall have been given by the Engineer-in-Charge, may cause the same to be made good by other workmen and
deduct the expense (of which the certificate of the Engineer-in-charge shall be final) from any sums that may be then, or at any
time, thereafter, may become due to the Contractor. or from his security deposit, or the proceeds of sale thereof, or of a sufficient
portion thereof. - : ‘ ;

Clause 1-8: Contractor to supply Plant, Ladders. Scaffolding etc.

The Conttactor shall arrange and supply at his own cost, all material (except such special materials, if any as may in
accordance with the contract, be supplied from the Engineer-in-charge's stores) plants, tooK appliances, implements, ladders,
cordage, tackle. Scaffolding and temporary works requisite or proper for the the proper execution of the work, whether ori ginal,
altered or substituted and whether included in the specification or otherdocuments, forming part of the contract, or referred to in
these conditions or not, or which ma}be necessary for the purpose of satisfying or complying with the tequirments of the
Engmneer-in-charge as to any matter as to which, under these conditions, he is entitled to be statisfied of which he is entitled to
require, together with carriage thereof to and fiuvm the work. The Contractor shall also arrange and supply, withour charge, the
requisite number of persons with the means and material necessary fur the purpose of setting out work and counting, weighing
and assisting in the measurement or examination at any time and from time to time of the work, or materials. F. ailing his so
doing, the same may be provided by the Engineer-in-charge, atthe expense of the contractor, and the expenses may be deducted
from any money due to the Contractor under the contract, or from his Performace Guarantee and/ or Security Deposit or the
proceeds of sale therof, ar a sufficient portion thereof. The Contractor shall also provide all necessary fencing abd lights
reguired to protect the public from accident and shall, be bear the expenses of defense of defense of every suit, action or other
procecding at, iaw, that may be brought by any person for injury sustained Owing fc neglect of the above precautions, and to pay
=my damages and costs, which miay be awarded in any such suit, action proceeding to any such person’ or which may with
consent of the Contractor, be paid to compromise any claim by any such person.

Clause 19 : Work not to be sub-let, Contract may be rescinded and Security Deposit and Performance Forfeited for
: subletting, bribing or if Contractor Becomes insolvent: St

The contract shall not be assigned of sublet without the written approval of the Chief Engineer; and if the Contractor
shall assign or sublet his contract or attempt so to do, or become insolvent, or commence any insolvence proceeding of mark any
composition with his creditiors orattempt so to do,, orif; any bribe; gratuity, gift, loan, requisite reward or advantage, pecuniary
or otherwise. shall either, directly or indirectly be given promised or offered by the Contractor or any of his servants of agents, to
any public officer or persoji, in the -employ of Government, in any way, relating to this office or employment, or if any such
officer or person shall become, in any way. directly or indirectly interested in the contract, the Chief Engineer may, there upon
by notice, in wiiting, rescind the contract ahd the performance Guarantee and Secutiry Deposit of the Contractor shall,
thereupon, stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as, if the
contract had been rescinded under Clause 3 hereof, and in addition the Contractor shall not be entitled to recoyer or be paid for
any work therefore. actually performed under the contract. _

Clause 20: Sums payable byway of compensation to be considered as reasonble compensation without reference to
actualloss: 0 s ;

sun comny unider any of these conditions shall be considered as reasssonable
compensation to be applied to the use of' t without reference to the actual loss or da'rnag‘e sustained and whether or

Clause 21: Ch . _
Where the contractor is a partnership:

obtained Defor business any change is made in
undivided family concern, such approval, as
partnership igreement where under the partn
Contractor. If, Drevious approval, as aforesaid,
contravention of Clause 19 ,MxdM!ftB same actiot
Si,id clause 19 3 E

_previous approval, in writing of the Engineer-in-charge shall be
itution of the firm. Where the contractor is an individual of a Hindu
likewise be for obtained before the contractor enters into any
‘have the right to carry out the work thereby undertaken by the
8ot obtained, the contract shall be deemed to have been assigned in
iy be taken, and the same consequences shall ensure, as privided in the




: Clm_lseZZ:Worksto ¢ under direction of ineer-in-Charge :

All the works to be executed under the contract, shall be exected under the direction and subject to the approval, In
respect, of the Engineer-in-charge of the Government of Rajasthan for the rime being. Who shall be entitled to direct, at wh
pointor points and in what manner they are be be cdmmenceq, and form time to time, earned on,

Clause21: Standing Committee for Settlement of disputes :

If any question, difference of objection, whatsoever shall arise in any way, in connection with of arising out of th
instrument of the meaning of operation of any part thereof, of the right duties or liabilites of either part then. save in so far, as tt
decision of any such matter, as herein before provided has been otherwise provided for and whether it has been finally decide
accordingly, or whether the contract should be termirated, or has been ri ghtly terminated and as regards the righs or obligatior
of the parties as the result of such termination, shall be referrred for decision to the empowered Standing Committe, whic
would consist of the followin gs. : : :

() Addministrative Secretary concerned. :
(i1) Finance Secretary or his nominge, not below the rarnk of Deputy Secretary and /or ChiéfAccounts officer -
(i) Law Secretary or his nominee, not below the rank of Joint Legal Remembrancer.
(iv) Chief Engineer-cum-Addl, Secretary of the concerned department.
(v). ChiefEngineer concerned (Member—Secretary)

The Enginner-in-chargem on receipt of application alon with non refufndable prescribed fee, (the fee would be twc
percent of the amount in dispute, not exceeding Rs, One lac) from the contractor shall refer the disputes to the committee within a
period of one month from dnte of: receipt ofapplication. 3 :

Procedure and Application for referring caSes for settlement by the Standing Committee shall be as given in Form
RPWA9(. :

Clause 23. A: Contractor to indemnify for infringement of i’aﬁem or design :

Contractor shall fully indemnify "he Governor of Rajasthan against any, claim or proceeding, relating to infringe ment
or use of any patent or design or any alleged patent or desipn, rights and shall Pay any royalties which may be payable in respect
or any article of part thereof included in the contract, in the event of any, claims made under of action brought agamst
Government In respect of any such matters as aforesaid, the Contractor shall be immediately, -noticed thereof, and trie

. Contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation, that may arise there from,

provided that the contractor shall not be liable to indemnify the Governor of Rajasthan, if the infringement or the patent or
dessign or any alleged patent, or design, right is the directresult of an order passed by the Enginner-in-charge in this behalf.',

Clause 24 : Imported Store articles to be obtained from Government:

The Contractor shall obatin from the stors of the Engineer-in-charge, all imported store articles, which may be required
for the work of any part thereof, or in making up atricles required thereof, or in connection therewith, unless he has obtained
permission in writing, from the Engineer-in-charge; to obtain such stores and articles from else-where, The value of such stores
and articles, as may be supplied to the contractor by the Engineer-in-charge, will be debited to the Contractor, in his account, at
the rates shown in the schedule attached to the contract, and if they are not entered in the schedule, they will be debited at cost

under the contract for such items or if the part of the work in question is not in the opinion of the Engineer-in-charge, capable of
measurement, the Engineer-in-c| rge may at his discretion pay the lump sum amount entered in the estimate and the certificate
in writing of the Engineer-in-charge shall be final and conclusive with regard to any sum or sumspayable to him under the
provision of this clause. :

Clause 26 : Action where no Specification :

In case of any Class of work for which there is 10 such specification as ‘s mentioned inh Rule I, such work shall be
carried out in accordance with the detailed specification of the departmert and also in accordance with the instruc_tion and
requirement of the Engineer-in-charge.
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Clause 27: Definition of work

The expression” works" of "Work" where used
context, repugnant to such construction, be construed an
executed, whether temporary or permanent, and whether

Clause 27 A: Definition of Engineer-in charge:
The term "Engineer-in-charge" means the Dmsmnal Oiﬁcaf
shall sign the contract on behalf of the Governor. :
Clause 28: :
It can not be guaranteed that the work will be started mnunedmtely after the tenders have been received. No claims fof
increase of rate will be entertained, if the orders for starting wol’katewed.
Clauuse 29: Payments at reduced rates* on account of i
discretion of the Engineer-in-charge:

The rates for several items of werks,b:sﬁmated to c S
item concerned is accepted, as having been completed fully in aces
items of work are not accepted, as so completed, the Engmeer -

,unless thc_re'v"t_)e’?some thing cither in subject of
s by or by virtue of the contract-contracted to be
ated or additional.

shall supervise, and be in charge of the work and who

work not accepted and not completed to be at the

re than Rs 1000/, agreed within, will be valid only when the
ance with the sanctioned specifications. In cases, where the
7 may make payment on account of such items, at such

. reduced rates as he considers reasonable in the preparation ofﬁ!ﬂal‘ ‘ﬁccount bills, and hls decision in the matter shall be final

and binding.

- Clause29 A: Paymentat part rates;

The rate for several items of works may be paid at pamaﬁ:s_; pmvismnally in running bills in proportion to the quantum of
items executed at the discretion of Engineer-in- charge In case of item ratcs. if the fate quoted for certain items are very high in
comparison to the average/overall tendered premium, then-trie payment at running stages shall not be made more than the

¢ averagesanctioned premium. The deferred payment will hewﬁ'bEmlemdaﬂer successful completlon of work.

Clause 30: Contracto

The percentage referred to in the "Tender for woﬂej"ﬂmﬂbe deducted/added-from/to the gross amount of the bill before
deducting the value of any stock issued.

Clause 31: Contractor to adhere to labour laws/regulauon.

The Contractor shall adhere to the rquirements of the Workmen's Compensauc n Act and Labour Legislation in force
from time to time and be responsible for and shall pay any compensation lo his workmen which would be payable for injuries
under the workmen Compensation Act, hereinafter called the said Act. If such compensation to his workmen which would be
payable fpr injuries under the Wokmen's Compensation Act, hereinafter called the said Act. If such compensation is paid by the
State as Principal employer under Sub Section (1) of sec tion 12 of the said Act, on behalf of the contractor it shall be recoverable
by the State from the Contractor under sub Section (2) of thesmd sectlon Such compensation shall be recoverul in the manner
laid down in clause I of of the conditions of contract. t

"All Contract with Government shall require registratmn of workers under the Building & other Construetion Workers
(Regulation of Employment & Conditions of Servnces) Act, 1996 andextensron ofbenefitto such workers under the Act.”

Clause 32 ;: Withdrawal of work from the Contrator

If the Engineer-in-charge shall at any time and for any reasm;s whatever including inability to maintain prorata progress, think
any portion of the work should not be executed or should be withdrawn from the contractor, he may by notice in writing to that
effect, require the Contractor not to execute the portion of the work specified in the notice, or may withdeaw from the Contractory
the portion of work, so specified, and the Contractor shall not be entitled to any compensation, by reason of such portion of work
having been withdrawn from him. The Enginee-in-chagre may supplement the work by engaging another agency to execute such
portion of the work at the cost of the originalo contractory without prejudice to his rights under clause 2. He ” all also be
competent to levy compensation for delay in-progress. The recovery of excess cost shall be made from next availar 3 running bill
orany other claim and shall not be deferred.

Clause33:

The contract includes clearance, levelling and dressmg nfsne within a distance of 15 meters of the building on all sides
exceptwhere the building a.djoms another building. - X

Clause 34: Protect works:

The contractor shall arrangte to protect at hmcwn 0061, 4:1 an adequate manner-all out stone work and other work,
requiring protection and to maintain such protecnon,asimga&‘weﬂ( is in progress. He shall remove and replace this protection as
required by the Engineer-in-charge, from time to time, Any damage to the work, so protected on matter how it may be caused.
shall be made good by the Contractor free of cost.

A

an



All template, forms, moulds, centering, false works and mdoels, which int he opinion of the Engineer—imcharge, are
necessary for the proper and workman like execution of the work, shall be provided by the Contrator free of cost.

Clause 35 : Contractor liable for settlement of claims caused by his dela St
If the progress of the work has fallen $0 much in arrears as to prevent other contractors ont he work from carrying out

their part of the work within the stipulated time he will be lible for the settlement of any claim, putin by any of these contractors
for the expenses ofkeeping their labour unemployed, to extent considered reasonable by the Engineer-in-charge.

Clause36A:

The liability, if any, on account of quarry fees, royalties, octfoi and any othe taxes and duties in repect of materials
actually consumed on pulic work, shall be borne by the Contractor.
Clause 36 B: )

The cost of all water connection, necessary for the execution of work, and the cost of water consummed and hire
charges of meters and the cost of electricity consumed in connection with the execution of work, shall be paid by the Contractor
except where otherwise specifically indicatd. :

Clause 36 C : Payments of Sales Tax and any other Taex ;

Royalty or other tax on materials, issued in the process of full-filling contract payable to the Government under rules in
force, will be paid by the Contractor himself.

Clause 36 D:

Inrespect of goods and materails procurred by the Contractor for use in works under the contract, sales tax will be paid
by the Contractor himself. Buf in respect ofall such goods manufacured and supplied by the Contractor works execued under the
contract, the responsibility of payment of sales tax would by that of the Engineer-in-charge.

Clause 37 : Refund of Performance Guarantee and Security Deposit :
The Performance Guarantee and/or Security Deposit will be refunded after the expiry of the period as prescribed below :-
(a) Three years from the date of actual completion of the following works :

(i) New Road/Bridge/CD works, Road Widening, Strengthening, Up-gradation.

(i1)) Special repairs to roads.

(i11) Special repairs to Bridge / CD Works

(b) Three years from the date oFactual completion for renewal & Repair to roads (excluding Strengthening) / Bridges/CD
Works
(c) Ordinary repairs : 3 months after completion of the work provided the final bill has been paid.

[[(d) Original works/special repairs works : Security deposit will be refunded six months afier completion, or expiry of one
full rainy scason, or after expiry ofdefect liability period as defined in the special condition of agreement, whichever is
later provided the final bill has been paid.]

[(e) In case of PWD original works/special repairs works costing more than Rs. 10.00 lacs. partial amount of Security
Deposit will be refunded during the defect liability period.(@: 10% of SD amount after lapsc of one year of completion
and there after 10% of original amount of SD a the end of each subsequent year. The remaining amount of SD be
refunded after the expiry of defect liability period.

Clause 38 : Fair Wage Clause :

(a) I'he Contractor shall pas 1ot fess than fair wages/minimum wages to labourers engaged by him on the work as reyised
from tinwe to time by the Government but the Government shall not be liable to pay anything extra for it except as
stipulated in price escalation clase (clause 45) of the agreement.

Explanation : "Fair W age" means minimum wages for timw or piece work fixed or revised by the State Government
under the Minimum Wages Act, 1948,

(b) The Contructor shall, notwithstanding the provisions of any contact of the contrary. cause to be paid fair wages to
labourers indirectly engaged ont he work-Ancluding any labour engaged by his sub-contractors in connection with the
said York as if the iabourers have been immediately or directly employed by him,

(c) In respect of all labourers immediately or directly employed on the work for the purpose of contactors part of this
agreement, the Contractor shall comply with or cause to be complied with the Public Work Department Contractor's
Labour Regulations 'made. or that may be made by the Government. from time to time. inregard to payment of wages,
wage period. deductions from wages, recovery of wages not paid, and unauthorised deductions, ntaintenance of wages
register. wages card, publication of scale of wages and other terms of employment, inspection and submission of
periodical returns and other matters of a like nature.
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di 'Eh Engineer-in-charge shall have the right to deduct from the money due to the Contractor any sum required or
i emawd tobe :eqlmedformakmggoodthﬂ loss suffergd - a worker or workers,, by reasons of non-fulfillment of the
: the benefit ( Mm non-payment of wages or of deduction made

therefrom, which are not justified by the terms of the -
regulations.
{e) Vis-a Vis, the Government of Rajasthan, the Contractor shﬂl *g primarily liable for all payments to be made and for the
observance of the regulations aforesaeid, without prejudice to his right to claim indemnity from his sub-contractors.
(f) The regulations, aforesaid, shall be deemed to be part of this contract and any breach, thereof, shall be deemed to be
breach

“or as a ressult of non-observance of the .aforesaid

_ Clause 39 : Contractor to engage teachnical staff :

The Contractor shall engage the technical staff, as follows, on the contract works.
(a) Forworks constingRs. 100 lac and above-One Graduate Engineer.

(b) For works costing between Rs. 50 lac to Rs. 100 lac-One qualified Diploma Holder having experieence of not less than 3
G 7 ey :

(c) Forworks costing between Rs. 15 lac and Rs. 50 lac-One qualified Diploma Holder.
The technical staff should be availuble atsite, whenever, reqmred by Engineer-in-charge to take instruction.
Clause39A:

The Contractor shall comply with the provisions of the Apprenticeship Act. 1961, and the Rules and Orders issued,
thereunder, from time to time, Ifhe fails to do so, his failure will be breach of contract. The Contractor shall also be liable for

“any pecuniary lability a.rmmg—on account of any v1otauon by?um of the provnswns of thesadict

Clause 40: Safety Code:
The Contractor shall follow the sa.fety code of the Department
Clause 41 : Near Relatives barred from ten,denng-

The Contractor shall not bé permitted to tender for works in Circle, in which his near relative is posted as Divisional
Accountant oras an officer in any capamty between the gra‘des of the Superinatending Engineer and Assiatant Engineer (both
inclusive). He shall also intimate the names of persons, who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any gazette officer in-the Organization/Department. Any breach of this
condition by the Contractor would render him liable to be removed from the approved list of Contractors of the Department. If
such fact is noticed (a) before sanction of tender. his cffe:sba!lbe declared invalid and earnest money, shall be forfeited, (b)
after sanction of the tender men the tender sanctioning authority may at his discretion forfeit his earnest money, performance
guarantee, security deposit and enlistment dep051t and the work/remaining work may allot to any registered contractoron the
same rates as perrules.

Note: By the term 'near relative! is meant wife, husband and grand parents, children and grand children, brothers and
sisters, uncles and cocsins and their corresponding in-laws.

Clause 42: Retired Gazetted Officers barred for2 years:

No Engineer of Gazetted rank or other Gazetted Oﬁcer enployed in Engineering or Administrative duties in an
Engineering Department of the Government of Rajasthen, is allowed to work as a Contractor for a period of 2 years of his
retirement from Government service without the pievious permission of Govemement of Rajasthan. The contract is liabk to
be cancelled, if either the Contractor or any of his emp}oyee is found, at any time, to be <ateh a person, who had not obtained
the permission of Government, as aforesaid, before submi%mn of the tender of engagement in the Contractor's service, as the
case maybe. : e
Clause 43 : Quality Control:

The Government shall have right to exercxse proper Qur lity Contr®! measures. The Contractor shall provide all
assistance to conduct such tests.

Clause43A:

The Work (whether fully constructed or not) and all materials, machmes tools, and plant, scaffolding, temporary
buildings and other things connected therewith, Miali be at the risk of the Contractor until the work has been delivered to the
Engineer-in-charge, and a certificate from him, to the effect obtained. :

* : 9)




Clause 44: Death of Contractor:

Without prejudice to any of the rights or remedies un_def the contract, if the Ce tra tos ﬁ,ﬂwlegal heirs of the Contractor
orhe ChiefEngineer or duly authorised Engineer shall have the option of terminating the contract wit'iout any compensation.
Clause45: Price Variation Clause : o : : G

If, during the progress of the contract of value exceeding Rs. 50 lackh (accepted tendered amount minus cost of material
supplied by the department), and where stipulated completion period is more than 3 months (both the conditions should be
fulfilled), the price, of any materials/] b1tumen/diesél/p¢trol/ccment arid steel incorpme‘d-iﬁﬁx'qus (not being materials to be
supplied by the department) and/or wages of labour- increases or decreases, as compared to the price and/or wages prevailing at
the date of opening of tender or date of negotiations for the work the amounts payable to contractors for the work shall be adjusted
for increase or decrease in the rates of materials (excepting those materials supplied by the department)/labour/bitumen
diesel/per tol/cement and steel. If negotiated rates have been accepted: prices as on the date of negotiation shall be considered for
price adjustment. Similarly, if rates received on the date of opening offenders have been accepted then prices on the date of
opening of tender shall be considered for price adjustment. ‘

"[Increase or decrease in the cost of labouf/material/bilcemen/diesel/petrol and cement steel shall be calculated quarterly in
accordance with the following formula:]

(A) Labour;
= ! g Lk,
Vl_ 0.75 X W xR - [ o

V., = Increase of decrease in the cost of work during the quarter under consideration due to change in rates for labour.

R= The value of the work done in tupees during the quarter under consideration excluding the cost of mterials supplied by the ’
department and excluding otheritems as mentioned in this clause. i

. ? |
L, = The average consunier price index for industrial workers (whole-sale prices) for the quarter in which tender were opened/

negotiated (as Reserve Bank of I‘ndia Journal/ Labour Bureau Simla, for the area).

consideration (as published in Reserve Bank of India Journal/ Labour Bureau Simla, for the area).
P.- . Percentage oflabour components.

Ly, = The average cohsumer.,price;iﬂdex.for industrial workers (whole-saleprices for the quarter of calendar year under

Note :In case of revision of minimum wages by the Government of other competent authority, nothing extra would be payable
exceptthe price escalation permissible under this clause. ;

(B) Material (excluding material supplied by the department).

: P i
Vu= 0753 x RAl'mL.—:n

V.= Increase ordecrease in the cost durin g the quarter under consideration due to change in the rates of material.

R=  The value ofthe work done in rupees during the quarterunder consideration excluding the cost of materials supplied' by the

department and excluding other items as mentioned in this clause. !

Ly, = The average wholesale price index (all commodires) for the Quarter in which tenders were opened/negotiated (as published
in Reserve Bank ofIndiaJ our_nal/Economngdviger to Government of India, Ministry of Industries, for the area).

L,,, = The average wholesale price index (all commgait.es) for the quarter under consideration (as published in Reserve Bank of
i £ p

India Journal/ Economic Adviser to Government of India, Ministry of Industries, for the area). PM= Percentage of material
.components (excluding.matmqls_suppl&d-by (he Department). 3 .

(C) Bitumen

Vo= 085X Py x R (B,-8; )
oo Bo

@0




i
‘g‘ V, =Increase ordecrease in the cost of work during the month under consideration due to changes in the rate for bitumen.
R= The value of the work done in rupees during the month under consideration excluding the cost of materials supplied by

;ct)_ntractor} the department and excluding other items as mentioned in this clause.
Jon:, % 3 A : , ,
B, = The official retail price of bitumen at the IOC depot at nearest center on the.day 28 days prior to date of opening of Bids.
ke . = i ;
Finateriall . : B,=The offictal retail price of bitumen of IOC depot at nearest center for the 15th day of the month under consigeration.
should be’ P= Percentage of bitumen component of the work.]
ralstobe ‘
wailing at (D) Petrolenm
eadjusted
P (f.:__n)
i/bitumen . Yot 100 e
idered for :
1e date of" V,= Increase or decrease in the cost of work durhg the quarter under consideration due to change in rates for fuel and
{ lubricants. ‘
arterly in | R=  The value of the work done in rupees dur 1g "he quarter under consideration excluding the cost of materials supplied by

the department and excluding other items as mentioned in this clause.

F,= Theaverage wholesale price index of High Speed Diesel (HSD) as published by the Economic Adviser to the Governmen
*ofIndia, Ministry of Industry on the day of opening of tender/negotiations.

F,= The average whole sale price Index of H.S.D. for the - quarter under consideration as published weekly by the Economic
: Adviser to the Government of India, Ministry of Industry for the quarter under consideration.

: P= Percentage of fuel and lubricants components excluding fuel and lubricants supphed by the Depanment (Specified in the
ied by the | sanctioned est mate for: thework)

= Total work done during the quarteras prescribed undefthis clause.

& opened/ Note: Forapplication of this clause price of HSD is chosen to indicate fuel and lubricant component.
; [(E) Cement .
§ P, F

sar under | : V0=0.75x—j—0-‘-2-)-xR(&lLr—Lm)

I V= Increase or decrease in the cost of work during the quarterunder consideration due to change in the rates of cement.

2 payable | R= The value of the work done in rupees during the quarter under consideration excluding the cost of cement supplied by the
: department and excluding other items as mentioned in this clause.

L.~ The average wholesale price index for the quarter in which tenders were opened/negotiated (as publishec
by. the Economic Adviser to thé Government of India, Ministry of Industries).

: L,= The average whole sale price Index for the quarter under consideration (as published by the Economic Adviser tc
€ Government of India, Mlmstryaf Industries).

J * P.= Percentage of cement components (excludmg ccment supplied by the Department)
ed'by the

) (F) . Stee

e ; I (Eg B
Slincd < V 0.75 x 100xR 75

V= ]ncrease or decrease in the cost of work durmg the quartet under conszderanon dueto change in the rates of steel.

:Bank of 2 :

sl d R= The value of the work done in rupees during the quarter under consideration excluding the cost of steel supplied by th:
ekl department and excluding other items as mentioned in this clause.

L,= The average wholesale price index for the quarter in which tenders were opened/negotiated (as published b
the Econmmc Adviserto the Govemmenmf India, Ministry of Indusmes)

L= The average whole sale price Index for the quarter under consideration (as published by the Economic Adviser t
Government of India, Ministry of Industries).

P= Percentége (if steel components (eicluding steel supplied by the Department).] .
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Clause 45A : Price Variation in installation of elevators. su

Evaporating Cooling Works.

In all cases of contracts for installation of elevators, supply/installation of Central Air Conditionin g and Central
Evaporating Cooling Works, the price quoted shall be based on the Indian Electrical and Electronics Manufacturers Association
(IEEMA) price variation clause based on the cost of taw materials/components and labour cost as on the date of quotation/tender,
and the same is deemed to be related to wholesale price index number of metal products and All India Average consumer price
index number of industrial workers as specified below. In case of any variation in these index numbers, the prices shall be subject
to adjustment up or down in accordance with following furmula.

ly/installation of Centrally Air Conditioning and Central

_Po MP . Wo(D) ... Wo(l)
P=700 (1555 Mpo *15 "o - 150 )
Where:
P= Price payable as adjusted in accordance with the above price variation formula.
o= Price quoted/confirmed.

MP=  Wholesale Price Index Number for metal product as published by the office of the Economic Adviser, Ministry of
Industry, Government of India, in their weekly bulletin. Revised Index Number of Wholesale Prices (Base : 198! - 82-
100) for the week ending first Saturday of the relevant calendar month. The relevant month shall be that in which price
was offered or negotiated whichever s later.

W,=  All India Average Consumer Price Index Number for Industrial workers (Base : 1982=100), as published .by Labour
Bureau, Ministry of Labour, Government of India, for relevant calendar month. The relevant month shall be that in
which price was offered or negotiated whichever is later.

The above index number MPo & Wo are those published by IEEMA as r-:vailing on the first working day of the
calendar month FOUR months prior to the date of tendering '

MP=  Wholesale Price Index Number of Metal Products as published by the office of Economic Adviser, Ministry of Industry,
Government of India, in their weekly bulletin Revised Index Number of wholesale prices (Base : 1981-82=100). The
applicable wholesale price Index Number for Metal Products as prevailing on Ist Saturday of the month covering the
date FOUR months prior to .the date of delivery and would be as published by IEEMA.

W,(D)= All India Average Consumer Price Index Number for Industrial workers prevailing for the month covering the date
FOUR months prior to the date of delivery of manufactured material and would be as published by [EEMA.

W(1)= All India Average Consumer Price Index Number for Industrial workers (Base : 1982= 100) as published by Labour
Bureau. Ministrv of Labour. Government of 'ndia. The applicable All India Consumer Price Index Number of Industrial
workers prevailing for the FOUR months prior to the date of completion of installation/progress parts of installation and
would be as published by IEEMA. The date of delivery shall be the date on which the manufactured material is actually
supplied at site. The date of completion of installation (or progress part of installation shall be the date on which the
work is notified as being completed and is available for inspection/duly tested. In the absence of such notification, the
date of completion is not intimated, such completion shall be considered by the Engineer-in-charge which shall be final.

Note-1 The Wholesale Price Index Number for Metal Products is published weekly by the office,of the Economic Adviser, but
if there are any changes, the same are incorporated in the issue appearing in the following week. For the purpose of this
Price Variation Clause, the final index figures shall apply.

Note-2 The sole purpose of the above stipulation is to arrive at the entire contract under the various situations. The above
stipulation does not indicate any intentions to sell materials under this contract as movables.

Note-3 The indices MP & Wo are regularly published by IiEMA in monthly basic price circulars based on information,
bulletins from the authorities mentioned. These will be used for determining price variation and only IEEMA Circulars
will be shown as evidence, if required.
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General Conditions for admissibility or Escalation
The exact percentage of labour/material (excluding materials to be supplied by the departmentybitumen/diesel and
pemolicement/steel component for the work shall be approved by the authority while sanctioning the detailed Estimates.
The breakup of components of labour/materials (excluding materials to be supplied by the department)/bitumen/diesel and
petrol/cement/steel as indicated in Clause 45 have been pre-determined as below:-

fz} Labour -- percent
£} »Material e percent
{c) = Biumen percent
{d) Diesel and Petrol percent
{ey Cement percent
() Steel percent

Total 100%)]

While allowing price escalation the following shall be deducted from the value of work done (R):

(a)  Costofmaterial supplied by the Department.

(b) Costofservicesrendered as per Clause 34.

(c)  Secured Advance/any advance added earlier but deducted now after work is measured.

(d)  Costofextraitems, the rates for which have been worked out based on market rates/mutually agreed rates.

The first statement of escalation shall be prepared at the end of three months in which the work was awarded and the work done
from the date of start to the end of this period shall be taken into account. For subsequent statement, cost of work done during
every quarter shall be taken into account. At the completion of work, the work done during the last quarter or fraction, thereof,
shall be taken into account. ‘

For the purpose of reckoning the work done during any period, the bills prepared during the period shall be considered. The
dates of recording measurements in the Measurement Book by the Assistant Engincer shall be the guiding factor to decide the
bills relevant to any period. The date of completion, as finally recorded by the competent authority in the Measurement Book,
shall be the criterion. . f

The index relevant to any quarter. for which such compensation is paid, shall be the -+ metical average of the indices relevant
of the calendar month.

Price adjustment clause shall be applicable only for the work that is carried out within the stipulated time, or extension thereof,
as are not attributable to the contractor.

If during the progress in respect of contract works stipulated to cost '[Rs.50 lacs] or less, the value of work actually done
excluding cost of material supplied by the Department, exceeds Rs. 100 lac and completion period is more than '[6 months] then
escalation would be payable only in respect of value of work in excess over '[Rs.50 lacs.] from the date of satisfying both the
conditions.

Where originally stipulated period is '[6 months] or les but actual period of execution exceeds beyond '[6 months] on account of
reasons not attributable to contractor, escalation amount would be payable only in respect of extended period if amount of work
is more than'[Rs.50 lacs].

In case the contractor does not make prorata progress in the first or another tire span and the short fall in progress is covered up
by him during subsequent time span within original stipulated period then the price escalation of such work expected to be done
in the previous time span shall be notionally given based upon the price index of that quarter in which such work was required to
be done.

No claims for price adjustment other than those provided herein, shall entertained.

If the period of completion including extended period attributable to Government exceeds twelve months but cost does not
exceeds more than '[Rs.50 lacs,] no escalation is admissible. .

Similarly, if cost of works increases more than [Rs.50 lacs] but completion period including extended period attributable to
government is less than '[6 months.] no escalation is admissible.

No provisional escalation is payable on the basis of indices of the previous quarter in absence of non publication of indices for
concerned quarter by the RBI.

Escalation is always payable quarterly and no provisional escalation is payable monthly or forthnightly.

In case at the time of executing agreement. both the conditions (completion period '[6 months] and amount of work '[Rs.50 lacs)
for admissibility of price escalation are not fulfilled and subsequent due to additional work and extension of time attributable to
Government, both the conditions become fulfilled, in that case the escalation shall be payable from the date of satisfying both
the conditions and only for work done beyond [Rs. S0 Iacs] and in period of work beyond '[6 months].

The contractor shall for the purpose of this conditions keep such books of account and other documents as are necessary to show
the amount of any increase climbed or reduction available and shall allow inspection of the same by a duly aduthorised
representative of Government and further shall at the request of the Engineer-in-charge furnish, verified in such a manner as the
Engineer-in-charge may require any documents so kept and such other information as the Engineer-in-charge may require.
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by a duly authorised representative of Government and further shall at the request of the Engineer-in Charge furnish,

verified in such a manner as the Engineer-in-Charge may require any ddcuments so kept and such other information as the

Engineer-in charge may require.

18. Price variation clause shall be applicable in case of lump sum contracts estimated to more than Rs. 100 Crore with stipulated
completion period of more than 18 months.

19. The component of operation and maintenance (O&M) cost included in the contract price shall not be subject to price
variations. The price may be adjusted by the use of prescribed formula (or formulae) which breaks down the total price into
components.

20. The amount of price variation in case of lump sum contracts will be made by adding or deducting, as the case may be, from
the payments made at the stages of work specified in the contract document.

Clause 46: Force Majeure:

Neither party shall be liable to each other, for any loss or damage, occasioned by or arising out of acts or God such-as-
unprecedented floods, volcanic eruptions, earthquake of other invasion ofnature and other acts.

Clause 47: General Discrepancies and errors:

In case of percentage rate tenders, if there is any typotraphical or clerical error in the rates shown by the department in the
"G" Schedule, the rates as giveninthe basic Schedule of Rates of the Department for the area shall be taken as correct,

'Clause 48: Post payment Audit & Technical Examination:

The Government shall have right to cause an audit and technical examination of the works, and the final bills of the
contractor, including all supporting vouchers, abstracts ctc., to be made within 2 years after payment of the final bill, and if, as a
result of such + audit and technical examination, any sum is found to have been over paid in respect of any work done by the
Contractor under the contract/or any work claimed by him to have been done by him under .the contract and found not to have
been executed below specification, the Contractor shall be liable to refund the amount of overpayment,, and it shall be lawful for
department to recover the same from him in the manner prescribed in Clause 50 or in any other manner legally permissible and if
itis found that the contractor was paid less than what was due to him under the contract in respect of any work executed hy him
under it, the amount of such under payment shall be duly paid by the Government to the Contractor,

Clause 48 A: Pre Check or Post Check or Bills:

The Government shall have right to provide a system of pre-check of Contractor's bills by a specified Organisation. and
payment by an Engineer or an Acgounts Officer/Sr. Accounts Officer/Chief Accounts Officer/Financial Advisor. as the
Government may in its absolute descretion prescribe. Any over - payments/execess payment detected, as a result of such pre-
check or post-check of Contractor's bills. can be recovered from the contractor's bills in the manner, hereing before provided and
the Contractor will refund such over/excess payments.

Clause 48 B: Cheke Measurements:

The department reserves to itself, the right to prescribe a scale of check measurement of work in general. or specific scale
for specific works or by other special orders (about which the decision or the Department shall be final) Checking of
measurement by superior officer shall supersede measurements by the subordinate officer and the former will become the basis
of the payment. Any over/excess payment detected, as a result of such check measurement orotherwise at any stage upto the date
of completion and the defect removal period specified else-where in this contract shall be recoverable from the Contractor, as
any other dues payable to the Governemt,

Clause 49: Dismantled Materials;

The Contractor in coures of the work, should understand that al] materials e.g. stone, bricks, steel and other materials
obtainable in the work by dismantling etc. will be considered as the property of the Government and wil] be disposed off to the
bestadvantage on the Governmet. As per direction, of the Engineer-in-charge,

Clause 50: Recovery from Contractors:

Whenever any claim against the Contractor for the payment of a sum of money arises out of or under the contract, the
Department shall be entitled to recover such sum be appropiating in part or whole of the Performance Guarantiee and/or
Sceruity Deposit. Security Deposit at the time of enlistment of the Contractor. In the event of the security being insufficinet, or if
no security has been taken, therealfirt,, may become due to the Contractor, under this or any other contract with the Governor of
Rajasthan. Should this sum be not sufficient to cover iké full amount recoverable the Contractor shal] pay to the Department on
demand the balance remanining dues.

The department shall, further, have the ri ght to effect such recoveries under Public Demands Recovery Act.

Clause 51: Jurisdiction of Court: ’ ;

In the event of any dispute arising between the parties hereto, in respect or any of the matters compeised in this agreement,
the same shall be settled by a competent court having jurisdiction over the place, where agreement is executed any by no other
court, after completion of proceedings under Clause 23 of this contract.
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Clause 52 :Road: = e T A $9 :'%"'r"x = it 4 Pt seee it 47 Pl e nlaha &
for additional performance security has modified by Empowered

In continuation to pervious order dated 02.07.2010 the condition
Board in meeting held on dated 27-08-2010 as follows: I e :
1 For the future cases rate analysis for specific project shall be worked out by S. E. PWD circle concerned considering

geographical conditions/paramoters, availability of material and manpower ht site, etc. Thisrate analysis s to be submitted in

soulod envelope before opening financial bid. By S e Sen ,

2 After receiving a bid if the difference between lowest suceessful bidder rate/amount and department project specific rate
analysis is more than 10% then the bid shall be considered unbalanced and amount equal to this difference amount shall be
taken as additional performance security from the successﬁ_ﬂ_bidder,/

3. Incaseofthe teners floated before 02.07.2010 the project specific rate analysis may be prepared afresh as above by concerned .

SE and amount of additional performance guarantee be decided accordingly. The other conditions of order dated 02-07-2010
will remain same. s ;

Building: i i
In continuation to previous order's of Chief Engineer and Addiiphal Secretary no,. F .5 (15) (177) / Sec. 11/2009/D-45 dated

16.09.2010 these order will be appliable for building works (Civil and Electrical) also with immedate effecton BSR and non BSR
rates.

@5,
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Schedule of Materials to be supplied by the Department, if available

(Referred to in Clause 10)

SL

No.

Particulars

Quantity

Rates

Unit

Rupees

Place of
Delivery
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* Schedule of Machinery/T & P to be supplied by the Department

The following Machinery/T & P shall be supplied by the Department, if available, to the Contractor, or hire as per "Rules
of the Department for supply for machinery and T & P to the Contractor on highers. (Refeered to in Clause 10C)

S1.No.

Item

Rate Place ~* Delivery/Retrrn

27




Progress Statement Referred to in Clause 2 of Conditions of Contract

_ _Namé gt : Dafe flf!j)ll{ which the | Date by which the Monthly rate of
Works i work should be work should be progress
i . commenced . completed

The Contractor has been informed that his tender has been accepted.

Dated. e e -SignatureofEngineer-in-charge Dated......................... .. Signature of Contractor

Notes: Forfilling in the Progress Statenent From

E

w9

=

Columns 2,3 and 4 must be initialled and dated by the Contractor, :

Columns4 must be initiall: d and dated by the Chief Engineerorotherduty authorised Enginecralso.

The date in column 2 should correspond to the date on'which the order to commence work is given to the contractor read witk
Clause 2 of the conditions of contract. ‘

The date in column 3 must correspond to the perioud stated in Sub clause (e) of the Memorendon below. "Tender for works,"
Column 4 This will ordinarily be worked out proportionately: thus if Rs. 24.000/- is the cost of the whole of poition of work
tendered for, and six months period of completion, then the monthly rate of progress should be Rs. 4.000. If necessary
quantities may also be specified in this column at the discretion of the Chief Engineer.

The Certificate as to intimation of acceptance of tender printed at the foot of the form, must be signed and dated both by the
ChiefEngineerorotherduty authorised Enginecrand the Contractor.
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ANNEXURE TO APPENDIX XTI &
RAJASTHAN PUBLIC WORKS DEPARTMENT CONTRACTORS
LABOUR REGULATIONS

Short Title : These chulatlons may be called "The Rajasthan Public Works Department Contractor's-Labour
Regulations.” =

Definition : In these Regulations unless 0thew1se expressed or indicated, the followmg works and expressions shall
have the meaning hereby assigned to them respectively, thatis tosay:

(1) "Labour" means works employed bya Rajasthn PW. Department contractor dlrectly, orindirectly througha
sub-contractor or other person by an agent on his bghalf

(ii) "Fair Wage" means minimum wages for time or piece work fixed or revised by the State Government under
the Minimum Wages Act, 1948

(iii) "Contractor" Shall include every person whether sub-contractor or headman or Agent employing labour on
the work taken on contract

(iv) "Wages" shall have the same meaning as deﬁncd in tbe Payment of Wages Actand includes time and piece,

~ ratewages.

Display of Notice regarding wages efc. ,The contractor shall (a) before he commences his work on contract, display
and correctly maintain and continume to dlsplay and i mconspleuous place on the work notices in English and the
correctly mainatian in Hindi by the majority of the workers giving the rate of wages which have been certified by the
Executive, Engineer, the Superintending Engineer, the ChxerEngmeer or Labour commissioner as fair wages and the
hours of "vorks for which such wages are earned, and (b) send a copy of such notices to the Certifying Officers.

Payment of .Wages: ek

(i)  Wages due toeveryworker shall be paid to him direct.

(ii)  All wages shall be paid in current coin or currency or in both.

Fixation of wage periods: ;

(i) Thecontractorshall fix the wage pa')ods in respect of which the wa ges shall be;myable
(if) - No wagg period shall exceed one month. 24

(iiiy  Wages ofevery workman employed on the confract shall be paid before the expiry often days after the last day of
the wage peroid in respect of which the wages are payable. :

(iv) When the employment of any worker is,terminated by or on behalf or the contractor, the wages earned by him
; shall be paid before the expiry of the day succeeding the one on which his employment 1s terminated.

(v)  All payments of the. wages shall be made on a working day except when the work is completed before the expiry
of the wage period, in which case, final payments shall be made within 48 hours of the last working day.

‘Note: The term "working day" means a day on'which lavour is employed in progress.
Wage Book and Wage Slips etc.

The contractor shall maintain a Wage Book of each worker in such form s may be convenient but the same shall
inchude the following particulars:

(a) : Rateofdaily ormonthly wages.

(b)  Nature of work on which employed

(c) .~ Total number of days worked during each wage period. ; ;
(d)  Totalamount pay ably for the work during each wage period.

(e) - All deductions made form the wages wi th an indicationis each case of the ground for which the
deduction in made.

(f) - Wagesactually paid for each wage petiod.
(iiy = Thecontractor shall also maintain a wage slip for each workeremplbyed on the work.

(iif)  ‘The Executive Engmeer may grant an exemption form the maintenance of the wage books and wages slips to a
contractor who, inhis opinion, may not directly or indirectly employ more than 50 persons on the work.
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Fines and deductions which may be made fmm wages:

10.

11.

12.

12-A

13.

14.
15.

i) The wages of a worker shall be paid to him wxﬂm ny d’edud:mns of myhd except those authorised,

namely the following. .

(a) Fines.

(d) Deductions for absence from duty i.e. from thephxorplaccs where, by theterms ofhis employment,
he is required to work The amount of deductlm M be in propotion to &penod for which he was
absent.

(c) Deductions for damages to or loss of goods exprensly entrusted to the employed person for custody or
forloss orany other deducnons of money, whxchhes:eqmred to accountwhatsuc”h damages orlosses
are directly atfributab! ‘o his neglect or default.

(ia)  The Rajasthan Government may, from time to time, a!iuwdaducnons other than ﬂnse specified in clause 1
. above.
(ii) No fines shall be imposed on a worker and on deducnm for damage or loss shall bemade until worker has
been given an opportunity or showing cause against each fine or deductions.
(iii)  The total amount of fines, which may be imposed in e wage permd on a Worh:,:hll not exceed an
amount equal to three paise in rupee of the wage payable
(iv)  Nofine imposed on any worker: shallbc recnvm:dﬁ'um
date onwhichitwasimposed. :
Register of fines etc: The contractor shall maintain a reglstqt of § | of all deductions for dmge or loss. Such
register shll mention the reaons for which fine was 1mposed of deduction for damage or'loss wasmade.
The Contractor shall maintain both in enghsh and local Indian an a list approved by the labowr Commissioner
clearly stating the acts and omission for which penalty or fine my&med ona workman anekﬁ;ﬂy itin a good
condition in conspicuous place on the work.
Preservation of Register : The wage register, the wage card lni the register of fines deduction required to be
maintained under these regulations, shall be preserved for 12 moalh&rthc date orthe 1 stentry made in them.
Powers of Labour Welfare Officer to make investigation of enquiry; The Labour Welfare Officer or any other
peson, authorized by the State Govemment on their behalf shs _hvc power to make euquies with a view to
ascertaining and enforcing due and proper observance of the fau'w clauses and provisions of the regulation. He
shall mvestlgate into any complaint regardmg default made by the Contractor of Sub-Contractor in regard to such
provisions. .
Report of Labour Welfare Officer: The Labour Welfare Officer or other person, authonzed as aforesaid, shall
submit a report of the result of his investigation or enquiry to the Executive Engineer concerned indicating the extent,
ifany to which the defaulthas been committed with a note that necessary deductions from the contractors bill be made
and the wage and other dues be paid to the labour concerned in case an appeal is made by contractor under clause 12 of
these regulations, actual payment to Labours will be made by the Executive Engxmwﬁnr the Labour Commissior
had give decision .on such appeal. :
Appleal against the decision of Labour Welfare Officers : Any person md by the decision and
recommendation of the Labour Welfare Officer or other persons, so authorised, may appeal against. Sach decision to
the Labour Commissioner within 30 days from the date do decision forwarding simultaneously a copy of his appeal to
Executive Engineer Concerned but subject to such appeal the decision of the Oﬁaﬂi&ﬂ be final and binding upon
the contractor.
No party shall be allowed to be represented by a 1awyer durmg any mvesngmmwry appeal or any other
procedings.
Inspection fo Wage Books and Silps : The commctor shall allow inspection of
register of fines and deductions to any of his workers or to his agent at a conveni
received orto the Labour Welfare Officer or any othe person authorised by the Sated Gesen
Submission of Returns: The Contractor shall submit periodical returns as may be
Amendments : The State Government may, f from time to time, add to or amend the ations and om any questions
as to the application, Interpertationer effect or these regulations, the decision ¢ ur Commussioner to the
Government of Rajas or any othe person authorised by the State Gov the behalf. shall be final

30)
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SCHEDVLE OR FAIR WAGE TO BE GIVEN BY EXECU TIVE ENGINEER LIST OFACTS

AND COMMISSION FOR WHICH FINE CAN BE IMPOSED

Wilifull in subordination or disobedience whether alone or in combination with anothe. (2) The fraud dishonesty in
connectionwith the contractors business or property of the Rajasthn P.W.D. (3) Taking or giving bribes or any illegal
gratification. (4) Habitualate attendance. (5) Drunkenness, fighting riot or disordely or indecent behaviour. (6)
Habitual negligence. (7) Smoking near or around the area wher combustible or other materials are stocked. (8)
Habitual indiscipline, (9) Causing damage work in progress or to property of the Rajasthan P.W.D. or the contractor.
(10) Sleeping on duty. (11) Malingering or sowing sowinjr down work. (12) Giving of flase information regarding
name, age, father's name. (13) Habitual loss of wage caids supplied by the employers. (14) Unauthorsied use of
employer's property or manufacturing or making of unauthorised articles at the work place. (15) Bad workmanship
in construction and maintenance by Skilled workers is not approved by the department and for which contractors are
compelled to undertake recitification. (16) Making false complaints and/or misleading staement. (17) Engaging in
trade within the premises of the establishment. ,(18) Any delinquency business affairs or the employers. (19)
Collection or canvassing for the collection of any money within the premises of an establishment unless authorised
by the employer. (20) Holding meeting inside the premises without previous sanction of the employer. (21)
Thereatening or intimidating any workman or employee during the working hours within the premises. 3

Schedule showing (approximately) materials to be supplied from the Public Works Store for work
contracted to be executed and the rates of which they are to be charged for

Particufars Rate which the materials will be charged  Place of
to the contractor - Delivery
Unit Rs. NE.

Doors, with Chowkhats
.-...----....do..;;....;...

Bk e (s i
Windows with Chowkhats

e g
Bars Mild Steel
Sheets Plain, G.I.

B [ e Corrugated G.I. ettng, Wire =

...... e T

Hinges, Spring
Cement, Portland

Note : The person or firm submlﬁmg&emdershould see thatﬂv:taws in the above Me are filled up by the Engineer-in

Charge on the issue of the form prior to the submission to the tender.

(Signature of Contractor)

Gy

(Signature of Engineer)




Progress Statement Referred to in Clause 2 of Conditions of Contract T~ -'
Name of Date from which the work | i)#ée by which thework |~ Monthly rate of 4
Works should be commenced ___should be completed = progress |
1 2 A 3 i ot b ?
e

The Contractor has been informed that his tenc >r has been accepted.

Date : : : Date
Engineer iri-charge Contractor.

NOTES FOR FILLING IN THE PROGRESS STATEMENT FORM
ON THE LAST PAGE
1. Columns 2,3 and 4 must be initialled and dated by the contractor.
2 Column 4 mustbe initialled and dated by the Chief Engineer or other duly authorised Enginee‘:‘ also.

3.  The date in column 2 should correspond to the date on which the order to commence work is given to the
contractor;specifiedin line 3, clause 2, page 3 of the "conditions of contract”.

4. Thedateinc¢olumn 3 must correspond to the perioud stated in clause (f) page 2 of the tender.

5.  Column4. This will ordinarily be worked out propdrtionately, thus if Rs. 24,0007- is the cost of the whole or portion of
work tegdered for, and six months perioud of completion, then the monthly rate.of progress should be Rs 4 000. If
necessary quantities may also be specified in this column at the chscreanaa of the Ch:efEngmeer

6.  The certificate as to intimation acceptance of tender pnnted at the foot of the fcmn must be sxgned and dated both by the
ChiefEngineer or other duly authorised Engineer and the contractor.

(32)




STATEMENT OF PAYMENTS & zmﬁOﬂEﬁ:ﬁ TO BE ATTACHED WITH THE AGREEMENT OF WORKS

S.No.| Gross | Progressive " Recoveries Net Amount | C.B. Vr. No. | Dated initials of
f | A T { P t &
_M__ c_.-mm_ At .“.__,.._E:a Materials| Quantity | Amount | S.D. |IncomeTax| SalesTax | Royalty | Water | Labour | Other Total sl Date DAO. | EE.
i ! T&P | Hours deduction Charges Recoveries | Recoveries
i I dy Loam | 40 | o4 | 4 | 40 | 4@ | 4w | 40 | o4m) | 4w 5 6 7 8




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Shifting and dismantling of HT/LT lines by laying underground cables in Malviya
Nagar, Jawahar Nagar area (City Division-IV, JVVNL), Jaipur.

Contract No: NIB NO. EE-Elect.-11/17/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name

and Values only)
SIL. Description of work No. or Unit Estimated Rate AMOUNT
No. Qty. Rs. P
Figure Words
1.00 |P/Laying P.V.C. / XLPE insulated &
P.V.C. sheathed cable of 1.1 KV grade
with aluminium conductor of 1S:1554 P-1 /
IS:7098 P - I of Group 1 of approved make
in ground as per 51255 including
excavation of 30cmx75cm size trench, 25
cm thick under layer of sand,lInd class
bricks covering, refilling earth,compaction
of earth, making necessary connection,
testing etc. as required of size.
10.0 Sg.mm
2 core
2550000 | Mir.| 13700 |Rupees OneHundred| g o500, 09
& Thirty Seven Only
16.0 Sq.mm
4 core
1530000 | Mir. | 17800 |Rupees OneHundred) 05044
& Seventy Eight Only
25.0 Sg.mm
3.5 core
1530000 | Mir.| 20800 |Rupees TwolHundred| 50510009
& Eight Only
185.0 Sg.mm
3.5 core
1520000 | Mir. | 91700 |RuPees NineHundred) 50,045, o
& Seventeen Only
2.00 |Supplying and making one end

termination with heavy duty single
compression brass gland SIBG type, heavy
duty aluminium lugs duly crimped with
crimping tool, PVC tape etc for following
size of Armoured PVC insulated & PVC
sheathed/ XLPE aluminium conductor
cable of 1100 volt grade as required of
size.

Signature of Tenderer with seal




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Shifting and dismantling of HT/LT lines by laying underground cables in Malviya
Nagar, Jawahar Nagar area (City Division-IV, JVVNL), Jaipur.

Contract No: NIB NO. EE-Elect.-11/17/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name

and Values only)
SIL. Description of work No. or Unit Estimated Rate AMOUNT
No. Qty. Rs. P
Figure Words
2x10.0 sqmm v Fi
102000 | Set |  55.00 Rupees FiftyFive | 5610000
Only
4 x16.0 sq.mm R One Hundred
51000 | Set | 10800 | PEeS PneTURAEE]  55080.00
& Eight Only
3.5 x25.0 sqmm
51000 | Set | 11400 |Rupees OneHundred| g0, 00,
& Fourteen Only
3.5 x185.0 sqmm Rupees Three
510.00 Set 395.00 Hundred & Ninety 201450.00
Five Only
3.00 [P & Laying XLPE insulated 15:7098/11/85
of Groupl and approved make H.T.cable
for working voltage 11 K.V.Earthed direct
in ground including excavation of
30cmx100cm size trench, 25cm layer of
river sand, IInd class bricks covering,
refilling earth, compaction of earth,
making necessary connection testing etc.as
required of size.
3 core 70.0 Sq.mm
Rupees Seven
600.00 | Mtr. 754.00 Hundred & Fifty Four | 452400.00
Only
3 core 185.0 Sq.mm
Rupees One Thousand
24530.00 | Mtr. | 1266.00 | Two Hundred & Sixty | 31054980.00
Six Only
4.00 [Providing & making heat shrinkable type

indoor/outdoor/straight through
terminations/joint kit of Groupl and
approved make suitable for XLPE
insulated 11 KV / 33 KV cable, with
required components, prepration of cable
ends,testing etc. as required of following
sizes .

11 KV End Termination Kit Indoor type

Signature of Tenderer with seal




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Shifting and dismantling of HT/LT lines by laying underground cables in Malviya
Nagar, Jawahar Nagar area (City Division-IV, JVVNL), Jaipur.

Contract No: NIB NO. EE-Elect.-11/17/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name

and Values only)
SIL. Description of work No. or Unit Estimated Rate AMOUNT
No. Qty. Rs. P
Figure Words
3 core 70/95 Sq.mm Rupees Four
12.00 Set 4500.00 Thousand Five 54000.00
Hundred Only
3 core 120/150/185/225 Sq.mm .
117.00 | Set | 5000.00 Rupees Five 585000.00
Thousand Only
11 KV End Termination Kit Outdoor type
3 core 120/150/185/225 Sq.mm
Rupees Six Thousand
45.00 Set 6500.00 Five Hundred Only 292500.00
11 KV Straight Through Joint Kit
3 core 70/95 Sq.mm
Rupees Ten Thousand
6.00 Set | 10200.00 Two Hundred Only 61200.00
3 core 120/150/185/225 Sq.mm
99.00 | Set | 1500000 | Rupees Fifteen 40550000
Thousand Only
33 KV End Termination Kit Outdoor type
3 core 240/400 Sq.mm
Rupees Ten Thousand
4.00 Set [ 1010640 | One Hundred & Six 40425.60
and Paise Forty Only
33 KV Straight Through Joint Kit
3 core 240/400 Sq.mm
Rupees Thirty
Thousand Two
4.00 Set | 30286.80 Hundred & Fighty Six 121147.20
and Paise Eighty Only

Signature of Tenderer with seal




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Shifting and dismantling of HT/LT lines by laying underground cables in Malviya
Nagar, Jawahar Nagar area (City Division-IV, JVVNL), Jaipur.

Contract No: NIB NO. EE-Elect.-11/17/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name
and Values only)

Sl.
No.

Description of work

No. or

Qty.

Unit

Estimated Rate

Figure

Words

AMOUNT
Rs. P

5.00

P & Laying XLPE insulated 15:7098/11/85
of Groupl and approved make H.T.cable
for working voltage 33 K.V .Earthed direct
in ground including excavation of
30cmx120cm size trench, 25cm layer of
river sand, IInd class bricks covering,
refilling earth, compaction of earth,
making necessary connection testing etc.as
required of size.

3 core 300.0 Sq.mm

800.00

Mtr.

2486.00

Rupees Two
Thousand Four
Hundred & Eighty Six
Only

1988800.00

6.00

Pipe Earthing as per 15:3043 with
perforated 3.0 Mtr. Long, 40 mm dia. ' B
class G.I. Pipe including all accessories
like nut, bolts, reducer, nipple, wire
meshed funnel, and C.C. finished
chamber covered with hinged type with
locking arrangement C.. Cover, C.L
Frame of size 300mm x 300 mm and
embodying the pipe complete with
alternate layers salt and coke/ charcoal,
testing of earth resistance as required.

78.00

Set

1650.00

Rupees One Thousand
Six Hundred & Fifty
Only

128700.00

7.00

Plate Earthing as per 15:3043 with G.L
Earth plate of size 600mm x 600mm x
6.0mm by embodying 3 to 4 mtr. below
the ground level with 25 mm dia. G.I. 'B'
class watering Pipe including all
accessories like nut, bolts, reducer nipple,
wire meshed funnel, and C.C. finished
chamber covered with hinged type with
locking arrangement C.I. Cover, C.L
Frame of size300mm x 300mm complete
with alternate layers of salt and
coke/charcoal, testing of earth resistance
as required.

39.00

Set

4250.00

Rupees Four
Thousand Two
Hundred & Fifty Only

165750.00

8.00

S & Laying following size' B ' class G.L
Pipe confirming to IS : 1239 P - 1 ( 1990 )
with  accessories for laying earth
conductor/strip/cable in ground/
surface/recess as required

Signature of Tenderer with seal




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Shifting and dismantling of HT/LT lines by laying underground cables in Malviya
Nagar, Jawahar Nagar area (City Division-IV, JVVNL), Jaipur.

Contract No: NIB NO. EE-Elect.-11/17/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name
and Values only)

Sl.
No.

Description of work

No. or

Qty.

Unit

Estimated Rate

Figure

Words

AMOUNT
Rs. P

100 mm dia.

600.00

Mtr.

667.00

Rupees Six Hundred
& Sixty Seven Only

400200.00

9.00

Supply and fixing of piller box made of 2
mm thick powder coated CRCA sheet of
415 volts 3 phase 4 wire triple pole and
neutral type, complete in all respect as
required. Including knife switch of 400
amp. rating , HRC fuses with copper one
piece U contacts base, brass studs and
nuts, copper busbar for main and
interconnection, MS angle frame of 50 x 50
x 6 mm grouted with C.C. of M-10 grade
to achieve the height of 1.5 feet above the
road level suitable for four outgoing.

4.00

Each

42500.00

Rupees Forty Two
Thousand Five
Hundred Only

170000.00

10.00

Providing and fixing of single pole
mounted structure set for isolator as per
Discom specification complete in all
respect with nuts and bolts as required
MS flat 50 x 6mm, MS angle 65 x 65
x6bmm, MS channel 100 x 50 x 6mm. (
Excluding cost of pole ).

2.00

Each

2385.00

Rupees Two
Thousand Three
Hundred & Eighty
Five Only

4770.00

11.00

Supply & Erection of lattice structure of
height 11 mtr in alignment, including
excavation of pit and Providing and
laying of cement concrete in ratio 1:3:6
using 43 grade cement, river sand and 12
mm to 20 graded blast crusher broken in
pit/ found cement plaster upto 0.50mtr.
from top to bottom in 1:3:6 ratio and paint
of tower of approved make two coat of
red oxide paint and one coat of
aluminium paint before installation and
one coat of paint after irrection work
completed as per technical specifications
& drawing of DISCOM.

2.00

Each

30500.00

Rupees Thirty
Thousand Five
Hundred Only

61000.00

Signature of Tenderer with seal




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Shifting and dismantling of HT/LT lines by laying underground cables in Malviya
Nagar, Jawahar Nagar area (City Division-IV, JVVNL), Jaipur.

Contract No: NIB NO. EE-Elect.-11/17/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name
and Values only)

Sl.
No.

Description of work

No. or

Qty.

Unit

Estimated Rate

Figure

Words

AMOUNT
Rs. P

12.00

Supply and installation of spike of M.S.
rod 20mm dia 3.0mtr. long for earthing of
(tower/pole) drive into earth by
mechnical means sturcture connection the
spike with cross arm top hamper PCC
pole, lattics tower to earth etc. complete
as per technical specification of DISCOM

510.00

Set

650.00

Rupees Six Hundred
& Fifty Only

331500.00

13.00

SITC of Cutting back up surface up to 2
Mtr. Depth by digging by Bogi including
all layers of crust for laying pipe line etc.
and making good to original condition
(excluding cost of bitumen)

15000.00

Mtr.

360.00

Rupees Three

Hundred & Sixty Only

5400000.00

14.00

SITC of 11 KV, 400/630 A, 20kA / 3 sec,
Out door, Extensible type Ring main unit
(RMU) in suitable RCC foundation with 2
no. Load break switch & 1 no. VCB / SF6
circuit breaker with over load, Earth fault,
short circuit relay, copper bus bar,
earthing switch, mechanical ON / OFF /
Earth  indication, Voltage presence
indicator, Ring core protection CT 2.5 VA,
10P10 as per transformer rating, Shunt
trip coil, Anti reflex operating handle,
right angle boots etc. as required.

39.00

Set

414560.00

Rupees Four Lakh
Fourteen Thousand
Five Hundred & Sixty
Only

16167840.00

15.00

Supply & fabrication steel structure with
MS channel / angle / joist / ISMB / sheet
etc. including welding, rivetting, cutting,
nut & bolt , Painting etc. as required.

9500.00

Kg

84.00

Rupees Eighty Four
Only

798000.00

Signature of Tenderer with seal




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Shifting and dismantling of HT/LT lines by laying underground cables in Malviya
Nagar, Jawahar Nagar area (City Division-IV, JVVNL), Jaipur.

Contract No: NIB NO. EE-Elect.-11/17/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name
and Values only)

Sl.
No.

Description of work

No. or

Qty.

Unit

Estimated Rate

Figure

Words

AMOUNT
Rs. P

16.00

P/F testing and commissining of kiosk
type weather proof distribution feeder
pillar box of size 600x450x900mm with
taper of 75mm at Top for protection of
rainwatar and made out of 3.2mm
(10gaige) thick CRCA ms sheet frant &
back both side openable. completly
hinged dorrs with locking arrengement by
providing both sides hold draft sand all
HIW's for fabrications of box.The cubical
pannel should be dust and varmin proof
followed by two coats of Powder coated.
The cubical pannel should be mounted
with HIW an angle iron frame
50mmx50mmx6mm and 900mm lags with
hold drafts duly primered and blake
painted frame be grouted with cement can
crete 1:2:4 ratio and providing brick
masonary alang iron frame above grand
level. The pannel should camprising of as
per following,.

(@) P/F of 1 No Kanife switch 200 Amp.
with U cantrats studs, washers etc.

(b) P/F of 10 No. connecting 63 Amp.
MCB group-I

(c) P/F of 10 No. connecting strips of 63
Amp. 4 pole.

(d) bekalite sheet 9.0mm thiele and size
3x2feet

(e) PVC copper wire of 10sqmm flexible
connecting to bus bar to MCB

(f) Copper bas bar deuble and D type of
size 25x5 sqm. strip.

(g) Base plate with provission of cable
glands of size 185 sqm. to 25 sqm.

(h) Provission of cable clamps at sides of
bax.

255.00

14794.00

Rupees Fourteen
Thousand Seven
Hundred & Ninety
Four Only

3772470.00

Signature of Tenderer with seal




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Shifting and dismantling of HT/LT lines by laying underground cables in Malviya
Nagar, Jawahar Nagar area (City Division-IV, JVVNL), Jaipur.

Contract No: NIB NO. EE-Elect.-11/17/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name

and Values only)
SIL. Description of work No. or Unit Estimated Rate AMOUNT
No. Qty. Rs. P
Figure Words
17.00 |[Dismentling/Removing of power line
materials collecting from site and
depositing the same with AEN office/
store. Refilling pits in compaction, leveling
etc. Gl wire, stay wire etc. shall be
bounded in the shape of coils, if any
material is damaged during Dismentling/
transportation replacing/ repairing shall
be on the part of contractor
L.T.Cable above 35 sqmm ‘
50000 | M| 3100 | Rupees ThirtyOne f 550000
Only
L.T.cross arm
335.00 | Mtr 7.00 Rupees Seven Only 2345.00
L.T. pin insulator
780.00 | Nos 5.00 Rupees Five Only 3900.00
L.T. Shackle insulator
480.00 | Nos 5.00 Rupees Five Only 2400.00
PCC Pole
46200 | Nos| 15500 |Rupees OneHundred] g,
& Fifty Five Only
ACSR Weasal/Rabbit condutor i
30000.00 | Mtr | 0.70 Rupees and Paise | 5,90 g
Seventy Only
ACSR Dog condutor
2400.00 | Mtr 1.00 Rupees One Only 2400.00
Horn gape set
2200 | Nos | 300.00 Rupees Three 6600.00
Hundred Only
Isolator
Rupees Three
37.00 Nos 335.00 |Hundred & Thirty Five| 12395.00
Only
Other steel items
120000 | Kg 125  |Rupees Oneand Paise| )55, o
Twenty Five Only
lattic tower )
1200 | Nos| 98700 [Rupees NineHundred) g, g

& Eighty Seven Only

Signature of Tenderer with seal




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Shifting and dismantling of HT/LT lines by laying underground cables in Malviya
Nagar, Jawahar Nagar area (City Division-IV, JVVNL), Jaipur.

Contract No: NIB NO. EE-Elect.-11/17/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name

and Values only)
SIL. Description of work No. or Unit Estimated Rate AMOUNT
No. Qty. Rs. P
Figure Words
11 KV cross arm R Twel i
380.00 | Nos| 1230 opees S wewedn 4674.00
Paise Thirty Only
11 KV Top Hampars
380.00 | Nos 10.00 Rupees Ten Only 3800.00
11 KV disc insulator Rupees Four and
19600 | Nos| 450 bees 882.00
Paise Fifty Only
LKV disc H/W Rupees Four and
98.00 Nos 4.75 Paise Seventy Five 465.50
Only
11 KV pin insultors R Th d
94200 | Nos| 350 PR e 3297.00
Paise Fifty Only
LT Pillar box R Fioht
upees Eig
28.00 Nos 800.00 Hundred Only 22400.00
11/0.4 KV transformer
7400 |Each| 53000 |Rupees FiveHundred| sq05, g
& Thirty Only
Total Estimated Cost in Figures 87470385.30
Quoted Amount 87470385.30| 87470385.00
Quoted Rate in Words Rupees Eight Crore Seventy Four Lakh Seventy Thousand Three
Hundred & Eighty Five Only

Signature of Tenderer with seal




