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For Publication in News Paper

JAIPUR DEVELOPMENT AUTHORITY

Room No. JB FF 114, Court building,
Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur — 302 004

No:- JDA/EE-(Elect.-1)/2021-22/D- 502 Dated: 22.11.2021

NOTICE INVITING BID
NIB No. : 27/2021-22

Online Bids are invited up-to 6.00 PM of 13.12.2021 for "Night Beautification by
Facade Lighting at Sodala Elevated Road Jaipur”. Estimated cost of Rs 597.00 Lacs. The
last date for applying bid and making online payment on JDA portal is up to 6.00 PM
dated 13.12.2021 Details may be seen in the Bidding Document at our office or the website

of State Public Procurement Portal website WWW.Sppp.rajasthan.gov.in,

WWW.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in.

UBN No.

To participate in the bid, bidder has to be:
1. Registered on JDA website www.jda.urban.rajasthan.gov.in for participating in the

Bid, the Bidder has to apply for the Bid and pay the Bidding Document Fee, RISL
Processing Fee and Bid Security deposit online only.
2. Registered on e-Procurement Portal of Government of Rajasthan

WWW.eproc.rajasthan.qov.in for online e- Bid submission.

Executive Engineer-(Elect.-I)
JDA, Jaipur



Enclosed in Bid Document

JAIPUR DEVELOPMENT AUTHORITY

Room No. JB FF 114, Court building, Ram Kishore VVyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur — 302004

No. JDA/E.E (Elect.-1)/2021-22/D- 502

Telephone: +91-141-2569696 e.mail : Cpgupta.jda.rajasthan.gov.in

Date: 22.11.2021

NOTICE INVITING BID
NIB No. : 27/2021-22

Name & Address of the
Procuring Entity

» Name: Executive Engineer (Elect.-I), Jaipur Development Authority
» Address: Room No. JB FF-114, Court Building, Ram Kishore Vyas Bhawan, Indira
Circle, Jawahar Lal Nehru Marg, Jaipur - 302 004

Subject Matter of Procurement

> Night Beautification by Facade Lighting at Sodala Elevated
Road Jaipur.

» Job No. 231/2021-22

Bid Procedure

Post Qualification Method (Two Envelop System), open competitive.
eBid procedure at http://eproc.rajasthan.gov.in

Bid Evaluation Criteria (Selection
Method)

» Post Qualification Method (eg. Least Cost Based Selection (LCBS) - L1)

Websites for downloading
Bidding Document,
Corrigendum's, Addendums, etc.

> Websites : www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in,
www.jda.urban.rajasthan.gov.in

Website for online Bid
application and payment *

» Website: www.jaipurjda.org
» For participating in the Bid, the Bidder has to apply for this Bid and pay the Bidding
Document Fee, RISL Processing Fee & Bid Security Deposit online only.
o Bidding document fee: Rs. 1000/ - (Rupees One Thousand only)
o RISL Processing Fee: Rs. 1000/ - (Rupees One Thousand only)
o Requisite Bid Security Deposit Stamp Paper

Estimated Procurement Cost

» INR 597.00 Lacs (Rs. Five Crore Ninty Seven Lacs only)

Bid Security Deposit

All the eligible contractors should be submit bid security declaration on non-

judicial stamp of Rs. 50/- as per order issued by finance department (GF&AR) GoR

dated 23.12.2020 (Declaration attached with tender document). It is mandatory to

submit bid security declaration in prescribed format along with the bid.

> Eligibility: Bidder who is E-1 class contractor registered on other Govt.
Department/bidder registered as contractor E-1 in JDA/OEM's having valid
electrical license from any state of India.

Date/time/place of Pre-Bid

> Last date of submitting clarifications requests by the bidder up to 30.11.2021 at
03.30 PM addressed to the procurement entity at (cpgupta.jda@rajasthan.gov.in)

»JDA Manthan Hall, Main Building, Ram Kishore Vyas Bhawan, Indira Circle,
Jawahar Lal Nehru Marg, Jaipur at 3.30 PM on dated 30.11.2021

Applying bid and making online
payment on JDA portal

(www.jda.urban. rajasthan.
gov.in

» Start Date: 24.11.2021 at 9.30 AM onwards

»End Date: 13.12.2021 at 6.00 PM

»In case EMD in form of 50/- Stamp Paper, original Stamp Paper is to be submitted in
Room No. JB FF-109, Court Building, Ram Kishore Vyas Bhawan, Indira Circle,
Jawahar Lal Nehru Marg, Jaipur upto 14.12.2021, 3.00 PM.

Bid submission on e-
procurement portal of GOR
(www.eproc.rajasthan.gov.in)

» Start Date: 24.11.2021 at 9.30 AM onwards
» End Date: 13.12.2021 at 6.00 PM

**Date/ Time/ Place of Technical
Bid Opening

»>14.12.2021 at 4.00 PM Room No. JB FF-114, Court Building, Ram Kishore Vyas
Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur - 302 004

Date/ Time/ Place of Financial
Bid Opening

> Will be intimated later to the technically qualified bidders.

Bid Validity

»120 days from the bid submission deadline

Time Period

» 4 Months for SITC Work and 3 Years for O&M after completion of SITC work

Job No.

»JDA/EE-Electrical I/ A & F/2021-2022/Oct/231 Dated : 28/10/2021
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Note:

10.

Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and
financial proposal.

In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to
confirmation), its Bid shall not be accepted.

To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as per
Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can procure
the same from any CCA approved certifying agency, i.e. TCS, Safe crypt, Ncode etc. Bidders who already have a
valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must register on
http:/ /eproc.rajasthan.gov.in(bidders already registered on http://eproc.rajasthan.gov.in before 30-09-2011
must register again).

JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to
upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed; choking of web
site due to heavy load or any other unforeseen problems.

Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about the e-
Tendering process.

Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by DolT&C,
GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell, DolT&C for booking the
training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in
Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur

The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.

No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until
a formal contract is signed and executed between the procuring entity and the successful bidder.

Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the
individual bidders to verify such information) and the information provided therein are intended only to help
the bidders to prepare a logical bid-proposal.

The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. Furthermore, in
case of any inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and Rules
thereto, the later shall prevail.

» The following condition is now the part of the tender document.

+ “If any bidder quotes a rate below than the schedule “"G” rates, i.e. rates below
than “at par”, then the bidder has to deposit the difference amount i.e.
difference amount of the rates as per “at par” and quoted “below”, as “work
Performance Guarantee.” This amount has to be deposited before the
commencement of work and will be refund after successful completion of DLP
Period. Lowest bidder will be issued LOA (Letter of Acceptance) and within 14
days period he has to deposit difference amount in the form of B.G./FDR/NSC.
The validity of these shall be for a period three months beyond the date for
completion of DLP Period as per requirement. In case of non-deposition of the
same in specified period, the Bid Security will be forfeited. In case work is not
completed satisfactorily, the “"work performance guarantee” will be forfeited
and other action will be taken as per Contract Agreement (Order No.

9.01(24)ff /1,/2020 o[& ST, a7 20.09.2021).”

Executive Engineer- (Elect.-I)
JDA, Jaipur



http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/

4?5@ ﬁmﬂ
| Ty e ud Smarda-
Fam— g.01(2a)ARfA/ 1 /2020 TS "10 SEP 2021

3T

mﬁm@mﬂiﬂﬁww%mﬁﬁﬁmmaﬂ
el # wded! R AIHI. W Y T e ST W AR A
(ATPAR&%E?%WW%)@WWW%W#W
mmﬁt{&mm@msﬁm%vﬁmm%waﬁ
%wmﬁmwmﬁﬁmaﬁﬁuﬁv?hvwmmw
a\wﬁmmmfﬁmmmaﬁmm|aﬁaﬂmaﬁ
el AR Wiga @R Letter of acceptance (LOA) Wt farar
Srm Tq FTEAR. X W P oX @ Srx URT B BG/FDRINSC
mmﬁ%gmﬁmmwﬁmmlwmmaﬁ
aﬂﬁmaloszcumwaﬂmﬁrﬁmﬁwwmaﬁaﬁnuﬁ
Hies T3 R TR TRT S BRM @ qEE B S s
mawwm%mmmmﬁmﬁmma
& SEd O9F WORYE TR B A W™ X W 9 U
SFTTER o A A Wnfa A o | T8 SR gX W |
ary frd o ¥ 9E omkw w Wi Ffesl w g & S e
afrs ¥ oS 2rh aur ¥ PfeN o 39wty @ I8 B @ &AE
aF v 2 39 waw ¥ e cxane d aEwe §eeE R
et U At gt A o wd FdE R Afieel 7 ST
vt @1 wERE e s gftefa e s

Tg T W Wk A AR 2| /@

___d
(@qTel )
W W e
Fraa e fRurr
BT 1 G- Qe 994, fBda a9, $E [0 7203, WA WEGIEE, SEIR-302005
¥ A S CEUDHRAJIASTHAN@GMAILCOM

I ——————




Jaipur Development Authority, Jaipur
Office Order

No. : JDA/IT(1074501)/€-Services/2015-16/D- 391 Dated: A-)g-2clb

Subject: Payment mechanism for participating in tender.

laipur Development Authority has decided to receive Earnest Moncy Deposit (EMD)
(Bid Security), Tender Fee and RISL processing fee online through JDA Portal. The
bid security options available in tender for participants are as mentioned below:

A. Payment Options:

Option-1: Bank Guarantee (BG) against EMD / Bid Security

Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which
bidder requires to prepare BG before applying in the tender. The details of BG
requires to be fed on JDA portal before paying balance amount (Tender Fee +
RISL Processing Fee). This amount will be paid through Payment Gateway only,
option o make balance payment through EFT (RTGS/NEFT) will not be avallable.

If bidder does not opt for BG against EMD, options of making complete payment
through Payment Gateway or through EFT (NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT
(NEFT/RTGS)” will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per
the standard procedures it may take 4 to 24 hours in process of confirmation of
EFT through Auto-Process depending on the time of EFT done. Therefore, option
to make payment through EFT (NEFT/RTGS) will be available till 2 days prior to
closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc.,
will be available, User can use this facility from anywhere any time till the
closing date & time of bid participation.

Bid Participation Receipt

After confirming payment, the bidder will get Bid Participation Receipt on the
basis of which user will get the payment details along with other details for
bidding on e-Procurement portal of GOR.

e In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.

Pagelof2



* |n case complete payment is dome through Payment Gateway, on successful

transaction the “Bid Participation Receipt” will be generated on real time
basis.
In case complete payment is done through EFT (NEFT/RTGS), on confirmation

of payment from ICICI Bank (Auto Process) "Bid Participation Receipt” will be
available on Login of Bidder on JOA portal,

This payment mechanism will come into force w.e.f 15/10/2016. Thereafter, old
payment mechanism related to NEFT/ RTG5 in which the bidder makes direct

payment without “Paying Slip for EFT (NEFT/RTGS)" in JDA's bank account will be
discontinued.

All procuring entities are hereby directed to clearly mention this procedure in NIB
document.

{Pawan Arora)

Secretary
Copy for information and further necessary action to:

1. P.5.to JDC, IDA, Jaipur.
P.5. to Secretary, Secretary, JDA, Jaipur.

Director (Law / Finance / Town Planning / Engineering-| / Engineering-1), JDA,
Jaipur.

-l

4. All Additional Chief Engineer JDA, laipur
5. DC (Administration)/DC(Store)/DC (Vehicle), JDA, Jaipur
6. System Analyst, JDA, laipur
7. Analyst-cum-Programmer, JDA to ensure integration of software w.e.f
01/10/2016.
B. All Xen , JDA, Jaipur.
9. Officer-in-charge, SPPP Pnrtal Jaipur.
10.050 {Public Relation) / PRO, JDA, Jaipur. f
2
P
(Brijesh Kishore Sharma)
05D (RM)
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Annexure: 4
Template of Online Receipt as part of NIB Document

Bidder has to submitted as proof of deposited amount against the Bid on e-Procurement Portal

Jaipur Development Authority

Bid Participation Receipt
Date & Time :09/06/2015 05:13 PM

Bid Detail

Bid Id : 6215152001 Procurement Entity : }OOOOOOOKXKX

Bid Title : Testing

Bid Value : 300000 Bid Opening Place : Manthan Hall, Jaipur

Development Authority

Bidder Detail

Name of Entity : YOOOOOOAK Mobile: 9829012345

Registration Type:  Individual Instrument Amount :  32500.00

Payment Mode: ~ Online/UTR Payment Channel :Payment Gateway/ICIC| Branch - JDA
Instrument No : 456123789 Instrument Date 17-06-2015

Dates Detail
Sr. No. Event Name Event Date
1 Publishing Date 01/06/2015 01:00 PM
2 Bid Opening Date 01/07/2015 03:00 PM

Specific Instrument Detail for eProc Rajasthan

Instrument Type: DD

Instrument Number Head Name Amount Date
10000 Tender Fee 400.00 05/06/2015
10001 RISL Processing Fee 1000.00 05/06/2015
10002 Bid Security Deposit 30,000.00 05/06/2015

Issuer Detail : Jaipur Development Authority ChallanNumber: 641515600014




Form of Bid-Securing Declaration
Date :
Bid No. :
Alternative No, :

To:

We, the undersigned, declare that;

We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration,
We accept that we ate tequired to pay the bid security amount specified in the Term and Condition of Bid,
in the following cases, namely :-

@) when we withdraw or modify our bid after openmg of bids;

(b) when we do not execute the agreement, if any, after placement of supply/work order within the
specified period;

(¢) when we fail to commence the supply of the goods or service or execute work as per supply/work
order within the time specified;

(d)  when we do not deposit the performance security within specified period after the supply/work
order is placed;and

(e) if we breach any provision of code of integrity prescribed for bidding specified in the Act and
Chapter VI of these rules.

In addition to above, the State Government shall debar us from participating in any procurement process
undertaken for a period not exceeding three years in case where the entire bid security or any part thereof
is required to be forfeited by procuring entity.

We understand this Bid Securing Declaration shall expire if :-

(i) we are not the successful Bidder;

(i1) the execution of agreément for procurement and performance security is furnished by us in case
we are successful bidder;

(iti)  thirty days after the expiration of our Bid.

(iv)  the cancellation of the procurement process; or

) the withdrawal of bid prior to the deadline for presenting bids, unless the bidding documents
stipulate that no such withdrawal is permitted.

Signed.:

Name :

In the capacity of :
Duly authorized to sign the bid for and on behalf of :

- Dated on day of
Corporate Seal

[Note: In case of a Joint Venture, the Bid Securing Declaration must be signed in name of all
partners of the Joint-Venture that is submitting the bid.] -
| ¥
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SCHEDULE 'A' : INFORMATION USE FULL FOR THE CONTRACTORS:

The bidder should see the site and fully understand the condition of the site before biding
and include all lead, lifts etc. for the material in his item rate / percentage to the quoted on the rates
as given in schedule 'G'. Then work shall be carried out in accordance with the Rajasthan PWD
specification for electric works1980 and to the entire satisfaction of the Engineer-Incharge of the
work.

SCHEDULE 'B":LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT:
The drawing may be seen in office of the undersigned.

SCHEDULE 'C "LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR:

List of the drawing to be supplied by the contractor Nil. But the contract or shall have to
arrange drawings required for the work at his own cost after deposition necessary cost within JDA.

SCHEDULE 'D': TEST OF THE MATERIALS:

The test of the material and workmanship shall be conducted by the JDA staff as necessary.
The result of such tests should confirm to be standard laid down in the Indian standards and or the

standards laid down in the detailed specification of the Public Works.

Deptt. proper quality control is required to be maintained by the contractor. Qualified
personnel as required under the contractor enlistments rules duly approved by the Deptt. shall have
to be engaged at site by the contractor. The Deptt. reserves the right to engage such staff and recover
the expenses from the contractor on such account incase of his failure to do so.

SCHEDULE 'E": SAMPLES OF THE MATERIALS:
The samples of the material to be used be used by the contractor shall be deposited 15 days in

advance with the Engineer In-charge and be got approved by him before use.

SCHEDULE 'F': TIME OF COMPLETION:

The work should start within 15 days of issue of work order and completion within

months/days.

SCHEDULE 'G": ATTACH SEPARATELY SCHEDULE ‘G’ BASED ON 2016 JDA BSR (Elect)
RAJASTHAN JAIPUR /JDA APPROVED.

SCHEDULE 'H":SPECIAL CONDITION ATTACHED SEPARATELY.

SCHEDULE 'T": LIST F THE MATERIAL TO BE SUPPLIED BY THE DEPTT.

Whatever material available in JDA store shall be issued @ the prevailing store issue date of
JDA + 5% storage charges at the time of issue of cement.

Signature of Contractor Executive Engineer (Elect.-I)
with full address. JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Special Terms & Conditions for Electrification work.

The Contractor has to give the performance guarantee of the following materials for the period mentioned

against them from the date of completion of work:

(a)
(b)
©
(d
(e
(f
(8)
1.

~
— =

® N oo

10.

Transformers 30 Months
All types of Insulators 18 Months
ACSR Conductors 6 Months
Isolators 6 Months
Horn gap fuse set 6 Months
LT Pillar Box 6 Months
All types of HT /LT cables 18 Months

DLP period for various type of above works will now be governed by Director (Engineering-I) office order
no. 29 dated 11.03.2016 (Copy Enclosed named by DLP period)

The Contractor has to arrange for the permission for the charging of electrical system from the Electrical
Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by
Jaipur Development Authority.

The contractor will coordinate for the system handing over and charging process and if any defects, is
pointed out by the RSEB/JVVNL/PWD/]NN, then he will have to rectify the same.

The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL/PWD/JNN
and system is charged.

Inspection shall be bear by the contractor it self.

The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL.

AIl HT/LT cables should be sequentially marked with cable size & length duly embossed.

The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-
charge and in case, of failure to do so he shall be charged for such unreturned material at double the issue
rate including storage and supervision charges or the market rate whichever is higher. The basis of the
theoretical consumption and allowing for wastage @ 5% at double the issue rate including storage and
supervision charges or market rate which ever is higher.

The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work
should be executed without damaging existing water pipe line, LT/HT electric under ground cable,
poles, existing surface drain, water connections, Telephone cables etc. In case of any damages the
penalty/ liability imposed for such work shall be borne by the contractor and shall be got repaired
immediately by arranging material/ labor/ assistance etc. In case of delay JDA reserve right to execute/
get executed the work at the cost and risk of the contractor.

It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before
using it at site.

Executive Engineer (Elect.-I)
JDA, Jaipur

I carefully study & do agree for above terms & Conditions.
Signature & Seal of the Contractor



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

SPECIAL CONDITION

» The following condition is now the part of the tender document.

+ “If any bidder quotes a rate below than the schedule “"G” rates, i.e. rates below
than “at par”, then the bidder has to deposit the difference amount i.e.
difference amount of the rates as per “at par” and quoted “below”, as “work
Performance Guarantee.” This amount has to be deposited before the
commencement of work and will be refund after successful completion of DLP
Period. Lowest bidder will be issued LOA (Letter of Acceptance) and within 14
days period he has to deposit difference amount in the form of B.G./FDR/NSC.
The validity of these shall be for a period three months beyond the date for
completion of DLP Period as per requirement. In case of non-deposition of the
same in specified period, the Bid Security will be forfeited. In case work is not
completed satisfactorily, the “"work performance guarantee” will be forfeited
and other action will be taken as per Contract Agreement (Order No. U.

01(24)7fafa /1,/2020 &1 SRR, f&=id 20.09.2021).”

SCHEDULE ‘H’

01.

02.

03.
04.

05.

06.

07.

08.

09.
10.

11.

12.
13.

14.

If there is any typographical error or otherwise in the ‘G’ Schedule the rates given in the relevant BSR on which
schedule ‘G” has been prepared, shall prevail.

Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing Rs. 25.00 lacs and
more shall be applicable

The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule 1971.

The JDA shall have right to cause on audit and technical examination of the work and the final bills of the contractor
including all supporting vouchers, abstract etc. to be made within two years after payment of the final bills and if as
a result such audit any amount is found to have been over paid/excess in respect of any work done by the
contractor under the contract or any work claimed by him to have been done under this contract and found not to
have been executed the contractor shall sum from him in ; the manner prescribed in special condition no. 8 or any
other manner legally permissible and if it is found that the contractor was paid less then that was due to him under
the contract in respect of any work executed by him under it, the amount of such under payment shall be paid bay
the JDA to the contractor.

The contractor shall not work after the sunset and before sunrise without specific permission of the authority
Engineer.

Whenever any claim against the contractor for the payment of a sum of money arises out or under the contracts, the
JDA shall be entitled to recover the sum by appropriating in part or whole of the security deposit of the contractor.
In the event of the security being insufficient of if no security has been taken from the contractor then the balance of
the total sum recoverable as the case may shall be deducted from any sum then due or which a any time there
contract with the JDA should this sum be sufficient to recover the full amount recoverable, the contractor shall pay
to JDA on demand the balance remaining due. The JDA shall further have the right to effect such recoveries under
P.D.R. Act.

The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from the date of opening of the
tenders.

By submission of this tender the contractor agree to abide with all printed conditions provided in the PWD manual
from 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the contractor and conditional tender is liable to be rejected.

All transaction in the execution of this work and this tender will be liable to sale-tax vide section 2(B) read with sub
clause (4) Sale-tax Rule, 1954.

If any bidder withdraws his tender prior to expiry of said validity period given at S. No. 7 or mutually extended prior
or makes modifications in the rates, terms and conditions or fails to the tender within the said period, which are not
acceptable to the department or fails to commence the work in the specified period, fails to execute the agreement
and fails to furnish performance guarantee the department shall, without prejudice to any, other right or remedy, be
at liberty to forfeit the amount of earnest money given in any from absolutely. If any contractor, who having
submitted a tender does not execute the agreement or start the work or does not complete the work and the work
has to be put to retendering, shall stand debarred for 6 Months from participating of tendering in JDA in addition to
forfeiture of Earnest Money/Security / Performance Guarantee and other action under agreement.

The contractor shall arrange his own machinery required for the work.

The contractor shall arrange his own storage, yard of sufficient capacity for storing wherever supplied by the
department.

Rules regarding enlistment of contractors provide that work ; upto five times limit for which they are qualified for
tendering can be allotted to them Therefore, before tender the contractors will keep this in mind, and submit the
details of work. Tenders with incomplete or incorrect information are liable to be rejected.



15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

ii.
iii.
iv.
Vi.
vii.
viii.
ix.
Xi.
Xii.

xiii.

25.

26.
27.

28.

Any material not conforming to the specifications collected at site shall have to be removed by the contractor within a
period of 3 days of the instructions, issued by the Engineer-In charge in writing. Failing which, such material shall
be removed by the Engineer-In charge at risk and the contractor after expiry of 3 days period.

The material collected at site and paid provisionally shall remain under the watch and ward of the contractor till it is
consumed, fully on the work.

None of the permanent works shall be carried out during night or Sunday or any authorized holiday without
permission in writhing of the Engineer-In charge.

The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work should
be executed without damaging existing water pipe line, LT/HT electric under ground cable, poles, existing
surface drain, water connection, Telephone cables etc. In case of any damages the penalty/ liability imposed for
such work shall be borne by the contractor and shall be got repaired immediately by arranging material/ labor/
assistance etc. In case of delay JDA reserve right to execute/ get executed the work at the cost and risk of the
contractor.

The contractor/firm or company will display necessary signboards & lights from safety point on view during nights
at site of work on his own cost as directed by the authorized Engineer In charge.

The surplus earth & damaged materials will be immediately removed from the site of work & dumped as per
instruction of Engineer In charge.

No extra payment will be made to the contractor on account of clearance of soakage well/septic falling in the
alignment of overhead or underground line.

The onus of safety and security of men and material at work including the road user shall be completely of the
contractor only.

The rate provided in tender documents is inclusive of all Taxes & royalty.

The bidder are required to furnish the following documents along with the tender:

Duly executed power of attorney in original along with two certified copies in the name of the tender’s authorized
representative to act on behalf of the bidder and the power tro agree to refer dispute to arbitration.

Sales Tax & Income-Tax clearance certificate.

Construction programme of work in the form of bar charts.

Financial resourced with particulars.

Constitution, capital, registration, place of business of the bidder.

Particulars of registration with central or State Government Organization if any.

Details of work of similar type and magnitude already carried out by the tender.

Details of work Tendered for and as on the date of issue of tender.

Details of Plant machinery available with the tender for this work.

Details of plant machinery proposed to be used on the work; but not immediately available.

Details of qualified technical personnel proposed to employ on the work.

A declaration to the effect that the bidder is engineering construction firm or any associate of such firms which has
successfully carried out large works of this nature and have adequate organization and experienced personnels to
handle the present work.

Copies of certificates if any.

No extra load of earth / material shall be paid over and above as specified in ‘G’ Schedule. Source/ borrow Pit area

for earth shall have to be arranged by the Contractor at his own cost.

Undersigned has full right to reject any or all tenders without given any reasons.

It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before using it at

site.

All the provision of the RAJASTHAN TRANSPARENCY IN PUBLIC PROCURMENT ACT, 2012 AND RULES, 2013

WILL BE APPLICABLE. IF THERE IS ANY CONTRADICATIONS IN EXISTING SPECIAL CONDITIONS AND

PROVISION OF THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCURMENT ACT,2012 AND RULES, 2013

SHALL BE APPLICABLE.

SIGNATURE OF CONTRACTOR EXECUTIVE ENGINEER (Elect.l),
WITHFULL ADDRESS: JDA, JAIPUR



10.

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
DETAILED SPECIAL CONDITION AND SPECIFICATIONS

The scope of the Schedule ‘H" and ‘G’ comprises HT/LT Line work on the road mentioned in schedule
e

The tubular poles are proposed to be erected generally in the median strip of the road or sides unless
otherwise instructions are given to change the alignment.

The road in question in national, highway / important only road and as not only heavy traffic passes
through the road but all the VIPs also pass through it the before it will be the contractor responsibility
the provide all retendered caution signs during the execution of work at his own cost in order in to
avoid any mis-happening.

No opening shall be left uncovered during night. The bidder shall make all arrangement to avoid any
claim if preferred on his account shall be the liability of the bidder.

No road or part of the road shall be cut without taking the prior permission in writing from the
competent authority. The permission shall be arranged by bidder on the request of JDA. However, any
changes will be borne by JDA.

The contractor shall be deemed to have carefully examined the specifications general condition and
tender drawing etc. and they have been fully informed and have satisfied himself as to the nature and
character of the work to be executed site conditions and other relevant matters and details.

References to standard code specifications recommendation shall mean the attested addition of such
publications of the work to be executed at site before the date of invitation to submit proposals.

The excavated material shall be place within 1.5 Mitr. of the edge the half of the depth of the trench with
have is more site clear shall be done within 24 hours.

The work shall be carried out strictly complying within Indian Electricity Rules in forces and as per
specifications for Electrical work issued by PWD Raj., Jaipur 1980.

Trenching:  The trenches shall be of shaper size as instructed by the Engineer-In-Charge.

(a) Width

(i) The minimum width of trench for laying single cable shall be 35 Cm.

(if) Where more than one cable is to be laid in the same trench in horizontal formation. The width
of the trench shall be increased such that the spacing between the cable shall be at least 20
Cm.

(b) Depth:

(i) Where cable core laid in single tier formation in the total depth of

shall not be less than 75 cm for cable upto 1.1 KV.
(if) When more than one tier of cable is unavoidable and vertical formation of laying is adopted

depth of trench in (i) above shall increases by 30 cm for each additional tier to be formed.
(iii) The depth shall be 1.0 Mtr. of 11 KV, 1.5 Mtr. For 33 KV.
() Excavation
The trench must be excavated straight and if it is necessary to give
band or curve radious of such trench shall be at least 12 time the
over all dia meter of the cable.
(d) Placing of the Cable
The cable must be places in the trench on band of fine sand of 8§ cm
thick bed, and the cable shall be laid below water and sewer lines.
(e) For the safe guard of cable it must have covering of clean dry rever sand or any other type of
soil as directed by Engineer-In-Charge in not less than 17 cm.
) Protection
To protect the cable against mechanical damages the second class bricks or stone katla as
specification shall be placed over the cable width wise.



11.

12.

13.

14.

15.

16.

17.
18.

19.

20.

21.

22.

23.
24.

25.

26.
27.
28.

Satisfactory type/acceptance test that results wherever applicable conducted from Govt./Govt.
approved laboratory as per ISS shall be submitted prior to use. The routine tests of cable shall be
conducted only after delivery at site at his own cost.
Earthing
The ground Earthing shall be done generally confirming to IS specification of 3043-1966 all the work
earth terminal be provided duly crimped/soldered.
Controlling Panels
The controlling panels such as main panel service pillar box and fuse boxes are to be installed in span.
The rubber gasket bedding of high quality rubber is to be provided around all operable parts. The all
hard works should be made corrosion resistant giving all chemical treatment before its fabrication and
before final coat desired colour painting and red oxide primer should be applied. All internal
connectives are be made with PVC insulated copper conductor with copper lugs dully crimped. The
internal wiring shall be arranged with clips the bus bars and connection shall consists of drawn high
conductivity copper strip with PVC 3 leaves tops of phase colours.

Submission of drawing by the contractor

The following two drawing are required to be submitted by the contractor.

(i) Main Panel Drawing: The Contractor shall submit the drawing of main panel all dimensions all
internal connection of diagram, well before its fabrication and obtain prior approval of the
drawings from the competent authority.

(if) Completion drawings: The contractor shall submit the completion drawings of the project showing
the roots of the cable and position of panel etc.

Testing

The following test shall be performed by the contractor at his own cost.

(i) Continuity and installation test of cable: The contractor shall arrange for the continuity of cable
for well use of the perfect of the cable.

(i) Mager Testing: The whole installation shall be arranged to be test by contractor after its
completion shall in presence of Engineer-In-Charge and results shall be recoated and singed jointly.

Earthing Testing: Earth test shall be performed by the contractor and results will be used be recorded

and signed jointly.

Any other test for cable etc. required shall be arranged by the contractor.

No condition of any short except as provided in the printed from schedule of quantities will be

entertained.

Conditions given in the bid from apply in full.

The contractor shall have to obey the labour laws. The labour shall have to pay monthly and shall have

first line on the bill of contractor, in case of complaint of labour and nonpayment of wages is received to

the department.

The rate of every item should be quoted against each in figures and in words as well for complete Non

BSR Items.

In case of any typographical error in nomenclature, unit and rate, the rates as per BSR on which ‘G’

Schedule is prepared shall be binding on the tenders.

In case of any dispute the Executive Engineer (Electrical-III) decision shall be final.

The bidders are expected to be fully conversant with the general and special conditions of contract in

force in this office. They must see the site of work acquaint themselves of the position of the materials.

Fluctuation of the rates in the market, see the schedule and plans in the office and remove doubits, if

any, before submitting their tenders.

The JDA is not responsible for arranging any material whatsoever any the contractor will have to

complete the work within the specified time with specified material and approved accessories, from the

stock, non-availability of material or delay in the consignment will not be entertained to as an excuse for
extension of time for completion of work.

Contractor will not be paid extra for sales or any other tax.

Bid must be submitted on the prescribed forms duly signed by the bidder on every page.

All entries by the bidder should be in on ink only. Erasers and over writings are not permissible. All

cancellation correction and insertions must be signed by the bidder.



SIGNATURE OF CONTRACTOR

29.

30.

31.

32.

33.

34.

Rate quoted should be given for the work, separately in words and figures in case there is any
difference in rates between words and figures the lower of the two will be taken as correct.

All the papers signed by the parties to this contract and bond together and sealed shall deemed to form
part of the contract bond and shall be read as conditions of contract.

In every case in which by virtue for the provisions of section 12 sub section (I) of the workman'’s
Compensation Act. 1923 cost is obliged to pay compensation to a workman employed by the contractor
of by a sub contractor for execution to said work Govt. will recover from the contractor the amount of
the compensation paid and without prejudice to the rights of Govt. under section 12 sub section (2) of
the said Act, Govt. shall be at liberty to recover such amount or any part thereof by deducting if from
the earnest money deposited by the contractor to his credit or any other sum due by Govt. to the
contractor whether under this contract or otherwise.

The contractor should have submit safety certificate for equipment each year separately in maintenance
period.

The contractor shall arrange the certificate from electric inspector on completion of the electric
installation at his own. However, any fee to be paid on this account shall be paid by the JDA.

The entire material should be as per JDA BSR 2016 of Electrical work of Schedule 'G' & specified main
materials of schedule 'H' and shall be of ISI marked.

I/We have carefully study the instructions / conditions mentioned above & do hereby undertake

to agree for the same.

EXECUTIVE ENGINEER (Elect.-I),

WITHFULL ADDRESS: JDA, JAIPUR

Note:-

1. fer f ffaer & 391 eRvr s AR far S ddar 2

2. 3ed / Fded bl AT U w1 & ford 3faed & AT Uoiad YH0T U5
@1 Of IRga BT STa 3 |

3. 3dad / Hdad Pl M YU UR AYAT Ul Ud GRATY TRR 3ifcha b1

CIRCIDEES



Annexure A : Compliance with the code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall -

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in procurement process or to otherwise influence the
procurement process;

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or
other benefit or avoid an obligation;

(c) Not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the
transparency, fairness and progress of the procurement process;

(d) Not misuse any information shared between the procuring Entity and the Bidders with an
intent to gain unfair advantage in the procurement process;

(e) Not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process;

(f) Not obstruct any investigation or audit of a procurement process;

(g) Disclose conflict of interest, if any; and

(h) Disclose any previous transgressions with any Entity in India or any other country during
the last three years or any debarment by any other procuring entity.

Conflict of Interest:-

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of
interest is considered to be a situation in which a party has interests that could improperly
influence that party’s performance of official duties or responsibilities, contractual obligations,
or compliance with applicable laws and regulations.

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a
bidding process if, including but not limited to:

a. Have controlling partners/shareholders in common ; or

b. Receive or have received any direct or indirect subsidy from any of them; or

c. Have the same legal representative for purposes of the Bid; or

d. Have a relationship with each other; directly or through common third parties, that puts
them in a position to have access to information about or influence on the Bid of another
Bidder, or influence the decisions of the Procuring Entity regarding the bidding process; or

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder
in more than one Bid will result in the disqualification of all Bids in which the Bidder is
involved. However, this does not limit the inclusion of the same subcontractor, not otherwise
participating as a Bidder, in more than one Bid; or

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design
or technical specifications of the Goods, Works or Services that are the subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring
Entity as engineer-in-charge/ consultant for the contract.



Annexure B: Declaration by the Bidder regarding Qualifications Declaration by the Bidder

In relation to my/our Bid submitted to ......................o for procurement of
........................................................... in response to their Notice inviting Bids No.
................. Dated ................... I/We hereby declare under Section 7 of Rajasthan

Transparency in Public Procurement Act, 2012, that:

1. I/We possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entity;

2. 1/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the
State Government or any local authority as specified in the Bidding Document;

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our
affairs administered by a court or a judicial officer, not have my/our business activities
suspended ant not the subject of legal proceeding for any of the foregoing reasons;

4. I/We do not have, and our directors and officers not have, been convicted of any criminal
offence related to my/our professional conduct or the making of false statements or
misrepresentations as to my/our qualifications to enter into a procurement Contract within a
period of three years preceding the commencement of this procurement process, or not have
been otherwise disqualified pursuant to debarment proceedings;

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding

Document, which materially affects fair competition;

Date : Signature of bidder
Place : Name :
Designation:

Address:



Annexure C: Grievance Redressal during Procurement Process
The designation and address of the First Appellate Authority is ACE (Elect), JDA Jaipur
The designation and address of the Second Appellate Authority is JDC, JDA, Jaipur

(1) Filing an appeal
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the
Procuring Entity is in contravention to the provisions of the Act or the Rules or the Guidelines
issued thereunder, he may file an appeal to First Appellate Authority, as specified in the
Bidding Document within a period of ten days from the date of such decision or action,
omission, as the case may be, clearly giving the specific ground or grounds on which he feels
aggrieved: Provided that after the declaration of a Bidder as successful the appeal may be filed
only by a Bidder who has participated in procurement proceedings: Provided further that in
case a Procuring Entity evaluates the Technical Bids before the opening of the Financial Bids,
an appeal related to the matter of Financial Bids may be filed only by a Bidder whose Technical

Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall endeavour to dispose it of within thirty days from the date

of the appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved
by the order passed by the First Appellate Authority, the Bidder or prospective bidder or the
Procuring Entity, as the case may be, may file a second appeal to Second Appellate Authority
specified in the Bidding Document in this behalf within fifteen days from the expiry of the
period specified in para (2) or of the date of receipt of the order passed by the First Appellate

Authority, as the case may be.



(4) Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the following
matters, namely:-

(a) Determination of need of procurement;

(b) Provisions limiting participation of Bidders in the Bid process;

(c) The decision of whether or not to enter into negotiations;

(d) Cancellation of a procurement process;

(e) Applicability of the provisions of confidentiality.

(5) Form of Appeal

(@) An appeal under para (1) or (3) above shall be in the annexed form along with as many
copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying
the facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority,
as the case may be, in person or through registered post or authorized representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall
be rupees ten thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled
Bank in India payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(@) The First Appellate Authority or Second Appellate Authority, as the case may be, upon
filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if
any, to the respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority,
as the case may be, shall,-

(i) Hear all the parties to appeal present before him; and

(ii) Peruse or inspect documents, relevant records or copies there of relating

to the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies
thereof relating to the matter, the Appellate Authority concerned shall pass and order in
writing and provide the copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the State Public

Procurement Portal.



FORM No.1
[See Rule 83]

Memorandum of Appeal under the Rajasthan
Transparency in Public Procurement Act, 2012
Appeal NO. ..ot Of oo

Beforethe .......cocooiiviiiiiiii (First/Second Appellate Authority)

1. Particulars of appellant :

(i) Name of the appellant :

(ii) Official address, if any :

(iii) Residential address :

2. Name and address of the respondent (s) :

()

(i)

(i)

3. Number and date of the order appealed against and name and designation of the
officer/authority who passed the order (enclose copy), or a statement of a decision, action or
omission of the Procuring Entity in contravention to the provisions of the Act by which the
appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal address
of the representative:

5. Number of affidavits and documents enclosed with the appeal :

6. Grounds of appeal : ..o

(Supported by an affidavit)

7o PIayer @ oo

Appellant’s Signature



Annexure D : Additional Conditions of Contract
e Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors

during evaluation of Financial Bids on the following basis:

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price
and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the
Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price shall be corrected;

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail
and the total shall be corrected and . If there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in

figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be
disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed.
2. Procuring Entity’s Right to Vary Quantities
(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the quantity
specified in the Bidding Document due to change in circumstances, the Bidder shall not be entitled for any claim
or compensation except otherwise provided in the Conditions of Contract.
(ii) On repeat order for extra items for additional quantity may be placed if it is provided in the bidding
documents on the rates and conditions given in the contract, if the original order was given after inviting open
competitive bids. Delivery or completion period may also be proportionately increase. The limits of repeat order
shall be as under.

(@) 50% of the gty of the individual items and 50% of the value of original contract in case of works and

(b) 50% of the value of goods or services of the original contract.

3. Dividing quantities among more than one Bidder at the time of award (In case

of procurement of Goods)

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, whose
Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement to be
procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver the entire
quantity or when it is considered that the subject matter of procurement to be procured is of critical and vital
nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and the second
lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at the rates of the

Bidder, whose Bid is accepted.



Annexure-1

SPECIAL CONDITIONS OF CONTRACT REGARDING

DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS

As per the decision taken in the 201% meeting of Executive Committee held on 23.02.2016
w.r.t. agenda no. 201:22, DLP period of various natures of works amounting more than Rs. 25.00
lakhs has been revised as per following time periods based on nature of works.

This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to

D(E)/2010-11/D-317 dated 28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of
Annexure-I related to SD refund & forfeiture (other Special Condition of annexure-1 of this order
will remain valid) and order No. JDA/EX.En.(Pr.-5 & TA)/2013/D-43 dated 27.02.2013 and also all
pertaining orders, in contract agreements or in PWF&AR having DLP period different than what is
being enforced through this present order for concerned type of work.

Table-I
S. Type of work Existing DLP | As per approved in E.C.
No. Period held on 23.02.2016
1. | Bridge Work 3 years 5 Years
2. | CD Work 3 years 5 Years
3. | CC Road. PQC Work 3 years 5 Years
4. | CC tiles/Kerbs/medians 3 years 5 Years
5. | Drains 6 Months 3 Years
6. | Roads
(i) Two layer WBM/GSB 3 years 6 months or one full
rainy season which ever
is later
(if)For Renewal/Strengthening
(a)BT upto 30 mm thichness 3 years 1 Years
(b)BT above 30 mm to upto 40 mm 3 years 2 Years
(c)BT above 40 mm to upto 90 mm 3 years 3 Years
(d)BT above 90 mm thickness 3 years 5 Years
(iii) New Roads
(@) BT upto 90 mm 3 years 3 Years
(b) BT more than 90 mm 3 years 5 Years
7. | Compound wall 6 Months 3 Years
8. | Building Work
(i) Work pertaining to Sanitary work 6 Months 2 Years
electrical works, Joinery works and
painting works.
(i1) Work pertaining to Building 6 Months 5 Years
structure and other civil works
9. | Electric work except maintenance 6 Months 3 years
10. | Sewer/Water supply all including STP 6 Months 3 Years
and water supply related work except
maintenance works.




The release of SD amount shall be as per following table :-

Table-11
S.No. \ Released 1 Year 2 Years 3 Years 5 Years
DLP Period sSD
1. Upto 1 year 100% 40% 20% 10%
2. Upto 2 year 60%0 20% 10%
3. Upto 3 year 60% 10%
4. Upto 4 year 20%
5. Upto 5 year 50%

Various condition for managing DLP are as under :-

(i) At the time of completion of work, final componnt shall be worked out for each
individual item like BT/CCltiles/ drains etc (as per different categories in Table-1), DLP
shall be operative based upon type of individual item ex:- CC-5 years, BT1/2/3/5 years,
Drain-3 years etc.

@) Similarly for all new works, these components should be calculated at the time of TS
itself, which should be made part of BID document.

(iiy If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if
amount of final work cresses more than Rs. 25 lacs, DLP shall be operative as per rule
for each individual items.

@iv) Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is
less than Rs. 25 lacs, DLP should be operative for six months or rainy season whichever
is late.

(vyDuring DLP period if contractor fails to repair any work even after issue of 7 days written
notice, same work shall be got executed by respective Executive Engineer at the
contractor’s risk and cost. This process shall be applicable throughout the DLP period.
After completion of DLP period in such works contractor should be debarred and
blacklisted. From JDA for three years as per RTPP rule 2012 and 2013 where he
defaults twice in a single agreement or in two different works.

(vi) Quarterly Inspection as per rules shall be carried out and DLP registers shall be
maintained by respective Executive Engineers to monitor the DLP repairs.

(vii) Special and regular inspection shall also be carried out as per order no. JDA/EX.En. &
TA to DE-1/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRULAR
2006/D-115 dated 04.05.2006 Point no. 3.

(viiiy)In case JDA feels to take up work on any existing DLP road due to any reason,
following procedure should be adopted:

(@ At the time of withdrawal total liability of repairs as per DLP conditions to be
carried out and contractor shall be asked to complete the same. After completion
of assessed repairs DLP period shall be released after deduction amt. as per table
i



Table-111

% Recovery on 1 Year 2 Year 3 Year 4 Year 5 Year
withdrawal © of work
or

DLP period

1 Year 1.12 - - - -

2 Year 2.55 1.43 - - -

3 Year 4.38 3.26 1.83 - -

5 Year 9 7.88 6.45 4.62 2.47

Note :- Calculation is to be done on quarterly basis.
(b) In case Contractor fails to carry out these repairs, same shall be carried out at his

risk and cost. If the total amt. of such repairs works out to be more than total

retained amt. of SD same shall be recovered from other works and as per PDR

rules. The amount as per Table Ill is also to be deducted in addition to this

amount.

(ix) Based upon type of work, DLP conditions for works to be carried out during DLP
period with their frequency of respective type of work shall be prepared by respective
SE“s after approval of these periods.

This order shall come in force with immediate effect and will be applicable on all new works

whose NIB is to be called.

Signature of contractor with

Full address.

Executive Engineer (Elect-1)

JDA, Jaipur.




Annexure-2
Bank Guarantee Performa for Bid security deposit

Form of (Bank Guarantee) -En cashable at branch of the bank in Jaipur City.

To

Secretary,

Jaipur Development Authority,
Jaipur

Sub:
»  Bank Guarantee No. dated for [amount of Security in figures] [in
words] on behalf of [Name of the Bidder] against the
Security Deposit for the work of “Night Beautification by Facade Lighting at Sodala Elevated
Road Jaipur”

» WHEREAS, [name of Bidder with address] (hereinafter called
“the Bidder”) has submitted his Bid dated .........ccccooirennen. for the work of “Night
Beautification by Facade Lighting at Sodala Elevated Road Jaipur” (Name of Work)
(Hereinafter called “the Bid”).

KNOW ALL PEOPLE by these presents that we

(Name of Bank) of having our registered office at
[name of country] having our registered office at

(hereinafter called “the Bank™) are bound unto Secretary, Jaipur Development

Authority. (Hereinafter called “the Employer”) in the sum of Rupees [Amount

of Security in figures] (in words) only for which payment will and truly to be

made to the said Employer, the Bank binds itself, its successors, and assigns by these presents.

That on demand of JDA, this Bank Guarantee is encashable at following branch in Jaipur City.

1. Name of Bank:

2. Name of the branch with branch code:

3. Address:

4. E-Mail 1d:

5. Telephone No.

6. Fax No.:

SEALED with the Common Seal of the said Bank this day of of 20




THE CONDITIONS of this obligation are:

(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid;
(2) if the Bidder refuses to accept the correction of errors in his bid;

(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the
period of Bid validity;
(a)fails or refuses to execute the Form of Agreement in accordance with the  Instructions to
Bidders, or

(b)fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Bidders;

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer
will note that the amount claimed by him is due to him owing to the occurrence of one or more of the
above conditions, specifying the occurred condition or conditions.
This Guarantee will remain in force up to and including the date 30 days after the date of expiration of
the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto as may be
agreed by the Bidder, notice of which extension(s) to the Bank is hereby waived. Any demand in
respect of this Guarantee should reach the Bank not later than the above date.
The amount covered under the above Bank Guarantee shall be automatically be credited in the
accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank
Account No. 675401700518 on the date of expiry or its validity, unless the agencies get it re-validated
well before its expiry date or produce NOC from JDA in written for its release.

Date Signature of the Bank
Witness Seal [Signature,
Name and Address]

[Note: To be furnished on appropriate non-judicial stamps.]



Envelop-1

Isl JAIPUR DEVELOPMENT AUTHORITY
uRr

Name of Work: - Night Beautification by Facade Lighting at Sodala
Elevated Road Jaipur.

TECHNICAL BID

Executive Engineer (Elect.-1)
JAIPUR DEVELOPMENT AUTHORITY, JAIPUR



JAIPUR DEVELOPMENT AUTHORITY JAIPUR

TECHNICAL BID
(Post Qualification)

Envelop-1

FOR

Name of Work: - Night Beautification by Facade Lighting at Sodala Elevated Road Jaipur

Period of Sale: - From 24.11.2021, 9.30 AM to 13.12.2021, 6.00 PM
Date of Submission of the tender: - Upto 13.12.2021, 6.00 PM
Date of opening of Technical bid: - On 14.12.2021 at 4.00 PM at Room No. JB FF-114, Court

Building, Ram Kishore Vyas Bhawan, Indira Circle,
Jawahar Lal Nehru Marg, Jaipur- 302004 (Rajasthan)

Cost of tender: - Rs. 597.00 Lacs

Completion period: - 4 Months for SITC Work &
3 Years for O&M work after completion of SITC Work

NAME OF AGENCY

Executive Engineer (Elect.-I)
JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SPECIAL CONDITION OF THE CONTRACT FOR QUALIFICATION OF CONTRACTORS

Name of Work: - Night Beautification by Facade Lighting at Sodala Elevated Road Jaipur

Special conditions of contract for Post Qualification Method as detailed here under, shall be applicable in
addition to all other terms and condition already prescribed under standard agreement forms/rules
and regulations to contract.

Note: - JV/Consortium are not allowed.

1. Procedure:

Procedure for QUALIFICATION would be as follow:

(@@ Tender document shall be submitted on line e-procurement website http://
www.eproc.rajasthan.gov.in with their digital signature. The bid is to be submitted in 2
envelop which shall comprise of Envelop-1 being for Technical Bid (Post Qualification,
EMD, GST, Registration of Contractors, tender document) and Envelop-2 being for
Financial Bid, BOQ.

(b) The Tender fee, processing fee and earnest money will be deposited online on or before
13.12.2021

(@) The Technical Bid envelope would be opened on the date 14.12.2021 at 4.00 PM Room No.
JB FF-114, Court Building, Ram Kishore Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur-
302004 (Rajasthan)

(d)  The Financial Bid envelope would be opened only of those bidders who fulfil the ELIGIBILITY
Criteria in Technical bid.

2. Criteria:
Criteria for Post Qualification would be as follows:-
(a) The bidder should have executed following quantities of work in any one financial year during
last five financial years. However the bidder may opt current year in the said financial

assessment period.

S.No. Item Quantity
Major Item of Schedule - G
RGB/RGBW-Linear/Facade lights/RGB/RGBW-Wall

1 Washer/Smart Lights 1870 Nos.
2 | DMX Controller/ DMX Splitter Cum-Booster/ CCMS 31 Nos.
3 DMX Data Cable/PVC Aluminium/PVC Copper Cable 22347 Mtr.

Note:-

(i) The Bidder should enclose the certificate having quantities financial year wise otherwise the
certificate will not be considered.

(ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one financial year.

(iii) Certificate issued by Govt. of India, State Govt.,, Union Territory, Govt. Undertakings,

Autonomous Bodies shall only be considered.


http://www.eproc.rajasthan.gov.in/

(b) The bidder should have completed at least one similar nature work (Work having the
components like RGB/RGBW-linear facade/Flood light/DMX Controller/ DMX Splitter cum
Booster/Dolly Software/ CCMS etc.) in last 3 financial year (including current year, if opted by
the bidder) of value not less than 50% of the Estimated Cost of the work (bid cost) updated to

present price level)- Attached work order, G-Schedule/BOQ and work completion certificate.

Note:-
(1) The starting & completion date of the work is to be in between aforesaid financial year.
If no then maximum work (70%) is to be completed in aforesaid financial year.
(ii) If bidder is submitting certificate having different components / nature of work then

proper completion certificate of required similar nature component is to be enclosed.
(c) The bidder should have achieved an annual financial turnover of at least 60% of the Estimated

Cost of the work (bid cost) in any one of last 3 financial years (including current year, if opted

by the bidder)
Note:-

(i) The bidder should enclose certificate of Turn over from Chartered Accountant for last five
financial year & audited balance sheet of the year which is considered by the bidder in
criteria 2 (c).

(ii) If current year or last year has been opted by bidder whose balance sheet is not submitted
till the submission of bid then certificate from Chartered Accountant should be enclosed.

(@) The bidder should give Affidavit to deploy the machinery and equipment as
specified in Schedule - III, for the execution of this work.

(b) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified
only if available bid capacity is equal to or more than the total Bid value.
The available bid capacity will be calculated as under:
Bid Capacity = (A x N x 3 - B)

Where A= Maximum value of Electrical Engineering work executed in any one year
during the last 5 financial years (updated to present Price level) taking in to
account the completed as well as works in progress. However, the bidder may
opt current year in the five year assessment period

N = Number of year prescribed for completion of the work for which bids
are invited.
B= Value, at present price level of existing commitments and on going

Works tobe executed during 'N' period (period prescribed for
Completion of the works for which the bids are invited)
Note:-
(i) Certificate from Chartered Accountant should be enclosed by bidder clearly
indicated maximum value of Electrical Engineering Work in one Financial Year.

(c) Litigation History: - Bidder should provide an accurate information on any litigation or
arbitration resulting from contracts completed or under execution by him over the last
five years. The maximum value ( updated at the present price level) of disputed amount
claimed in the litigation / arbitration resulting from contracts executed in last five years
shall be deducted from the calculated Bid Capacity of the bidder. The details shall be
furnished in Schedule VI. If schedule-VI is found blank then it will be treated as NIL.



Note :-
(i) The present price level for turnover, cost of completed work & disputed amount of
similar nature, the previous years value shall be given weight age of 10% per year as

follows :-

(a) For current year 1.00
(b)  For last year 1.00
(c) For one year before 1.10
(d)  For two year before 1.21
(e) For three year before 1.33
) For four year before 1.46

3. Documentation:

The bidder should furnish the following documents along with the technical bid:

(a) Information regarding financial resources and capability in Schedule-1.

(b) Information regarding works executed in the last five years in Schedule-II

(c) Certificates from the concerned Engineer-In-Charge in support and verification of the
information furnished in Schedule-II

(d) Affidavit regarding machinery and equipment required for deployment, as detailed in
scheduled-III.

(e) Information regarding details of maximum value of electrical engineering works
executed in any one year during the last five years taking into account the completed as
well as works in progress in schedule-IV.

(f) Information regarding existing commitments and ongoing works to be completed in
schedule-V. If it is found at any stage that the bidder hides his existing commitments
than proper action will be taken as per RTPP act and Rules.

(g) Information regarding details of litigation or arbitration contracts to be furnished in
schedule-VI. If schedule-VI is found blank then it will be treated as NIL.

(h) Calculation of Bid capacity in schedule-VII.

(i) Affidavit as per Annexure I.



4. Important:

(@) The bidder must ensure that all the information required in the Documents is furnished
by him complete in all respects. He would not be allowed to withdraw any document,
or to rectify any information furnished therein, after submitting the bid.

(b) The bidder should give an affidavit that the information furnished in schedule I to VII is
correct. If any information is found incorrect, the offer of the bidder shall be rejected
and action be taken as per rules.

(c) Bidders must do paging of all enclosure of bid documents.

5. Rejection of bids

The department reserves the rights to reject any bid or to disqualify any or all

the bidders, without assigning any reasons at any stage.

(i) If Bid is not accompanied with the requisite documents mentioned in clauses
3 (a) to 3 (i) or is not in accordance with procedure specified in Para 1, or is
not accompanied with earnest money, tender fee, processing fee and
registration of contractor in required category it would be liable for rejection.

(if) Furnishing of incorrect or incomplete or concealment of any information
required in the bid documents would render the bid liable for rejection.

(iii) If all the copies enclosed in support and affidavit is not duly attested by Notary
public/ gazetted officer then bid of the bidder is to be rejected.

Executive Engineer (Elect.-I)
JDA, JAIPUR



SCHEDULE -1
FINANCIAL RESOURCES AND CAPABILITY

[Reference clause 3 (a)]

Name of Bidder

Total financial turnover achieved by the bidder in the last five financial years:

S.no. Year Turnover
(1
(2
3
4
(

)
)
)
)
5)

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is

considered by him as per criteria 2 (a).

Total financial Turnover projected in the current financial year

Has the bidder ever been debarred from tendering for Central Government / State
Government / any Government undertaking?

Yes / No, if yes give details.

Has bidder ever been declared insolvent?

Yes/No, if yes give details.

Name(s) and Address of Branch/(s) for bidder's Bankers.

I/ We hereby certify that the above information is correct to the best of my/our knowledge and

Signature & Seal
of the Bidders



SCHEDULE - II
(Reference Clause 3b)

Detail of quantities of work executed during last five financial years

S. Name of Work Place Financial Principal item of work
No. | (with Agreement | (District/State) Year
No. & Date)

Note: Certificate from concerned Engineer-in-charge should be enclosed in support and
verification of the above statement.

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Notary Public

Signature & Seal
of the Bidders



Schedule - II1

[Reference Clause 3(d)]

AFFIDAVIT

(To be given on Non-Judicial Stamp Paper of Rs. 10/- only duly attested by Oath-
Commissioner/Notary Public)

/W Proprietor/  Partner/  Authorized
signatory of M/s .........cooooiiiiiiiiiiii under take the oath that I/ We will deploy
the machinery and equipment listed below as and when required in the execution of this work.
S.No. Name of Machinery Minimum Availability
Requirement Owned Leased
1 | Digital Insulation tester 5 KV, 1 No.
with timer
2 | HV Test set 1 No.
3 | Hydraulic Crimping tool up to 1 No.
300 Sgmm
4 | Multi-meter 1 No.
5 Lifter /Hoist Vehicle 1 No.
(Bidder has to attach the
registration copy,
ownership/leased  documents
with the Bid)

I/We hereby certify that the above information is correct to the best of my/our knowledge and
belief.

Signature & Seal
of the Bidders

10



SCHEDULE -1V

(REFERENCE CLAUSE 3E)
Details Of Maximum Value Electrical Engineering Works Executed In Any One Year During The Last Five Years Taking Into Account The Completed As Well As
Works In Progress
S. No. Name of works Client Place Financial | Cost of work as St. date of St. date of Value of work done
(with agreement no. (district/State) year per work order | commencement | completion during the year

& date)

Signature & Seal
of the Bidders

11



SCHEDULE - V
(Reference Clause 3f)

Details of Existing Commitments & On-Going Works to Be Completed In Next One Year from Date of Submission of Bid

S. Name of Place Ongoing work Existing Commitments
No. Work Satr;:le Cost of Cost of work | Value of remaining work at | Estimated cost | Value of present price
work Remaining to present price level as on (Rs. In lacs) level as on ..............
be executed veeeeneeeen. updated @10% per updated @10% per year
year

Remark:- If it is found at any stage that the bidder hides his existing commitments than proper action will be taken as per RTPP act and
Rules.

Signature & Seal
of the Bidders

12



SCHEDULE -VI
(Reference clause 3G)

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS

S.No.

Name of works
(with agreement
no. & date)

Client

Work order
amount

Disputed amount
claimed in
litigation /
Arbitration

Date of raising
disputed
amount

Actual award
amount, if the
case is decided

Cause of litigation &
Matter in dispute

Remark: If schedule-VI1 is found blank then it will be treated as NIL.

13

Signature & Seal
of the Bidders




SCHEDULE-VII

(Reference Clause 3H)
BID CAPACITY
Name of bidder :
1. |A = Maximum value of Electrical Lacs | Certified details enclosed at Page
Engineering work executed in any one NO...oiviiiiiiiiinannnn.

year during the last five finance years
(Updated to present price level)

IN

N = Number of vears prescribed for Year
completion of the work, for which
bids are invited

|

B= Value, at present price level of Lacs | Certified details enclosed at Page
existing commitments and on going 1970 JOR

work to be completed during the N
period

Bid capacity = AXN X3 -B
= Lacs

Signature & Seal
of the Bidders

14




ANNEXURE- 1

[Reference Clause 3(i)]

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Notary Public

AFFIDAVIT

/W Proprietor/ Partner/ Authorized
signatory of M/s ... under take the oath that the
information furnished by me/us in schedule I to VII of the assessment Bid for
................................................................................................... is correct to the
best of my/our knowledge. If any information is found to be incorrect JDA has right to

reject the Bid and to take action against me/us as per rules.

Signature & Seal of
Proprietor/ Partner/ Authorized signatory
M /S e

15



Annexure-A

Name of Work: - Night Beautification by Facade Lighting at Sodala Elevated Road Jaipur.

1.

8.
9.

The work includes comprehensive all in all operation and maintenance with 24X7
ward & watch of Facade lighting system at Sodala Elevated for 3 years.
For this work the bidder should have to deploy at least one skilled
Supervisor/Engineer having minimum 3 years' experience of facade lighting system.
The Supervisor/Engineer is capable to configure the different pattern/themes of
facade lighting on various occasions/ festivals or as per the direction of Engineer in-
charge.
The successful bidder has to establish the control room at JDA NOC or at space
provided by Engineer in-charge at sodala elevated road for Facade lighting.
The bidder should have his own/leased lifter/Hoist vehicle for maintenance of
luminaries. The bidder has to attach registration, Ownership/lease documents with the
bid.
The contractor has to rectify faulty lights within 24 hours, if fails than the penalty shall
be imposed on the contractor @ Rs. 500.00 per day per light.

The contractor should keep following minimum spares for smooth running and quick
response to faulty system i.e. :-

i.  Linear wall washer Light RGBW 24 to 30 Watt 4 in 1, 4 pixel LED Linear
Light -50 Nos.

ii.  Exterior rated LED wall washer RGBW flood light luminaires - 10 Nos.

iii. ~ Content Program Controller- 02 Nos.

iv.  DMX splitter cum booster - 4 Nos.

v.  DMX Data Cable with connectors - 500 Mtr.
The payment for O&M work will be paid in equally 12 installment i.e. quarterly basis.
The bidder has to submit the invoice for O&M work payment along with SLA report.

10. Manpower Requirements:

The Bidder shall provide following minimum manpower resources for on-site
requirement (at outdoor locations as well as at NOC) with no other responsibility
to meet out the SLA:

S.No| Professional | Minimum| Minimum Qualifications | Key Job Duties

Resources
1. Engineer/ 1 B.Tech/Diploma in Overall project
Supervisor EE/ECE/E&IE with 03 management
(8x7) years experience of (O&M) and
lighting system. coordination
or
ITI with 5 years
experience of lighting
system.

16



11. If the professionals to be deputed for the project remain absent, a suitable substitute
shall immediately be provided. Penalty on non-availability of manpower resources will
be as below:-

Type of Professional Penalty on non-availability of resource
Engineer/ Supervisor Rs. 700.00 per resource per absent days
Guard Rs. 300.00 per resource per absent days

The deduction will be made against the absence of manpower & penalty of lights not
working and will be deducted from the quarterly (O&M) payment.

17



Sample size for testing :-

Annexure -B

Sr. Item Tests Must be done through NABL
No. |Name accredited/CPRI/ERDA or other approved Labs or
as specified with individual item :-
F/T accessories (Non-Modular all |01 out of 300 Nos. (Total all switch/ socket/ regulator
1 |switch/ socket/ regulator etc.) etc.)
Modular accessories (all switch/ 01 out of 300 Nos. (Total all switch/ socket/ regulator
2 socket/ regulator etc.) etc.)
3 FR PVC Flexible Copper Conductor |01 out of 5000 Mtr. (Any size as per EE required)
(Totalof any Size)
4 |PVC Conduit ( Total of all sizes) 01 out of 500 Mtr. (Total of all sizes)
5 Steel Conduit ( Total of all sizes) 01 out of 500 Mtr. (Total of all sizes)
Sheet Steel Box/ M.S. Box/ Gl Box/ |01 out of 200 Nos. (Total of all sizes)
6 PVC Box (Total of all sizes)
7 MCB (1 Pole to 4 Pole) (Total of all {01 out of 100 Nos. (Total of all amp rating)
amp rating)
8 DB (SPN to all TPN) 01 out of 20 Nos. (SPN to all TPN)
9 Panel accessories meters/ [OEM test certificate required.
switches/relays)
ACB & MCCB 01 out of 05 Nos. ACB (OEM type test certificate also
10 required for each quantity.) & 01 out of 25 Nos MCCB
(OEM type test certificate also required for each
quantity.)
1 SFU (All Types) 01 out of 10 Nos. (OEM type test certificate also
required.)
12 LT/ HT Cable ( Total All sizes) 01 Sample for 500 Mtr.
13 Earthing ( Gel) 01 out of 10 Nos. (factory visit)
Ceiling Fan/ Exhaust /fresh air/ wall |01 out of 100 Nos. (Total All sizes)
14 mounting fan. (Total All sizes)
15 Storage water heater ( Geyser) 01 out of 20 Nos. (OEM test certificate required.)
LED Lighting fixture & accessories |01 out of 200 ( Indoor)
16 ( Indoor & Out door Total all types ) 0T out of 50 ( Outdoor)
LAN wiring I.0. (LAN Point) - if Min. 80 Nos. (OEM 20 year's
17 performance warranty certificate With penta scanner
report required With no extra cost.)
18 LAN Accessories Switch — OEM / Auth. Dealer genuineness Certificate
required.
19 Motor & Pumps , submersible etc. [01 out of 10 Nos. ( OEM Certificate for every Piece)

(Total all types)

18




20 Lattice tower Factory Inspection compulsory

21 Air Conditioner AC- 01 out of 25 Nos. ( Factory visit)

29 Air cooling machine/ Chillers Factory Inspection / 111 party certificate must

23 Transformer 01 out of 01 Nos. ( Engineer visit compulsory at
manufacturing site)

24 Fire Pump / Engine I11 party inspection must.

o5 Street light pole If more then 25, Factory Inspection / Il party certificate
must

26 High mast pole Factory Inspection / 111 party certificate must

27 DG set Factory Inspection / 11l party certificate must

28 RMU Factory Inspection / 111 party certificate must

29 Bus Bar Trucking Factory Inspection / 111 party certificate must

30 Solar water heater Factory Inspection / 111 party certificate must

19




Annexure-C

List of Approved makes:
BoQ Make
item No.
1. Make of LED: CREE/OSRAM/NICHIA /SEOUL

Make of luminaires:
Philips/Bajaj/Surya/Wipro/Havells/Crompton

2. Make of LED: CREE/OSRAM/NICHIA /SEOUL
Make of luminaires:

Philips/Bajaj/Surya/Wipro/Havells/Crompton

Make: Nicolaudie/Hengle/Pharos

Make: Hengle/Nicolaudie/Pharos/Swisson

Make: Hengle/D-link/Belden

ALY Il I

Make: Schneider, Siemens, HPL, GE , Standard, Indoasian,
Havell's, C&S, ABB

20



Annexure-A

Name of Work: - Night Beautification by Facade Lighting at Sodala Elevated Road Jaipur.

1.

8.
9.

The work includes comprehensive all in all operation and maintenance with 24X7 ward
& watch of Fagade lighting system at Sodala Elevated for 3 years.
For this work the bidder should have to deploy at least one skilled Supervisor/Engineer
having minimum 3 years' experience of facade lighting system.
The Supervisor/Engineer is capable to configure the different pattern/themes of facade
lighting on various occasions/ festivals or as per the direction of Engineer in-charge.
The successful bidder has to establish the control room at JDA NOC or at space
provided by Engineer in-charge at sodala elevated road for Facade lighting.
The bidder should have his own/leased lifter/Hoist vehicle for maintenance of
luminaries. The bidder has to attach registration, Ownership/lease documents with the
bid.
The contractor has to rectify faulty lights within 24 hours, if fails than the penalty shall
be imposed on the contractor @ Rs. 500.00 per day per light.

The contractor should keep following minimum spares for smooth running and quick
response to faulty systemi.e. :-

i. Linear wall washer Light RGBW 24 to 30 Watt 4 in 1, 4 pixel LED Linear
Light -50 Nos.

ii.  Exterior rated LED wall washer RGBW flood light luminaires - 10 Nos.

iii. ~ Content Program Controller- 02 Nos.

iv.  DMX splitter cum booster - 4 Nos.

v.  DMX Data Cable with connectors - 500 Mtr.
The payment for O&M work will be paid in equally 12 installment i.e. quarterly basis.
The bidder has to submit the invoice for O&M work payment along with SLA report.

10. Manpower Requirements:

The Bidder shall provide following minimum manpower resources for on-site
requirement (at outdoor locations as well as at NOC) with no other responsibility
to meet out the SLA:

S.No| Professional | Minimum| Minimum Qualifications | Key Job Duties

Resources
1. Engineer/ 1 B.Tech/Diploma in Overall project
Supervisor EE/ECE/E&IE with 03 management
(8x7) years experience of (O&M) and
lighting system. coordination
or
ITI with 5 years

experience of lighting
system.




11. If the professionals to be deputed for the project remain absent, a suitable substitute
shall immediately be provided. Penalty on non-availability of manpower resources will
be as below:-

Type of Professional Penalty on non-availability of resource
Engineer/ Supervisor Rs. 700.00 per resource per absent days
Guard Rs. 300.00 per resource per absent days

The deduction will be made against the absence of manpower & penalty of lights not
working and will be deducted from the quarterly (O&M) payment.



Sample size for testing :-

Annexure -B

Sr. Item Name Tests Must be done through NABL accredited/CPRI/ERDA or other
No. approved Labs or as specified with individual item :-
F/T accessories (Non-Modular all switch/ socket/ |01 out of 300 Nos. (Total all switch/ socket/ regulator etc.)
1 |regulator etc.)
) Modular accessories (all switch/ socket/ regulator etc.) (01 out of 300 Nos. (Total all switch/ socket/ regulator etc.)
3 |FR PVC Flexible Copper Conductor (Totalof any Size) |01 out of 5000 Mtr. (Any size as per EE required)
4 |PVC Conduit ( Total of all sizes) 01 out of 500 Mtr. (Total of all sizes)
5 Steel Conduit ( Total of all sizes) 01 out of 500 Mtr. (Total of all sizes)
Sheet Steel Box/ M.S. Box/ Gl Box/ PVC Box (Total of [01 out of 200 Nos. (Total of all sizes)
6 all sizes)
7 MCB (1 Pole to 4 Pole) (Total of all amp rating) 01 out of 100 Nos. (Total of all amp rating)
8 DB (SPN to all TPN) 01 out of 20 Nos. (SPN to all TPN)
9 Panel accessories meters/ switches/relays) OEM test certificate required.
ACB & MCCB 01 out of 05 Nos. ACB (OEM type test certificate also required for each
10 quantity.) & 01 out of 25 Nos MCCB (OEM type test certificate also
required for each quantity.)
11 SFU (All Types) 01 out of 10 Nos. (OEM type test certificate also required.)
12 LT/ HT Cable ( Total All sizes) 01 Sample for 500 Mtr.
13 Earthing ( Gel) 01 out of 10 Nos. (factory visit )
14 Ceiling Fan/ Exhaust /fresh air/ wall mounting fan. |01 out of 100 Nos. (Total All sizes)

(Total All sizes)




Storage water heater ( Geyser)

01 out of 20 Nos. (OEM test certificate required.)

15
LED Lighting fixture & accessories ( Indoor & Out door |01 out of 200 ( Indoor)
16 Total all types ) 01 out of 50 ( Outdoor)
LAN wiring I.O. (LAN Point) - if Min. 80 Nos. (OEM 20 year's performance
17 warranty certificate With penta scanner report required With no extra
cost.)
18 LAN Accessories Switch — OEM / Auth. Dealer genuineness Certificate required.
19 Motor & Pumps , submersible etc.( Total all types) 01 out of 10 Nos. ( OEM Certificate for every Piece)
20 Lattice tower Factory Inspection compulsory
21 Air Conditioner AC- 01 out of 25 Nos. ( Factory visit )
29 Air cooling machine/ Chillers Factory Inspection / 111 party certificate must
23 Transformer 01 out of 01 Nos. ( Engineer visit compulsory at manufacturing site)
24 Fire Pump / Engine I11 party inspection must.
25 Street light pole If more then 25, Factory Inspection / I11 party certificate must
26 High mast pole Factory Inspection / 111 party certificate must
27 DG set Factory Inspection / Il party certificate must
28 RMU Factory Inspection / Il party certificate must
29 Bus Bar Trucking Factory Inspection / Il party certificate must

30

Solar water heater

Factory Inspection / Il party certificate must




Annexure-C

List of Approved makes:
BoQ Make
item No.
1. Make of LED: CREE/OSRAM /NICHIA /SEOUL

Make of luminaires:
Philips/Bajaj/Surya/Wipro/Havells/Crompton

2. Make of LED: CREE/OSRAM/NICHIA /SEOUL
Make of luminaires:
Philips/Bajaj/Surya/Wipro/Havells/Crompton

Make: Nicolaudie/Hengle/Pharos

Make: Hengle/Nicolaudie/Pharos/Swisson

Make: Hengle/D-link/Belden

N G @

Make: Schneider, Siemens, HPL, GE , Standard, Indoasian,
Havell's, C&S, ABB
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Financial Bid
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1-GENERAL INSTRUCTIONS TO CONTRACTOR

11

1.2

1.3

2.1

3.2

The Bidder is expected to examine carefully all instructions, conditions, forms, terms, and
performance specification and drawing in the bid Documents. Failure to comply with the
requirements of Bid submission shall be at the Bidder’s own risk, Bids which are not
substantially responsive to the requirements of the bid documents shall be summarily

rejected.

At any time prior to the last date for submission of bids, the Employer may, for any reason
whether at his own initiative or in response to a clarification requested by a prospective

bids, modify the bid Documents but the issuance of an Addendum.

The Addendum will be sent in writing or by Fax/E-mail prospective Bidder who have
received Documents, and will be binding unto them, whether the prospective Bidders
acknowledge same or not.

DOCUMENTS AND’INFORMATION TO BE FURNISHED AT THE TIME OF

BID SUBMISSION

The bid to be prepared and submitted by the Bidder to the Employer for consideration

shall comprise the following.

a. Form of bid duly singed along with the complete set of bid Documents. All
documents issued for the purpose of biding as descried shall be deemed to have
been incorporated in the bid for the work.

b. Bid security, Bid fee and processing fee as applicable in form of demand draft of
any Nationalised Bank of India in favour of the Secretary Jaipur Development
Authority Jaipur’, payable at Jaipur.

C. Sales Tax or applicable Tax Clearance Certificate from the concerned departments

d. Bill of Quantities with the rates (both in figures as well as in words) and amounts
for, all items of work duly filled in.

BIDED PRICES

Unless explicitly stated otherwise in the Bid Documents, the contract shall be for whole

based on the departmental design, Bill of Quantities, rates and prices submitted by the

Bidder.

The Bid shall fill in percentage rate (above/below) for the scheduled rates items and rates

and rates and prices for all items in Non scheduled category of works describe in the Bill

of Quantities in both figures and words, In case, there is any discrepancy in the rates

quoted in figures and words, the rates, quoted in words shall be taken as correct. Item



3.3

4.2

4.3

4.4

4.5

4.6

5.2

against which no rte of rice is entered by the Bidder will not be paid for the employer

when executed and shall be deemed to have been covered by the rates and prices in the

Bill of Quantities.

All duties, taxes, fees and other levies (present and future) payable by the contractor under

the Contract, or for any other cause, a on the date thirty days prior to the closing date for

submission of bids, shall be included in the total Contract Price submitted by the Bidder

and the evaluation and comparison of bids by the Employer shall be made accordingly.

BID SECURITY

The Bidder shall furnish as part of his bid security for the respective amounts as

mentioned in the NIT (Annexure 1 and 2). The amount is to be deposited online by bidder.

In case the amount exceeds the online payment limit, the payment may be made through

RTGS/NEFT in ICICI BANK LTD Bank Account Number 675401700586 IFSC Code

ICIC0006754. After successful payment, update the UTR/Instrument number on JDA

Tender portal against the tender you want to participate. The amount deposited will be

confirmed by JDA and will be updated online.

Any bid not accompanied by bid security, bid fee and processing fee will be summarily

rejected by the employer as non-responsive.

The bid security of the unsuccessful Bidder will be discharged/returned without interest as

promptly as possible as but not later than 60 days after expiry of the bid validity

prescribed by the employer.

The bid security of the successful Bidder will be discharged without interest upon the

Bidder signing the agreement and furnishing the Bank Guarantee/ Surety Bond for the

performance of the Contract.

There will no liability on the part of department towards interest on the Earnest Money

paid by the Bidder.

The bid security shall be forfeited:

a If a Bidder withdraws his bid during the period of bid validity, or

b In the case of a successful Bidder, if he fails or refuses within the specified time
limit, to:

i Sign the agreement, or

I Furnish the required performance security.

VARIATIONS OR DEVIATIONS IN BID DOCUMENTS

The bid shall submit an offer which complies fully with the basic requirements of the bid

Documents as indicted in Drawing and Specifications.

All Bidders are cautioned that no conditional offers, variations or deviations by the

Bidders in respect of any items proposed by the Bidder shall be entertained or considered



6.2

10.

11.

further in the process of bid evaluation. Furthermore, any deviation from contract
conditions, specification, or other requirements stipulated in these Bid Documents shall be
summarily rejected as non-responsive.
VALIDITY OF BID

The Bid shall remain valid and open for acceptance for a period of 4 (four) months after
the date of opening of bid.

In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request the Bidder for a specified extension in the period of validity. The
request and the responses thereto shall be made in writing through post, fax etc. A Bidder
may refuse the request without forfeiting his bid security. A Bidder agreeing to the request
will neither be required nor permitted to modify his bid, but will be required to extend the
validity of his bid security correspondingly The provision of Clause D regarding discharge
and forfeiture of earnest money shall continue to apply during the extended period of bid
validity.

FORMAT AND SIGNING OF BIDS

The complete bid shall be without alterations, interlineations or erasure, except those to
accord with instructions issued by the Employer or as necessary to correct errors made by
the Bidder, in which case such corrections shall be initiated by person or persons signing
the bid.

EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL
BIDS

Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul the
biding process and reject one or all bids, at any time prior to the award of contract, without
thereby incurring any liability to the affected or renderer’s or any obligation to inform the
affected Bidder or Bidders of the grounds of the Employer’s action.

NOTIFICATION OF AWARD OF CONTRACT

Prior to the expiry of the period of bid validity prescribed by the Employer, the Employer
will notify the successful Bidder by telegram / cable or fax (and subsequently confirm in
writing by Registered Letter) that his bid has been accepted. This letter called “Letter of
Acceptance” shall name the sum which the Employer will pay to the Contractor in
consideration of the execution, completion and maintenance of the work by the Contractor
as prescribed by the Contract (called the “Contract Price”).

The Letter of Acceptance will form part of the Contract and agreement executed between
the parties in accordance with the Form of agreement provided in the bid.

Upon furnishing by the successful Bidder of a Performance Security in accordance with
the provisions of the special conditions of contract, the Employer will promptly notify the



unsuccessful Bidder that their bids have been unsuccessful and will discharge / return

without interest their bid security deposits in pursuance with Clause.

12. SIGNING OF AGREMNENT
At the same time as he notifies the successful Bidder that his bid has been accepted, the
Employer will instruct the successful Bidder to sign and execute the agreement within

seven (7) days of issue of the Letter of Acceptance.

Signature of Contractor/Bidder Executive Engineer (Elect-1)
JDA, Jaipur



2-SPECIAL CONDITION FOR POST ASSESSMENT

Note: - Joint Venture/Consortium will not be allowed.

1. The financial bid shall be opened only of those successful Bidders who qualify the technical
Bid criteria.
Documents to be submitted with financial bid are as follows:
Percentage Rates on G-Schedule both in figures and in words duly filled in.
The financial bid will be evaluated on the basis of basic rates of the System (SITC of the
Job).
On bid scrutiny, if differences are found in rates given by the bidder in words and figures
in individual rates or in sub-total or in grand totals the procedure for deriving the final
value shall be as follows:
Before submission of the bids, the bidders are advised to visit the site and get acquainted
with site conditions, availability of materials & labour. All clarifications must be sought
by the bidders well in time and no extension of time shall be given on this account.
The bidders are advised to account for any fluctuations in market rates of material,
equipment cost, labour rates etc. Any claim on these accounts shall not be entertained after
the award of work unless specifically agreed to.
Bids not submitted on prescribed form are liable to be rejected.
Bidders are advised to quote original offer as per bill of quantities.
In case drawing and details are not enclosed with bid documents, these can be seen in the
office of the department during office hours. Failure to avail of this shall not relieve the
bidder of his responsibility of correct interpretation of work involved. Bidders who resort
to canvassing in any form shall be liable to rejection.
Printed Conditions of contract: Any printed conditions and conditions contrary to these
conditions of contract in contractors offer shall be excluded from the contract and not
applicable to this contract.
The bid shall be valid for acceptance for a period of four months from the date of
submission of the bid.
2. EXECUTION DRAWINGS
The successful bidder shall have to submit execution drawing to the department within a
total period of 1 week from the date of issue of work order for approval by the department
3. TERMS OF PAYMENTS
As given in general Condition of contract in the approved standard agreement amended up
to date.
No escalation charges shall be payable to the contractor over and above the rates as agreed

to by the department in the detailed bill of quantities.



No advance shall be payable to the contractor.

The department does not bind themselves to accept the lowest or any bid and reserves the
right to accept or reject any or all the bids in w hole or in part without assigning any
reasons for doing so.

The contractor must acquaint, acquire themselves with the site conditions, means to access
the work, local conditions and all matters pertaining there to shall be the contractors,
responsibility to obtain all necessary information required for quoting the above bid and
for entering into a contract. The detailed drawing and specifications available with the
documents must be studied and examined carefully by the bidder before submitting their
offers.

The successful bidder shall sign the agreement on non judicial stamp paper of requisite
value within 10 day from the issue of work order. If the contractor selected fails to sign the
agreement with ten days of the issue of work order his bid security shall be forfeited.

The following documents shall form part of the contract agreement:
Invitation to bid.

All sections of financial and technical bid, contract (agreement), Bill of Quantities &
drawings.

All correspondence between the successful bidder and the department. Any other
documents necessary for completion of contract agreement.

The rates quoted in the bid shall include all charges for scaffolding, water, electricity
charges, hiring charges for any tools/ equipments etc. required for completion of jobs. The
rates shall be inclusive of excise duty, sales tax, octroi duty or any other duties or fees
levies by Government or by public or local bodies from time to time.

Necessary documents for import shall be done by the contractor under his own
arrangements for equipments of foreign origin. Proof of legal imports! purchase from
manufacturer should be submitted at the time of supply, failing which the award may be
terminated.

The works contract price quoted shall remain firm till completion of job and handing over
the same in working condition to the department. The price should not be subject to
exchange rate variations. No foreign exchange and license shall be arranged by Clint and it
shall be contractor’s responsibility to do so, if required.

It shall be contractor’s responsibility to check and ascertain the correct quantities and only
these assessed quantities in accordance with the requirement and as per the tentative
schedule of work after approval of the Engineer-in-charge shall be brought at site after

award of work order.



The contractor shall carry out additional/Reduce work or supply material/ equipments at
the same quoted rates up to any increased or decreased quantities specified in detailed bill
of quantities. The department shall also be at liberty to ask the contractor to supply, erect
and commission rates within four months of stipulated date of commencement of the work
order without any price variation.

BAR CHART & CASH FLOW CHART

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with
the department and shall strictly adhere to the same. The progress and the completion of
the work shall be in accordance of the bar chart will form part of this contract agreement.
The said schedule of work/ bar-chart will be subject to general conditions of contract
related to the extension of time. A weekly progress of site shall be submitted in writing to

the department.

PERFORMANCE BOUND CONTRACT

The contract shall be a performance bound contract and therefore the contractor shall
makes his independent checks for Mounting, selection of equipment, etc. The drawings
enclosed with the bid documents are only tentative and for guidance for bidding purposes.
The details or execution drawings shall be prepared and submitted for approval to the
department by the successful contactor to suit the requirement pertaining to site
conditions.

TRAINING OF PERSONNEL

The contractor shall impart training to the departmental staff free of cost during erection
and commissioning of the plant

GUARNTEE

The contractor shall guarantee the complete system & equipments for a period of 12
months from the date of satisfactory handing over of the plant as certified by the
department for fault/ bad workmanship, manufacturing defects in equipments etc. The
Bidder shall guarantee the System to maintain the sound quality on the basis of Design/
Scheme. They shall also guarantee that the performance of the various equipments
individually and jointly and shall not be less than the specified rating when working under
operating conditions for the complete installation.

The commissioning of system shall be done by the contractor and all tests at site shall be
conducted to confirm the bided specification should be submitted to the department for

record.

REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE



10

11

12

13

14

Any defects or other faults which may appear within defect liability/guarantee period of
twelve months from the date of handing over the system in a satisfactory working
conditions to the department arising in the system due to material or workmanship should
be corrected and replace with parts of original specifications and makes by the contractor
at his own cost.

Security deposit will be returned to the contractor after 12 month from the date of
finalization of work and successful operation of the system as judged by the department.
POWER SUPPLY FOR ERECTION PURPOSES

The contractor shall make his own necessary arrangements for power supply required for
erection purposes by applying to JVVNL for a separate connection at his own cost or
through his own DG set.

The contractor shall have to submit original voucher/ bills of various items to be used in
execution of work.

The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that
the material is fit for dispatch, even after receiving the ornamental poles at site JDA
reserve the right to send the material to any Govt. / Semi Govt. / Private lab for testing and
if the pole is not found as per specification, the bidder will require to replace the complete
material at his own cost.

All the materials to be used for electrification work must be inspected by Engineer-in-
charge or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the
site at the cost of contractor. The contractor shall have to inform seven days in advance for

the inspection.

Signature & Seal of
Contractor/Bidder Executive Engineer (Elect-1)

JDA, Jaipur

10



3. SPECIAL CONDITIONS

» The following condition is now the part of the tender document.
+ “If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below than “at

par”, then the bidder has to deposit the difference amount i.e. difference amount of the
rates as per “at par” and quoted “below”, as “work Performance Guarantee.” This
amount has to be deposited before the commencement of work and will be refund after
successful completion of DLP Period. Lowest bidder will be issued LOA (Letter of
Acceptance) and within 14 days period he has to deposit difference amount in the form of
B.G./FDR/NSC. The validity of these shall be for a period three months beyond the date
for completion of DLP Period as per requirement. In case of non-deposition of the same
in specified period, the Bid Security will be forfeited. In case work is not completed
satisfactorily, the “work performance guarantee” will be forfeited and other action will be
taken as per Contract Agreement (Order No. U.01(24)7fafd /17,2020 oo SHAYR, fasTieh
20.09.2021).”

SCHEDULE 'H'

1.

If there is any typographical error or otherwise in the 'G' Schedule the rate given in the
relevant BSR on which Schedule 'G' has been prepared, shall prevail.

The contractor shall follow the contractor labour regulation and abolition Act 1970 &
Rule1971.

The JDA shall have right to cause an audit technical examination of the work and the
final bills of the contractor including all supporting vouchers, abstract etc. to be made
within two years after payment of the final bills and if as a result such audit any amount
is found to have been over paid / excess in respect of any work done by the contractor
under the contract or any work claimed by him to have been done under this contract
and found not to have been executed the contractor shall be liable to refund such amount
and it shall be lawful for the JDA to recover such sum from him in the manner prescribed
in special condition no. 8 or any other manner legally permissible and if it is found that
the contractor was paid less then that was due to him under the contract in respect of
work executed by him under it, the amount of such under payment shall be paid by the
JDA to the contractor.

The contractor shall not work after the sunset and before sunrise without specific
permission of the authority Engineer.

Wherever any claim against the contractor for the payment of a sum of money arises out
of under the contracts, the JDA shall be entitled to recover the sum by appropriating in
part or whole of the security deposit of the contractor, In the event of the security being
insufficient or if no security has been taken from the contractor then the balance of the
total sum recoverable as the case may shall be deducted from any sum then due or which

at any time there contract with the JDA should this sum be sufficient to recover the full

11



10.

11.

12.

13.

14.

15.

16.
17.

amount recoverable. The contractor shall pay to JDA on demand the balance remaining
due. The JDA shall further have the right to affect such recoveries under P.D.R. Act.

The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from
the date of opening of the bids.

By submission of this bid the contractor agree to abide with all printed conditions
provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent modification.
No conditions are to be added by the contractor and conditional bid is liable to be
rejected.

All transaction in this execution of this work and this bid will be liable to Sale-Tax vide
section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954.

If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or
mutually extended period or makes modifications in the rate, terms and conditions of the
bid within the said period which are not acceptable to the department or fails to
commence the work in the specified period, fails to execute the agreement and fails to
furnish performance guarantee the department shall without prejudice to any, other right
or remedy, be at liberty to forfeit the amount of earnest money given in any form
absolutely. If any contractor, who having submitted a bid does not execute the agreement
or start the work or dose not complete the work and the work has to be put to rebidding
he will stand debarred for 6 Months from participating of bidding in JDA in addition to
forfeiture of Earnest Money / Security Deposit and other action under agreement.

The contractor shall arrange his own machinery required for the work such as Bitumen
Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc.

The contractor shall arrange his own storage tanks up to 10 Tones capacity for storage of
bulk bitumen wherever supplied by the department.

Rules regarding enlistment of contractor provide that work up to the times limit for
which they are qualified for biding can be allotted to them, Therefore, before biding the
contractor will keep this in mind, and submit the details of the work. Bids with
incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site have to be removed by
the contractor within a period of 3 days of the instruction, issued by do Engineer -In
charge in writing failing which, such material shall be removed by the Engineer-In charge
at risk and cost of the contractor after expiry of 3 days period.

The material collected at site and paid provisionally shall remain under and ward of the
contractor till it is consumed, fully on the work.

The rates provided in bid documents are inclusive of all Taxes and royalty.

For paver work at lest 3 road rollers shall be simultaneously deployed.

12



18.

19.
20.
21.

22.

23.

24.

25.

26.

No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule
Source/borrow pit area for earth shall have to be arranged by the Contractor at his own
cost.

Undersigned has full right to reject any or all bids without given any reasons.

Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

As per Supreme Court decision "All contracts with Governments shall require
registration of workers under the building and other construction workers (Regulation of
Employment and Conditions of Service) Act, 1996 and extension of benefits to such
workers under the act.

Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works
costing Rs. 25.00 laces and more shall be applicable

The bidders are required to submit copy of their enlistment as contractor.

Conditions of RPWA-100 will be mandatory & acceptable to the contractor.

Any bid received with unattested cutting/ overwriting in rates shall be rejected and such
bidder will be debarred from biding for three months in JDA.

All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC
PROCUREMENT ACT 2012 and Rules, 2013 will be applicable. If there is any
contradictions in existing special conditions and provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 provision
of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and
Rules 2013 shall be applicable.

SIGNATURE OF CONTRACTOR Executive Engineer (Elect.-I)
WITH FULL ADDRESS: JDA, Jaipur

13



@)
(b)
©
(d)

10.

11.

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Special Terms & Conditions for Electrification work.
The Contractor has to give the performance guarantee of the following materials for the period mentioned

against them from the date of completion of work:

Transformers 30 Months
All types of Insulators 18 Months
ACSR Conductors 6 Months
Isolators 6 Months
Horn gap fuse set 6 Months
LT Pillar Box 6 Months
All types of HT/LT cables 18 Months

The Contractor has to arrange for the permission for the charging of electrical system from the Electrical
Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur
Development Authority.

The contractor will coordinate for the system handing over and charging process and if any defects, is
pointed out by the RSEB/JVVNL, then he will have to rectify the same.

The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL and system is
charged.

Inspection shall be bear by the contractor it self.

The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL.

All HT/LT cables should be sequentially marked with cable size, IS Code, grade, manufacturer name &
length at every per meter duly embossed.

The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge
and in case, of failure to do so he shall be charged for such unreturned material at double the issue rate
including storage and supervision charges or the market rate whichever is higher. The basis of the theoretical
consumption and allowing for wastage @ 5% at double the issue rate including storage and supervision
charges or market rate which ever is higher.

The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work
should be executed without damaging existing water pipe line, LT/HT electric under ground cable, poles,
existing surface drain, water connections, Telephone cables etc. In case of any damages the penalty/
liability imposed for such work shall be borne by the contractor and shall be got repaired immediately by
arranging material/ labour/ assistance etc. In case of delay JDA reserve right to execute/ get executed the
work at the cost and risk of the contractor.

It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL or other
specified NABL accredited agency by JDA before using it at site.

The contractor or his authorized representative shall intimate in advance along-with complete programme of
erection & commissioning where ever shunt down of existing line is required, to the Nodal officer / Engineer
In-charge of the site for arranging shut downs. The contractor shall have to plan the work in such a way that
in minimum duration of shut down maximum work is carried out to avoid repeated and / or longer duration

shut downs.

Executive Engineer (Elect-I)
JDA, Jaipur

I carefully study & do agree for above terms & conditions.

Signature & Seal of the Contractor

14



4-INSPECTION AND TESTING AT MANUFACTURER’S PREMISES

1.

The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as
necessary. The result of such tests should confirm to be standard laid down in the Indian standards and
or the standards laid down in the detailed specification of the JVVNL/ .Public Works.
Proper quality control is required to be maintained by the contractor. Qualified personnel's having a
degree in engineering or as required under the contractor enlistments rules duly approved by the Deptt.
Shall have to be engaged at site by the contractor. The Deptt. Reserves the right to engage such staff
and recover the expenses from the contractor on such account in case of his failure to do so.
The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance
with the Engineer In charge and be got approved by him before use.
All inspection and testing shall be carried out in accordance with the Specification and in absence of
Specification relevant Indian Standard or internationally approved equivalent standard. After award of
contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and finalized
QA plan shall include test and incoming supply of raw materials and bought out items, stage
inspections and tests on finished products at manufacturer’s works / appropriate testing station. QA
plan shall clearly indicate tests which are intended to be witnessed by the Bidder alone and those by
both Bidder and Owner.
The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant /
Equipment.
The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly authorized
and designated representatives.
The Owner and his duly authorized representative shall have access to the Contractor’s premises at all
suitable times to inspect and examine the material and workmanship of the mechanical and electrical
plant and equipment during its manufacture there. If part of the plant and equipment is being
manufactured on other premises, the Contractor shall obtain permission for the Owner or his duly
authorized representative, to inspect as if the plant and equipment was manufactured on the Contractors
own premises. Testing (including testing for chemical analysis and physical properties) shall be carried
out by the Contractor and certificates submitted to the Owner who will have the right to witness or
inspect the above mentioned inspection / testing at any stage desired by him. Where inspection or
testing is to be carried out at a subcontractor’s works, a representative of the Contractor shall be
present.

The procedure for the testing and inspection to be carried out during or following the manufacture of

the materials to ensure the quality and workmanship of the materials and to further ensure that they

conform to the Contract is whatever place they are specified shall be as described below.

@ The Contractor shall give the Owner at least 21 clear days notice in writing of the date and the
place at which any plant or equipment will be ready for inspection/ testing as provided in the
Contract. The Owner or his duly authorized representative shall thereupon at his discretion
notify the Contractor of his intention either to release such part of the plant and equipment
upon receipt of works test certificates or of his intention to inspect. The Owner shall then give
notice in writing to the Contractor, and attend at the place so named the said plant and

equipment which will be ready for inspection and/or testing. As and when any plant shall have
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(9)

(h)

0)

(i)

(i)
(iii)
(iv)

)
(vi)
(vii)
(viii)

passed the tests referred to in this section, the Owner shall issue to the Contractor a notification
to that effect.

(b) The Contractor shall forward to the Owner duly certified copies of the test certificates and
characteristics performance curves for all equipment.

() If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties that
the Owner shall not do so, then the Contractor may proceed with the inspection and/or test in
the absence of the Owner and provide the Owner with a certified report of the results thereof as
per (b) above.

(d) If any materials or any part of the works fails to pass any inspection / test, the Contractor shall
either rectify or replace such materials or part of the works and shall repeat the inspection
and/or test upon giving a notice as per (a) above. Any fault or shortcoming found during any
inspection or test shall be rectified to the satisfaction of the Owner before proceeding with
further inspection.

Where the plant and equipment is a composite unit of several individual pieces manufactured in
different places, it shall be assembled and tested as one complete working unit, at the maker’s works or
at site as mutually agreed by the Owner and Contractor.
Neither the execution of a inspection test of materials or any part of the works, nor the attendance by
the Owner, nor the issue of any test certificate pursuant to (c) above shall release the Contractor from
any other responsibilities under the Contract.
The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test
laboratories at regular intervals and valid certificates shall be made available to the Owner’s at the time
of testing. The calibrating instrument used as standards shall be traceable to National/International
standards. Calibration certificates or test instruments shall be produced from a recognized Laboratory
for the Owner’s consent in advance of testing and if necessary instruments shall be recalibrated or
substituted before the commencement of the test.

Items of plant or control systems not covered by standards shall be tested in accordance with the details

and program agreed between the Owner and Contractor.

Tests shall also be carried out such that due consideration is given to the Site conditions under which

the equipment is required to function. The test certificates shall give all details of such tests.

The Contractor shall establish and submit a detailed procedure for the Inspection of materials or any

part of the works to the Owner for approval within the date indicated in the Programme Details. The

detailed procedure shall indicate or specify, without limitation, the following:

Applicable code, standard and regulations

Fabrication sequence flow chart indicating tests and inspection points

Detailed tests and inspection method, indicating tests and inspection points

All routine tests shall be carried out as per relevant Indian Standard specifications and will be witnessed

by the Owner,

Acceptance criteria

Test report forms and required code certificates and data records

Method of sampling, if any sampling test to be conducted

Contractor’s or Owners witness points.



(k) The Contractor shall not pack for shipment any part of the Plant until he has obtained from the Owner
or his authorized representative his written approval to the release of such part for shipment after any

tests required by the Contract have been completed to the Owner’s satisfaction.

() The contractor shall be liable to bear all the expenses to carry out the inspection at the manufacture
works.
Signature of Contractor/Bidder Executive Engineer (Elect-1)
JDA, Jaipur
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5S-MINIMUM SAFETY RULES

The following are Minimum Safety Rules that apply to all contractors and subcontractors

associated with this project. All project personnel have a duty and responsibility to ensure

familiarization with project safety requirements and to comply with all requirements established

by their employer.

1. REPORTING HAZARDS: It is part of each employee’s job to report all unsafe
conditions/practices to his immediate supervisor for corrective action.

2. BASIC PERSONAL PROTECTION for this project includes:

a) Safety Hats of the approved type which meet Indian Standard shall be worn while
on construction sites (hats shall not be Pressed or altered in any way as to make
them defective). Hard hats shall be worn the way they are intended to be worn.
Metal hard hats are prohibited.

b) Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or
equivalent Indian Standards will be worn by all personnel. This also applies to all
persons wearing prescription glasses. Additional eye protection may be necessary
for various work activities such as grinding, chipping, drilling, chemical handling,
etc.

c) Hearing protection will be worn at posted high-noise areas or work activities
generating high-noise levels.

d) Shirts are required when working on a construction site. All shirts will have
sleeves. Sleeveless shirts are not permitted.

e) Full length trousers are required and must fit properly. Loosely fitting clothing will
not be worn.
f) Safety shoes or safety boots will be worn in the construction area at all times. No

sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be suitable to
the construction environment.

) Gloves will be worn when handling materials that may cut, tear or burn hands.
Gloves will be in good condition and free of excessive oil or grime.

3. RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or
respirators will be test-fitted to ensure a proper seal and fitting.

4. FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at
two meter heights (or greater), where approved platforms, ladders, or scaffolds are not
provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines
will be provided and used where no tie-off points are provided. Belts/Harnesses shall be
worn properly. All fall protection equipment will be inspected for defects by the user

before each use. Defective or questionable protection equipments shall not be used.
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10.

11.

12.

13.

14.

15.

16.

17.

INJURIES: All persons must report all injuries to their supervisors and obtain first aid
(regardless of degree of severity) at the contractor’s first aid facility. Each accident must
be documented on the Accident Notification Report.

SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited
and is sufficient cause for immediate removal of the person found smoking from the site.
ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or
around specific electrical jobs, will stay clear of all electrical equipment until it is proven
safe by qualified electrical personnel.

UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch,
vehicles, valves, etc. is strictly prohibited.

MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as
lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be
properly designed and tested by authorized engineering personnel before use. The
modification of tools/equipment or the overriding of safety devices will not be tolerated.
TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements
conform to client requirements. Personnel are forbidden to ride on loaded trucks, fenders,
running boards, sideboards, tailgates, etc.

SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is
placed in motion.

HORSEPLAY:: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for
immediate dismissal. “Short cutting” of established safe practices or deliberate chance-
taking is strictly prohibited.

WORK PERMITS: If work to be carried out requires a permit, the permit must be
obtained before work commences.

EMERGENCY PROCEDURES: 1t is part of everyone’s job to thoroughly know plant
emergency procedures, emergency alarms, location of assembly areas, etc.

WORKING POSITION: Personnel must always ensure safe working positions. Any
person to position himself between a fixed object and a moving piece of equipment is
extremely hazardous. Never place yourself between objects which could roll, shift, fall or
be displaced. Stay alert to conditions around you at all times.

SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles
will be operated in a safe and prescribed manner at all times. If any person is not sure of
the proper method of tool/equipment use, he must immediately inform his supervisor for
the person to receive proper direction.

INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict

compliance and enforcement of project and client safety rules and regulations, and to
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18.

19.

20.

21.

22.

23.

ensure that workers are made knowledgeable of requirements. All personnel are required
to follow instructions from their immediate supervisors. If instructions are not clear or are
confusing, the employee has a responsibility to question the supervisor and obtain clear
instructions before commencement of work.

CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to
complete construction projects in a safe, efficient and timely mariner. All project
personnel are expected to render complete co-operation in the administration and
enforcement of the project Safety Program.

CAMERAS: Employees must not, under any circumstances, bring cameras onto the work
site or use a camera on the work site without written approval of Engineer-In-Charge.
DRUGS/ALCOHOL.: The use of illegal drugs and alcohol is strictly prohibited and is
cause for immediate removal of the person who is found to be under influence of such
drugs / alcohol from the site.

DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating
the stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up
to and including permanent removal from the project.

RESPONSIBILITIES; All persons have a responsibility to themselves and their co-
workers to be physically fit and mentally alert at all times. Conditions on a construction
site are always in a state of change. Personnel must be able to react accordingly.
LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved
type. Ladders and scaffolding not meeting standards shall be removed from service.
Ladders and scaffolding shall meet Indian Safety Standards or British Standards

whichever is more stringent.

LADDERS:

a) Ladders shall be inspected prior to use. Defective ladders shall be removed from
service.

b) Ladders used near energized lines or equipment shall be made of non- conductive

materials (wood, fiberglass, etc.)

C) Ladders shall be placed on solid footing. They shall not be placed on unstable
objects such as loose bricks.

d) Employees shall not carry tools, materials, or objects while climbing ladders.
Employees shall face the ladder while climbing and avoid leaning from side to side
and away from the ladder.

e) Employees working from ladders shall wear and utilize proper fall protection

equipment.
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f)

9)

h)

i)
)

Straight and extension ladders must be secured at the top when in use. Ladders not
in use should be removed from the vertical position.

Ladders must be placed at an angle not to exceed one foot of run for every four feet
of rise.

Ladders must extend above their upper support or landing by at least 3 feet.

Step ladders must be secured or held when in use.

Employees shall not work from the top step or next to the top step of step ladders.

SCAFFOLDS:

24,

25.

a)

b)

Employees shall not erect, alter or dismantle scaffolds unless directed by a
competent person.

Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose
bricks, unstable stacks of lumber, etc. shall not be used to level or support
scaffolds.

Scaffold materials shall be free of defects.

Work platforms shall be completely decked. (The decking should overhang its end
supports at least 6 inches but not more than 12 inches. The decking shall be
secured in place).

Work platforms shall be equipped with standard handrails, midrails, and toe boards

when 2 meters or more in height.

EXCAVATIONS:

a)

b)

c)

d)

When deeper than 5 feet, excavations shall be sloped or shored to prevent caving-
in.

Excavations must be barricaded and barricades shall be maintained till back filling
is completed.

Excavated earth and any equipment shall be kept at least 2 feet from the edge of
excavations.

Access ladders shall be placed within a distance of 25 feet of location of working

in excavations of 4 feet deep or deeper.

CONFINED SPACE OR VESSEL ENTRY:

a)

b)

Employees shall not enter any confined space unless it has been tested for oxygen
contents, absence of flammable gases and/or substances, or any other hazardous
materials, and a written permission has been issued.

A man way watch trained in his duties shall be present at any time when personnel

are inside confined spaces or vessels.
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C) Portable or hand-held lighting should not exceed 12 volts power source.

d) Positive ventilation (air movers of fans) shall be used to provide exchange of fresh
air in confined spaces and vessels.

26. TAG-OUT, LOCK-OUT PROCEDURES:

a) Employees shall not perform any work including repair, changes, attachments on
electrical circuits, equipment, or mechanical equipment unless the power supply or
source of said equipment is positively disconnected or shut off and the concerned
electrical department employee places his lock and tag on the disconnect.

b) Only electrical personnel shall be involved in energizing & de-energizing electrical

circuits and equipment.

Signature of Contractor/Bidder Executive Engineer (Elect-1)
JDA, Jaipur
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6-Guarantee

1.

General

The guarantee is applicable for the performance of individual equipment as well as overall
performance of the Project.

In case of any contradiction given in this section with respect to those mentioned
elsewhere in this document the below mentioned clauses shall prevail.

Manufacturer’s Guarantees

The manufacturer’s guarantee for design, workmanship and performance for all bought
out items shall be made available to the owner and shall be valid at least for the entire
defects liability period. In the event of failure of any particular equipment which fails
more than three times during the guarantee period as mentioned in clause below, the
contractor shall replace at his own cost that equipment. Manufacturer’s / Contractor’s
guarantee, for such replaced equipment shall also be made available to the Owner and
should be kept at least for one year from the date of last replacement.

Performance Guarantee for Electrical Systems

The Contractor shall give guarantee for a period of one year from the date of successful
commissioning of the Electrical system against design, defective materials, workmanship
and performance. The contractor shall give guaranteed for HV and MV Panel and
performance, quality of cables, luminaries, DB’s, Utility sockets as indicated in the
bid and as agreed between the owner and contractor before award of contract. Any
defects found in the workmanship, materials or performance of the unit shall be made
good by the Contractor at his own expense within the time specified by Engineer-In-
Charge.

In case the parameters vary from what is required, the Contractor shall rectify the
equipment at no extra cost so as to achieve the requisite performance guarantee and satisfy
commissioning of the equipment to the Engineer-In-Charge. In case the Contractor fails to
achieve any of the aforesaid guarantees he will be penalized by an amount as per rule up to
10% (ten percent) of the total contract value. For this purpose any money due to the
Contractor shall be forfeited and adjusted against such penalty.

Equipment Guarantee

The Contractor shall guarantee for the period of one year from the date of successful
commissioning of the Electrical System against defective performance of all equipment /
instruments / mechanical or electrical parts under Contractor’s scope of supply. Any
defects found either in materials or workmanship shall be made good by the Contractor at
his own expense within the time specified by the Engineer-In-Charge.

Testing and Trial Run
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The contractor shall have to try test each process equipment used for the Electrical System
for about 48 hours continuous running to the full satisfaction of the Engineer-In-Charge.
After satisfactory testing of the individual equipment, the Contractor shall run the whole
Electrical System at no extra cost to the owner for at least 30 days as directed by the
Engineer-In-Charge and ensure the treated waste  water quality.
Necessary instruments, gauges, supervisory personnel etc. shall be furnished / provided by
the Contractor free of cost for conducting the trial runs.

Commissioning and Handing Over

During trial runs as described above, the Contractor shall satisfy the Engineer-In-Charge
in all respects regarding the satisfactory quality of materials; equipment and workmanship
used in the Electrical System and guaranteed parameters. Only after satisfying himself,
regarding the above points, the Engineer-In-Charge will issue the completion certificate
and take over the Electrical System and such date of taking over shall be deemed as date

of commissioning. The Defects Liability Period described above will start from this date.

Signature of Contractor/Bidder Executive Engineer (Elect-1)

JDA, Jaipur
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/-ERECTION, TESTING AND COMMISSIONING

1.
1.1

1.2

1.3

1.4

1.5

1.6

ERECTION - GENERAL

The Contractor’s staff shall include adequate and competent erection Engineer with
proven, suitable, previous experience on similar contracts to supervise the erection of the
Works and sufficient skilled, semi-skilled and unskilled labour to ensure completion of
Works in time. The Contractor shall not remove any representative, erector or skilled
labour from the Site without prior approval of the Owner.

The Contractor shall ensure that no installation or erection work shall commence until full
and unconditionally approved working drawings, signed and stamped by the Owner are
available at Site.

The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the Owner.
Before they proceed to the Site, however, the Contractor shall first satisfy himself, as
necessary, that sufficient Electrical System of his (or his sub-contractor’s) supply has
arrived on Site so that there will be no delay on this account.

One erection engineer who shall be required to be the Contractor’s representative shall be
conversant with the erection and commissioning of the complete Works. Should there be
more than one erector, one shall be in charge and the Contractor shall inform the Owner in
writing which erector is designated as his representative and is in charge. Erection
engineer is to report to Project Manager.

The Contractor shall be responsible for setting up and erecting the Electrical System to the
line and levels of reference and of the positions, levels dimensions and alignment,
appliances and labour in connection therewith. The checking of setting out of any line or
level by the Owner shall not in any way relieve the Contractor of his responsibility for the
correctness thereof.

Erection of Electrical System shall be phased in such a manner so as not to obstruct the
work being done by other contractors or operating staff who may be present at the time.
Before commencing any erection work, the Contractor shall check the dimension of
structures where the various items of Electrical Systems are to be installed and shall bring
any deviations from the required position, lines or dimensions to the notice of the Owner.
Electrical System shall be erected in a neat and workmanlike manner on the foundations
and at the locations shown on the approved drawings. Unless otherwise directed by the
Owner, the Contractor shall adhere strictly to the aforesaid approved drawings. If any
damage is caused by the Contractor during the course of erection to new or existing

Electrical System or buildings or any part thereof, the Contractor shall, at no additional
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1.7

1.8

1.9

cost to the Owner, make good, repair or replace the damage, promptly and effectively as
directed by the Owner and to the Owners satisfaction.

The Contractor shall align all equipment and holding down bolts and shall inform the
Owner before proceeding with grouting-in. the items concerned. The Contractor shall
ensure that all equipment is securely held and remains in correct alignment before, during
and after grouting-in.

The approval by the Owner of the Contractors proposals for rigging and hoisting any items
of the Electrical System into final positions shall not relieve the Contractor from his
responsibility for damage to completed structures, parts or members thereof or other
installed equipment. He shall at his own cost make good, repair or replace any damaged or
injured items, whether structural, electrical, architectural, or of any other description,
promptly and effectively to the satisfaction of the Owner.

No Electrical Systems or other loads shall be moved across the floors of structures without
first covering the floors with timber of sufficient size so that applied loads will be
transferred to floor beams and girders of steel or concrete. If it is required to reduce
bending stresses arid deflection, the beams and girders shall be provided with temporary
supports. Any movement of Electrical System and other loads over the floor structures

shall be subjected to the prior approval of the Owner.

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to

2.2

2.3

time in the presence of the Contractor’s Site representative to establish conformity with
the requirements of the Specification. Any deviations and deficiencies found or evidence
of unsatisfactory workmanship shall be corrected as instructed by the Owner.

LEVELING AND GROUTING OF MACHINERY

Contractor shall check the civil works, where the Electrical System is to be installed
sufficiently in advance, for their conformity to the approved drawings for installing the
Electrical System with respect to lines, levels and accuracies of positions embedment,
anchorage pockets, cut-outs etc. He shall record all measurements and deviations in
prescribed control formats. He shall proceed with the work, with the Owners consent to
such preparatory inspection of works.

Contractor shall mark precisely the centre lines and datum reference on the civil works,
where the Electrical System is to be installed with reference to bench marks, using
indelible means of marking.

He shall undertake sufficiently in advance chipping of any unevenness of concrete on
foundations, anchor bolt pockets, cut-outs etc., to achieve uniform level of reference for
erection. All concrete surfaces receiving grout shall be hacked as required to ensure better

bonding with grouting.
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2.4

2.5

3.2

Contractor shall undertake the inspection of all components to be erected sufficiently in
advance to check their soundness and conformity to drawings and the inspection records
shall be signed by the Owner as approval for undertaking the installation of the
components. Any damage, shortfalls etc. shall be made good to the satisfaction of the
Owner.

All grout for equipment shall be carried out using non-shrinkable continuous grout
materials with suitable framework of at least 12 mm thickness. Surfaces to receive the
grout shall be hacked and roughened and laitance shall be removed by wire brushing or
blast of air. Concrete surface shall be blown off by compressed air before commencing
grouting. Grouting shall be done in one continuous operation from one side such that grout
flows in a single wave until grout reaches all confined spaces with no air pockets and air
from all confined spaces is expelled. A hydrostatic head of 150 mm shall be maintained
during grouting operations hydrostatic head of 150 mm shall be maintained during
grouting operations. All grouting shall be carried out in the presence of the Owner. All
lines and levels shall be checked up after grout is set. Block outs shall be closed using
cement concrete of the same grade as that of the parent structure.

RECORDS, PROCEDURES AND REPORTS

The Contractor shall maintain records pertaining to the quality of installation/erection
work and inspection, testing, compliance with all technical requirements in respect of all
his works as described in the previous paragraphs. The reporting formats shall be in the
approved formats. The Contractor shall submit such records to the Owner after the
completion of any particular work before submitting the bill of supply/progress of work.
Such report shall comprise shop inspection reports, shop testing reports, material test
reports, based on which dispatch clearances are provided, all the quality control reports of
welding, erection and alignment records.

All the above mentioned records shall be submitted in the final form duly countersigned
by the Owner attesting conformity to specifications and his approval of installation, and
duly incorporating all the additions, alterations, and information as required by the Owner,
on the basis of preliminary reports giving the progress of the work. Such records
notwithstanding, any records submitted earlier with bill of supply/progress etc., shall be
duly bound and submitted to the Owner in six copies by the Contractor on his notification
of the Electrical completion of erection.

GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL
SYSTEM
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4.1

(@)

(b)

(@)
(b)

©)
5.2

5.3

(a)
(b)

The following documents should be completed in accordance with the

Contract schedule before completion of erection. The Owner and the Contractor shall

preserve and control these documents in a safe and appropriate place on

Site in order that both parties’ personnel can make use of them at any time.

Technical Documents

(i) Operation and Maintenance manual

(i)  Design documents including the Contractor’s design data,
drawings and Specifications.

(ili)  Tools and test equipment list

(iv)  Spare parts list

Procedures

(1) Mechanical testing procedure

(i) Electrical testing procedure

(iii)  Instrumentation testing procedure

(iv)  Detailed Pre-commissioning and Commissioning procedure

(v) Detailed Performance Test procedure

COMPLETION OF ERECTION

The completion of Electrical System under erection by the Contractor shall be deemed to

occur, if all the units of the Electrical System are structurally and electrically complete and

will include among other such responsibilities the following:

Electrical System in the Scope of the Contract has been erected, installed and grouted as

per specifications.

Installation checks are completed and approved by the Owner

The erected Electrical Systems are totally ready for commissioning checks.

At the stage of completion of erection, the Contractor shall ensure that all the physical,

aesthetic and workmanship aspects are totally complete and the Electrical System is fit and

sound to undergo tests on completion and subsequent pre-commissioning checks.

Upon achieving the completion as described above, the Contractor shall notify the Owner

by a written notice intimating completion of erection and notify the Owner for inspection.

The Owner shall proceed with the inspection of such units within 14 days of such a notice.

The Owner shall certify completion when there are no defaults in the Works or

The Owner shall inform the Contractor list of deficiencies for rectification hereinafter

referred as Punch list and the Contractor shall complete the rectification work within a

jointly agreed period before pre-commissioning activities and obtain the Owner’s

acceptance or approval of the same before proceeding with the same.
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(©)

5.4

5.5

5.6

5.7

6.2

(@)

(b)
(©)

The Owner may inform the Contractor that the works are accepted with the ‘Punch’ list
(items which do not hamper operability safety or maintainability) and allow the
Contractors to proceed with the pre-commissioning checks when the Contractor
undertakes to complete such outstanding works within an agreed time during defects
liability period. Taking over shall be based on rectification of all deficiencies as advised
by Punch lists.
The erection period indicated by the Contractor would be deemed to cover all the activities
up to Completion as stipulated in previous paragraphs, notice of completion by the
Contractor, inspection by the Owner for Completion, and Contractor rectification of all
deficiencies as noticed by the deficiency/Punch list, and acceptance by the Owner of such
rectifications, prior to Tests on Completion.
Minor defects, which in the opinion of the Owner which do not hamper operability and
maintainability will nor be taken into account for deciding Electrical Completion. Such
defects shall be rectified concurrent to commissioning checks before Tests on Completion.
However, the Owner’s decision in this regard is final.
The commissioning period as notified by the Contractor shall be deemed to occur beyond
the date of Completion and shall include all periods of pre-commissioning, trials and Tests
on completion.
It is in the Contractor’s interest to offer the section/units/systems, progressively under the
identified milestones within overall erection period, duly completed for rectification of
any deficiencies pointed out by the Owner and to achieve Electrical Completion before
undertaking the tests on Completion within the specified erection period. The Owner also
reserves the right to withhold the cost as estimated to be equivalent to the rectification of
deficiencies pointed out to the Contractor until such a time such deficiencies are rectified
to the satisfaction to the satisfaction of the Owner.
PRE-COMMISSIONING

After the Completion of erection, Pre-commissioning activates listed below shall be
carried out to make the Electrical System ready for Commissioning.
Upon completion of erection of each piece of equipment, facility or discrete part of the
Electrical System, Electrical checks and tests shall be carried out according to the
Contractor’s checklist. The Electrical checks and tests shall be to establish that.
The Electrical System is erected in accordance with the Contractor’s construction
drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical System.
The materials are installed and electrically function in accordance with the Contract and

Applicable codes as listed in the Contract are followed for materials and workmanship.
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6.3

6.4
(@)
(b)
(©)
(d)
(€)

6.5

6.6

6.7

6.8

6.9

(@)

(b)
(1)
(i)
(iii)
(iv)
v)
(vi)
(vii)
©)

Items such as painting, thermal insulation and final clean up which do not materially affect
the operation or safety of the Electrical System will be excluded. All these items shall be
listed and completed after the Pre-commissioning or Commissioning at the discretion of
the Contractor, but before acceptance.

The Contractor shall prepare and maintain at Site test forms and records that shall include:
Description of type of test or check

Date and time of test or check

Identification of equipment and facilities

Test pressure, test data and results, including remarks, if any

Signature of the Contractor’s personnel attesting to data recorded, if any.

The Contractor’s construction forces thereof shall carry out checks, tests and recording.
Wherever the Owner’s witness or attesting of the check or test is required, the Owner’s
personnel shall attend such check and test. For this purpose, the Contractor shall keep the
Owner informed of a day-to-day test plan schedule. The test plan schedule may be revised
from time to time to reflect the actual progress of the work and test.

Any items found incomplete or requiring repair or adjustment shall be marked as such on
the test records and then reported by the Contractor to the Owner and the Contractor’s
personnel in charge of the relevant construction area.

Checking procedures shall be repeated until all the items on the checklist
are cleared

A complete set of test records shall be handed over to the Owner on
completion.

The tests on the different Mechanical and Electrical equipment shall include but not
limited to:

Pump motors

Condition of winding insulation be tested and insulation values shall be restored to
required level by suitable heating arrangements locally.

MV Switch board / Power Distribution Boards

Checking of all internal wiring for correctness as per supplier’s drawings.
Insulation resistance test.

CT Polarity Test / PT Ratio Test.

Operational check of instruments and testing of relays by primary / secondary injection.
Phase sequence test.

Functional simulation test.

Local & Remote Operation.

Power and Control Cables



(i)

(ii)
(d)

(€)

7.2

7.3

(@)

All cores of cables shall be tested individually for continuity and insulation resistance with

earth/sheath/armour as well as between the cores, before as well as after installation.

Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints.

Distribution Boards / Switch Socket Outlets

(i) Checking of wiring as per drawing.

(i) Insulation resistance.

(ili)  Functional test.

Tests for Earthing System

(i) The resistance of each earth pit shall be measured and recorded.

(i) The resistance of the complete earthing system shall be less than 1.0 ohm or
values specified by the local Electrical Inspector whichever is less.

(i) Earthing continuity tests shall be carried out for all the equipment.

COMMISSIONING

After the completion of Pre-commissioning activities the final checks and preparations

necessary for start-up of the Electrical System shall be carried out. The Contractor shall

submit to the Owner a written Notice of Electrical Completion that shall include:

@) Identity of a part of the Electrical System considered electrically complete

(b) A copy of relevant completed test reports

(©) The date on which the completion of the tests was achieved

(d) Check list and

(e) A request for issuance of a Electrical Completion Certificate in respect of that part.

Within fourteen (14) days from the date of receipt of the Contractor’s written Notice, the

Owner shall:
(@ In the case of acceptance, issue a Electrical Completion Certificate
(b) In the case of Objection, submit a rejection Statement setting forth remaining items

to be completed or defects of deficiencies to be corrected before Electrical
Completion status can be accepted. When the Owner rejects the Contractor’s
Notice the Contractor shall take any necessary action to complete or correct the
items marked and give the Owner a second Notice of Electrical Completion.

After the issuance by the Owner of a Electrical Completion Certificate, Commissioning

activities listed below shall be carried out to enable the start-up and operation of the

Electrical System Procedures are described as below:

Commissioning  Procedure  shall be carried out in a  methodical

sequence as follows

M Warming up

(i) Start-up
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(b)

(©)

(d)

(€)

8.1

8.2

8.3

8.4

(iii)  Initial rearming —

(iv)  Operability adjustment

(v) Stable operation

(vi)  Final adjustment

At all stages of commissioning sequence, the Electrical System shall be operated at

optimum Electrical System conditions. To ensure this, the Contractor may make minor
adjustment to the conditions indicated in the Operation and Maintenance Manual as
necessary.

The Contractor shall check the operating conditions of the Electrical System by constantly
monitoring operating data.

The Contractor shall specify for each discrete part of the Electrical System the operational
data to be recorded and the manner in which the data is to be taken.

All the operating data shall be recorded by the Owner on the forms to be mutually agreed.
The Owner shall make a copy of the operating log and analytical data from initial
operation through to the completion of Performance Test available to the Contractor for
evaluation.

PERFORMANCE TEST

After the final operation of the Electrical System, a Performance Test shall be carried out
to demonstrate the Contractor’s Performance Guarantee.

Prior to conducting Performance Test, the Contractor shall furnish the detailed
Performance Test Procedure for approval.

Performance test shall be carried out by the Contractor’s personnel according to the
instructions set forth in the Contractor’s Operation and Maintenance Manual and under the
supervision of Owner’s operating personnel.

Operating and analytical data recorded during Performance test shall be taken down by the

Owner and made available to the Contractor for evaluation.
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ACCEPTANCE

9.1  Acceptance will occur in any of the three following possible ways:
@) Fulfillment of Guarantees
When Performance Test has been successfully completed and the Performance
Guarantees are met.
(b) Deemed Acceptance
When Performance Test has not been completed or has not been carried out for
reasons not attributable to the Contractor within specified date or other mutually agreed
period.

10. The material to be utilized in execution of work shall confirm to the following Indian Standards
(IS) which shall mean latest revisions, Amendments / changes and published unless otherwise
specified herein before.

Sr. Indian Titles

No. Standard

s

1. 1S-226 Structural Steel Standard quality

2 1S-2062 Structural steel (fusion welding quality).

3. 1S-802 Code of practice for use of structural steel in over head transmission line
towers and part-1 loads & permissible stresses.(first revision)

4, 1S-808 Rolled steel beam, channel and angle sections and Part-1 Dimensions for hot
rolled steel beam Part-1 MB series (second revision).

5. 1S-4759 Hot dip zinc coating on structural steel and other allied products.

6. 1S-6639 Hexagonal Bolts for steel Structure.

7. I1S-10238 | Step Bolts for steel structures.

8. 1S-1367 Technical supply conditions for threaded fasteners.

9. 1S-2016 Plain washers.

10. 1S-4072 Steel for Spring washers

11. 1S-3063 Single coil rectangular section spring washers for bolts, nuts and screws.(first
revision)

12. 1S-6821 Methods for sampling non threaded fasteners.

13. 1S-1573 Electroplated coatings of zinc on iron and steel.

14. 1S-2486 Insulator fittings for overhead power lines of 3.3 KV and above.

15. 1S-2633 Method of testing uniformity of coating on Zinc coated article.(first revision)
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16. 1S-2121 Fittings for aluminium and steel cored aluminium conductor for overhead
power lines (with amendments No 1 to 3)
17. IS-731 Porcelain Insulators for overhead power lines with a nominal voltage greater
than 1000V.(second revision)
18. 1S-2141 Galvanized Stay strand (first revision) (with amendments No 1 to 3)
19. 1S-398 Part-1 Aluminium conductor for overhead
Part-11 Aluminium conductor, galvanized steel reinforced (second revision)
Part-111 Aluminium conductor, Aluminium steel reinforced (second revision)
20. 1S-4826 Galvanized coating on round steel wires.
21. IS-2551 Danger notice plate (with amendments No 1)
22. 1S-2629 Recommended practice for hot dip galvanizing of Iron and steel.
23. I1S-5358 Hot dipped galvanised coating on fasteners.
24, 1S-5613 Code of practice for design, installation and maintenance of over-head power
line.
(Part-I Sec-I)- Lines upto and including 11 KV, section/design.
(Part-1 Sec-I1)- Lines upto and including 11 KV, section installation and
Maintenance.
25. 1S-6745 Method for determination of weight of zinc coating on zinc coated iron and
Steel articles.
26. IS-7215 Tolerance for fabrication of steel structures.
217. 1S-8577 Specification for wieldable structures steel (medium and high tensile quality).
28. 1S-338 Varnish ,under coating, exterior, natural resin
29. 1S-800 Code of practice for use of structural steel in general building construction(
Revised) with amendments No.1&2.
30. 1S-3034 Code of practice for fire safety of Industrial building. Electrical generating and
Distributing stations.
3L 1S-269 Ordinary and low heat Portland cement.
32. BS-16 Telegraph material (Insulator, pole fitting etc.)
33. BS-729 Hot dipped Galvanisation
34. 1S-2427 Grading of continuous filament viscose rayon yarn and acetate yarn, bright
And dull.
35. 1S-1363 Black Hexagonal bolts, nuts and lock nuts(dia meter 6 to 39mm) and black
hexagon screws(dia 6 to 24 mm) first revision with Amendment No.1)
36. 1S-1852 Rolling & cutting tolerance for hot rolled steel products.
37. 1S-1778 Reels and drums for bare wire(with Amendment No. 1 & 2).
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38. 1S-4218 ISO metric Screw Threads.(Part.I- Basic and design profiles, Part-11- Pitch
diameter combinations, Part.I11- Basic dia mensions for design profiles,
Part.I\V- Tolerancing system, Part. V- Tolerances, Part.VI- Limits of sizes for
Commercial bolts and nuts (dia meter range 1 to 39 mm).

39. IS-7887 Mild steel wire rod for general Engg. Purpose.

40. 1S-280 Mild steel wire for general engineering purpose (Second revision).

41. 1S-5300 Porcelain Guy Strain insulator

42. 1S-5561 Electric power connectors.

43. IS-5 Colours for ready mixed paints (Second revision).

44, 1S-3972 Methods of Test for vitreous enamel wire.

45, 1S-4711 Methods for sampling of steel pipes, tubes and fittings.

46. 1S-1599 Method for bend test for steel products other than sheet, strip, wire and tube(
first revision)

47. 1S-1678 Pre-stressed concrete poles for overhead power traction & Telecommunication
lines.

48. 1S-8623 Methods for radio interference tests on high voltage insulators

49, I1S-13947 | Specification for low voltage switchgear & controlgear.

50. IS-14255 | Aerial Bunched Cable for working voltages upto and including 400 V —
specification.

51. 1S-8130 Conductor for insulated electric cables & flexible cords.

52. 1S-5561 Electric power connectors.

53. 1S-617 Aluminium and aluminium alloy ingots and casting for general engineering
purpose (second revision).

54, 1S-2544 Porcelain post insulators for systems with nominal voltages greater than 1000
Volts (First revision) (with Amendment No.1).

55. 1S-7098 LT XLPE insulated (Heavy Duty) electric cables.
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56. 1S-5831 PVC insulation and sheath of electric cables (with Amendments No. 1 to 3).

57. 1S-1239 Mild steel tubes, tubulars and other wrought steel fittings.

58. 1S-5039 Distribution piller for voltages not exceeding 1000 volts.

For 12Kv RMUs:

IEC 62271-200/1S 12729:1988

General requirement for Metal Enclosed Switchgear

IEC62271-102/1S 9921

Alternating Current disconnector’s (Load Break

Isolators) and Earthing Switch.

IEC 62271-100/ IEC 62271-200

IEC 62 271-1

Panel design, SF6/VVacuum Circuit Breakers

IEC60044-1/1S2705:1992

Current Transformer

IEC 60265/1S 9920:1981

High voltage switches

IEC 376

Filling of SF6 gas in RMU

IEC 60273/1S :2099

Dimension of Indoor & Outdoor post insulators with

voltage > 1000 Volts

IEC 60529/1S 13947 (Part-1)

Degree of protection provided by enclosures for low

voltage switchgear and control gear.

IS 3043-1987

Code of Practice for earthing

Indian Electricity Rules/Bills

For 33Kv VCBs

IEC56/1S:13118/IS-
3427/1S:10118 (Part-111) —
1982/  1S:2165-1977/
1S:3716-1976/ IEC-62271-

100/ IEC-62271-200

Circuit
Breaker/
metal
enclosed
Switchgear

and control gear.

IS: 3156 \Voltage transformers.

IS: 2705 Current transformers.

IS: 3231 Electrical Relays for power system.
Meters and

1S:1248 Instruments
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1S:14697-1999

Specification for AC static transformer operated watt hour

and VAR hour meters class 0.2 S & 0.5 S.

IEC-62053-22-2003

IEC-62052-11-2003

Specification for AC Static Watt hour Meters, class 0.2 S &

CBIP
No.304

Technical Report

Specification for AC Static Electrical Energy Meter.

Signature of Contractor/Bidder

Executive Engineer (Elect-1)
JDA, Jaipur
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Annexure A : Compliance with the code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall -

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an
unfair advantage in procurement process or to otherwise influence the procurement process;

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit or
avoid an obligation;

(c) Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the transparency, fairness
and progress of the procurement process;

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain
unfair advantage in the procurement process;

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, directly or
indirectly, to any party or to its property to influence the procurement process;

(f) Not obstruct any investigation or audit of a procurement process;

(g) Disclose conflict of interest, if any; and

(h) Disclose any previous transgressions with any Entity in India or any other country during the last three
years or any debarment by any other procuring entity.

Conflict of Interest :-

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of interest is
considered to be a situation in which a party has interests that could improperly influence that party’s
performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws
and regulations.

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if,
including but not limited to:

a. Have controlling partners/shareholders in common ; or

b. Receive or have received any direct or indirect subsidy from any of them; or

c. Have the same legal representative for purposes of the Bid; or

d. Have a relationship with each other; directly or through common third parties, that puts them in a position
to have access to information about or influence on the Bid of another Bidder, or influence the decisions of the
Procuring Entity regarding the bidding process; or

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than
one Bid will result in the disqualification of all Bids in which the Bidder is involved. However, this does not
limit the inclusion of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; or
f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the Goods, Works or Services that are the subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as engineer-

in-charge/ consultant for the contract.
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Annexure B : Declaration by the Bidder regarding Qualifications

In relation to my/our Bid submitted to ... for  procurement
Of c e in response to their Notice inviting Bids No. ................. Dated
.................... I/We hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act,

2012, that :

1. I/We possess the necessary professional, technical, financial and managerial resources and competence
required by the Bidding Document issued by the Procuring Entity;

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State
Government or any local authority as specified in the Bidding Document;

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered
by a court or a judicial officer, not have my/our business activities suspended ant not the subject of legal
proceeding for any of the foregoing reasons;

4.1/We do not have, and our directors and officers not have, been convicted of any criminal offence related to
my/our professional conduct or the making of false statements or misrepresentations as to my/our
qualifications to enter into a procurement Contract within a period of three years preceding the
commencement of this procurement process, or not have been otherwise disqualified pursuant to debarment
proceedings;

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which

materially affects fair competition;

Date : Signature of bidder
Place : Name :

Designation :

Address :
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Annexure C : Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is Executive Committee, JDA, Jaipur
The designation and address of the Second Appellate Authority ACS/PS, UDH, GOR, Jaipur.

* Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring Entity is
in contravention to the provisions of the Act or the Rules or the Guidelines issued thereunder, he may file an
appeal to First Appellate Authority, as specified in the Bidding Document within a period of ten days from the
date of such decision or action, omission, as the case may be, clearly giving the specific ground or grounds on
which he feels aggrieved: Provided that after the declaration of a Bidder as successful the appeal may be filed
only by a Bidder who has participated in procurement proceedings: Provided further that in case a Procuring
Entity evaluates the Technical Bids before the opening of the Financial Bids, an appeal related to the matter of

Financial Bids may be filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as possible
and shall endeavour to dispose it of within thirty days from the date of the appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in
para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by the
First Appellate Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, may
file a second appeal to Second Appellate Authority specified in the Bidding Document in this behalf within
fifteen days from the expiry of the period specified in para (2) or of the date of receipt of the order passed by
the First Appellate Authority, as the case may be.

(4) Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely :-
(a) Determination of need of procurement;

(b) Provisions limiting participation of Bidders in the Bid process;

(c) The decision of whether or not to enter into negotiations;

(d) Cancellation of a procurement process;

(e) Applicability of the provisions of confidentiality.

(5) Form of Appeal

(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there are
respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts stated
in the appeal and proof of payment of fee.
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(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case
may be, in person or through registered post or authorized representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten
thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in India
payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal,
shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix
date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case may
be, shall,-

(i) Hear all the parties to appeal present before him; and

(ii) Peruse or inspect documents, relevant records or copies there of relating

to the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof relating
to the matter, the Appellate Authority concerned shall pass and order in writing and provide the copy of order
to the parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement Portal.
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FORM No. 1

[See Rule 83]
Memorandum of Appeal under the Rajasthan

Transparency in Public Procurement Act, 2012

Appeal NO. ..ooiiiiii Of i

Beforethe .......c.oocoviviiiiiiii (First/Second Appellate Authority)

1. Particulars of appellant :

(i) Name of the appellant :

(ii) Official address, if any :

(iii) Residential address :

2. Name and address of the respondent (s) :

(i)

(i)

(iii)

3. Number and date of the order appealed against and name and designation of the officer/authority who
passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity in
contravention to the provisions of the Act by which the appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal address of the
representative:

5. Number of affidavits and documents enclosed with the appeal:

6. Grounds of appeal: ..........cooiiiiiii

(Supported by an affidavit)

7o PIayer: oo

Appellant’s Signature
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Annexure D: Additional Conditions of Contract

¢ Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors

during evaluation of Financial Bids on the following basis:

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit
price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the
Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case the
total price as quoted shall govern and the unit price shall be corrected;

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall
prevail and the total shall be corrected; and iii. If there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in

which case the amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be
disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed.
2. Procuring Entity’s Right to Vary Quantities
(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the
quantity specified in the Bidding Document due to change in circumstances, the Bidder shall not be entitled
for any claim or compensation except otherwise provided in the Conditions of Contract.
(if) On repeat order for extra items for additional qtys may be placed if it is provided in the bidding documents
on the rates and conditions given in the contract, if the original order was given after inviting open
competitive bids. Delivery or completion period may also be proportionately increase. The limits of repeat
order shall be as under.

(@) 50% of the qty of the individual items and 50% of the value of original contract in case of works

and

(b) 50% of the value of goods or services of the original contract.

3. Dividing quantities among more than one Bidder at the time of award (In case of procurement of Goods)

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder,
whose Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement
to be procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver
the entire quantity or when it is considered that the subject matter of procurement to be procured is of critical
and vital nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and the
second lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at the
rates of the Bidder, whose Bid is accepted.
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SPECIAL CONDITIONS OF CONTRACT REGARDING

DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS

As per the decision taken in the 2015t meeting of Executive Committee held on 23.02.2016 w.r.t. agenda no.
201:22, DLP period of various natures of works amounting more than Rs. 25 lakhs has been revised as per
following time periods based on nature of works.

This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to D(E)/2010-11/D-
317 dated 28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of Annexure-I related to SD refund &
forfeiture (other Special Condition of annexure-I of this order will remain valid) and order No. JDA/Ex.En.(Pr.-
5 & TA)/2013/D-43 dated 27.02.2013 and also all pertaining orders, in contract agreements or in PWF&AR
having DLP period different than what is being enforced through this present order for concerned type of

work.
Table-|
S.No. Type of work Existing DLP Period | As per approved in E.C.
held on 23.02.2016
1. Bridge Work 3 years 5 Years
2. CD Work 3 years 5 Years
3. CC Road. PQC Work 3 years 5 Years
4, CC tiles/Kerbs/medians 3 years 5 Years
5. Drains 6 Months 3 Years
6. Roads
(i)Two layer WBM/GSB 3 years 6 months or one full rainy
season which ever
is later
(ii)For Renewal/Strengthening

(a)BT upto 30 mm thichness 3 years 1 Years
(b)BT above 30 mm to upto 40 mm 3 years 2 Years
(c)BT above 40 mm to upto 90 mm 3 years 3 Years
(d)BT above 90 mm thickness 3 years 5 Years

(iii) New Roads
(a) BT upto 90 mm 3 years 3 Years
(b) BT more than 90 mm 3 years 5 Years
7. Compound wall 6 Months 3 Years

8. Building Work
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(i) Work pertaining to Sanitary work electrical 6 Months 2 Years
works, Joinery works and painting works.

(il) Work pertaining to Building structure and 6 Months 5 Years

other civil works
9. Electric work except maintenance 6 Months 3 years
10. Sewer/Water supply all including STP and water 6 Months 3 Years

supply related work except maintenance works.

The release of SD amount shall be as per following table:-

Table-ll
S.No. \ Released 1 Year 2 Years 3 Years 5 Years
DLP Period D

Upto 1 year 100% 40% 20% 10%

Upto 2 year 60% 20% 10%

Upto 3 year 60% 10%
4, Upto 4 year 20%

Upto 5 year 50%

Various condition for managing DLP are as under :-

0]

(i)

(iii)

(iv)

v)

(vi)

At the time of completion of work, final componnt shall be worked out for each individual item like BT/CC/tiles/ drains etc
(as per different categories in Table-1), DLP shall be operative based upon type of individual item ex:- CC-5 years,
BT1/2/3/5 years, Drain-3 years etc.

Similarly for all new works, these components should be calculated at the time of TS itself, which should be made part of
BID document.

If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of final work cresses more
than Rs. 25 lacs, DLP shall be operative as per rule for each individual items.

Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is less than Rs. 25 lacs, DLP should be
operative for six months or rainy season whichever is late.

During DLP period if contractor fails to repair any work even after issue of 7 days written notice, same work shall be got
executed by respective Executive Engineer at the contractor’s risk and cost. This process shall be applicable throughout
the DLP period. After completion of DLP period in such works contractor should be debarred and blacklisted. From JDA for
three years as per RTPP rule 2012 and 2013 where he defaults twice in a single agreement or in two different works.
Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by respective Executive
Engineers to monitor the DLP repairs.

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En. & TA to DE-I/2014-15/D-223 dated

12.03.2015 and order no. SE (PMGSY) CIRULAR 2006/D-115 dated 04.05.2006 Point no. 3.

(viii)In case JDA feels to take up work on any existing DLP road due to any reason, following procedure should be adopted:

(@ At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and contractor shall be
asked to complete the same. After completion of assessed repairs DLP period shall be released after deduction
amt. as per table Il
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Table-11T

% Recovery on 1 Year 2 Year 3 Year 4 Year 5 Year
withdrawal © of work
0

DLP period

1 Year 1.12 - - - -

2 Year 2.55 1.43 - - -

3 Year 4.38 3.26 1.83 - -

S Year 9 7.88 6.45 4.62 247

Note: - Calculation is to be done on quarterly basis.

(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If the
total amt. of such repairs works out to be more than total retained amt. of SD same shall be recovered
from other works and as per PDR rules. The amount as per Table Il is also to be deducted in addition to
this amount.

(ix) Based upon type of work, DLP conditions for works to be carried out during DLP period with their frequency of
respective type of work shall be prepared by respective SE"s after approval of these periods.

This order shall come in force with immediate effect and will be applicable on all new works whose NIB is to be

called.
Signature of contractor with Executive Engineer (Elect-l)
Full address. JDA, Jaipur.
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Percentage BoQ
Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work: Night Beautification by Facade Lighting at Sodala Elevated Road, Jaipur
Contract No: EE (Elect-I)/27/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words

1.00 |SITC of Color Changing Linear wall washer Light RGBW 24
to 30 Watt 4 in 1, 4 pixel LED Linear Light suitable for
facade Lighting. Surface-mounted for outdoor applications.
Luminaire optic consists of highly efficient, UV and
temperature-resistant lens system. Symmetric distribution,
Luminaire luminous flux range 900-1000 Lm with inbuilt
decoder and IP68 connector. Luminaire Controlled through
Wi Fi / DMX/Ethernet controller, Controller can achieve
16.7M colors. Rated input supply of AC 220V constant
voltage. Luminaire without control unit. Light color
RGBW.Optics to be selected as per the application
requirement Mean rated service life L70(tq 25 °C) > 50,000
burning  hrs. Luminaire body of  Die-Cast
aluminum/EXtruded aluminium alloy housing with heat
resistant tempered glass cover & Double Powder Coating,
outdoor grade, anti-UV glassingress protection rating >
IP66 and impact rating 07. The LED system with separate|  3340.00 Each 11100.00 | 37074000.00
control gear unit is suitable for operation on direct voltage
supply grid. Driver Efficiency: >85%, Operating
Temperature: -20°C to +50°C, Operating Humidity : 10%-
90%

The luminaries should have options for various bearm
angles i.e. from 8° to 80° actual will depends on the
approved design/as per site requirement.

Housing to have adjustable base bracket for angle
adjustment so that light direction can be adjusted to
illumnate-desired structural elements. The LED luminaires
and external driver should be CE/BIS certified.

The proposed fixture must have passed LM-79 & LM-80
report from NABL laboratory. The report must be
submitted prior to the supply of material.

The work includes all accessories, connectors, wire etc.
complete in all respect. (with Five years warranty)

INR Three Crore
Seventy Lakh Seventy
Four Thousand Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Night Beautification by Facade Lighting at Sodala Elevated Road, Jaipur

Contract No: EE (Elect-1)/27/2021-22

Bidder
Name :

PRICE SCHEDULE

Sl.
No.

Item Description

Quantity

Units

Estimated
Rate

TOTAL
AMOUNT

TOTAL AMOUNT
In Words

2.00

SITC of exterior rated LED wall washer RGBW flood light
luminaires with dedicated optics for architectural lighting.
Luminaire has a choice of architectural flood lighting optics
with beam angle of 20-60°, Wattage not exceeding 60 Watt,
UV and temperature-resistant lens system. Symmetric
distribution, Luminaire luminous flux range 2000-2200 Lm
with inbuilt decoder and IP68 connector. Luminaire
Controlled through Wi Fi / DMX/Ethernet controller,
Controller can achieve 16.7M colors. Rated input supply of
AC 220V constant voltage. Luminaire without control unit.
Light color RGBW.Optics to be selected as per the
application requirement Mean rated service life L70 (tq 25
°C) > 50,000 burning hrs. Luminaire body of Die-Cast
aluminum alloy housing with heat resistant tempered glass
cover & Double Powder Coating, outdoor grade, anti-UV
glassingress protection rating > IP66 and impact rating 07.
The LED system with separate control gear unit is suitable
for operation on direct voltage supply grid. Driver
Efficiency: >85%, Operating Temperature: --20°C to +50°C,
Operating Humidity : 10%-90%

The luminaries should have options for various bearm
angles i.e. from 20° to 60° actual will depends on the
approved design/as per site requirement.

Housing to have adjustable base bracket for angle
adjustment so that light direction can be adjusted to
illumnate-desired structural elements. The LED luminaires
and external driver should be CE/BIS certified.

The proposed fixture must have passed LM-79 & LM-80
report from NABL laboratory. The report must be
submitted prior to the supply of material.

The work includes all accessories, connectors, wire etc.
complete in all respect. (with Five years warranty)

400.00

Each

19600.00

7840000.00

INR Seventy Eight Lakh
Forty Thousand Only

3.00

SITC and Programming of Content Program
Controller, 2X512 Dual universe with digital display
Secure Digital (SD) card drive for flexible show
storage ,USB 2.0 interface for downloading shows
and configuring from PC,-Flexible, adaptable
mounting options , Should be provided with light
show authoring software, Powered with 5-5.5V DC
power  supply, configurable
effects,Using light show authoring software to select
from standard to minimum five effects, adjust effect
settings such as color, speed, and brightness.
Compatible with System complete in all respect to
fullfil the purpose, (with Five years warranty).

Minimum five

13.00

Each

88000.00

1144000.00

INR Eleven Lakh Forty
Four Thousand Only

4.00

SITC of DMX splitter cum booster with minimum 4
channel isolated outputs, the splitter can split the
DMX signals into minimum 4 directions by boosting
the data signals connected in the daisy chain in the
network (with Five years warranty).

50.00

Each

12900.00

645000.00

INR Six Lakh Forty Five
Thousand Only

5.00

Supply & Laying/Fixing DMX Data Cable with 2
core X 0.5 Sqmm. shielded cable CE/BIS approved
including making connections.

20570.00

Mtr.

222.00

4566540.00

INR Forty Five Lakh
Sixty Six Thousand Five
Hundred & Forty Only

6.00

Supply and fixing IP67 weatherproof box of
minimum size 250x150x125mm for Power Supply
with cable glands at input and output of the box, size
of the box should be sufficient to accommodate the
power supply of the fixtures.

200.00

Each

750.00

150000.00

INR One Lakh Fifty
Thousand Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Night Beautification by Facade Lighting at Sodala Elevated Road, Jaipur

Contract No: EE (Elect-1)/27/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
7.00 |S&F following sizes (dia.) of ISI marked medium
duty PVC conduit along with accessories in surface /
recessed using saddles, clamps, fastener as required
including cutting the wall, covering conduit and
making good the same as required. Complete Rate
Group-1
7.10 |20 mm INR Three Thousand
140.00 R. mtr. 25.60 3584.00 Five Hundred & Eighty
Four Only
7.20 |25 mm INR One Lakh Forty
4400.00 R. mtr. 33.60 147840.00 | Seven Thousand Eight
Hundred & Forty Only
8.00 |Supplying and drawing FR PVC insulated &
unsheathed flexible copper conductor ISI marked
(IS:694) of 1.1 kV grade and approved make in
existing surface or recessed conduit/casing capping
including making connections etc. as required.
Complete Rate Group-1
810 [2x2.5sq. mm.+1x1.5sqgmm INR Sixty Three
Thousand Three
1493.00 Mtr. 42.40 63303.20 Hundred & Three and
Paise Twenty Only
9.00 |P/Laying P.V.C. / XLPE insulated & P.V.C.
sheathed cable of 1.1 KV grade with aluminium
conductor of 1S5:1554 P-1 / IS :7098 P - I of Group 1 of
approved make in ground as per 15:1255 including
excavation of 30cmx75cm size trench, 25 cm thick
under layer of sandlInd class bricks covering,
refilling earth,compaction of earth, making necessary
connection, testing etc. as required of size. Complete
Rate Group-1
9.10 |4C x 25.0 Sq. mm, Complete Rate Armoured INR Three Lakh Forty
Thousand Nine
1920.00 Mtr. 177.60 340992.00 Hundred & Ninety Two
Only
10.00 [Supplying and making one end termination with
heavy duty single compression brass gland SIBG
type, heavy duty aluminium lugs duly crimped with
crimping tool, PVC tape etc for following size of
Armoured PVC insulated & PVC sheathed/ XLPE
aluminium conductor cable of 1100 volt grade as
required of size.
Complete Rate Group-1
10.10 (4 x 25.0 sq.mm INR Three Thousand
32.00 Per Set 95.20 3046.40 &Forty Six and Paise
Forty Only
11.00 |P/Laying P.V.C. / XLPE insulated & P.V.C.

sheathed cable of 1.1 KV grade with Copper
conductor of 15:1554 P-1 / IS :7098 P - I of Group 1 of
approved make in ground as per 15:1255 including
excavation of 30cmx75cm size trench, 25 cm thick
under layer of sandlInd class bricks covering,
refilling earth,compaction of earth, making necessary
connection, testing etc. as required of size.




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Night Beautification by Facade Lighting at Sodala Elevated Road, Jaipur

Contract No: EE (Elect-1)/27/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
11.10 |2C x 4.0 Sq. mm, Complete Rate Armoured INR Thirty Five Lakh
Seventy Thousand Five
22205.00 Mtr. 160.80 3570564.00 Hun d?; d & Sixty Four
Only
12.00 |Supplying and making one end termination with
heavy duty single compression brass gland SIBG
type, heavy duty copper lugs duly crimped with
crimping tool, PVC tape etc for following size of
Armoured PVC insulated & PVC sheathed/ XLPE
aluminium conductor cable of 1100 volt grade as
required of size.
Complete Rate Group-1
1210 |2x 4.0 sqmm INR Seven Thousand
200.00 Per Set 38.40 7680.00 Six Hundred & Eighty
Only
13.00 |P & F in position frame made out of M.S. angle
(riveted or welded) finished with two coats of red
oxide and enamel paint including cutting, welding,
holes etc.of following sizes as required. Complete
Rate Group-1
13.10 |50mm x 50mm x 6mm
INR Eighteen Thousand
72.00 Mtr. 250.40 18028.80 &Twenty Eight and
Paise Eighty Only
14.00 [P & F paper phenolic resin bonded laminates
confirming to IS : 2036 - 1995 for boxes/ frames
including making holes for switches etc, with brass
screws, washers/ zinc plated nut and bolts as
required. Complete Rate Group-1
14.10 |6.4 mm thick INR Three Thousand
One Hundred & Thirt
4.40 Sqm. 712.80 3136.32 Six and Paise Thirtyy
Two Only
15.00 [SITC of wall/ free standing floor mounted dust and
vermin proof compartmentalised cubical panel made
out of CRCA sheet , required hardware ,duly treated
for derusting in 7 tank process with dephosphating
and with powder coating on both side of panel in
desired shade The panel having PU/ Neoprene
rubber gasket of not less than 3mm thickness ,
separate detachable gland plate M.S. base channel
shinged  door with locking arrangement for INR One Lakh Ninety
equipment/switchgear . Thickness of sheet shall not Three Thousand Seven
be less than 1.6 mm up to 600 mm length / width of 88.00 Sqm. 2201.60 193740.80

any compartment and be of 2.0 mm above 600 mm.
Load bearing structure shall be of 2.0 mm thick
sheet supported by base M.S. channel if required .
Side walls and cable alley compartments having
bolted type doors with / without detachable
extension type structure. (only outer area on all sides
shall be measured & panel to be fabricated from CPRI
approved fabricator). Complete Rate Group-1

Hundred & Forty and
Paise Eighty Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Night Beautification by Facade Lighting at Sodala Elevated Road, Jaipur

Contract No: EE (Elect-1)/27/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
16.00 [Supplying and fixing of Aluminium / Copper bus
bar by means of SMC / DMC type insulator, high
tensile nuts and bolts spring washers in existing
panel including bending , cutting in required shape
and size and colour coding with heat shrinkable PVC
sleeves. Complete Rate Group-1
16.10 |Electrolytic grade Aluminium bus bar INR Five Thousand
16.00 Kg 336.00 5376.00 Three Hundred &
Seventy Six Only
17.00 |P & F of ac operated heavy duty 230 /440 Volt
power contactor conforming to 1S:13947-4-1/1EC:947-
4-1 having provision of mechanical interlocking,
auuxilary contacts, Din rail mounting type including
making connections, testing etc. as required.
Complete Rate Group-1
17.10 |4 pole Power contactors with following AC 1 Rating, INR Eleven Thousand
03 Amp 4.00 Each | 282880 | 1131520 Three Hundred &
Fifteen and Paise
Twenty Only
18.00 |SF of 110/220 V, LED (22.5 mm dia ) Indicating
lamp with integral circuit, terminal block, including
connection etc. as required. Complete Rate Group-1
18.10 [Red/yellow/Green colour INR One Thousand
12.00 Each 120.00 1440.00 Four Hundred & Forty
Only
19.00 |P&F of mechanical / digital time switch having
following day / week programme and minimum 100
hours reserve and ACI rating of 16-20 amperes
including making connection, programming etc. as
required. Complete Rate Group-1
19.10 |One day & week reserve (digital type )
INR Eighteen Thousand
4.00 Fach | 450680 | 1838720 |LnreeHundred & Eighty
Seven and Paise Twenty
Only
20.00 |SITC of quick make and quick break 4 POLE current
limiting MCCB  having following current rating,
short circuit breaking capacity at 440/415V, 50 Hz;
O/L & S/C settings and conforming to IS 60947-2 /
IEC 609472 with front face and centralised
adjustable, line load interchangeability, having
positive isolation capability, provision for UVR ,
shunt trip ,earth fault trip, push (test) to trip ,
including making connections with lugs & spreaders,
etc. as required. Complete Rate Group-1
20.10 [With Thermal Magnetic release, up to 100 Amp , 16 INR Eighteen Thousand
kA, adjustable O/L & fixed S/C setting, Ics = 100 % 4.00 Each | 4640.00 18560.00 Five Hundred & Sixty

Icu

Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Night Beautification by Facade Lighting at Sodala Elevated Road, Jaipur

Contract No: EE (Elect-1)/27/2021-22

Bidder
Name :
PRICE SCHEDULE
Sl Item Description Quantity Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
21.00 [SITC of quick make and quick break 3 pole current
limiting MCCB having following current rating, short
circuit breaking capacity at 440/415 V, 50 Hz; O/L
& S/C settings and conforming to IS 60947-2 / IEC
60947-2 with front face and centralised adjustable,
line load interchangeability, having positive isolation
capability, provision for UVR , shunt trip , earth fault
trip, push ( test ) to trip, including making
connections with lugs & spreaders, etc. as required.
Complete Rate Group-1
21.10 [With Thermal Magnetic release up to 100 Amp , 16
kA, adjustable O/L & fixed S/C setting, Ics = 100 % INR One Lakh Twenty
Icu 36.00 Each 3400.00 122400.00 Two Thousand Four
Hundred Only
22.00 |P&F 240/415 V AC MCB with positive isolation of
breaking capacity not less than 10 KA (B/ C/ D
tripping characteristic) ISI marked IS 8828(1996)]/
conforming to IEC 60898 in existing board/sheets
including making connections, testing etc. as
required. Complete Rate Group-1
22.10 [Single pole MCB, 6 A to 32 A rating Complete Rate INR Nine Thousand Six
Group 1 80.00 Each 120.80 9664.00 Hundred & Sixty Four
Only
23.00 [SF of (0-500) V range Volt meter on existing panel ,
making connection by PVC insulated copper
conductor with PVC sleeves / channel etc. as
required. Complete Rate Group-1
23.10 |Digital type INR Three Thousand
4.00 Each 880.00 3520.00 Five Hundred & Twenty
Only
24.00 [SF of CT operated direct reading type Ampere meter
on existing panel , making connection by PVC
insulated copper conductor with PVC sleeves /
channel etc. as required. Complete Rate Group-1
2410 [Digital type, Below 500 A INR Three Thousand
4.00 Each 880.00 3520.00 Five Hundred & Twenty
Only
25.00 [SF of selector switch of 10 A for voltmeter (4 position) INR Seven Hundred &
including making connection etc. as required. 4.00 Each 182.40 729.60 Twenty Nine and Paise
Complete Rate Group-1 Sixty Only
26.00 |SF of CT linked selector switch of 10 A for Ampere INR Two Thousand
meter (4 position ) including making connection etc. Seven Hundred & For
as required . 12.00 Each | 22880 274560 | oien T HICeC Sixtyty
Only
27.00 [P & F of Multy function meter with LCD/ LED
display capable of measuring electrical parameters . .
like V, I, F, PF, KW, Kva, Kvar, Kwh, Kvah, Kvarh Tho:ggd%fz gz; dred
display with 1A/5A CT input for LV/ HV network, 4.00 Each | 13793.60 55174.40 & Seventy Four and
RS 485 communication port etc. complete in all Paise Forty Only

respect. Complete Rate Group-1




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Night Beautification by Facade Lighting at Sodala Elevated Road, Jaipur

Contract No: EE (Elect-1)/27/2021-22

Bidder
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PRICE SCHEDULE
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No. Rate AMOUNT In Words
28.00 |[Plate Earthing as per 1S5:3043 with copper Earth plate
of size 600mm x 600mm x 3.0mm by embodying 3 to
4 mtr. below the ground level with 25 mm dia. G.I
'B' class watering Pipe including all accessories like
nut, bolts, reducer, nipple ,wire meshed funnel, and INR One Lakh Forty
C.C. finished chamber covered with hinged type 20.00 Set 7360.00 147200.00 Seven Thousand Two
with locking arrangement C.I. Cover, C.I. Frame of Hundred Only
size300mm x 300mm complete with alternate layers
of salt and coke/charcoal, testing of earth resistance
as required. Complete Rate Group-1
29.00 [S & Laying following size earth wire/strip in
horizontal or vertical run in ground/surface/recess
including riveting, soldering, saddles, making
connection etc. as required. Complete Rate Group-1
29.10 [20mm x 3mm copper strip
INR Ninety Six
300.00 Mtr. 321.60 96480.00 |Thousand Four Hundred
& Eighty Only
30.00 [SITC of cutting backup surface upto 2 mtr depth by
dlgglng Py bF)gle including al? layers of Cruét.for 1500.00 Mt 288.00 432000.00 INR Four Lakh Thirty
laying pipe line etc. and making good to original Two Thousand Only
condition( excluding cost of bitumin)
31.00 [Operation and Maintenance of the complete System
with ward & watch Including Programming, testing
and commissioning and maintenance of scenes for 3
years with programming of different color patterns 1.00 Job 3000000 | 3000000.00 |INR Thirty Lakh Only
as per engineer in charge
(Details as per Annexure-'A'
INR Five Crore Ninety
Six Lakh Ninety Nine
— Thousand Nine
Total in Figures 59699967.52 Hundred & Sixty Seven
and Paise Fifty Two
Only
Quoted Rate in Figures Select 0.00 INR Zero Only
Quoted Rate in Words INR Zero Only




