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Øekad@ tfoizk@vf/k-vfHk- ¼fo|qr&AAA½@tkWc ua- 085/2021&22@Mh&01        fnukad% 03-01-2022  

fcM vkea=.k lwpuk 

fcM la[;k&17@2021&22 

t;iqj fodkl izkf/kdj.k }kjk “Maintenance of Traffic Signals and ATCS system in Jaipur 

City” ftldh vuqekfur jkf'k :- 337.76 yk[k ds fy, vkWuykbZu fcM~l fnukad 14-01-2022 

lk;adky 6%00 cts rd vkeaf=r dh tkrh gSaA fufonk cksyh dk vkWuykbZu vkosnu o Hkqxrku 

t;iqj fodkl izkf/kdkj.k iksVZy ij djus dh vfUre frfFk 14-01-2022 dks lka;dky 6-00 cts 

rd gSaA fufonk cksyh ds nLrkostksa dk foLr̀r fooj.k www.sppp.rajasthan.gov.in, 

www.eproc.rajasthan.gov.in and www.jda.urban. rajasthan.gov.in ij ns[kk tk ldrk gSA 

UBN No. :  

fufonk esa Hkkx ysus okyksa dks fuEu 'krksZa dh iwfrZ djuh gksxh %&  
1- fufonknkrk t;iqj fodkl izkf/kdj.k dh osclkbZV www.jda.urban.rajasthan.gov.in ij 

iathd`r gks ,oa fufonk esa Hkkx ysus ds fy, cksyhnkrk dks vkosnu djus ds fy, 
nLrkost 'kqYd] vekur jkf'k] vkj-vkbZ-,l-,y- izkslsflax 'kqYd vkWuykbZu tek djkuh 
gksxhA  

2- vkWuykbZu fufonk izLrqr djus ds fy, fufonknkrkvksa dk jktLFkku ljdkj ds 
bZ&izksD;wjesaV iksVZy www.eproc.rajasthan.gov.in ij iathd`r gksA  

 
 
 

vf/k’kk"kh vfHk;Urk&¼fo|qr&AAA½ 
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JAIPUR DEVELOPMENT AUTHORITY 
Room No. CB FF 121, CCC building, 

 Ram Kishore Vyas Bhavan, Indira Circle,  Jawahar Lal Nehru Marg, Jaipur – 302 004 

No:- JDA/EE-(Elect.-III)/Job No. 085/2021-22/D-01                  Dated: 03.01.2022 
 

NOTICE INVITING BID 

NIB No. : 17/2021-22 

Online Bids are invited up-to 6.00 PM of 14.01.2022 for “Maintenance of Traffic Signals and 

ATCS system in Jaipur City”. Estimated cost of Rs 337.76 Lacs. The last date for applying bid and 

making online payment on JDA portal is up to 6.00 PM dated 14.01.2022. Details may be seen in the 

Bidding Document at our office or the website of State Public Procurement Portal website 

www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in.  

UBN No.  

To participate in the bid, bidder has to be:  

1. Registered on JDA website www.jda.urban.rajasthan.gov.in for participating in the Bid, the 

Bidder has to apply for the Bid and pay the Bidding Document Fee, RISL Processing Fee and 

Bid Security deposit online only. 

2. Registered on e-Procurement Portal of Government of Rajasthan 

www.eproc.rajasthan.gov.in   for online e- Bid submission.  

 

  

Executive Engineer-(Elect.-III) 

JDA, Jaipur 

 



Enclosed in Bid Document  

JAIPUR DEVELOPMENT AUTHORITY 
Room No. CB FF  121, CCC building, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302004 

Telephone: +91-141-2569696 e.mail :  xxxxxxxx@jaipurjda.org 
 

No. JDA/E.E(Elect.-III)/2021-22/D-01                                                                                               Date: 03.01.2022 
NOTICE INVITING BID  

NIB No. : 17/2021-22 
Name & Address of the Procuring 
Entity  

 Name: Executive Engineer (Elect.-III), Jaipur Development Authority 
 Address: Room No. CB FF-121, CCC building, Ram Kishore Vyas Bhawan, Indira 

Circle, Jawahar Lal Nehru Marg, Jaipur – 302004 
Subject Matter of Procurement   Maintenance of Traffic Signals and ATCS system in Jaipur City  

 085/2021-22 
Bid Procedure Two Bid eBid procedure at http://eproc.rajasthan.gov.in 
Bid Evaluation Criteria (Selection Method)    (eg.Least Cost Based Selection (LCBS)-L1) 
Websites for downloading  
Bidding Document,  
Corrigendum's, Addendums, etc. 

  Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in, 
www.jda.urban.rajasthan.gov.in  

Website for online Bid application 
and payment * 

 Website: www.jaipurjda.org 
 For participating in the Bid, the Bidder has to apply for this Bid and pay the Bidding 

Document Fee, RISL Processing Fee & Bid Security Deposit online only. 
o Bidding document fee: Rs. 1000/- (Rupees One Thousand only) 
o RISL Processing Fee: Rs. 1000/- (Rupees One Thousand only) 
o Requisite Bid Security Deposit 

Estimated Procurement Cost  INR Rs. 337.76  Lakhs  (Rupees Three Crore Thirty Seven Lakhs & Seventy Six 
Thousand Only) 

Bid Security Deposit  Amount (INR): 2% (Rs. 6,75,520.00) of Estimated Procurement Cost, 0.5% of S.S.I. of 
Rajasthan, 0.5% (Rs. 1,68,880.00) of S.S.I. of Rajasthan, 1% for Sick Industries, other than 
S.S.I., whose cases are pending with Board of Industrial & Financial Reconstruction  

 (*2% for bidder who is A, AA & E-1 class contractor registered in other Govt. 
Department)/0.5% for bidder registered as contractor E-I in JDA. 

  Micro small medium Enterprises situated in Rajasthan Tender fee 50% EMD value 0.5% 
 In case of Departments of the state govt. and undertaking, corporations, Autonomous 

bodies, Registered societies, cooperative Societies which are owned or controlled or 
managed by the state Govt. and Govt. undertaking of the central Govt. shall submit a bid 
securing declaration in lieu of bid security. 

 Eligibility: As per enclosed eligibility criteria in the Bid. 
Date/time/place of Pre-Bid  NA 

 Last date of submitting clarifications requests by the bidder <date and time> addressed 
to the procurement entity at <Address of procurement entity> 

Applying bid and making online  
payment on JDA portal 
(www.jda.urban.rajasthan.gov.in 

 Start Date:  05.01.2022 at 9.30 AM onwards  
 End Date:   14.01.2022 at 06.00 PM 
 In case EMD in form BG original bank guarantee is to be submitted in room no MBSF 

Room no. 225A of Sr.AO of main building, JDA, JPR by 17.01.22 to 18.01.22 upto 06.00 
PM 

Bid submission on e-procurement 
portal of GOR 
(www.eproc.rajasthan.gov.in) 

 Start Date:  05.01.2022 at 9.30 AM onwards  
End Date:   14.01.2022 at 06.00 PM 

**Date/ Time/ Place of Technical 
Bid Opening  

 19.01.2022 at 11.00 AM  
 Room No. CB FF 121, CCC building, Ram Kishore Vyas Bhawan, Indira Circle, 

Jawahar Lal Nehru Marg, Jaipur – 302 004 
Date/ Time/ Place of Financial Bid 
Opening   

 Intimate later for qualified bidders 

Bid Validity   120 days from the bid submission deadline  
Time Period  12 (Twelve) Months  

*Jaipur development authority has decided to receive earnest money deposit (EMD) (Bid Security), Tender fee and RISL 
processing fee online through JDA portal. The bid security options available in tender for participants are as mentioned below : 
Note:  

1. Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and financial proposal.   
2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to confirmation), its Bid shall not be 

accepted.  
3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as per Information Technology 

Act-2000 using which they can digitally sign their electronic bids. Bidders can procure the same from any CCA approved certifying 
agency, i.e. TCS, Safe crypt, Ncode etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. 



Also, bidders must register on http://eproc.rajasthan.gov.in(bidders already registered on http://eproc.rajasthan.gov.in before 30-09-
2011 must register again).  

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to upload the complete bid 
well advance in time so as to avoid 11th hour issues like slow speed; choking of web site due to heavy load or any other unforeseen 
problems.  

5. Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about the e-Tendering process.  
6. Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by DoIT&C, GoR on a regular basis. 

Bidders interested for training may contact e-Procurement Cell, DoIT&C for booking training slot.  
   Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 
   Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur  

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.  
8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a formal contract is signed 

and executed between the procuring entity and the successful bidder.  
9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the individual bidders to verify 

such information) and the information provided therein are intended only to help the bidders to prepare a logical bid-proposal.  
10. The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. Furthermore, in case of any inconsistency in 

any of the provisions of this bidding document with the RTPP Act 2012 and Rules thereto, the later shall prevail.  
 

 The following condition is now the part of the tender document.  
“If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below than 
“at par”, then the bidder has to deposit the difference amount i.e. difference amount of 
the rates as per “at par” and quoted “below”, as “work Performance Guarantee.” This 
amount has to be deposited before the commencement of work and will be refund 
after successful completion of DLP Period. Lowest bidder will be issued LOA (Letter of 
Acceptance) and within 14 days period he has to deposit difference amount in the form 
of B.G./FDR/NSC. The validity of these shall be for a period three months beyond the 
date for completion of DLP Period as per requirement. In case of non-deposition of the 
same in specified period, the Bid Security will be forfeited. In case work is not 
completed satisfactorily, the “work performance guarantee” will be forfeited and other 
action will be taken as per Contract Agreement (Order No. i-01¼24½ufofo@k@2020 ywt 
t;iqj] fnukad 20-09-2021).” 
      
 

          (Bhanwar Singh) 
Executive Engineer-(Elect.-III) 





 

 
 
 
 



Annexure: 4 

Template of Online Receipt as part of NIB Document 

 

Bidder has to submitted as proof of deposited amount against the Bid on e-Procurement Portal 

 

 

 

 

  



JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

GUIDELINES OF THE CONTRACT FOR ELIGIBILITY OF CONTRACTORS 

 

NAME OF WORK: - Maintenance of Traffic Signals and ATCS system in Jaipur City  
 

Guidelines  of contract for QUALIFICATION as detailed here under, shall be applicable in addition to all other 
terms and condition already prescribed under standard agreement forms/rules and regulations to contract.  

1. Procedure: 
Procedure for QUALIFICATION would be as follow: 

(a) Tender document shall be submitted on line e-procurement website http://www.eproc.rajasthan.gov.in 
with their digital signature. The bid is to be submitted in 2 envelop which shall comprise of Envelop-1 
being for Technical Bid (Eligibility conditions, EMD, Registration of Contractors, tender document) and 
Envelop-2 being for Financial Bid & BOQ. 

(b)  The Tender fee, processing fee and earnest money will be deposited online on or before 14.01.2022. 

(c)   The Bid envelope would be opened on the date 19.01.2022 at 11.00 AM Room No. CB FF-121, Citizen 
Care Building, Ram Kishore Vyas Bhawan, Indira Circle, JawaharLal Nehru Marg, Jaipur–302004 
(Rajasthan)     

 (d)  The Financial Bid envelope would be opened only of those bidders who fulfil the ELIGIBILITY criteria in 
technical bid. 

 

Executive Engineer (Elect-III) 
JDA, Jaipur 

 



 

Eligibility Criteria: 

1. The Traffic Signal work in Jaipur City for Area Traffic Control System (ATCS) & UTCS 
is specialized nature of work. The Bidder who has completed/ executed at least 
(33% of bid value) one work of Installation of Traffic Signals/ Installation of 
Trafficam/PTZ cameras/Traffic Signal or Maintenance of Traffic Signals & ATCS 
System in last five financial year and should be having experience of minimum 2 
years in similar nature work. The Bidder has to submit the scan copy of experience 
certificate in the E-tender along with eligibility criteria. 

2. The Bidder should be a Technology Partner of CDAC for ATCS & UTCS System and 
also having authorization to use CDAC Technology & having original license 
softwares CoSiCoSt of CDAC and attach the copy of these documents with bid. 

3. Bidder registered as contractor in class E-I in JDA or contractor registered in AA, A 
or relevant category class in other Govt. Department/Manufacturer of Traffic Signals 
& ATCS System or any firm/ vender registered  under company act for similar nature 
works. 

4. The firm should ensure the availability of separate fiber for each junction to Yadgaar 
@ 100 Mbps for higher speed data transfer to uninterrupted video capture and traffic 
system. The Bidder shall furnish the undertaking in the E-tender along with the Bid. 

5. The bidder/any one of JV partner shall necessarily have “A” class electrical license 
issued by electrical inspectorate of Govt. of Rajasthan/ Central Inspectorial 
Organization of Govt. of India/ Other state. The bidder should possess “A” class 
electrical license as stated above. After award of the contract, the bidder must have 
valid electrical contractor license issued by the Govt. of Rajasthan. The Bidder shall 
furnish an undertaking along with bid to submit “A” class electrical contractor license 
issued by Govt. of Rajasthan within 30 days after issued of work order. In case of 
not furnishing the valid electrical license issued by Govt. of Rajasthan in said time, 
bid security 2% and additional performance guarantee of the firm shall be forfeited. 

6. JV is allowed. 

 

 

Executive Engineer (Elect-III) 
JDA, Jaipur 



 

Joint venture will be applicable as follows:- 

In case the bidder comprise a joint venture or consortium following requirements shall also be 
complied with:- 

A. The total number of joint venture partners shall not exceed 2 (two). They must designate lead 
partner duly authorized by all the members who will re-present the J.V any of the two 
partners can be lead partner. The lead partner shall be nominated as being partner in charge 
and this authorization shall be evidenced by submitting power of attorney signed by the 
legally authorized signatories of all the partners. 

B. The partner in-charge (or, the lead partner) shall be authorized to incur liabilities and to 
receive instructions on the behalf of the partners of the J.V whether jointly or separately and 
entire execution of the contract (including payment) shall be carried out exclusively through 
the partner in-charge. 

C. The share of one of the two partners shall not be less than 26% and rest of the share shall be 
held by other partner (for example o/if share of one partner is 26% then of other partner it 
will be 74%). The JDA will only send communication to the lead partner which will be deemed 
to have been sent of all the J.V. partners. Similarly any negotiation and/or agreement with the 
lead partner shall be deemed to have been concluded with all the J.V. partners. All the 
members of J.V shall be bound by the said communication and all acts/deeds of the lead 
member. 

D. Any one of the two partners, alone, should fulfil the technical criteria. Similarly any one of the 
two partners, alone, should fulfil the financial criteria. For rest of the eligibility criteria 
qualifications of the two partners may be clubbed together. 

E. The individual partner of J.V alone or with other partners cannot participate in the same bid. 

F. Bid capacity is to be calculated by clubbing turn over and work in hand of all the joint venture 
firms. 

G. Attested copy of the MOU/Agreement/power of attorney entered in by the joint venture / 
consortium members duly notorized, shall be submitted along with the bid with intended 
percentage participation nomination of lead member and division of responsibility to clearly 
define the work of each member etc. 

H. All the members of the joint venture/consortium shall be jointly and severally liable for the 
execution of the contract. 

I. In the event of default by any member of the joint venture/ consortium in the execution of his 
part of the contract the partner in-charge will have the authority to assign the work to any 
other party acceptable to the employer to ensure the execution of the part of contract. 

J. If initially the bid has purchased and submitted by the any partner or by the JV firm in case of 
JV bid accepted the work order will be issued in favour of name of JV and the bidder will 
submit details of JV bank account to which payment is to be deposited by JDA. 

K. The experience certificate will be issued as per percentage of the shareholders defined in the 
JV agreement of the two partners. 

 

Executive Engineer (Elect-III) 
JDA, Jaipur 



SCHEDULE 'A' : INFORMATION USE FULL  FOR THE CONTRACTORS: 
 The bidder should see the site and fully understand the condition of the site before biding and include all 

lead, lifts etc. for the material in his item rate / percentage to the quoted on the rates as given in schedule 'G'. 

Then work shall be carried out in accordance with the Rajasthan PWD specification for electric works1980 and to 

the entire satisfaction of the Engineer-Incharge of the work. 

SCHEDULE 'B':LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT: 

 The drawing may be seen in office of the undersigned. 

SCHEDULE 'C ':LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: 

 List of the drawing to be supplied by the contractor Nil. But the contract or shall have to arrange 

drawings required for the work at his own cost after deposition necessary cost within JDA.  

SCHEDULE 'D': TEST OF THE MATERIALS: 

 The test of the material and workmanship shall be conducted by the JDA staff as necessary. The result 

of such tests should confirm to be standard laid down in the Indian standards and or the standards laid down in 

the detailed specification of the Public Works.  

Deptt. proper quality control is required to be maintained by the contractor. Qualified personnel as 

required under the contractor enlistments rules duly approved by the Deptt. shall have to be engaged at site by 

the contractor. The Deptt. reserves the right to engage such staff and recover the expenses from the contractor 

on such account incase of his failure to do so. 

SCHEDULE 'E': SAMPLES OF THE MATERIALS: 

The samples of the material to be used be used by the contractor shall be deposited 15 days in advance 

with the Engineer In-charge and be got approved by him before use. 

SCHEDULE 'F': TIME OF COMPLETION: 

 The work should start within 15 days of issue of work order and completion within      months/days.  

SCHEDULE 'G': ATTACH SEPARATELY SCHEDULE ‘G’ BASED ON 2016 JDA BSR (Elect) RAJASTHAN 

JAIPUR /JDA APPROVED. 

SCHEDULE 'H': SPECIAL CONDITION ATTACHED SEPARATELY. 

SCHEDULE 'I': LIST F THE MATERIAL TO BE SUPPLIED BY THE DEPTT. 

 Whatever material available in JDA store shall be issued @ the prevailing store issue date of JDA + 5% 
storage charges at the time of issue of cement. 

 

Signature of Contractor        Executive Engineer (Elect.-III) 
with full address.                     JDA, Jaipur. 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

SPECIAL CONDITION 

 The following condition is now the part of the tender document.  
“If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below than “at par”, 

then the bidder has to deposit the difference amount i.e. difference amount of the rates as per “at 

par” and quoted “below”, as “work Performance Guarantee.” This amount has to be deposited 

before the commencement of work and will be refund after successful completion of DLP Period. 

Lowest bidder will be issued LOA (Letter of Acceptance) and within 14 days period he has to 

deposit difference amount in the form of B.G./FDR/NSC. The validity of these shall be for a period 

three months beyond the date for completion of DLP Period as per requirement. In case of non-

deposition of the same in specified period, the Bid Security will be forfeited. In case work is not 

completed satisfactorily, the “work performance guarantee” will be forfeited and other action will 

be taken as per Contract Agreement (Order No. i-01¼24½ufofo@k@2020 ywt t;iqj] fnukad 20-09-

2021). 

”SCHEDULE ‘H’ 

01. If there is any typographical error or otherwise in the ‘G’ Schedule the rates given in the relevant BSR on 
which schedule ‘G’ has been prepared, shall prevail. 

02. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing Rs. 25.00 lacs 
and more  shall be applicable 

03. The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule 1971. 
04. The JDA shall have right to cause on audit and technical examination of the work and the final bills of the 

contractor including all supporting vouchers, abstract etc. to be made within two years after payment of 
the final bills and if as a result such audit any amount is found to have been over paid/excess in respect of 
any work done by the contractor under the contract or any work claimed by him to have been done under 
this contract and found not to have been executed the contractor shall sum from him in ; the manner 
prescribed in special condition no. 8 or any other manner legally permissible and if it is found that the 
contractor was paid less then that was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be paid bay the JDA to the contractor. 

05. The contractor shall not work after the sunset and before sunrise without specific permission of the 
authority Engineer. 

06. Whenever any claim against the contractor for the payment of a sum of money arises out or under the 
contracts, the JDA shall be entitled to recover the sum by appropriating in part or whole of the security 
deposit of the contractor. In the event of the security being insufficient of if no security has been taken 
from the contractor then the balance of the total sum recoverable as the case may shall be deducted from 
any sum then due or which a any time there contract with the JDA should this sum be sufficient to recover 
the full amount recoverable, the contractor shall pay to JDA on demand the balance remaining due. The 
JDA shall further have the right to effect such recoveries under P.D.R. Act.            

07. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from the date of 
opening of the tenders. 

08. By submission of this tender the contractor agree to abide with all printed conditions provided in the PWD 
manual from 64 (Chapter 3-para 36) and subsequent modification. 

09. No conditions are to be added by the contractor and conditional tender is liable to be rejected. 
10. All transaction in the execution of this work and this tender will be liable to sale-tax vide section 2(B) read 

with sub clause (4) Sale-tax Rule, 1954. 
11. If any bidder withdraws his tender prior to expiry of said validity period given at S. No. 7 or mutually 

extended prior or makes modifications in the rates, terms and conditions or fails to the tender within the 
said period, which are not acceptable to the department or fails to commence the work in the specified 
period, fails to execute the agreement and fails to furnish performance guarantee the department shall, 
without prejudice to any, other right or remedy, be at liberty to forfeit the amount of earnest money given 
in any from absolutely. If any contractor, who having submitted a tender does not execute the agreement 
or start the work or does not complete the work and the work has to be put to retendering, shall stand 



debarred for 6 Months from participating of tendering in JDA in addition to forfeiture of Earnest 
Money/Security/Performance Guarantee and other action under agreement. 

12. The contractor shall arrange his own machinery required for the work. 
13. The contractor shall arrange his own storage, yard of sufficient capacity for storing wherever supplied by the 

department. 
14. Rules regarding enlistment of contractors provide that work ; upto five times limit for which they are 

qualified for tendering can be allotted to them Therefore, before tender the contractors will keep this in 
mind, and submit the details of work. Tenders with incomplete or incorrect information are liable to be 
rejected. 

15. Any material not conforming to the specifications collected at site shall have to be removed by the 
contractor within a period of 3 days of the instructions, issued by the Engineer-In charge in writing. Failing 
which, such material shall be removed by the Engineer-In charge at risk and the contractor after expiry of 
3 days period. 

16. The material collected at site and paid provisionally shall remain under the watch and ward of the 
contractor till it is consumed, fully on the work.    

17. None of the permanent works shall be carried out during night or Sunday or any authorized holiday 
without permission in writhing of the Engineer-In charge. 

18. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto 
date). The work should be executed without damaging existing water pipe line, LT/HT electric 
under ground cable, poles, existing surface drain, water connection, Telephone cables etc. In 
case of any damages the penalty/ liability imposed for such work shall be borne by the 
contractor and shall be got repaired immediately by arranging material/ labor/ assistance etc. 
In case of delay JDA reserve right to execute/ get executed the work at the cost and risk of 
the contractor. 

19. The contractor/firm or company will display necessary signboards & lights from safety point on view during 
nights at site of work on his own cost as directed by the authorized Engineer In charge. 

20. The surplus earth & damaged materials will be immediately removed from the site of work & dumped as per 
instruction of Engineer In charge. 

21. No extra payment will be made to the contractor on account of clearance of soakage well/septic falling in 
the alignment of overhead or underground line. 

22. The onus of safety and security of men and material at work including the road user shall be completely of 
the contractor only. 

23. The rate provided in tender documents is inclusive of all Taxes & royalty. 
24. The bidder are required to furnish the following documents along with the tender: 
i. Duly executed power of attorney in original along with two certified copies in the name of the  tender’s 

authorized representative to act on behalf of the bidder and the power tro agree to refer dispute to 
arbitration. 

ii.  Sales Tax & Income-Tax clearance certificate. 
iii. Construction programme of work in the form of bar charts. 
iv. Financial resourced with particulars. 
v. Constitution, capital, registration, place of business of the bidder. 
vi. Particulars of registration with central or State Government Organization if any. 
vii. Details of work of similar type and magnitude already carried out by the tender. 
viii. Details of work Tendered for and as on the date of issue of tender. 
ix. Details of Plant machinery available with the tender for this work. 
x. Details of plant machinery proposed to be used on the work; but not immediately available. 
xi. Details of qualified technical personnel proposed to employed on the work. 
xii. A declaration to the effect that the bidder  is engineering construction firm or any associate of such firms 

which has successfully carried out large works of this nature and have adequate organization and 
experienced personnels to handle the present work. 

xiii. Copies of certificates if any. 
25. No extra load of earth / material shall be paid over and above as specified in ‘G’ Schedule. Source/ borrow 

Pit area for earth shall have to be arranged by the Contractor at his own cost. 
26. Undersigned has full right to reject any or all tenders without given any reasons. 
 
 
 
 
 
 



27. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before 
using it at site. 

28. All the provision of the RAJASTHAN TRANSPARENCY IN PUBLIC PROCURMENT ACT, 2012 AND RULES, 2013 
WILL BE APPLICABLE. IF THERE IS ANY CONTRADICATIONS IN EXISTING SPECIAL CONDITIONS AND 
PROVISION OF THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCURMENT ACT,2012 AND RULES, 2013 
SHALL BE APPLICABLE.  

 

SIGNATURE OF CONTRACTOR                    EXECUTIVE ENGINEER (Elect.III), 
WITHFULL ADDRESS:                   JDA, JAIPUR 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

The Contractor has to give the performance guarantee of the following materials for the period mentioned 
against them from the date of completion of work: 
(a) Transformers    30 Months 
(b) All types of Insulators   18 Months 
(c) ACSR Conductors   6 Months 
(d) Isolators    6 Months 
(e) Horn gap fuse set   6 Months 
(f) LT Pillar Box    6 Months 
(g) All types of HT/LT cables  18 Months 
1. DLP period for various type of above works will now be governed by Director (Engineering-I) office order no. 

29 dated 11.03.2016 (Copy Enclosed named by DLP period) 
2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical 

Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur 
Development Authority. 

3. The contractor will coordinate for the system handing over and charging process and if any defects, is 
pointed out by the RSEB/JVVNL/PWD/JNN, then he will have to rectify the same. 

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL/PWD/JNN and 
system is charged. 

5. Inspection shall be bear by the contractor it self. 
6. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 
7. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 
8. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge 

and in case, of failure to do so he shall be charged for such unreturned material at double the issue rate 
including storage and supervision charges or the market rate whichever is higher. The basis of the theoretical 
consumption and allowing for wastage @ 5% at double the issue rate including storage and supervision 
charges or market rate which ever is higher. 

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). 
The work should be executed without damaging existing water pipe line, LT/HT electric under 
ground cable, poles, existing surface drain, water connections, Telephone cables etc. In case of 
any damages the penalty/ liability imposed for such work shall be borne by the contractor and 
shall be got repaired immediately by arranging material/ labor/ assistance etc. In case of delay 
JDA reserve right to execute/ get executed the work at the cost and risk of the contractor. 

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before 
using it at site. 
 

          Executive Engineer (Elect.-III) 
           JDA, Jaipur 
I carefully study & do agree for above terms & Conditions. 

Signature & Seal of the Contractor  

 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Traffic Light Work. 

1. The Contractor has to give the performance guarantee of the following materials for the period 
mentioned against them from the date of completion of work: 
UTCS Controller             12 Months 
All types of LED’s            12 Months 
Traffic Cameras             12 Months 
Cantilever Swaged Pole            12 Months 
All types of cables            18 Months 
DLP Period of the work has been increased to three years therefore performance guarantee for above 
items shall now be three years. 

 
2. The above performance guarantee has to be submitted to Executive Engineer (Electrical-III) on Non-

Judicial Stamps of Rs.100/- duly attested by Ist class Magistrate/Notary Public. 
3. The Contractor has to arrange for the permission for the charging of electrical system/New Electric 

connection from the Electrical inspector Govt. of Rajasthan/JVVNL. He will have to deposit the necessary 
fees, which shall be reimbursed by Jaipur Development Authority. 

4. The Contractor will coordinate for charging process the system, handling over the system and if any 
defects, is pointed out by the RSEB/JVVNL/PWD, then he will have to rectify the same. 

5. Inspection of material shall be bear by the contractor itself, including expenditure of ‘to & fro’ journey & 
Stay arrangements. 

6. The material shall be purchased from the firms, which are also supplying the material to 
RSEB/JVVNL/PWD. 

7. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 
8. DLP period for various type of above works will now be governed by Director (Engineering-I) office order 

no. 29 dated 11.03.2016 (Copy enclosed by name as DLP period). 
9. The Traffic Signal work in Jaipur City for Area Traffic Control System (ATCS) & UTCS is specialized nature 

of work. The Bidder who has done such work previously can only participate in this tender and should be 

having experience of minimum 2 years in similar nature work. The Bidder has to submit the scan copy of 

experience certificate in the E-tender along with eligibility criteria. 

10. The Bidder should be a Technology Partner of CDAC for A.T.C.S & UTCS System having authorization to 

use CDAC Technology & having original license software’s CoSiCoSt of CDAC. (Copy to be attached) 

 

Executive Engineer (Elect-III) 
JDA, Jaipur 

 
I carefully study & do agree for above terms & Conditions. 
 
 
Signature & Seal of the Contractor 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

DETAILED SPECIAL CONDITION AND SPECIFICATIONS 

1. The scope of the Schedule ‘H’ and ‘G’ comprises HT/LT Line work on the road mentioned in schedule 
‘G’ 

2. The tubular poles are proposed to be erected generally in the median strip of the road or sides unless 
otherwise instructions are given to change the alignment.  

3. The road in question in national, highway / important only road and as not only heavy traffic passes 
through the road but all the VIPs also pass through it the before it will be the contractor responsibility 
the provide all retendered caution signs during the execution of work at his own cost in order in to 
avoid any mis-happening. 

4. No opening shall be left uncovered during night. The bidder shall make all arrangement to avoid any 
claim if preferred on his account shall be the liability of the bidder. 

5. No road or part of the road shall be cut without taking the prior permission in writing from the 
competent authority. The permission shall be arranged by bidder on the request of JDA. However, any 
changes will be borne by JDA. 

6. The contractor shall be deemed to have carefully examined the specifications general condition and 
tender drawing etc. and they have been fully informed and have satisfied himself as to the nature and 
character of the work to be executed site conditions and other relevant matters and details. 

7. References to standard code specifications recommendation shall mean the attested addition of such 
publications of the work to be executed at site before the date of invitation to submit proposals. 

8. The excavated material shall be place within 1.5 Mtr. of the edge the half of the depth of the trench 
with have is more site clear shall be done within 24 hours. 

9. The work shall be carried out strictly complying within Indian Electricity Rules in forces and as per 
specifications for Electrical work issued by PWD Raj., Jaipur 1980. 

10. Trenching:  The trenches shall be of shaper size as instructed by the Engineer-In-Charge. 
(a) Width 
(i) The minimum width of trench for laying single cable shall be 35 Cm. 
(ii) Where more than one cable is to be laid in the same trench in horizontal formation. The 

width of the trench shall be increased such that the spacing between the cable shall be at 
least 20 Cm. 

(b)       Depth:  

         (i)       Where cable core laid in single tier formation in the total depth of           

                               shall not be less than 75 cm for cable upto 1.1 KV. 

(ii) When more than one tier of cable is unavoidable and vertical formation of laying is adopted 
depth of trench in (i) above shall increases by 30 cm for each additional tier to be formed. 

(iii) The depth shall be 1.0 Mtr. of 11 KV, 1.5 Mtr. For 33 KV. 
(c)       Excavation 

       The trench must be excavated straight and if it is necessary to give  

            band or curve radious of such trench shall be at least 12 time the    

            over all dia meter of the cable.                                                                                                                                        

(d)        Placing of the Cable 

        The cable must be places in the trench on band of fine sand of 8 cm  

            thick bed, and the cable shall be laid below water and sewer lines. 

(e) For the safe guard of cable it must have covering of clean dry rever sand or any other type 
of soil as directed by Engineer-In-Charge in not less than 17 cm. 

(f) Protection 



To protect the cable against mechanical damages the second class bricks or stone katla as 
specification shall be placed over the cable width wise. 

11. Satisfactory type/acceptance test that results wherever applicable conducted from Govt./Govt. 
approved laboratory as per ISS shall be submitted prior to use. The routine tests of cable shall be 
conducted only after delivery at site at his own cost. 

12. Earthing  
The ground Earthing shall be done generally confirming to IS specification of 3043-1966 all the work 
earth terminal be provided duly crimped/soldered. 

13. Controlling Panels 
The controlling panels such as main panel service pillar box and fuse boxes are to be installed in span. 
The rubber gasket bedding of high quality rubber is to be provided around all operable parts. The all 
hard works should be made corrosion resistant giving all chemical treatment before its fabrication and 
before final coat desired colour painting and red oxide primer should be applied. All internal 
connectives are be made with PVC insulated copper conductor with copper lugs dully crimped. The 
internal wiring shall be arranged with clips the bus bars and connection shall consists of drawn high 
conductivity copper strip with PVC 3 leaves tops of phase colours. 

14. Submission of drawing by the contractor  
The following two drawing are required to be submitted by the contractor. 

(i) Main Panel Drawing: The Contractor shall submit the drawing of main panel all dimensions all 
internal connection of diagram, well before its fabrication and obtain prior approval of the drawings 
from the competent authority. 

(ii) Completion drawings: The contractor shall submit the completion drawings of the   project 
showing the roots of the cable and position of panel etc. 

15. Testing 
The following test shall be performed by the contractor at his own cost. 

(i) Continuity and installation test of cable: The contractor shall arrange for the continuity of 
cable for well use of the perfect of the cable. 

(ii) Mager Testing: The whole installation shall be arranged to be test by    contractor after its 
completion shall in presence of Engineer-In-Charge and results shall be recoated and singed 
jointly. 

16. Earthing Testing: Earth test shall be performed by the contractor and results will be used be recorded 
and signed jointly. 

17. Any other test for cable etc. required shall be arranged by the contractor. 
18. No condition of any short except as provided in the printed from schedule of quantities will be 

entertained. 
19. Conditions given in the bid from apply in full. 
20. The contractor shall have to obey the labour laws. The labour shall have to pay monthly and shall have 

first line on the bill of contractor, in case of complaint of labour and nonpayment of wages is received 
to the department. 

21. The rate of every item should be quoted against each in figures and in words as well for complete Non 
BSR Items. 

22. In case of any typographical error in nomenclature, unit and rate, the rates as per BSR on which ‘G’ 
Schedule is prepared shall be binding on the tenders.  

23. In case of any dispute the Executive Engineer (Electrical-III) decision shall be final. 
24. The bidders are expected to be fully conversant with the general and special conditions of contract in 

force in this office. They must see the site of work acquaint themselves of the position of the materials. 
Fluctuation of the rates in the market, see the schedule and plans in the office and remove doubts, if 
any, before submitting their tenders. 



25. The JDA is not responsible for arranging any material whatsoever any the contractor will have to 
complete the work within the specified time with specified material and approved accessories, from the 
stock, non-availability of material or delay in the consignment will not be entertained to as an excuse 
for extension of time for completion of work. 

26. Contractor will not be paid extra for sales or any other tax. 
27. Bid must be submitted on the prescribed forms duly signed by the bidder on every page. 
28. All entries by the bidder should be in on ink only. Erasers and over writings are not permissible. All 

cancellation correction and insertions must be signed by the bidder. 
29. Rate quoted should be given for the work, separately in words and figures in case there is any 

difference in rates between words and figures the lower of the two will be taken as correct. 
30. All the papers signed by the parties to this contract and bond together and sealed shall deemed to 

form part of the contract bond and shall be read as conditions of contract. 
31. In every case in which by virtue for the provisions of section 12 sub section (I) of the workman’s 

Compensation Act. 1923 cost is obliged to pay compensation to a workman employed by the 
contractor of by a sub contractor for execution to said work Govt. will recover from the contractor the 
amount of the compensation paid and without prejudice to the rights of Govt. under section 12 sub 
section (2) of the said Act, Govt. shall be at liberty to recover such amount or any part thereof by 
deducting if from the earnest money deposited by the contractor to his credit or any other sum due by 
Govt. to the contractor whether under this contract or otherwise. 

32. The contractor should have submit safety certificate for equipment each year separately in 
maintenance period. 

33. The contractor shall arrange the certificate from electric inspector on completion of the electric 
installation at his own. However, any fee to be paid on this account shall be paid by the JDA. 

34. The entire material should be as per JDA BSR 2016 of Electrical work of Schedule 'G' & specified main 
materials of schedule 'H' and shall be of ISI marked. 

 

   I/We have carefully study the instructions / conditions mentioned above & do hereby undertake 
to agree for the same. 

 

SIGNATURE OF CONTRACTOR    EXECUTIVE ENGINEER (Elect.-III), 
WITHFULL ADDRESS:                  JDA, JAIPUR 

 

Note:- 

1. fdlh Hkh fufonk dks fcuk dkj.k crk;s fujLr fd;k tk ldrk gSA 

2- vkosnd @ laosnd dks fufonk izkIr djus ds fy;s vkosnu ds lkFk iath;u izek.k i= dh 
izfr izLrqr djuk vfuok;Z gSA 

3- vkosnd @ laosnd dks fufonk izi= ij viuk irk ,ao nwjHkk"k uEcj vafdr djuk vfuok;Z 
gSA 



Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

Any person participating in a procurement process shall – 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an 
unfair advantage in procurement process or to otherwise influence the procurement process; 

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit or 
avoid an obligation; 

(c) Not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the transparency, fairness and 
progress of the procurement process; 

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain unfair 
advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, directly or 
indirectly, to any party or to its property to influence the procurement process; 

(f) Not obstruct any investigation or audit of a procurement process; 

(g) Disclose conflict of interest, if any; and 

(h) Disclose any previous transgressions with any Entity in India or any other country during the last three years 
or any debarment by any other procuring entity. 

 

Conflict of Interest :- 

 

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of interest is 
considered to be a situation in which a party has interests that could improperly influence that party’s 
performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws and 
regulations. 

 

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if, 
including but not limited to: 

a. Have controlling partners/shareholders in common ; or  

b. Receive or have received any direct or indirect subsidy from any of them; or 

c. Have the same legal representative for purposes of the Bid; or 

d. Have a relationship with each other; directly or through common third parties, that puts them in a position to 
have access to information about or influence on the Bid of another Bidder, or influence the decisions of the 
Procuring Entity regarding the bidding process; or 

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than one 
Bid will result in the disqualification of all Bids in which the Bidder is involved. However, this does not limit the 
inclusion of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; or 

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the Goods, Works or Services that are the subject of the Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as engineer-
in-charge/ consultant for the contract. 



 

Annexure B : Declaration by the Bidder regarding Qualifications Declaration by the Bidder 

 

In relation to my/our Bid submitted to ……………………………….. for procurement of 

………………………………………………….. in response to their Notice inviting Bids No. ……………..Dated ……………….. 

I/We hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that : 

 

1. I/We possess the necessary professional, technical, financial and managerial resources and competence 

required by the Bidding Document issued by the Procuring Entity; 

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State Government 

or any local authority as specified in the Bidding Document; 

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered by 

a court or a judicial officer, not have my/our business activities suspended ant not the subject of legal 

proceeding for any of the foregoing reasons; 

4. I/We do not have, and our directors and officers not have, been convicted of any criminal offence related to 

my/our professional conduct or the making of false statements or misrepresentations as to my/our qualifications 

to enter into a procurement Contract within a period of three years preceding the commencement of this 

procurement process, or not have been otherwise disqualified pursuant to debarment proceedings; 

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which 

materially affects fair competition; 

 

Date :          Signature of bidder 

Place :                    Name : 

Designation : 

Address : 



Annexure C : Grievance Redressal during Procurement Process 

The designation and address of the First Appellate Authority is ACE (Elect), JDA Jaipur 

The designation and address of the Second Appellate Authority is JDC, JDA, Jaipur 

(1) Filing an appeal 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring Entity is in 

contravention to the provisions of the Act or the Rules or the Guidelines issued thereunder, he may file an appeal 

to First Appellate Authority, as specified in the Bidding Document within a period of ten days from the date of 

such decision or action, omission, as the case may be, clearly giving the specific ground or grounds on which he 

feels aggrieved: Provided that after the declaration of a Bidder as successful the appeal may be filed only by a 

Bidder who has participated in procurement proceedings: Provided further that in case a Procuring Entity 

evaluates the Technical Bids before the opening of the Financial Bids, an appeal related to the matter of Financial 

Bids may be filed only by a Bidder whose Technical Bid is found to be acceptable.  

 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as possible 

and shall endeavour to dispose it of within thirty days from the date of the appeal. 

 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in para 

(2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by the First 

Appellate Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, may file a 

second appeal to Second Appellate Authority specified in the Bidding Document in this behalf within fifteen days 

from the expiry of the period specified in para (2) or of the date of receipt of the order passed by the First 

Appellate Authority, as the case may be. 



(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely :- 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 

(5) Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there are 

respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts stated in 

the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case may 

be, in person or through registered post or authorized representative. 

(6) Fee for filing appeal 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten 

thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in India 

payable in the name of Appellate Authority concerned. 

(7) Procedure for disposal of appeal 

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal, shall 

issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix date of 

hearing.  

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case may 

be, shall,- 

(i) Hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies there of relating 

to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof relating 

to the matter, the Appellate Authority concerned shall pass and order in writing and provide the copy of order to 

the parties to appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement Portal. 



 

FORM No. 1 

[See Rule 83] 

Memorandum of Appeal under the Rajasthan 

Transparency in Public Procurement Act, 2012 

 

Appeal No. ……………………………………………… of …………………………………… 

Before the …………………………..…….. (First/Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address : 

2. Name and address of the respondent (s) : 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the officer/authority who passed 

the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity in contravention 

to the provisions of the Act by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal address of the 

representative: 

5. Number of affidavits and documents enclosed with the appeal : 

6. Grounds of appeal : …………………………………………………………………….. 

(Supported by an affidavit) 

7. Prayer : …………………………………………………………………………………… 

 

Place ………………………….. 

Date ………………………….. 

Appellant’s Signature 

 



Annexure D : Additional Conditions of Contract 

• Correction of arithmetical errors 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors 

during evaluation of Financial Bids on the following basis: 

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price 

and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the 

Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case the total 

price as quoted shall govern and the unit price shall be corrected; 

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall 

prevail and the total shall be corrected and . If there is a discrepancy between words and figures, the amount in 

words shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (i) and (ii) above. 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be 

disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed. 

2. Procuring Entity’s Right to Vary Quantities 

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the quantity 

specified in the Bidding Document due to change in circumstances, the Bidder shall not be entitled for any claim 

or compensation except otherwise provided in the Conditions of Contract. 

(ii) On repeat order for extra items for additional quantity may be placed if it is provided in the bidding 

documents on the rates and conditions given in the contract, if the original order was given after inviting open 

competitive bids. Delivery or completion period may also be proportionately increase. The limits of repeat order 

shall be as under. 

(a) 50% of the qty of the individual items and 50% of the value of original contract in case of works and 

(b) 50% of the value of goods or services of the original contract. 

 

3. Dividing quantities among more than one Bidder at the time of award (In case 

of procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, 

whose Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement to 

be procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver the 

entire quantity or when it is considered that the subject matter of procurement to be procured is of critical and 

vital nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and the 

second lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at the rates 

of the Bidder, whose Bid is accepted. 



 

Annexure-1  

SPECIAL CONDITIONS OF CONTRACT REGARDING  

DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS  

 
As per the decision taken in the 201st meeting of Executive Committee held on 23.02.2016 w.r.t. 

agenda no. 201:22, DLP period of various natures of works amounting more than Rs. 25 lakhs has been 
revised as per following time periods based on nature of works.  

  This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to  
D(E)/2010-11/D-317 dated 28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of Annexure-I related 
to SD refund & forfeiture (other Special Condition of annexure-I of this order will remain valid) and order 
No. JDA/Ex.En.(Pr.-5 & TA)/2013/D-43 dated 27.02.2013 and also all pertaining orders, in contract 
agreements or in PWF&AR having DLP period different than what is being enforced through this present 
order for concerned type of work.  

Table-I   

S. 

No. 

Type of work  Existing DLP  

Period  

As per approved in E.C.  

held on 23.02.2016 

1. Bridge Work  3 years  5 Years  

2. CD Work  3 years  5 Years  

3. CC Road. PQC Work  3 years  5 Years  

4. CC tiles/Kerbs/medians  3 years  5 Years  

5. Drains  6 Months  3 Years  

6. Roads    

 (i)Two layer WBM/GSB  3 years  6 months or one full rainy 
season which ever  

is later  

 (ii)For Renewal/Strengthening     

 (a)BT upto 30 mm thichness 3 years  1 Years  

 (b)BT above 30 mm to upto 40 mm  3 years  2 Years  

 (c)BT above 40 mm to upto 90 mm  3 years  3 Years  

 (d)BT above 90 mm thickness   3 years  5 Years  

 (iii) New Roads    

 (a) BT upto 90 mm   3 years  3 Years  

 (b) BT more than 90 mm  3 years  5 Years  

7. Compound wall  6 Months  3 Years  

8. Building Work    

 (i) Work pertaining to Sanitary work electrical 
works, Joinery works and painting works.  

6 Months  2 Years  



 (ii) Work pertaining to Building structure and 
other civil works  

6 Months  5 Years  

9. Electric work except maintenance  6 Months  3 years  

10. Sewer/Water supply all including STP and 
water supply related work except 

maintenance works.  

6 Months  3 Years  

 

The release of SD amount shall be as per following table :-  
Table-II     

S.No.  

 

Released 
SD  

1 Year  2 Years  3 Years  5 Years  

1. Upto 1 year   100%  40%  20%  10%  

2. Upto 2 year    60%  20%  10%  

3. Upto 3 year     60%  10%  

4. Upto 4 year      20%  

5. Upto 5 year      50%  

 

Various condition for managing DLP are as under :- 

(i) At the time of completion of work, final component shall be worked out for each individual item 
like BT/CC/tiles/ drains etc (as per different categories in Table-I), DLP shall be operative 
based upon type of individual item ex:- CC-5 years, BT1/2/3/5 years, Drain-3 years etc.  

(ii) Similarly for all new works, these components should be calculated at the time of TS itself, 
which should be made part of BID document.  

(iii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount 
of final work cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each 
individual items.   

(iv) Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is less than 
Rs. 25 lacs, DLP should be operative for six months or rainy season whichever is late.   

(v) During DLP period if contractor fails to repair any work even after issue of 7 days written notice, 
same work shall be got executed by respective Executive Engineer at the contractor’s risk and 
cost. This process shall be applicable throughout the DLP period. After completion of DLP 
period in such works contractor should be debarred and blacklisted. From JDA for three years 
as per RTPP rule 2012 and 2013 where he defaults twice in a single agreement or in two 
different works.  

(vi) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by 
respective Executive Engineers to monitor the DLP repairs.  

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En. & TA to DE-
I/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRULAR 2006/D-115 dated 
04.05.2006 Point no. 3.   

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, following 
procedure should be adopted:   

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried 
out and contractor shall be asked to complete the same. After completion of assessed 
repairs DLP period shall be released after deduction amt. as per table III  

DLP Period    



 

Note :- Calculation is to be done on quarterly basis.   
(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk 

and cost. If the total amt. of such repairs works out to be more than total retained 
amt. of SD same shall be recovered from other works and as per PDR rules. The 
amount as per Table III is also to be deducted in addition to this amount.   

(ix) Based upon type of work, DLP conditions for works to be carried out during DLP period with 
their frequency of respective type of work shall be prepared by respective SE‟s after approval 
of these periods.  

This order shall come in force with immediate effect and will be applicable on all new works whose NIB 
is to be called.  

 

 
Signature of contractor with      Executive Engineer (Elect-III)  
Full address                        JDA, Jaipur.  



Annexure-2  

Bank Guarantee Performa for Bid security deposit 

 
Form of  (Bank Guarantee) -En cashable at branch of the bank in Jaipur City.  

 
To  
Secretary,  
Jaipur Development Authority,  
Jaipur  
 

Sub:   
Bank Guarantee No. _________ dated __________ for [amount of Security in figures] [in words] on behalf of 
________________________________ [Name of the Bidder] against the Security  
Deposit  for the work of  “Maintenance of Traffic Signals and ATCS system in Jaipur City”  
 
WHEREAS, _____________________________ [name of Bidder with address] (hereinafter called “the 
Bidder”) has submitted his Bid dated .............................for the work of “Maintenance of Traffic Signals 
and ATCS system in Jaipur City”  (Name of Work) (Hereinafter called “the Bid”).  
 
KNOW ALL PEOPLE by these presents that we  ________________________________  
________________________________ (Name of Bank) of having our registered office at 
_________________________________[name of country] having our registered office at 
___________________ (hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development 
Authority. (Hereinafter called “the Employer”) in the sum of Rupees __________________ [Amount of 
Security in figures] _________________ (in words) only for which payment will and truly to be made to the 
said Employer, the Bank binds itself, its successors, and assigns by these presents.  
That on demand of JDA , this Bank Guarantee is encashable at following branch in Jaipur City.  

1. Name of Bank:  

2. Name of the branch with branch code:  

3. Address:  

4. E-Mail Id:  

5. Telephone No.  

6. Fax No.:  
 
SEALED with the Common Seal of the said Bank this ______ day of __________ of 20____.  
 
 



 
THE CONDITIONS of this obligation are:  

(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid;  

(2) if the Bidder refuses to accept the correction of errors in his bid;  

(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the period of Bid 
validity;  

(a) fails or refuses to execute the Form of Agreement in accordance with the    Instructions to Bidders, 
or  

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders;  
We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without 
the Employer having to substantiate his demand, provided that in his demand the Employer will note that the 
amount claimed by him is due to him owing to the occurrence of one or more of the above conditions, 
specifying the occurred condition or conditions.  
 This Guarantee will remain in force up to and including the date 30 days after the date of expiration of the Bid 
Validity, as stated in the Instructions to Bidders, or any such extension thereto as may be agreed by the 
Bidder, notice of which extension(s) to the Bank is hereby waived.  Any demand in respect of this Guarantee 
should reach the Bank not later than the above date.  
 The amount covered under the above Bank Guarantee shall be automatically be credited in the accounts of 
JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account No. 
675401700518 on the date of expiry or its validity, unless the agencies get it re-validated well before its 
expiry date or produce NOC from JDA in written for its release.  
 
Date __________________________Signature of the Bank________________________  
 
Witness___________________________ Seal _____________________________ [Signature, Name and 
Address]  
 
[Note: To be furnished on appropriate non-judicial stamps.] 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

                             Annexure-3 

 

Name of Work:- Maintenance of Traffic Signals and ATCS system in Jaipur City 

Special Terms and conditions of the contract (For Traffic Signal Work) 

1. The work comprises all in all maintenance of UTCS controller based traffic signals including their 

accessories like controller unit, LED lights, Poles, Head assemblies etc. as per schedule ‘G’     

2. The contractor shall follow the maintenance schedule mentioned as below; 

a) Daily; 

I. Collection of report from each crossing and recording the defects and time taken for rectification 

in log-book (as per Performa). 

II. Making contract with J.E. & Police persons on duty. 

b) Weekly; 

Checking of operation of various components like controller unit LED light etc. 

c) Fortnightly; 

I. Tightening all connections in the connectors/controller unit etc. 

II. Cleaning of signal head assemblies with lenses including outside of signal assemblies. 

d) Monthly; 

Submission of copies of log-books 

e) Six monthly 

Testing of cables by megger & tightening of cable termination. 

3. The system remains in operation round the clock. 

4. Attending of faults and rectification thereof; 

S.No. Nature of fault By whom to be attending and responsibility Period of rectification 

1.  Defect in LED Light Contractor Same day 

2.  Blown up fuse wire Contractor Same day 

3.  Defect in Controller 

unit/Cable Fault 

Contractor Same day 

4.  Failure of supply from 

JVVNL/ 

Disconnection due to 

non payment 

JVVNL/JNN 

The contractor shall lodge the complaint with 

responsible department and will pursue to get 

the supply released. The contractor will 

intimate to the department in writing about the 

cause of failure 

No payment shall be 

made for disconnection 

period 



5.  Damage of controller, 

posts, signal head 

assemblies, LED, lights, 

count downs due to 

road accident/Natural 

calamities/Theft. 

The contractor will not be responsible for any 

damages. However the contractor will intimate 

to the department in writing and lodge F.I.R. 

Necessary action will be taken by the 

department for repairing the damaged items. 

No payment shall be 

made till crossing is 

again put in working 

order. 

To be rectified in Five 

days. 

6.  Damaged of cables The contractor will be not responsible for 

damages of cables. However the contractor will 

intimate to the department in writing and lodge 

F.I.R. and department will take necessary 

action to replace the damaged cables. 

No payment shall be 

made till crossing is 

again put in working 

order. 

To be rectified in Five 

Days. 

5. The period allowed for rectification is to be observed strictly and no compensation shall be applicable 

if the faults are not rectified within the prescribed period. The contractor shall be liable to pay the 

compensation on failure to rectify the defects within the prescribed period amounting to Rs. 1000/- 

per point/crossing per day. 

6. In Order to ensure the uninterrupted and smooth functioning of system the contractor is supposed 

to keep the spares and material 10% of the quantity fixed at site in his stock at all time. 

7. Following items and quantities their of should always be available with the contractor. 

I. LEDs  - 5000 Nos. 

II. SMPS  - 50 Nos. 

III. Mother Baord - 50 Nos. 

IV. Acrylic Sheet - 50 Nos. 

V. Transformers - 50 Nos. 

VI. Relays  - 100 Nos. 

VII. Wire of required size one coil of each size. 

VIII. Fuse wire - Sufficient Quantity 

IX. 12 Volt Battery - 100 Nos. 

8. The contractor should keep all the T&P required for the work with him contractor shall provide 

mobile phone voice-talky to his staff. The contractor is also supported to engage the following staff. 

I. Three qualified engineer to Electronics  / Computer 

II. Seven skilled electric personnel 

III. Six un-skilled labour 

9. The Contractor will not be responsible for any loss to the Equipment’s of Traffic Signals such as 

controller, poles, signal Head Assemblies, LED lights, Countdowns, Cables etc. due to road 

accidents/natural calamities/theft/road cutting by the third party etc. 

10. The contractor shall maintain the log-book in the following Performa. 

S.No. Location  Nature of Time Time taken in rectification Material used 



fault 

The contractor is supposed to keep a close liasioning with the Junior Engineer, Assistant Engineer, 

Traffic Inspector for the smooth functioning of the system.  

In case the contractor fail to follows all above or any of the conditions and instruction the contractor 

shall be liable to be terminated. 

11. The payment shall be made on monthly basis after receiving the log-book from the contractor and 

measurement checked by the J.E/A.E. 

12. The number of crossing to be maintained can be increased/decreased as per requirement. 

13. The contractor shall furnish name of various work of similar nature executed by him during the last 

two years and shall also enclose the certificate of satisfactory work. In the absences of such 

documents tender will not be accepted. 

14. Contractors should have own sky lift registered with own name because traffic lights and camera 

under ATCS work installed on cantilever pole and its height 7.5 Mtr. Above from ground so sky lift is 

needed any time of work and contractor will provide copy of Registration Certificate along with the 

tender documents and contractor should also have TATA 407, commercial use truck and should have 

at least 6 nos. two wheeler vehicle which is use only in maintenance services. No extra cost to be 

given by the Department. 

15. The firm should ensure the availability of separate fiber for each junction to Yadgaar @ 

100 Mbps for higher speed data transfer to uninterrupted video capture and traffic 

system. It shall be responsible for any damages & defect in fiber and resolve defect as 

and when they come immediately. 

16. The firm will hand over the Microprocessor, UTCS, Solid State controller & count town timer, Blinkers 

& traffic signals in good working condition to the department/new contractor at the end of the 

contract period. 

17. The components to be used in maintenance work of whole system should be of approved make 

mentioned in tender schedule and It is to be inspected by AEN or undersigned. Use of any 

substandard component will lead to penalty of Rs. 5000/- each component. It may be inspected by 

higher authority (SE/ACE/DE) also. 

18. Contractor will provide M&R staff and store/space near to site. 

 

Signature of Contractor    Executive Engineer (Elect-III) 
JDA, Jaipur. 

 

 

 

 

 

 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Annexure-4 

Name of work:- Maintenance of Traffic Signals and ATCS system in Jaipur City 

Special terms and conditions of the contract (For ATCS work) 

1. The work comprises all in all maintenance of ATCS including their accessories like full system existing 

in room no. 51, Yadgar, Controller unit based on Composite Signals control Strategy (CoSiCoSt) 

software and Vicon Cameras with authorized license and Vicon cameras. The details of Items & 

softwares installed in control room are as under which are also to be maintained by the contractor. 

1) Softwares 

i. CoSiCoSt 

ii. Linux 

iii. Post gres 8.3 

iv. JDK1.6 (JAVA) 

v. ATCS 

vi. TOMCAT 

vii. ATCS DS & HMI 

viii. ATCHMI 

ix. Recorder Vicon 

x. Vicon Viewer 

xi. Vicon Nucleus 

xii. Vicon Recorder & Viewer 

2) ATCS Server  - 1 

3) Vicon Server  - 1 

4) RAID Controller  - 1 

5) Router   - 1 

6) Switch    - 1 

7) Operator Consol   - 3 

8) LCD TV – 50”   - 4 

9) A.C.    - 1 

10) UPS (5KV)    - 1 

2. The contractor shall follow the maintenance schedule mentioned as below; 

a) Daily; 

I. Collection of report from each crossing and recording the defects and time taken for rectification 

in log-book (as per performa). (For Controllers and Cameras only) 

II. Making contract with J.E. & Police persons on duty. 

b) Weekly; 

Checking of operation of various components like controller unit Cameras, Full system and updating 

of Software if required. 

c) Monthly; 



Submission of copies of log-books 

3. The system remains in operation round the clock. 

4. Attending of faults and rectification thereon; 

The faults have been classified in the following schedule showing the responsibility of attending and 

rectification in prescribed period; 

Sl.No. Nature of fault By whom to be attending and 

responsibility 

Period of 

rectification 

1.  Blown up fuse wire Contractor Same day 

2.  Defect in Camera Contractor Same day 

3.  Failure of supply from 

JVVNL/ 

Disconnection due to 

non payment 

JVVNL/JNN 

But the contractor shall lodge the complaint 

with responsible department and will pursue to 

get the supply released. The contractor will 

intimate to the department in writing about the 

cause of failure 

No payment shall be 

made for disconnection 

period 

4.  Damage of Cameras 

due to road 

accident/Natural 

Calamities/Theft etc. 

The contractor will be not responsible to any 

loss to Cameras. However the contractor will 

intimate to the department in writing and 

lodge F.I.R. and necessary action will be taken 

by the department to replace the damaged 

Cameras. 

No payment shall be 

made only if completed 

crossing remains non 

functioning. To be 

rectified in Five days. 

5.  Damaged of cables The contractor will be not responsible for any 

damages of cables. However the contractor 

will intimate to the department in writing and 

lodge F.I.R. and action will be taken by the 

department for replacing the cables. 

No payment shall be 

made till crossing is 

again put in working 

order. To be rectified 

in Five days. 

6.  Damage/Theft of 

U.P.S. Batteries 

The contractor will intimate to the department 

in writing and lodge F.I.R. 

Batteries will be 

replaced by 

Department. 

5. The period allowed for rectification is to be observed strictly and no compensation shall be applicable 

if the faults are not rectified within the prescribed period. The contractor shall be liable to pay the 

compensation on failure to rectify the defects within the prescribed period amounting to Rs. 200/- 

per point/crossing per day. 

6. In Order to ensure the uninterrupted and smooth functioning of system the contractor is supposed 

to keep the spares and material 10% of the quantity fixed at site in his stock at all time. 

7. The contractor should keep all the T&P required for the work with him contractor shall provide 

mobile phone voice-talky to his staff. The contractor is also supported to engage the following staff. 



I. One qualified Engineer to Electronics & Computer, A.T.C.S. 

II. One qualified Supervisor/ One qualified Engineer 

III. Two skilled Electric personnel knowledge of surveillance cameras. 

IV. Two un-skilled labour 

8. The contractor will be not responsible for any loss cameras/cables etc. due to road accidents/natural/ 

calamities/Theft/Road cutting by third party etc. The contractor shall maintain the log book in the 

following performa:  

Sl.No. Location Nature of Fault Time Time taken in 

rectification 

Material 

used 
Camera Connectivity Control Room 

9. The contractor is supposed to keep a close liasioning with the Junior Engineer, Assistant Engineer, 

Traffic Inspector for the smooth functioning of the system. In case the contractor fail to follows all 

above or any of the conditions and instruction the contractor shall be liable to be terminated. 

10. The payment shall be made on monthly basis after receiving the log-book from the contractor and 

measurement checked by the J.E/A.E. 

11. The number of crossing to be maintained can be increased/decreased as per requirement. 

12. The contractor shall furnish name of various work of similar nature executed by him during the last 

two years and shall also enclose the certificate of satisfactory work. In the absences of such 

documents tender will not be accepted. 

13. Contractors should have own sky lift registered with own name because traffic lights and camera 

under ATCS work installed on cantilever pole and its height 7.5 Mtr. Above from ground so sky lift is 

needed any time of work and contractor will provide copy of Registration Certificate along with the 

tender documents and contractor should also have TATA 407, commercial use truck and should have 

at least 6 nos. two wheeler vehicle which is use only in maintenance services. No extra cost to be 

given by the Department. 

14. The firm should ensure the availability of separate fiber for each junction to Yadgaar @ 

100 Mbps for higher speed data transfer to uninterrupted video capture and traffic 

system. It shall be responsible for any damages & defect in fiber and resolve defect as and when 

they come immediately. 

15. The firm will hand over the ATCS in good working condition to the department/new contractor at the 

end of the contract period. 

16. The components which will be used for the maintenance work of the ATCS/ Cameras should be of 

approved original make verified by the Engineer-in-charge. 

17. Contractor will provide M&R staff and store/space near to traffic police control room at Yadgar. 

 

Signature of Contractor                                         Executive Engineer (Elect.-III) 
         JDA, Jaipur 
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1-GENERAL INSTRUCTIONS TO CONTRACTOR 

 

1.1 The Bidder is expected to examine carefully all instructions, conditions, forms, terms, and 

performance specification and drawing in the bid Documents. Failure to comply with the 

requirements of Bid submission shall be at the Bidder’s own risk, Bids which are not 

substantially responsive to the requirements of the bid documents shall be summarily 

rejected.  

 

1.2 At any time prior to the last date for submission of bids, the Employer may, for any reason 

whether at his own initiative or in response to a clarification requested by a prospective 

bids, modify the bid Documents but the issuance of an Addendum.  

 

1.3 The Addendum will be sent in writing or by Fax/E-mail prospective Bidder who have 

received Documents, and will be binding unto them, whether the prospective Bidders 

acknowledge same or not.  

2. DOCUMENTS AND’INFORMATION TO BE FURNISHED AT THE TIME OF 

BID SUBMISSION  

2.1 The bid to be prepared and submitted by the Bidder to the Employer for consideration 

shall comprise the following.  

a. Form of bid duly singed along with the complete set of bid Documents. All 

documents issued for the purpose of biding as descried shall be deemed to have 

been incorporated in the bid for the work.  

b. Bid security, Bid fee and processing fee as applicable in form of demand draft of 

any Nationalised Bank of India in favour of the Secretary Jaipur Development 

Authority Jaipur’, payable at Jaipur.  

c. Sales Tax or applicable Tax Clearance Certificate from the concerned departments  

d. Bill of Quantities with the rates (both in figures as well as in words) and amounts 

for, all items of work duly filled in.  

3. BIDED PRICES  

3.1 Unless explicitly stated otherwise in the Bid Documents, the contract shall be for whole 

based on the departmental design, Bill of Quantities, rates and prices submitted by the 

Bidder.  

3.2 The Bid shall fill in percentage rate (above/below) for the scheduled rates items and rates 

and rates and prices for all items in Non scheduled category of works describe in the Bill 

of Quantities in both figures and words, In case, there is any discrepancy in the rates 

quoted in figures and words, the rates, quoted in words shall be taken as correct. Item 
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against which no rte of rice is entered by the Bidder will not be paid for the employer 

when executed and shall be deemed to have been covered by the rates and prices in the 

Bill of Quantities.  

3.3 All duties, taxes, fees and other levies (present and future) payable by the contractor under 

the Contract, or for any other cause, a on the date thirty days prior to the closing date for 

submission of bids, shall be included in the total Contract Price submitted by the Bidder 

and the evaluation and comparison of bids by the Employer shall be made accordingly.  

4. BID SECURITY  

4.1 The Bidder shall furnish as part of his bid security for the respective amounts as 

mentioned in the NIT (Annexure 1 and 2). The amount is to be deposited online by bidder. 

In case the amount exceeds the online payment limit, the payment may be made through 

RTGS/NEFT in ICICI BANK LTD Bank Account Number 675401700586 IFSC Code 

ICIC0006754. After successful payment, update the UTR/Instrument number on JDA 

Tender portal against the tender you want to participate. The amount deposited will be 

confirmed by JDA and will be updated online.  

4.2 Any bid not accompanied by bid security, bid fee and processing fee will be summarily 

rejected by the employer as non-responsive.  

4.3 The bid security of the unsuccessful Bidder will be discharged/returned without interest as 

promptly as possible as but not later than 60 days after expiry of the bid validity 

prescribed by the employer.  

4.4 The bid security of the successful Bidder will be discharged without interest upon the 

Bidder signing the agreement and furnishing the Bank Guarantee/ Surety Bond for the 

performance of the Contract.  

4.5 There will no liability on the part of department towards interest on the Earnest Money 

paid by the Bidder.  

4.6 The bid security shall be forfeited:  

a If a Bidder withdraws his bid during the period of bid validity, or  

b  In the case of a successful Bidder, if he fails or refuses within the specified time 

limit, to:  

 i  Sign the agreement, or  

 ii  Furnish the required performance security.  

5. VARIATIONS OR DEVIATIONS IN BID DOCUMENTS  

5.1 The bid shall submit an offer which complies fully with the basic requirements of the bid 

Documents as indicted in Drawing and Specifications.  

5.2 All Bidders are cautioned that no conditional offers, variations or deviations by the 

Bidders in respect of any items proposed by the Bidder shall be entertained or considered 
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further in the process of bid evaluation. Furthermore, any deviation from contract 

conditions, specification, or other requirements stipulated in these Bid Documents shall be 

summarily rejected as non-responsive.  

6.         VALIDITY OF BID  

6.1  The Bid shall remain valid and open for acceptance for a period of 4 (four) months after 

the date of opening of bid.  

6.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request the Bidder for a specified extension in the period of validity. The 

request and the responses thereto shall be made in writing through post, fax etc. A Bidder 

may refuse the request without forfeiting his bid security. A Bidder agreeing to the request 

will neither be required nor permitted to modify his bid, but will be required to extend the 

validity of his bid security correspondingly The provision of Clause D regarding discharge 

and forfeiture of earnest money shall continue to apply during the extended period of bid 

validity.  

7.  FORMAT AND SIGNING OF BIDS  

The complete bid shall be without alterations, interlineations or erasure, except those to 

accord with instructions issued by the Employer or as necessary to correct errors made by 

the Bidder, in which case such corrections shall be initiated by person or persons signing 

the bid.  

8.  EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 

BIDS  

Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul the 

biding process and reject one or all bids, at any time prior to the award of contract, without 

thereby incurring any liability to the affected or renderer’s or any obligation to inform the 

affected Bidder or Bidders of the grounds of the Employer’s action.  

9.  NOTIFICATION OF AWARD OF CONTRACT  

Prior to the expiry of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful Bidder by telegram / cable or fax (and subsequently confirm in 

writing by Registered Letter) that his bid has been accepted. This letter called “Letter of 

Acceptance” shall name the sum which the Employer will pay to the Contractor in 

consideration of the execution, completion and maintenance of the work by the Contractor 

as prescribed by the Contract (called the “Contract Price”).  

10.  The Letter of Acceptance will form part of the Contract and agreement executed between 

the parties in accordance with the Form of agreement provided in the bid.  

11.  Upon furnishing by the successful Bidder of a Performance Security in accordance with 

the provisions of the special conditions of contract, the Employer will promptly notify the 
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unsuccessful Bidder that their bids have been unsuccessful and will discharge / return 

without interest their bid security deposits in pursuance with Clause. 

  

12. SIGNING OF AGREMNENT  

At the same time as he notifies the successful Bidder that his bid has been accepted, the 

Employer will instruct the successful Bidder to sign and execute the agreement within 

seven (7) days of issue of the Letter of Acceptance.  

 

  

Signature of Contractor/Bidder                                           Executive Engineer (Elect-III)  

                                                                                                           JDA, Jaipur  
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2-SPECIAL CONDITION FOR POTENTIAL ASSESSMENT 

1.  The financial bid shall be opened only of those successful Bidders who qualify the 

technical Bid criteria.  

Documents to be submitted with financial bid are as follows:  

Percentage Rates on G-Schedule both in figures and in words duly filled in.  

The financial bid will be evaluated on the basis of basic rates of the System (SITC of the 

Job).  

On bid scrutiny, if differences are found in rates given by the bidder in words and figures 

in individual rates or in sub-total or in grand totals the procedure for deriving the final 

value shall be as follows:  

Before submission of the bids, the bidders are advised to visit the site and get acquainted 

with site conditions, availability of materials & labour. All clarifications must be sought 

by the bidders well in time and no extension of time shall be given on this account.  

The bidders are advised to account for any fluctuations in market rates of material, 

equipment cost, labour rates etc. Any claim on these accounts shall not be entertained after 

the award of work unless specifically agreed to.  

Bids not submitted on prescribed form are liable to be rejected.  

Bidders are advised to quote original offer as per bill of quantities.  

In case drawing and details are not enclosed with bid documents, these can be seen in the 

office of the department during office hours. Failure to avail of this shall not relieve the 

bidder of his responsibility of correct interpretation of work involved. Bidders who resort 

to canvassing in any form shall be liable to rejection.  

Printed Conditions of contract: Any printed conditions and conditions contrary to these 

conditions of contract in contractors offer shall be excluded from the contract and not 

applicable to this contract.  

The bid shall be valid for acceptance for a period of four months from the date of 

submission of the bid.  

2.  EXECUTION DRAWINGS  

The successful bidder shall have to submit execution drawing to the department within a 

total period of 1 week from the date of issue of work order for approval by the department 

3.  TERMS OF PAYMENTS  

As given in general Condition of contract in the approved standard agreement amended up 

to date.  

No escalation charges shall be payable to the contractor over and above the rates as agreed 

to by the department in the detailed bill of quantities.  

No advance shall be payable to the contractor.  
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The department does not bind themselves to accept the lowest or any bid and reserves the 

right to accept or reject any or all the bids in w hole or in part without assigning any 

reasons for doing so.  

The contractor must acquaint, acquire themselves with the site conditions, means to access 

the work, local conditions and all matters pertaining there to shall be the contractors, 

responsibility to obtain all necessary information required for quoting the above bid and 

for entering into a contract. The detailed drawing and specifications available with the 

documents must be studied and examined carefully by the bidder before submitting their 

offers.  

The successful bidder shall sign the agreement on non judicial stamp paper of requisite 

value within 10 day from the issue of work order. If the contractor selected fails to sign the 

agreement with ten days of the issue of work order his bid security shall be forfeited.  

The following documents shall form part of the contract agreement:  

Invitation to bid.  

All sections of financial and technical bid, contract (agreement), Bill of Quantities & 

drawings.  

All correspondence between the successful bidder and the department. Any other 

documents necessary for completion of contract agreement.  

The rates quoted in the bid shall include all charges for scaffolding, water, electricity 

charges, hiring charges for any tools/ equipments etc. required for completion of jobs. The 

rates shall be inclusive of excise duty, sales tax, octroi duty or any other duties or fees 

levies by Government or by public or local bodies from time to time.  

Necessary documents for import shall be done by the contractor under his own 

arrangements for equipments of foreign origin. Proof of legal imports! purchase from 

manufacturer should be submitted at the time of supply, failing which the award may be 

terminated.  

The works contract price quoted shall remain firm till completion of job and handing over 

the same in working condition to the department. The price should not be subject to 

exchange rate variations. No foreign exchange and license shall be arranged by Clint and it 

shall be contractor’s responsibility to do so, if required.  

It shall be contractor’s responsibility to check and ascertain the correct quantities and only 

these assessed quantities in accordance with the requirement and as per the tentative 

schedule of work after approval of the Engineer-in-charge shall be brought at site after 

award of work order.  

The contractor shall carry out additional/Reduce work or supply material/ equipments at 

the same quoted rates up to any increased or decreased quantities specified in detailed bill 
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of quantities. The department shall also be at liberty to ask the contractor to supply, erect 

and commission rates within four months of stipulated date of commencement of the work 

order without any price variation.  

4  BAR CHART & CASH FLOW CHART  

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with 

the department and shall strictly adhere to the same. The progress and the completion of 

the work shall be in accordance of the bar chart will form part of this contract agreement. 

The said schedule of work/ bar-chart will be subject to general conditions of contract 

related to the extension of time. A weekly progress of site shall be submitted in writing to 

the department.  

  

5  PERFORMANCE BOUND CONTRACT  

The contract shall be a performance bound contract and therefore the contractor shall 

makes his independent checks for Mounting, selection of equipment, etc. The drawings 

enclosed with the bid documents are only tentative and for guidance for bidding purposes. 

The details or execution drawings shall be prepared and submitted for approval to the 

department by the successful contactor to suit the requirement pertaining to site 

conditions.  

6  TRAINING OF PERSONNEL  

The contractor shall impart training to the departmental staff free of cost during erection 

and commissioning of the plant  

7  GUARNTEE  

The contractor shall guarantee the complete system & equipments for a period of 12 

months from the date of satisfactory handing over of the plant as certified by the 

department for fault/ bad workmanship, manufacturing defects in equipments etc. The 

Bidder shall guarantee the System to maintain the sound quality on the basis of Design/ 

Scheme. They shall also guarantee that the performance of the various equipments 

individually and jointly and shall not be less than the specified rating when working under 

operating conditions for the complete installation.  

8  The commissioning of system shall be done by the contractor and all tests at site shall be 

conducted to confirm the bided specification should be submitted to the department for 

record.  

 

9  REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE  

Any defects or other faults which may appear within defect liability/guarantee period of 

twelve months from the date of handing over the system in a satisfactory working 
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conditions to the department arising in the system due to material or workmanship should 

be corrected and replace with parts of original specifications and makes by the contractor 

at his own cost. 

10  Security deposit will be returned to the contractor after 12 month from the date of 

finalization of work and successful operation of the system as judged by the department.  

11  POWER SUPPLY FOR ERECTION PURPOSES  

The contractor shall make his own necessary arrangements for power supply required for 

erection purposes by applying to JVVNL for a separate connection at his own cost or 

through his own DG set.  

12  The contractor shall have to submit original voucher/ bills of various items to be used in 

execution of work.  

13  The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that 

the material is fit for dispatch, even after receiving the ornamental poles at site JDA 

reserve the right to send the material to any Govt. / Semi Govt. / Private lab for testing and 

if the pole is not found as per specification, the bidder will require to replace the complete 

material at his own cost.  

14  All the materials to be used for electrification work must be inspected by Engineer-in-

charge or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the 

site at the cost of contractor. The contractor shall have to inform seven days in advance for 

the inspection.  

 

 

Signature & Seal of 
Contractor/Bidder                                              Executive Engineer (Elect-III)  

JDA, Jaipur 
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3. SPECIAL CONDITIONS 

 
SCHEDULE 'H' 

 

1. If there is any typographical error or otherwise in the 'G' Schedule the rate given in the 

relevant BSR on which Schedule 'G' has been prepared, shall prevail.  

2. The contractor shall follow the contractor labour regulation and abolition Act 1970 & 

Rule1971. 

3. The JDA shall have right to cause an audit technical examination of the work and the 

final bills of the contractor including all supporting vouchers, abstract etc. to be made 

within two years after payment of the final bills and if as a result such audit any amount 

is found to have been over paid / excess in respect of any work done by the contractor 

under the contract or any work claimed by him to have been done under this contract 

and found not to have been executed the contractor shall be liable to refund such amount 

and it shall be lawful for the JDA to recover such sum from him in the manner prescribed 

in special condition no. 8 or any other manner legally permissible and if it is found that 

the contractor was paid less then that was due to him under the contract in respect of 

work executed by him under it, the amount of such under payment shall be paid by the 

JDA to the contractor.     

4. The contractor shall not work after the sunset and before sunrise without specific 

permission of the authority Engineer. 

5. Wherever any claim against the contractor for the payment of a sum of money arises out 

of under the contracts, the JDA shall be entitled to recover the sum by appropriating   in 

part or whole of the security deposit of the contractor, In the event of the security being 

insufficient or if no security has been taken from the contractor then the balance of the 

total sum recoverable as the case may shall be deducted from any sum then due or which 

at any time there contract with the JDA should this sum be sufficient to recover the full 

amount recoverable. The contractor shall pay to JDA on demand the balance remaining 

due. The JDA shall further have the right to affect such recoveries under P.D.R. Act.  

6. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from 

the date of opening of the bids. 

7. By submission of this bid the contractor agree to abide with all printed conditions 

provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent modification. 

8. No conditions are to be added by the contractor and conditional bid is liable to be 

rejected.  

9. All transaction in this execution of this work and this bid will be liable to Sale-Tax vide 

section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954. 
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10. If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or 

mutually extended period or makes modifications in the rate, terms and conditions of the 

bid within the said period which are not acceptable to the department or fails to 

commence the work in the specified period, fails to execute the agreement and fails to 

furnish performance guarantee the department shall without prejudice to any, other right 

or remedy, be at liberty to forfeit the amount of earnest money given in any form 

absolutely. If any contractor, who having submitted a bid does not execute the agreement 

or start the work or dose not complete the work and the work has to be put to rebidding 

he will stand debarred for 6 Months from participating of bidding in JDA in addition to 

forfeiture of Earnest Money / Security Deposit and other action under agreement. 

11. The contractor shall arrange his own machinery required for the work such as Bitumen 

Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc. 

12. The contractor shall arrange his own storage tanks up to 10 Tones capacity for storage of 

bulk bitumen wherever supplied by the department. 

13. Rules regarding enlistment of contractor provide that work up to the times limit for 

which they are qualified for biding can be allotted to them, Therefore, before biding the 

contractor will keep this in mind, and submit the details of the work. Bids with 

incomplete or incorrect information are liable to be rejected. 

14. Any material not conforming to the specifications collected at site have to be removed by 

the contractor within a period of 3 days of the instruction, issued by do Engineer -In 

charge in writing failing which, such material shall be removed by the Engineer-In charge 

at risk and cost of the contractor after expiry of 3 days period. 

15. The material collected at site and paid provisionally shall remain under and ward of the 

contractor till it is consumed, fully on the work.  

16. The rates provided in bid documents are inclusive of all Taxes and royalty. 

17. For paver work at lest 3 road rollers shall be simultaneously deployed. 

18. No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule 

Source/borrow pit area for earth shall have to be arranged by the Contractor at his own 

cost. 

19. Undersigned has full right to reject any or all bids without given any reasons. 

20. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

21. As per Supreme Court decision "All contracts with Governments shall require 

registration of workers under the building and other construction workers (Regulation of 

Employment and Conditions of Service) Act, 1996 and extension of benefits to such 

workers under the act. 

22. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works 

costing Rs. 25.00 laces and more  shall be applicable 
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23. The bidders are required to submit copy of their enlistment as contractor. 

24. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

25. Any bid received with unattested cutting/ overwriting in rates shall be rejected and such 

bidder will be debarred from biding for three months in JDA. 

26. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT 2012 and Rules, 2013 will be applicable. If there is any 

contradictions in existing special conditions and provisions of THE RAJASTHAN 

TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 provision 

of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and 

Rules 2013 shall be applicable. 

 

 

 

SIGNATURE OF CONTRACTOR                      Executive Engineer (Elect.-III) 

WITH FULL ADDRESS:       JDA, Jaipur 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

1. The Contractor has to give the performance guarantee of the following materials for the period mentioned 

against them from the date of completion of work: 

(a) Transformers    30 Months 

(b) All types of Insulators   18 Months 

(c) ACSR Conductors   6 Months 

(d) Isolators     6 Months 

(e) Horn gap fuse set    6 Months 

(f) LT Pillar Box    6 Months 

(g) All types of HT/LT cables   18 Months 

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical 

Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur 

Development Authority. 

3. The contractor will coordinate for the system handing over and charging process and if any defects, is 

pointed out by the RSEB/JVVNL, then he will have to rectify the same. 

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL and system is 

charged. 

5. Inspection shall be bear by the contractor it self. 

6. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 

7. All HT/LT cables should be sequentially marked with cable size, IS Code, grade, manufacturer name & 

length at every per meter duly embossed. 

8. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge 

and in case, of failure to do so he shall be charged for such unreturned material at double the issue rate 

including storage and supervision charges or the market rate whichever is higher. The basis of the theoretical 

consumption and allowing for wastage @ 5% at double the issue rate including storage and supervision 

charges or market rate which ever is higher. 

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work 

should be executed without damaging existing water pipe line, LT/HT electric under ground cable, poles, 

existing surface drain, water connections, Telephone cables etc. In case of any damages the penalty/ 

liability imposed for such work shall be borne by the contractor and shall be got repaired immediately by 

arranging material/ labour/ assistance etc. In case of delay JDA reserve right to execute/ get executed the 

work at the cost and risk of the contractor. 

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL or other 

specified NABL accredited agency by JDA before using it at site. 

11. The contractor or his authorized representative shall intimate in advance along-with complete programme of 

erection & commissioning where ever shunt down of existing line is required, to the Nodal officer / Engineer 

In-charge of the site for arranging shut downs. The contractor shall have to plan the work in such a way that 

in minimum duration of shut down maximum work is carried out to avoid repeated and / or longer duration 

shut downs. 
 

Executive Engineer (Elect-III) 
JDA, Jaipur 

 
I carefully study & do agree for above terms & conditions. 

 

Signature & Seal of the Contractor 



15 

 

4-INSPECTION AND TESTING AT MANUFACTURER’S PREMISES 

1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as 

necessary. The result of such tests should confirm to be standard laid down in the Indian standards and 

or the standards laid down in the detailed specification of the JVVNL/ .Public Works.  

2. Proper quality control is required to be maintained by the contractor. Qualified personnel's having a 

degree in engineering or as required under the contractor enlistments rules duly approved by the Deptt. 

Shall have to be engaged at site by the contractor. The Deptt. Reserves the right to engage such staff 

and recover the expenses from the contractor on such account in case of his failure to do so.  

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance 

with the Engineer In charge and be got approved by him before use.  

4. All inspection and testing shall be carried out in accordance with the Specification and in absence of 

Specification relevant Indian Standard or internationally approved equivalent standard. After award of 

contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and finalized 

QA plan shall include test and incoming supply of raw materials and bought out items, stage 

inspections and tests on finished products at manufacturer’s works / appropriate testing station. QA 

plan shall clearly indicate tests which are intended to be witnessed by the Bidder alone and those by 

both Bidder and Owner.  

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant / 

Equipment.  

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly authorized 

and designated representatives.  

7. The Owner and his duly authorized representative shall have access to the Contractor’s premises at all 

suitable times to inspect and examine the material and workmanship of the mechanical and electrical 

plant and equipment during its manufacture there. If part of the plant and equipment is being 

manufactured on other premises, the Contractor shall obtain permission for the Owner or his duly 

authorized representative, to inspect as if the plant and equipment was manufactured on the Contractors 

own premises. Testing (including testing for chemical analysis and physical properties) shall be carried 

out by the Contractor and certificates submitted to the Owner who will have the right to witness or 

inspect the above mentioned inspection / testing at any stage desired by him. Where inspection or 

testing is to be carried out at a subcontractor’s works, a representative of the Contractor shall be 

present.  

8.  The procedure for the testing and inspection to be carried out during or following the manufacture of 

the materials to ensure the quality and workmanship of the materials and to further ensure that they 

conform to the Contract is whatever place they are specified shall be as described below.  

(a)  The Contractor shall give the Owner at least 21 clear days notice in writing of the date and the 

place at which any plant or equipment will be ready for inspection/ testing as provided in the 

Contract. The Owner or his duly authorized representative shall thereupon at his discretion 

notify the Contractor of his intention either to release such part of the plant and equipment 

upon receipt of works test certificates or of his intention to inspect. The Owner shall then give 

notice in writing to the Contractor, and attend at the place so named the said plant and 

equipment which will be ready for inspection and/or testing. As and when any plant shall have 
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passed the tests referred to in this section, the Owner shall issue to the Contractor a notification 

to that effect.  

(b)  The Contractor shall forward to the Owner duly certified copies of the test certificates and 

characteristics performance curves for all equipment.  

(c)  If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties that 

the Owner shall not do so, then the Contractor may proceed with the inspection and/or test in 

the absence of the Owner and provide the Owner with a certified report of the results thereof as 

per (b) above.  

(d)  If any materials or any part of the works fails to pass any inspection / test, the Contractor shall 

either rectify or replace such materials or part of the works and shall repeat the inspection 

and/or test upon giving a notice as per (a) above. Any fault or shortcoming found during any 

inspection or test shall be rectified to the satisfaction of the Owner before proceeding with 

further inspection.  

(e)  Where the plant and equipment is a composite unit of several individual pieces manufactured in 

different places, it shall be assembled and tested as one complete working unit, at the maker’s works or 

at site as mutually agreed by the Owner and Contractor.  

(f)  Neither the execution of a inspection test of materials or any part of the works, nor the attendance by 

the Owner, nor the issue of any test certificate pursuant to (c) above shall release the Contractor from 

any other responsibilities under the Contract.  

(g)  The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test 

laboratories at regular intervals and valid certificates shall be made available to the Owner’s at the time 

of testing. The calibrating instrument used as standards shall be traceable to National/International 

standards. Calibration certificates or test instruments shall be produced from a recognized Laboratory 

for the Owner’s consent in advance of testing and if necessary instruments shall be recalibrated or 

substituted before the commencement of the test. 

(h)  Items of plant or control systems not covered by standards shall be tested in accordance with the details 

and program agreed between the Owner and Contractor.  

(i)  Tests shall also be carried out such that due consideration is given to the Site conditions under which 

the equipment is required to function. The test certificates shall give all details of such tests.  

(j)  The Contractor shall establish and submit a detailed procedure for the Inspection of materials or any 

part of the works to the Owner for approval within the date indicated in the Programme Details. The 

detailed procedure shall indicate or specify, without limitation, the following:  

(i)  Applicable code, standard and regulations  

(ii)  Fabrication sequence flow chart indicating tests and inspection points  

(iii)  Detailed tests and inspection method, indicating tests and inspection points  

(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be witnessed 

by the Owner,  

(v) Acceptance criteria  

(vi)  Test report forms and required code certificates and data records  

(vii) Method of sampling, if any sampling test to be conducted  

(viii) Contractor’s or Owners witness points.  
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(k)  The Contractor shall not pack for shipment any part of the Plant until he has obtained from the Owner 

or his authorized representative his written approval to the release of such part for shipment after any 

tests required by the Contract have been completed to the Owner’s satisfaction.  

(l) The contractor shall be liable to bear all the expenses to carry out the inspection at the manufacture 

works.  

 

 

Signature of Contractor/Bidder                                                Executive Engineer (Elect-III)  

                                                                                                  JDA, Jaipur  
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5-MINIMUM SAFETY RULES 

The following are Minimum Safety Rules that apply to all contractors and subcontractors 

associated with this project. All project personnel have a duty and responsibility to ensure 

familiarization with project safety requirements and to comply with all requirements established 

by their employer.  

1.  REPORTING HAZARDS: It is part of each employee’s job to report all unsafe 

conditions/practices to his immediate supervisor for corrective action.  

2.  BASIC PERSONAL PROTECTION for this project includes:  

a)  Safety Hats of the approved type which meet Indian Standard shall be worn while 

on construction sites (hats shall not be Pressed or altered in any way as to make 

them defective). Hard hats shall be worn the way they are intended to be worn. 

Metal hard hats are prohibited. 

b)  Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or 

equivalent Indian Standards will be worn by all personnel. This also applies to all 

persons wearing prescription glasses. Additional eye protection may be necessary 

for various work activities such as grinding, chipping, drilling, chemical handling, 

etc.  

c)  Hearing protection will be worn at posted high-noise areas or work activities 

generating high-noise levels.  

d)  Shirts are required when working on a construction site. All shirts will have 

sleeves. Sleeveless shirts are not permitted.  

e)  Full length trousers are required and must fit properly. Loosely fitting clothing will 

not be worn.  

f)  Safety shoes or safety boots will be worn in the construction area at all times. No 

sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be suitable to 

the construction environment. 

 g)  Gloves will be worn when handling materials that may cut, tear or burn hands. 

Gloves will be in good condition and free of excessive oil or grime. 

3.  RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or 

respirators will be test-fitted to ensure a proper seal and fitting.  

4.  FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at 

two meter heights (or greater), where approved platforms, ladders, or scaffolds are not 

provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines 

will be provided and used where no tie-off points are provided. Belts/Harnesses shall be 

worn properly. All fall protection equipment will be inspected for defects by the user 

before each use. Defective or questionable protection equipments shall not be used.  
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5.  INJURIES: All persons must report all injuries to their supervisors and obtain first aid 

(regardless of degree of severity) at the contractor’s first aid facility. Each accident must 

be documented on the Accident Notification Report. 

6.  SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited 

and is sufficient cause for immediate removal of the person found smoking from the site.  

7.  ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or 

around specific electrical jobs, will stay clear of all electrical equipment until it is proven 

safe by qualified electrical personnel.  

8.  UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch, 

vehicles, valves, etc. is strictly prohibited. 

9.  MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as 

lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be 

properly designed and tested by authorized engineering personnel before use. The 

modification of tools/equipment or the overriding of safety devices will not be tolerated.  

10.  TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements 

conform to client requirements. Personnel are forbidden to ride on loaded trucks, fenders, 

running boards, sideboards, tailgates, etc.  

11. SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is 

placed in motion.  

12.  HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for 

immediate dismissal. “Short cutting” of established safe practices or deliberate chance-

taking is strictly prohibited.  

13.  WORK PERMITS: If work to be carried out requires a permit, the permit must be 

obtained before work commences.  

14.  EMERGENCY PROCEDURES: It is part of everyone’s job to thoroughly know plant 

emergency procedures, emergency alarms, location of assembly areas, etc. 

15.  WORKING POSITION: Personnel must always ensure safe working positions. Any 

person to position himself between a fixed object and a moving piece of equipment is 

extremely hazardous. Never place yourself between objects which could roll, shift, fall or 

be displaced. Stay alert to conditions around you at all times.  

16.  SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles 

will be operated in a safe and prescribed manner at all times. If any person is not sure of 

the proper method of tool/equipment use, he must immediately inform his supervisor for 

the person to receive proper direction.  

17.  INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict 

compliance and enforcement of project and client safety rules and regulations, and to 
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ensure that workers are made knowledgeable of requirements. All personnel are required 

to follow instructions from their immediate supervisors. If instructions are not clear or are 

confusing, the employee has a responsibility to question the supervisor and obtain clear 

instructions before commencement of work.  

18.  CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to 

complete construction projects in a safe, efficient and timely mariner. All project 

personnel are expected to render complete co-operation in the administration and 

enforcement of the project Safety Program.  

19.  CAMERAS: Employees must not, under any circumstances, bring cameras onto the work 

site or use a camera on the work site without written approval of Engineer-In-Charge.  

20.  DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is 

cause for immediate removal of the person who is found to be under influence of such 

drugs / alcohol from the site.  

21.  DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating 

the stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up 

to and including permanent removal from the project.  

22.  RESPONSIBILITIES; All persons have a responsibility to themselves and their co-

workers to be physically fit and mentally alert at all times. Conditions on a construction 

site are always in a state of change. Personnel must be able to react accordingly.  

23.  LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved 

type. Ladders and scaffolding not meeting standards shall be removed from service. 

Ladders and scaffolding shall meet Indian Safety Standards or British Standards 

whichever is more stringent.  

LADDERS:  

a)  Ladders shall be inspected prior to use. Defective ladders shall be removed from 

service.  

b)  Ladders used near energized lines or equipment shall be made of non- conductive 

materials (wood, fiberglass, etc.)  

c)  Ladders shall be placed on solid footing. They shall not be placed on unstable 

objects such as loose bricks.  

d)  Employees shall not carry tools, materials, or objects while climbing ladders. 

Employees shall face the ladder while climbing and avoid leaning from side to side 

and away from the ladder. 

e)  Employees working from ladders shall wear and utilize proper fall protection 

equipment.  
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f)  Straight and extension ladders must be secured at the top when in use. Ladders not 

in use should be removed from the vertical position.  

g)  Ladders must be placed at an angle not to exceed one foot of run for every four feet 

of rise.  

h)  Ladders must extend above their upper support or landing by at least 3 feet.  

i)  Step ladders must be secured or held when in use.  

j)  Employees shall not work from the top step or next to the top step of step ladders.  

SCAFFOLDS:  

a)  Employees shall not erect, alter or dismantle scaffolds unless directed by a 

competent person.  

b)  Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose 

bricks, unstable stacks of lumber, etc. shall not be used to level or support 

scaffolds.  

c)  Scaffold materials shall be free of defects.  

d)  Work platforms shall be completely decked. (The decking should overhang its end 

supports at least 6 inches but not more than 12 inches. The decking shall be 

secured in place).  

e)  Work platforms shall be equipped with standard handrails, midrails, and toe boards 

when 2 meters or more in height.  

 

24. EXCAVATIONS:  

a)  When deeper than 5 feet, excavations shall be sloped or shored to prevent caving-

in.  

b)  Excavations must be barricaded and barricades shall be maintained till back filling 

is completed.  

c)  Excavated earth and any equipment shall be kept at least 2 feet from the edge of 

excavations.  

d)  Access ladders shall be placed within a distance of 25 feet of location of working 

in excavations of 4 feet deep or deeper.  

 

25. CONFINED SPACE OR VESSEL ENTRY:  

a)  Employees shall not enter any confined space unless it has been tested for oxygen 

contents, absence of flammable gases and/or substances, or any other hazardous 

materials, and a written permission has been issued.  

b)  A man way watch trained in his duties shall be present at any time when personnel 

are inside confined spaces or vessels.  
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c)  Portable or hand-held lighting should not exceed 12 volts power source. 

d)  Positive ventilation (air movers of fans) shall be used to provide exchange of fresh 

air in confined spaces and vessels.  

26.  TAG-OUT, LOCK-OUT PROCEDURES:  

a)  Employees shall not perform any work including repair, changes, attachments on 

electrical circuits, equipment, or mechanical equipment unless the power supply or 

source of said equipment is positively disconnected or shut off and the concerned 

electrical department employee places his lock and tag on the disconnect.  

b)  Only electrical personnel shall be involved in energizing & de-energizing electrical 

circuits and equipment.  

 

 

 

Signature of Contractor/Bidder              Executive Engineer (Elect-III)  

                                                                                          JDA, Jaipur  
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6-Guarantee 

1. General  

The guarantee is applicable for the performance of individual equipment as well as overall 

performance of the Project.  

In case of any contradiction given in this section with respect to those mentioned 

elsewhere in this document the below mentioned clauses shall prevail.  

2.  Manufacturer’s Guarantees  

The manufacturer’s guarantee for design, workmanship and performance for all bought 

out items shall be made available to the owner and shall be valid at least for the entire 

defects liability period. In the event of failure of any particular equipment which fails 

more than three times during the guarantee period as mentioned in clause below, the 

contractor shall replace at his own cost that equipment. Manufacturer’s / Contractor’s 

guarantee, for such replaced equipment shall also be made available to the Owner and 

should be kept at least for one year from the date of last replacement.  

3.  Performance Guarantee for Electrical Systems  

The Contractor shall give guarantee for a period of one year from the date of successful 

commissioning of the Electrical system against design, defective materials, workmanship 

and performance. The contractor shall give guaranteed for HV and MV Panel and 

performance, quality of cables, luminaries, DB’s, Utility sockets as indicated in the 

bid and as agreed between the owner and contractor before award of contract. Any 

defects found in the workmanship, materials or performance of the unit shall be made 

good by the Contractor at his own expense within the time specified by Engineer-In-

Charge.  

In case the parameters vary from what is required, the Contractor shall rectify the 

equipment at no extra cost so as to achieve the requisite performance guarantee and satisfy 

commissioning of the equipment to the Engineer-In-Charge. In case the Contractor fails to 

achieve any of the aforesaid guarantees he will be penalized by an amount as per rule up to 

10% (ten percent) of the total contract value. For this purpose any money due to the 

Contractor shall be forfeited and adjusted against such penalty.  

4.  Equipment Guarantee  

The Contractor shall guarantee for the period of one year from the date of successful 

commissioning of the Electrical System against defective performance of all equipment / 

instruments / mechanical or electrical parts under Contractor’s scope of supply. Any 

defects found either in materials or workmanship shall be made good by the Contractor at 

his own expense within the time specified by the Engineer-In-Charge.  
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5.  Testing and Trial Run  

The contractor shall have to try test each process equipment used for the Electrical System 

for about 48 hours continuous running to the full satisfaction of the Engineer-In-Charge. 

After satisfactory testing of the individual equipment, the Contractor shall run the whole 

Electrical System at no extra cost to the owner for at least 30 days as directed by the 

Engineer-In-Charge and ensure the treated waste water quality.  

Necessary instruments, gauges, supervisory personnel etc. shall be furnished / provided by 

the Contractor free of cost for conducting the trial runs.  

6.  Commissioning and Handing Over  

During trial runs as described above, the Contractor shall satisfy the Engineer-In-Charge 

in all respects regarding the satisfactory quality of materials; equipment and workmanship 

used in the Electrical System and guaranteed parameters. Only after satisfying himself, 

regarding the above points, the Engineer-In-Charge will issue the completion certificate 

and take over the Electrical System and such date of taking over shall be deemed as date 

of commissioning. The Defects Liability Period described above will start from this date.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-III)  

                                                                                       JDA, Jaipur  
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7-ERECTION, TESTING AND COMMISSIONING 

1.  ERECTION - GENERAL  

1.1  The Contractor’s staff shall include adequate and competent erection Engineer with 

proven, suitable, previous experience on similar contracts to supervise the erection of the 

Works and sufficient skilled, semi-skilled and unskilled labour to ensure completion of 

Works in time. The Contractor shall not remove any representative, erector or skilled 

labour from the Site without prior approval of the Owner.  

1.2  The Contractor shall ensure that no installation or erection work shall commence until full 

and unconditionally approved working drawings, signed and stamped by the Owner are 

available at Site.  

1.3  The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the Owner. 

Before they proceed to the Site, however, the Contractor shall first satisfy himself, as 

necessary, that sufficient Electrical System of his (or his sub-contractor’s) supply has 

arrived on Site so that there will be no delay on this account.  

1.4  One erection engineer who shall be required to be the Contractor’s representative shall be 

conversant with the erection and commissioning of the complete Works. Should there be 

more than one erector, one shall be in charge and the Contractor shall inform the Owner in 

writing which erector is designated as his representative and is in charge. Erection 

engineer is to report to Project Manager.  

1.5  The Contractor shall be responsible for setting up and erecting the Electrical System to the 

line and levels of reference and of the positions, levels dimensions and alignment, 

appliances and labour in connection therewith. The checking of setting out of any line or 

level by the Owner shall not in any way relieve the Contractor of his responsibility for the 

correctness thereof.  

1.6  Erection of Electrical System shall be phased in such a manner so as not to obstruct the 

work being done by other contractors or operating staff who may be present at the time. 

Before commencing any erection work, the Contractor shall check the dimension of 

structures where the various items of Electrical Systems are to be installed and shall bring 

any deviations from the required position, lines or dimensions to the notice of the Owner. 

Electrical System shall be erected in a neat and workmanlike manner on the foundations 

and at the locations shown on the approved drawings. Unless otherwise directed by the 

Owner, the Contractor shall adhere strictly to the aforesaid approved drawings. If any 

damage is caused by the Contractor during the course of erection to new or existing 

Electrical System or buildings or any part thereof, the Contractor shall, at no additional 
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cost to the Owner, make good, repair or replace the damage, promptly and effectively as 

directed by the Owner and to the Owners satisfaction.  

1.7  The Contractor shall align all equipment and holding down bolts and shall inform the 

Owner before proceeding with grouting-in. the items concerned. The Contractor shall 

ensure that all equipment is securely held and remains in correct alignment before, during 

and after grouting-in.  

1.8  The approval by the Owner of the Contractors proposals for rigging and hoisting any items 

of the Electrical System into final positions shall not relieve the Contractor from his 

responsibility for damage to completed structures, parts or members thereof or other 

installed equipment. He shall at his own cost make good, repair or replace any damaged or 

injured items, whether structural, electrical, architectural, or of any other description, 

promptly and effectively to the satisfaction of the Owner.  

1.9  No Electrical Systems or other loads shall be moved across the floors of structures without 

first covering the floors with timber of sufficient size so that applied loads will be 

transferred to floor beams and girders of steel or concrete. If it is required to reduce 

bending stresses arid deflection, the beams and girders shall be provided with temporary 

supports. Any movement of Electrical System and other loads over the floor structures 

shall be subjected to the prior approval of the Owner.  

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to 

time in the presence of the Contractor’s Site representative to establish conformity with 

the requirements of the Specification. Any deviations and deficiencies found or evidence 

of unsatisfactory workmanship shall be corrected as instructed by the Owner.  

2  LEVELING AND GROUTING OF MACHINERY  

2.1  Contractor shall check the civil works, where the Electrical System is to be installed 

sufficiently in advance, for their conformity to the approved drawings for installing the 

Electrical System with respect to lines, levels and accuracies of positions embedment, 

anchorage pockets, cut-outs etc. He shall record all measurements and deviations in 

prescribed control formats. He shall proceed with the work, with the Owners consent to 

such preparatory inspection of works.  

2.2  Contractor shall mark precisely the centre lines and datum reference on the civil works, 

where the Electrical System is to be installed with reference to bench marks, using 

indelible means of marking.  

2.3  He shall undertake sufficiently in advance chipping of any unevenness of concrete on 

foundations, anchor bolt pockets, cut-outs etc., to achieve uniform level of reference for 

erection. All concrete surfaces receiving grout shall be hacked as required to ensure better 

bonding with grouting.  
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2.4  Contractor shall undertake the inspection of all components to be erected sufficiently in 

advance to check their soundness and conformity to drawings and the inspection records 

shall be signed by the Owner as approval for undertaking the installation of the 

components. Any damage, shortfalls etc. shall be made good to the satisfaction of the 

Owner.  

2.5  All grout for equipment shall be carried out using non-shrinkable continuous grout 

materials with suitable framework of at least 12 mm thickness. Surfaces to receive the 

grout shall be hacked and roughened and laitance shall be removed by wire brushing or 

blast of air. Concrete surface shall be blown off by compressed air before commencing 

grouting. Grouting shall be done in one continuous operation from one side such that grout 

flows in a single wave until grout reaches all confined spaces with no air pockets and air 

from all confined spaces is expelled. A hydrostatic head of 150 mm shall be maintained 

during grouting operations hydrostatic head of 150 mm shall be maintained during 

grouting operations. All grouting shall be carried out in the presence of the Owner. All 

lines and levels shall be checked up after grout is set. Block outs shall be closed using 

cement concrete of the same grade as that of the parent structure.  

3.  RECORDS, PROCEDURES AND REPORTS  

3.1  The Contractor shall maintain records pertaining to the quality of installation/erection 

work and inspection, testing, compliance with all technical requirements in respect of all 

his works as described in the previous paragraphs. The reporting formats shall be in the 

approved formats. The Contractor shall submit such records to the Owner after the 

completion of any particular work before submitting the bill of supply/progress of work. 

Such report shall comprise shop inspection reports, shop testing reports, material test 

reports, based on which dispatch clearances are provided, all the quality control reports of 

welding, erection and alignment records.  

3.2  All the above mentioned records shall be submitted in the final form duly countersigned 

by the Owner attesting conformity to specifications and his approval of installation, and 

duly incorporating all the additions, alterations, and information as required by the Owner, 

on the basis of preliminary reports giving the progress of the work. Such records 

notwithstanding, any records submitted earlier with bill of supply/progress etc., shall be 

duly bound and submitted to the Owner in six copies by the Contractor on his notification 

of the Electrical completion of erection.  
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4.  GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL 

SYSTEM  

4.1  The following documents should be completed in accordance with the  

Contract schedule before completion of erection. The Owner and the Contractor shall 

preserve and control these documents in a safe and appropriate place on  

Site in order that both parties’ personnel can make use of them at any time.  

(a)  Technical Documents  

(i)  Operation and Maintenance manual  

(ii) Design documents including the Contractor’s design data,  

drawings and Specifications.  

(iii) Tools and test equipment list  

(iv) Spare parts list  

(b)  Procedures  

(i)  Mechanical testing procedure  

(ii) Electrical testing procedure  

(iii) Instrumentation testing procedure  

(iv) Detailed Pre-commissioning and Commissioning procedure  

(v) Detailed Performance Test procedure  

5. COMPLETION OF ERECTION  

5.1  The completion of Electrical System under erection by the Contractor shall be deemed to 

occur, if all the units of the Electrical System are structurally and electrically complete and 

will include among other such responsibilities the following:  

(a)  Electrical System in the Scope of the Contract has been erected, installed and grouted as 

per specifications.  

(b)  Installation checks are completed and approved by the Owner  

(c)  The erected Electrical Systems are totally ready for commissioning checks.  

5.2  At the stage of completion of erection, the Contractor shall ensure that all the physical, 

aesthetic and workmanship aspects are totally complete and the Electrical System is fit and 

sound to undergo tests on completion and subsequent pre-commissioning checks.  

5.3  Upon achieving the completion as described above, the Contractor shall notify the Owner 

by a written notice intimating completion of erection and notify the Owner for inspection. 

The Owner shall proceed with the inspection of such units within 14 days of such a notice.  

(a)  The Owner shall certify completion when there are no defaults in the Works or  

(b) The Owner shall inform the Contractor list of deficiencies for rectification hereinafter 

referred as Punch list and the Contractor shall complete the rectification work within a 
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jointly agreed period before pre-commissioning activities and obtain the Owner’s 

acceptance or approval of the same before proceeding with the same.  

(c)  The Owner may inform the Contractor that the works are accepted with the ‘Punch’ list 

(items which do not hamper operability safety or maintainability) and allow the 

Contractors to proceed with the pre-commissioning checks when the Contractor 

undertakes to complete such outstanding works within an agreed time during defects 

liability period. Taking over shall be based on rectification of all deficiencies as advised 

by Punch lists.  

5.4  The erection period indicated by the Contractor would be deemed to cover all the activities 

up to Completion as stipulated in previous paragraphs, notice of completion by the 

Contractor, inspection by the Owner for Completion, and Contractor rectification of all 

deficiencies as noticed by the deficiency/Punch list, and acceptance by the Owner of such 

rectifications, prior to Tests on Completion.  

5.5  Minor defects, which in the opinion of the Owner which do not hamper operability and 

maintainability will nor be taken into account for deciding Electrical Completion. Such 

defects shall be rectified concurrent to commissioning checks before Tests on Completion. 

However, the Owner’s decision in this regard is final.  

5.6  The commissioning period as notified by the Contractor shall be deemed to occur beyond 

the date of Completion and shall include all periods of pre-commissioning, trials and Tests 

on completion.  

5.7  It is in the Contractor’s interest to offer the section/units/systems, progressively under the 

identified milestones within overall erection period, duly completed for rectification of 

any deficiencies pointed out by the Owner and to achieve Electrical Completion before 

undertaking the tests on Completion within the specified erection period. The Owner also 

reserves the right to withhold the cost as estimated to be equivalent to the rectification of 

deficiencies pointed out to the Contractor until such a time such deficiencies are rectified 

to the satisfaction to the satisfaction of the Owner.  

6. PRE-COMMISSIONING  

6.1   After the Completion of erection, Pre-commissioning activates listed below shall be 

carried out to make the Electrical System ready for Commissioning.  

6.2 Upon completion of erection of each piece of equipment, facility or discrete part of the 

Electrical System, Electrical checks and tests shall be carried out according to the 

Contractor’s checklist. The Electrical checks and tests shall be to establish that.  

(a)  The Electrical System is erected in accordance with the Contractor’s construction 

drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical System.  

(b)  The materials are installed and electrically function in accordance with the Contract and  
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(c)  Applicable codes as listed in the Contract are followed for materials and workmanship.  

6.3  Items such as painting, thermal insulation and final clean up which do not materially affect 

the operation or safety of the Electrical System will be excluded. All these items shall be 

listed and completed after the Pre-commissioning or Commissioning at the discretion of 

the Contractor, but before acceptance.  

6.4  The Contractor shall prepare and maintain at Site test forms and records that shall include:  

(a) Description of type of test or check  

(b) Date and time of test or check  

(c) Identification of equipment and facilities  

(d) Test pressure, test data and results, including remarks, if any  

(e)  Signature of the Contractor’s personnel attesting to data recorded, if any.  

The Contractor’s construction forces thereof shall carry out checks, tests and recording.  

6.5  Wherever the Owner’s witness or attesting of the check or test is required, the Owner’s 

personnel shall attend such check and test. For this purpose, the Contractor shall keep the 

Owner informed of a day-to-day test plan schedule. The test plan schedule may be revised 

from time to time to reflect the actual progress of the work and test.  

6.6  Any items found incomplete or requiring repair or adjustment shall be marked as such on 

the test records and then reported by the Contractor to the Owner and the Contractor’s 

personnel in charge of the relevant construction area.  

6.7  Checking procedures shall be repeated until all the items on the checklist  

are cleared  

6.8  A complete set of test records shall be handed over to the Owner on  

completion.  

6.9  The tests on the different Mechanical and Electrical equipment shall include but not 

limited to:  

(a) Pump motors  

Condition of winding insulation be tested and insulation values shall be restored to 

required level by suitable heating arrangements locally.  

(b)  MV Switch board / Power Distribution Boards  

(i)  Checking of all internal wiring for correctness as per supplier’s drawings.  

(ii)  Insulation resistance test.  

(iii) CT Polarity Test / PT Ratio Test.  

(iv)  Operational check of instruments and testing of relays by primary / secondary injection.  

(v) Phase sequence test.  

(vi)  Functional simulation test.  

(vii)  Local & Remote Operation.  
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(c) Power and Control Cables  

(i)  All cores of cables shall be tested individually for continuity and insulation resistance with 

earth/sheath/armour as well as between the cores, before as well as after installation.  

(ii)  Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints.  

(d) Distribution Boards / Switch Socket Outlets  

(i) Checking of wiring as per drawing.  

(ii) Insulation resistance.  

(iii) Functional test.  

(e) Tests for Earthing System  

(i)  The resistance of each earth pit shall be measured and recorded.  

(ii)  The resistance of the complete earthing system shall be less than 1.0 ohm or 

values specified by the local Electrical Inspector whichever is less.  

(iii)  Earthing continuity tests shall be carried out for all the equipment.  

7.  COMMISSIONING  

7.1  After the completion of Pre-commissioning activities the final checks and preparations 

necessary for start-up of the Electrical System shall be carried out. The Contractor shall 

submit to the Owner a written Notice of Electrical Completion that shall include:  

(a)  Identity of a part of the Electrical System considered electrically complete  

(b) A copy of relevant completed test reports  

(c)  The date on which the completion of the tests was achieved  

(d)  Check list and  

(e)  A request for issuance of a Electrical Completion Certificate in respect of that part.  

7.2  Within fourteen (14) days from the date of receipt of the Contractor’s written Notice, the 

Owner shall:  

(a)  In the case of acceptance, issue a Electrical Completion Certificate  

(b)  In the case of Objection, submit a rejection Statement setting forth remaining items 

to be completed or defects of deficiencies to be corrected before Electrical 

Completion status can be accepted. When the Owner rejects the Contractor’s 

Notice the Contractor shall take any necessary action to complete or correct the 

items marked and give the Owner a second Notice of Electrical Completion.  

7.3  After the issuance by the Owner of a Electrical Completion Certificate, Commissioning 

activities listed below shall be carried out to enable the start-up and operation of the 

Electrical System Procedures are described as below:  

(a)  Commissioning Procedure shall be carried out in a methodical  

sequence as follows  

(i) Warming up  
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(ii) Start-up  

(iii) Initial rearming –  

(iv) Operability adjustment  

(v) Stable operation  

(vi) Final adjustment  

(b)  At all stages of commissioning sequence, the Electrical System shall be operated at 

optimum Electrical System conditions. To ensure this, the Contractor may make minor 

adjustment to the conditions indicated in the Operation and Maintenance Manual as 

necessary.  

(c)  The Contractor shall check the operating conditions of the Electrical System by constantly 

monitoring operating data.  

(d) The Contractor shall specify for each discrete part of the Electrical System the operational 

data to be recorded and the manner in which the data is to be taken.  

(e) All the operating data shall be recorded by the Owner on the forms to be mutually agreed. 

The Owner shall make a copy of the operating log and analytical data from initial 

operation through to the completion of Performance Test available to the Contractor for 

evaluation.  

8. PERFORMANCE TEST  

8.1 After the final operation of the Electrical System, a Performance Test shall be carried out 

to demonstrate the Contractor’s Performance Guarantee.  

8.2 Prior to conducting Performance Test, the Contractor shall furnish the detailed 

Performance Test Procedure for approval.  

8.3 Performance test shall be carried out by the Contractor’s personnel according to the 

instructions set forth in the Contractor’s Operation and Maintenance Manual and under the 

supervision of Owner’s operating personnel.  

8.4 Operating and analytical data recorded during Performance test shall be taken down by the 

Owner and made available to the Contractor for evaluation.  
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9. ACCEPTANCE  

9.1 Acceptance will occur in any of the three following possible ways:  

 (a)  Fulfillment of Guarantees  

When Performance Test has been successfully completed and the Performance 

Guarantees are met.  

 (b) Deemed Acceptance  

  When Performance Test has not been completed or has not been carried out for 

reasons not attributable to the Contractor within specified date or other mutually agreed 

period.  

10. The material to be utilized in execution of work shall confirm to the following Indian Standards 
(IS) which shall mean latest revisions, Amendments / changes and published unless otherwise 
specified herein before. 

Sr. Indian Titles  

No. Standard   

 s   

1. IS-226 Structural Steel Standard quality  

2 IS-2062 Structural steel (fusion welding quality).  

3. IS-802 Code of practice for use of structural steel in over head transmission line 

  towers and part-I loads & permissible stresses.(first revision)  

4. IS-808 Rolled steel beam, channel and angle sections and Part-I Dimensions for hot 

  rolled steel beam Part-I MB series (second revision).  

5. IS-4759 Hot dip zinc coating on structural steel and other allied products.  

    

6. IS-6639 Hexagonal Bolts for steel Structure.  

7. IS-10238 Step Bolts for steel structures.  

8. IS-1367 Technical supply conditions for threaded fasteners.  

9. IS-2016 Plain washers.  

10. IS-4072 Steel for Spring washers  

11. IS-3063 Single coil rectangular section spring washers for bolts, nuts and screws.(first 

  revision)  

12. IS-6821 Methods for sampling non threaded fasteners.  

13. IS-1573 Electroplated coatings of zinc on iron and steel.  

14. IS-2486 Insulator fittings for overhead power lines of 3.3 KV and above.  

15. IS-2633 Method of testing uniformity of coating on Zinc coated article.(first revision) 
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16. IS-2121 Fittings for aluminium and steel cored aluminium conductor for overhead 

  power lines (with amendments No 1 to 3)  

17. IS-731 Porcelain Insulators for overhead power lines with a nominal voltage greater 

  than 1000V.(second revision)  

18. IS-2141 Galvanized Stay strand (first revision) (with amendments No 1 to 3) 

19. IS-398 Part-I Aluminium conductor for overhead  

  Part-II Aluminium conductor, galvanized steel reinforced (second revision) 

  Part-III Aluminium conductor, Aluminium steel reinforced (second revision) 

20. IS-4826 Galvanized coating on round steel wires.  

21. IS-2551 Danger notice plate (with amendments No 1)  

22. IS-2629 Recommended practice for hot dip galvanizing of Iron and steel.  

23. IS-5358 Hot dipped galvanised coating on fasteners.  

24. IS-5613 Code of practice for design, installation and maintenance of over-head power 

  line.  

  (Part-I Sec-I)- Lines upto and including 11 KV, section/design.  

  (Part-I Sec-II)- Lines upto and including 11 KV, section installation and 

  Maintenance.  

    

25. IS-6745 Method for determination of weight of zinc coating on zinc coated iron and 

  Steel articles.  

26. IS-7215 Tolerance for fabrication of steel structures. 

27. IS-8577 Specification for wieldable structures steel (medium and high tensile quality). 

28. IS-338 Varnish ,under coating, exterior, natural resin 

29. IS-800 Code of practice for use of structural steel in general building construction( 

  Revised) with amendments No.1&2. 

30. IS-3034 Code of practice for fire safety of Industrial building. Electrical generating and 

  Distributing stations. 

31. IS-269 Ordinary and low heat Portland cement. 

32. BS-16 Telegraph material (Insulator, pole fitting etc.) 

33. BS-729 Hot dipped Galvanisation 

34. IS-2427 Grading of continuous filament viscose rayon yarn and acetate yarn, bright 

  And dull.  

35. IS-1363 Black Hexagonal bolts, nuts and lock nuts(dia meter 6 to 39mm) and black 

  hexagon screws(dia 6 to 24 mm) first revision with Amendment No.1) 

36. IS-1852 Rolling & cutting tolerance for hot rolled steel products. 

37. IS-1778 Reels and drums for bare wire(with Amendment No. 1 & 2). 
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38. IS-4218 ISO metric Screw Threads.(Part.I- Basic and design profiles, Part-II- Pitch 

  diameter combinations, Part.III- Basic dia mensions for  design profiles, 

  Part.IV- Tolerancing system, Part. V- Tolerances, Part.VI- Limits of sizes for 

  Commercial bolts and nuts (dia meter range 1 to 39 mm). 

39. IS-7887 Mild steel wire rod for general Engg. Purpose. 

40. IS-280 Mild steel wire for general engineering purpose (Second revision). 

41. IS-5300 Porcelain Guy Strain insulator 

42. IS-5561 Electric power connectors. 

43. IS-5 Colours for ready mixed paints (Second revision). 

44. IS-3972 Methods of Test for vitreous enamel wire. 

45. IS-4711 Methods for sampling of steel pipes, tubes and fittings. 

46. IS-1599 Method for bend test for steel products other than sheet, strip, wire and tube( 

  first revision)  

   

47. IS-1678 Pre-stressed concrete poles for overhead power traction & Telecommunication 

  lines.  

48. IS-8623 Methods for radio interference tests on high voltage insulators 

49. IS-13947 Specification for low voltage switchgear & controlgear. 

50. IS-14255 Aerial Bunched Cable for working voltages upto and including 400 V – 

  specification.  

51. IS-8130 Conductor for insulated electric cables & flexible cords. 

52. IS-5561 Electric power connectors. 

53. IS-617 Aluminium and aluminium alloy ingots and casting for general engineering 

  purpose (second revision). 

54. IS-2544 Porcelain post insulators for systems with nominal voltages greater than 1000 

  Volts (First revision) (with Amendment No.1). 

55. IS-7098 LT XLPE insulated (Heavy Duty) electric cables. 
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56. IS-5831 PVC insulation and sheath of electric cables (with Amendments No. 1 to 3). 

57. IS-1239 Mild steel tubes, tubulars and other wrought steel fittings. 

   

58. IS-5039 Distribution piller for voltages not exceeding 1000 volts. 
 

For 12Kv RMUs: 

IEC 62271-200/IS 12729:1988  General requirement for Metal Enclosed Switchgear  

IEC62271-102/IS 9921   Alternating Current disconnector’s (Load Break  

    Isolators) and Earthing Switch.   

      

IEC 62271-100 / IEC 62271-200  Specification for alternating current circuit breakers  

IEC 62 271-1   Panel design, SF6/Vacuum Circuit Breakers   

IEC60044-1/IS2705:1992   Current Transformer    

IEC 60265/IS 9920:1981   High voltage switches    

IEC 376    Filling of SF6 gas in RMU    

IEC 60273/IS :2099   Dimension of Indoor & Outdoor post insulators with  

    voltage > 1000 Volts    

IEC 60529/IS 13947(Part-1)   Degree of protection provided by enclosures for low  

    voltage switchgear and control gear.   

IS 3043-1987   Code of Practice for earthing    

Indian Electricity Rules/Bills        

For 33Kv VCBs        

IEC56/IS:13118/IS- Circuit  

Breaker/ 

metal 

enclosed 

Switchgear 

and control gear. 

3427/IS:10118 (Part-III) – 

1982/ IS:2165-1977/ 

IS:3716-1976/ IEC-62271- 

100/ IEC-62271-200 

IS: 3156 Voltage transformers. 

IS: 2705 Current transformers. 

IS: 3231 Electrical Relays for power system. 

IS:1248  
Meters and 
Instruments     
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IS:14697-1999 Specification for AC static transformer operated watt hour 

  and VAR hour meters class 0.2 S & 0.5 S.   

IEC-62053-22-2003 Specification for AC Static Watt hour Meters, class 0.2 S & 

IEC-62052-11-2003      

CBIP Technical  Report Specification for AC Static Electrical Energy Meter. 

No.304         

 

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-III)  

                                                                                       JDA, Jaipur  
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Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

 

Any person participating in a procurement process shall – 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an 

unfair advantage in procurement process or to otherwise influence the procurement process; 

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit or 

avoid an obligation; 

(c) Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the transparency, fairness 

and progress of the procurement process; 

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain 

unfair advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, directly or 

indirectly, to any party or to its property to influence the procurement process; 

(f) Not obstruct any investigation or audit of a procurement process; 

(g) Disclose conflict of interest, if any; and 

(h) Disclose any previous transgressions with any Entity in India or any other country during the last three 

years or any debarment by any other procuring entity. 

Conflict of Interest :- 

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of interest is 

considered to be a situation in which a party has interests that could improperly influence that party’s 

performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws 

and regulations. 

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if, 

including but not limited to: 

a. Have controlling partners/shareholders in common ; or  

b. Receive or have received any direct or indirect subsidy from any of them; or 

c. Have the same legal representative for purposes of the Bid; or 

d. Have a relationship with each other; directly or through common third parties, that puts them in a position 

to have access to information about or influence on the Bid of another Bidder, or influence the decisions of the 

Procuring Entity regarding the bidding process; or 

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than 

one Bid will result in the disqualification of all Bids in which the Bidder is involved. However, this does not 

limit the inclusion of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; or 

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the Goods, Works or Services that are the subject of the Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as engineer-

in-charge/ consultant for the contract. 
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Annexure B : Declaration by the Bidder regarding Qualifications 

 

In relation to my/our Bid submitted to ……………………………….. for procurement of 

………………………………………………….. in response to their Notice inviting Bids No. ……………..Dated 

……………….. I/We hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 

2012, that : 

 

1. I/We possess the necessary professional, technical, financial and managerial resources and competence 

required by the Bidding Document issued by the Procuring Entity; 

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State 

Government or any local authority as specified in the Bidding Document; 

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered 

by a court or a judicial officer, not have my/our business activities suspended ant not the subject of legal 

proceeding for any of the foregoing reasons; 

4. I/We do not have, and our directors and officers not have, been convicted of any criminal offence related to 

my/our professional conduct or the making of false statements or misrepresentations as to my/our 

qualifications to enter into a procurement Contract within a period of three years preceding the 

commencement of this procurement process, or not have been otherwise disqualified pursuant to debarment 

proceedings; 

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which 

materially affects fair competition; 

 

Date :          Signature of bidder 

Place :         Name : 

Designation : 

Address : 
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Annexure C : Grievance Redressal during Procurement Process 

 

The designation and address of the First Appellate Authority is Executive Committee, JDA, Jaipur 

The designation and address of the Second Appellate Authority ACS/PS, UDH, GOR, Jaipur. 
            

• Filing an appeal 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring Entity is 

in contravention to the provisions of the Act or the Rules or the Guidelines issued thereunder, he may file an 

appeal to First Appellate Authority, as specified in the Bidding Document within a period of ten days from the 

date of such decision or action, omission, as the case may be, clearly giving the specific ground or grounds on 

which he feels aggrieved: Provided that after the declaration of a Bidder as successful the appeal may be filed 

only by a Bidder who has participated in procurement proceedings: Provided further that in case a Procuring 

Entity evaluates the Technical Bids before the opening of the Financial Bids, an appeal related to the matter of 

Financial Bids may be filed only by a Bidder whose Technical Bid is found to be acceptable.  
 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as possible 

and shall endeavour to dispose it of within thirty days from the date of the appeal. 
 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in 

para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by the 

First Appellate Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, may 

file a second appeal to Second Appellate Authority specified in the Bidding Document in this behalf within 

fifteen days from the expiry of the period specified in para (2) or of the date of receipt of the order passed by 

the First Appellate Authority, as the case may be. 
 

(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely :- 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 

 

(5) Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there are 

respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts stated 

in the appeal and proof of payment of fee. 



 - 41 - 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case 

may be, in person or through registered post or authorized representative. 

(6) Fee for filing appeal 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten 

thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in India 

payable in the name of Appellate Authority concerned. 

(7) Procedure for disposal of appeal 

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal, 

shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix 

date of hearing.  

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case may 

be, shall,- 

(i) Hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies there of relating 

to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof relating 

to the matter, the Appellate Authority concerned shall pass and order in writing and provide the copy of order 

to the parties to appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement Portal. 
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FORM No. 1 

[See Rule 83] 

Memorandum of Appeal under the Rajasthan 

Transparency in Public Procurement Act, 2012 

 
 

Appeal No. ……………………………………………… of …………………………………… 

Before the …………………………..…….. (First/Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address : 

2. Name and address of the respondent (s) : 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the officer/authority who 

passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity in 

contravention to the provisions of the Act by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal address of the 

representative: 

5. Number of affidavits and documents enclosed with the appeal : 

6. Grounds of appeal : …………………………………………………………………….. 

(Supported by an affidavit) 

7. Prayer : …………………………………………………………………………………… 

 

Place ………………………….. 

Date ………………………….. 

Appellant’s Signature 
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Annexure D : Additional Conditions of Contract 

• Correction of arithmetical errors 
 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors 

during evaluation of Financial Bids on the following basis: 
 

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit 

price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the 

Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case the 

total price as quoted shall govern and the unit price shall be corrected; 

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall 

prevail and the total shall be corrected; and iii. If there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject to (i) and (ii) above. 
 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be 

disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed. 

2. Procuring Entity’s Right to Vary Quantities 

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the 

quantity specified in the Bidding Document due to change in circumstances, the Bidder shall not be entitled 

for any claim or compensation except otherwise provided in the Conditions of Contract. 

(ii) On repeat order for extra items for additional qtys may be placed if it is provided in the bidding documents 

on the rates and conditions given in the contract, if the original order was given after inviting open 

competitive bids. Delivery or completion period may also be proportionately increase. The limits of repeat 

order shall be as under. 

(a) 50% of the qty of the individual items and 50% of the value of original contract in case of works 

and 

(b) 50% of the value of goods or services of the original contract. 

 

3. Dividing quantities among more than one Bidder at the time of award (In case of procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, 
whose Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement 
to be procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver 

the entire quantity or when it is considered that the subject matter of procurement to be procured is of critical 
and vital nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and the 

second lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at the 
rates of the Bidder, whose Bid is accepted.
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SPECIAL CONDITIONS OF CONTRACT REGARDING 

DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS  

 
As per the decision taken in the 201st meeting of Executive Committee held on 23.02.2016 w.r.t. agenda no. 

201:22, DLP period of various natures of works amounting more than Rs. 25 lakhs has been revised as per 
following time periods based on nature of works.  

 
This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to D(E)/2010-11/D-

317 dated 28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of Annexure-I related to SD refund & 
forfeiture (other Special Condition of annexure-I of this order will remain valid) and order No. JDA/Ex.En.(Pr.-
5 & TA)/2013/D-43 dated 27.02.2013 and also all pertaining orders, in contract agreements or in PWF&AR 
having DLP period different than what is being enforced through this present order for concerned type of 
work.  

Table-I   

S.No.  Type of work  Existing DLP Period  As per approved in E.C.  

held on 23.02.2016 

1.  Bridge Work  3 years  5 Years  

2.  CD Work  3 years  5 Years  

3.  CC Road. PQC Work  3 years  5 Years  

4.  CC tiles/Kerbs/medians  3 years  5 Years  

5.  Drains  6 Months  3 Years  

6.  Roads    

 (i)Two layer WBM/GSB  3 years  6 months or one full rainy 
season which ever  

is later  

 (ii)For Renewal/Strengthening     

 (a)BT upto 30 mm thichness 3 years  1 Years  

 (b)BT above 30 mm to upto 40 mm  3 years  2 Years  

 (c)BT above 40 mm to upto 90 mm  3 years  3 Years  

 (d)BT above 90 mm thickness   3 years  5 Years  

 (iii) New Roads    

 (a) BT upto 90 mm   3 years  3 Years  

 (b) BT more than 90 mm  3 years  5 Years  

7.  Compound wall  6 Months  3 Years  

8.  Building Work    
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 (i) Work pertaining to Sanitary work electrical 
works, Joinery works and painting works.  

6 Months  2 Years  

 (ii) Work pertaining to Building structure and 
other civil works  

6 Months  5 Years  

9.  Electric work except maintenance  6 Months  3 years  

10.  Sewer/Water supply all including STP and water 
supply related work except maintenance works.  

6 Months  3 Years  

The release of SD amount shall be as per following table:-  

Table-II     

S.No.  

 

Released 
SD  

1 Year  2 Years  3 Years  5 Years  

1. Upto 1 year   100%  40%  20%  10%  

2. Upto 2 year    60%  20%  10%  

3. Upto 3 year     60%  10%  

4. Upto 4 year      20%  

5. Upto 5 year      50%  

 

Various condition for managing DLP are as under :- 

(i) At the time of completion of work, final componnt shall be worked out for each individual item like BT/CC/tiles/ drains etc 
(as per different categories in Table-I), DLP shall be operative based upon type of individual item ex:- CC-5 years, 
BT1/2/3/5 years, Drain-3 years etc.  

(ii) Similarly for all new works, these components should be calculated at the time of TS itself, which should be made part of 
BID document.  

(iii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of final work cresses more 
than Rs. 25 lacs, DLP shall be operative as per rule for each individual items.   

(iv) Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is less than Rs. 25 lacs, DLP should be 
operative for six months or rainy season whichever is late.   

(v) During DLP period if contractor fails to repair any work even after issue of 7 days written notice, same work shall be got 
executed by respective Executive Engineer at the contractor’s risk and cost. This process shall be applicable throughout 
the DLP period. After completion of DLP period in such works contractor should be debarred and blacklisted. From JDA for 
three years as per RTPP rule 2012 and 2013 where he defaults twice in a single agreement or in two different works.  

(vi) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by respective Executive 
Engineers to monitor the DLP repairs.  

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En. & TA to DE-I/2014-15/D-223 dated 
12.03.2015 and order no. SE (PMGSY) CIRULAR 2006/D-115 dated 04.05.2006 Point no. 3.   

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, following procedure should be adopted:   
(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and contractor shall be 

asked to complete the same. After completion of assessed repairs DLP period shall be released after deduction 
amt. as per table III  

DLP Period    
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Note: - Calculation is to be done on quarterly basis.   
(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If the 

total amt. of such repairs works out to be more than total retained amt. of SD same shall be recovered 
from other works and as per PDR rules. The amount as per Table III is also to be deducted in addition to 
this amount.   

(ix) Based upon type of work, DLP conditions for works to be carried out during DLP period with their frequency of 
respective type of work shall be prepared by respective SE‟s after approval of these periods.  

This order shall come in force with immediate effect and will be applicable on all new works whose NIB is to be 
called.  

 

 

Signature of contractor with                                  Executive Engineer (Elect-III)  

    Full address.                                                    JDA, Jaipur. 



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

1.00 All in all maintenance to keep up trafficam Cameras
with Software & Hardware complete in all respect.

1.10 Traffican Camera with Power Supply
2112.000

Per 
Month

1000.00 2112000.00
INR  Twenty One Lakh 

Twelve Thousand    
Only

1.20 Modules
600.000

Per 
Month

525.00 315000.00
INR  Three Lakh Fifteen 

Thousand    Only

2.00 All in all maintenance of UPS (5 KV) to keep up in
working order 48.000

Per 
Month

844.00 40512.00
INR  Forty Thousand 

Five Hundred & Twelve  
Only

3.00 All in the maintenance to keep up to complete ATCS
in working order. The System is based on CDAC
Techology working on composite signals control
strategy (CoSicoST) Software installed at 58 Nos.
Junctions on Tonk road, M.I. road, JLN Marg, Ashok
Marg

696.000
Per 

Month
11011.00 7663656.00

INR  Seventy Six Lakh 
Sixty Three Thousand 

Six Hundred & Fifty Six  
Only

4.00 All in all maintenance of Air Conditioner to keep up
in working order 108.000

Per 
Month

388.00 41904.00
INR  Forty One 

Thousand Nine Hundred 
& Four  Only

5.00 Rent for 100 Mbps for connectivity for operation of
TCS (Rent & Maintenance of OFC)

696.000
Per 

Month
4323.00 3008808.00

INR  Thirty Lakh Eight 
Thousand Eight 

Hundred & Eight  Only

6.00 All in all maintenance to keep up of complete traffic
signal system in working order at a crossing
including controller, posts , head assembly,
bulbs/LED reflector, material (Consumables /
Software of OEM of traffic signal to be used only)
T&P etc. as required. (CDAC
Technology’s/software’s controller. 
Operated with Solar Panel with Battery

12.000
Per 

Month
15000.00 180000.00

INR  One Lakh Eighty 
Thousand    Only

7.00 All in all maintenance to keep up of complete traffic
signal system in working order at a crossing
including controller, posts , head assembly,
bulbs/LED reflector, material (Consumables /
Software of OEM of traffic signal to be used only)
T&P etc. as required. Complete Rate

7.10 With solid-state controller & LED Signal Heads
168.000

Per 
Month

520.00 87360.00
INR  Eighty Seven 
Thousand Three 

Hundred & Sixty  Only

7.20 With UTCS controller & LED Signal Heads

2256.000
Per 

Month
4800.00 10828800.00

INR  One Crore Eight 
Lakh Twenty Eight 

Thousand Eight 
Hundred    Only

7.30 With microprocessor controller & LED Signal Heads
372.000

Per 
Month

680.00 252960.00
INR  Two Lakh Fifty 
Two Thousand Nine 

Hundred & Sixty  Only

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Percentage BoQ

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Sub: Maintenance of Traffic signals and ATCS system in Jaipur City

Contract No:  EE (Elect-III)/17/2021-22
 



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Sub: Maintenance of Traffic signals and ATCS system in Jaipur City

Contract No:  EE (Elect-III)/17/2021-22
 

7.40 Programmable Three Digit Countdown timer Big /
Small

7560.000
Per 

Month
360.00 2721600.00

INR  Twenty Seven Lakh 
Twenty One Thousand 

Six Hundred    Only

8.00 All in all maintenance to keep up blinker signal in
working order at a crossing including controller,
posts , head assembly, bulbs / LED reflector and
material , T&P as required. Complete Rate

276.000
Per 

Month
360.00 99360.00

INR  Ninety Nine 
Thousand Three 

Hundred & Sixty  Only

9.00 All in all maintenance to keep up Crystal control
solar road warning blinker signal with solar panel in
working order at a crossing including controller,
posts , head assembly, bulbs / LED reflector and
material , T&P as required. Complete Rate

3096.000
Per 

Month
440.00 1362240.00

INR  Thirteen Lakh 
Sixty Two Thousand 

Two Hundred & Forty  
Only

10.00 P/Laying P.V.C. / XLPE insulated & P.V.C. sheathed
cable of 1.1 KV grade with Copper conductor of
IS:1554 P-I / IS :7098 P - I of Group 1 of approved
make in ground as per IS:1255 including excavation
of 30cmx75cm size trench, 25 cm thick under layer of
sand,IInd class bricks covering, refilling
earth,compaction of earth, making necessary
connection, testing etc. as required of size. Complete
Rate Armoured

10.10 2.5 Sq. mm, 4 Core
10000.000 Mtr. 162.40 1624000.00

INR  Sixteen Lakh 
Twenty Four Thousand    

Only

11.00 SITC of Cutting back up surface up to 2 Mtr. Depth
by digging by Bogi including all layers of crust for
laying pipe line etc. and making good to original
condition (excluding cost of bitumen)

2500.000 Each 288.00 720000.00
INR  Seven Lakh Twenty 

Thousand    Only

12.00 SITC of microprocessor based UTCS type automatic
electronic controller conforming to IS: 7537 for traffic
signals complete with electronic timer, G.P.S. based
control board, blinker unit for night operation and
slip lane, day time peak hours operation. The
controller shall have 32 signal phases, 25 Signal
Plan,24 Cycle Plan, 32 Signal Split Plan,32 Cycle
switching/days,20 selective days /annum, 16
conflicting conditions, 32 signal line, solid state relay
switching R.S 485 communication and 4 hurry call
inter phase, manual override facility up gradable
vehicle actuated system, also have method of traffic
control with fixed time isolated intersection and
cable less/ cabled interlinking for synchronized
operation. The unit shall be totally enclosed in
2.00mm thick metal sheet box size 99 cm x 61.5 cm x
35.5 cm including making connection (C-DAC
make). Complete Rate

4.000 Each 120000.00 480000.00
INR  Four Lakh Eighty 

Thousand    Only

12.10 Labour Rate
3.000 Each 6400.00 19200.00

INR  Nineteen Thousand 
Two Hundred    Only



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Sub: Maintenance of Traffic signals and ATCS system in Jaipur City

Contract No:  EE (Elect-III)/17/2021-22
 

13.00 P & F 4.5 mm thick M.S. traffic post with outer dia.
114.3mm, medium class and confirming to IS:1239 (P-
I) 5 Mtr. Long (0.8 Mtr. below ground level) suitable
for mounting the signal head assembly with weather
proof fiber cap and M.S. base plate 300 mm x 300
mm x 6 mm including excavation of pit and grouting
with P.C.C. of ratio 1:3:6 from bottom of the pole and
up to 30 cm. above the ground level and 40 cm dia.
including painting with rubber paint below ground
level and red oxide on exposed surface and finishing
with traffic yellow enamel paint in two coats
compete as required. Complete Rate

60.000 Each 3880.00 232800.00
INR  Two Lakh Thirty 
Two Thousand Eight 

Hundred    Only

14.00 P & F M.S. cantilever swaged pole suitable for
mounting signal head assembly of overall height 9.0
Mtr. (1.5 meter. Below ground level) with M.S. base
plate of size 400mm x 400mm x 7mm including
excavation of pit and grouting with P.C.C. of ratio
1:3:6 from the bottom of the pole and up to 50cm
above the ground level of 40 cm dia. Including
painting with rubber coat below ground level and
red oxide on exposed surface and finishing with two
coats of traffic yellow enamel paint complete in all
respect as required. The pole shall confirm following
specifications as per IS: (1239 P-I) Top, middle,
bottom length1.80mtr,3.60 Mtr.,6.0 Mtr. Respectively,
outer dia. 88.9 mm, 114.3 mm, 139.7 mm
respectively, thickness 4.05 mm,4.5 mm,4.85 mm
respectively. Complete Rate

10.000 Each 10800.00 108000.00
INR  One Lakh Eight 

Thousand    Only

15.00 SITC of Crystal control Solar Road warning Blinker
system with solar panel module with 300mm LED
Module of minimum 190 Nos., Blinker Units,
Charging circuit, suitable SMF Rechargeable Battery
(12 Volt), including wiring, connections etc. complete
in all respect. Complete Rate

50.000 Each 10000.00 500000.00 INR  Five Lakh    Only

16.00 S.I.T.C. of following colour retrofit LED matrices
traffic light of modular size 300 mm dia. Covered
with front clear acrylic sheet and back with
aluminium body, InP/ InGaN based 5mm dia.
coloured LEDs of ultra bright, super intensity (
visible clearly at day time up to distance 300-600
meter , viewing angle of 30 degree). The unit shall be
suitable for working on A.C. supply (160 - 240 V) and
life cycle approx. 10 yrs with power consumption
below 24 Watts , suitable for fast switching.( Makes -
Binay, Keltron, Shakti, Bel or approved make).
Complete Rate

16.10 Red / Amber Round ( Unit of 200-220NosLEDs)
20.000 Each 3040.00 60800.00

INR  Sixty Thousand 
Eight Hundred    Only

16.20 Green Arrow( Unit of 120-130NosLEDs)
20.000 Each 4400.00 88000.00

INR  Eighty Eight 
Thousand    Only



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Sub: Maintenance of Traffic signals and ATCS system in Jaipur City

Contract No:  EE (Elect-III)/17/2021-22
 

16.30 Add extra for SITC of M.S. housing for LED matrices
100.000 Each 952.00 95200.00

INR  Ninety Five 
Thousand Two Hundred    

Only

17.00 Refixing of standard traffic post including repair and
transportation (within municipal limit ) as required.
Including excavation of pit and grouting with P.C.C.
of ratio 1:3:6 from the bottom of pole (0.80 meter.
Below ground level) and up to 30 cm above the
ground level and 40 cm dia. including painting with
rubber coat below ground level as required.
Complete Rate

20.000 Each 680.00 13600.00
INR  Thirteen Thousand 

Six Hundred    Only

18.00 Refixing of cantilever traffic post including repair
and transportation (within municipal limit ) as
required. Including excavation of pit and grouting
with P.C.C. of ratio 1:3:6 from the bottom of pole
(1.40 meter. Below ground level) and up to 50 cm
above the ground level and 40 cm dia. including
painting with rubber coat below ground level as
required. Complete Rate

20.000 Each 2000.00 40000.00
INR  Forty Thousand    

Only

19.00 Removing of existing damaged standard traffic post
(incl. Signal head assembly ) and dismantling
original foundation and refilling the same with earth
and transportation of pole and signal head to store
(within municipal limit) as required. Complete Rate

20.000 Each 280.00 5600.00
INR  Five Thousand Six 

Hundred    Only

20.00 Removing of existing damaged cantilever traffic post
(incl. Signal head) and dismantling original
foundation and refilling the same with earth and
transportation of pole and signal head to store
(within municipal limit) as required. Complete Rate

20.000 Each 1000.00 20000.00
INR  Twenty Thousand    

Only

21.00 Painting of existing traffic post /cantilever pole
/signal head assembly/controller box including
removing of old rusted surface paint and applying
red oxide finishing two coats of enamel paint as
required. Complete Rate

21.10 Traffic Post
350.000 Each 120.00 42000.00

INR  Forty Two 
Thousand    Only

21.20 Cantilever Pole
200.000 Each 360.00 72000.00

INR  Seventy Two 
Thousand    Only

21.30 Controller Box
50.000 Each 100.00 5000.00

INR  Five Thousand    
Only

21.40 Signal head assembly 300 mm dia.
1000.000 Each 40.00 40000.00

INR  Forty Thousand    
Only



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Sub: Maintenance of Traffic signals and ATCS system in Jaipur City

Contract No:  EE (Elect-III)/17/2021-22
 

22.00 SITC of WitraC 32Bit Microcontroller based Solar
Power/PWM Automatic Electronic controller,
conforming to IEC-60068(ERTL) for Traffic Signals
complete with electronic timer, G.P.S. based control
board, blinker unit for night operation and slip lane,
day time peak hours operation, The controller shall
have 32 signal phase, signal switching and feedback
on wireless medium, 24 cycle plan, 32 signal split
plan, 24 cycle switching/days, 20 selective
days/annum, 4-week plan, 16 optically isolated solid
state lamp driving outputs, 16 optically isolated
vehicle detector, 20 × 4 LED backlit LCD and 5 × 4
keypad 8 Auxiliary I/O interface, USB, CAN, R.S.
232 communication and 4 hurry call inter phase,
manual override facility up gradable vehicle actuated
system, also have method of traffic control with fixed
time isolated intersection and cable less/cabled
interlinking for synchronized operation, including
additional features such as (a) facility to enter traffic
volume, (b) Provision for 3 to 5 second Red/Green
flash before starting of stage, (c) Red light violation
data from all the approaches and (d) Using External
Ethernet adapter to USB for using 3G dongle router
for Networking and making connections.
(Technology developed by CDAC , Make CDAC,
Shakti, Keltron )

22.10 Master controller (Size L-607 × W-298 × D-176mm.)
12V DC ±10% 3.6W

3.000 Each 108583.00 325749.00

INR  Three Lakh Twenty 
Five Thousand Seven 

Hundred & Forty Nine  
Only

22.20 Slave controller (L-400 × W-298 × D-176 MM) 12V
DC ± 10% 3.0W

9.000 Each 63236.00 569124.00

INR  Five Lakh Sixty 
Nine Thousand One 

Hundred & Twenty Four  
Only

Total in Figures 33775273.00

INR  Three Crore Thirty 
Seven Lakh Seventy Five 
Thousand Two Hundred 
& Seventy Three  Only

Quoted Rate in Figures Select 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only


