
                                                                                                                              
. 

1  
 

 
lekpkj i=ksa esa izdk’ku gsrq 

t;iqj fodkl izkf/kdj.k] t;iqj 
¼dejk u0 CCC-TF-304] ukxfjd lsok dsUnz Hkou½ 

bfUnjk lfdZy] ts,y,u ekxZ] t;iqj&302004 
 
dzeakd % tfoizk@vf/k-vfHk- ¼gkÅflax&A½@2022@Mh&71    fnukad% 29-04-2022 

 
fufonk lwpuk 

 
fufonk lwpuk dzekad % tfoizk@vf/k-vfHk- ¼gkÅflax&A½@01@2022-23 

 

t;iqj fodkl izkf/kdj.k }kjk "Concessionaire for Repair/Retrofit, Develop, Operate 
& Transfer (RDOT) by converting existing Government funded vacant houses 
into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years 588 
flats at  Swapan lok at Sikar road Jaipur " ftldh vuqekfur ykxr :i;s 1026-00 yk[k 
ds fy;s vkWuykbZu fcM~l fnukad 08-06-2022 dks lka; 6-00 cts rd vkefU=r dh tkrh gSA fufonk 
cksyh dk vkWuykbZu vkosnu o Hkqxrku tfoizk iksVZy ij djus dh vfUre frfFk 08-06-2022 dks 
lka; 6-00 cts rd gSA fufonk cksyh ds nLrkostkas dk foLr`r fooj.k 
www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www.jda.urban. 
rajasthan.gov.in  ij ns[kk tk ldrk gSA fufonk esa Hkkx ysus okyks dks fuEu 'krksZ dh iwfrZ djuh 
gksxhA  

 
UBN No.:-  
 

1- fufonk nkrk t;iqj fodkl izkf/kdj.k dh osclkbZV www.jda.urban.rajasthan.gov.in ij 

iathdr̀ gks ,oa fufonk esa Hkkx ysus ds fy, cksyhnkrk dks vkosnu djus ds fy, nLrkost 'kqYd] 

vekur jkf’k] vkj-vkbZ-,l-,y- izkslsflax 'kqYd vkWuykbZu tek djuh gksxhA 

2- vkWuykbZu fufonk izLrqr djus ds fy, fufonk nkrkvksa dk jktLFkku ljdkj ds bZ&izkD;wesaV 

iksVZy www.eproc.rajasthan.gov.in  ij iaftd`r gksA 

 

 
vf/k’kk"kh vfHk;ark ¼gkÅflax&A½ 

tfoizk] t;iqjA 
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NOTICE INVITING BIDS 
 

                JAIPUR DEVELOPMENT AUTHORITY 
 

Room No. 303, Third Floor, CCC Building   Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302004 
Telephone: +91-141-2569696    email:  ayubkhan3282@gmail.com 

 

No:- JDA/EE/HOUSING-I/2022/D-71    Dated: 29.04.2022 

 

NOTICE INVITING BID  
NIB No.: JDA/EE (HOUSING-I)/01/2022-23 

 

"On Line" Bids are invited upto 6.00 PM of 08.06.2022 for “Concessionaire for 

Repair/Retrofit, Develop, Operate & Transfer (RDOT) by converting existing Government 

funded vacant houses into Affordable Rental Housing Complexes (ARHCs) for a period of 

25 years 588 flats at  Swapan lok at Sikar road Jaipur" estimated cost of Rs. 1026.00 Lacs. The 

last date for applying bid and making online payment on JDA portal is upto 6.00 PM of 

08.06.2022. Details may be seen in the Bidding Document at our office or the State Public 

Procurement Portal website www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and 

www.jda.urban.rajasthan.gov.in 

To participate in the bid, bidder has to be:  
1. Registered on JDA website www.jda.urban.rajasthan.gov.in. For participating in the 

Bid, the Bidder has to apply for the Bid and pay the Bidding Document Fee, RISL 
Processing Fee "On Line"  only,  

2. Registered on e-Procurement Portal of Government of Rajasthan 
www.eproc.rajasthan.gov.in for online e-Bid submission. 

UBN No.:-  
                        

  

 
EXECUTIVE ENGINEER  

(HOUSING-I)  
J.D.A., JAIPUR. 
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NOTICE INVITIONG ONLINE REQUEST FOR PROPOSAL (RFP) 
 

1. ONLINE E-TENDER NOTICE NO: 
Executive Engineer (Housing-I), Jaipur Development Authorit, Address: Room No. Room No 304, Third Floor, 
CCC Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302004 (Rajasthan), 
invites on-line Request For Proposal (RFP) for work mentioned below. 
Participating Agencies eligible for participating in the bidding process shall be any one of the following two 
categories, otherwise bids will be considered as non-responsive: 
Category 1: Single Business Entity (Private/ Public Agency)  

Or 
Category 2: A consortium of Business Entities (hereinafter referred to as “Consortium”) 
The term Participating Agency shall mean a business Entity incorporated under the Indian Companies Act 
1956/2013 or incorporated under such equivalent laws). Details may be seen in the Request For Proposal (RFP) 
Document at our office or the website of www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and 
www.jda.urban.rajasthan.gov.in 04.05.2022 to 08.06.2022 upto 18.00 PM. 

(A) Details of Tender Items: 
S. 
N. 

Name of work Estimated 
Tender 
Value 
(Rs.) 

EMD 
(Rs.) 

Tender 
fee 

(Rs.) 
 

Period of 
completion 

of work 

1 2 3 4 5 6 
1 Concessionaire for Repair/Retrofit, 

Develop, Operate and Transfer (RDOT) by 
converting existing Government funded 
vacant houses into Affordable Rental 
Housing Complexes (ARHCs) for a period 
of 25 years 588 flats at  Swapan lok at Sikar 
road Jaipur 

10.26 
Crore 

20.52 
Lacs 

1000/- 25 Years 

 

Website for online Bid application 
and payment * 

 Website: www.jda.urban.rajasthan.gov.in 
 For participating in the Bid, the Bidder has to apply for this Bid and pay 

the Bidding Document Fee and RISL Processing Fee and Bid security 
deposit, online only. 
o Bidding document fee: Rs. 1000/- (Rupees One Thousand only)  
o RISL Processing Fee: Rs. 1000/- (Rupees One Thousand only) 

Estimated Procurement Cost  INR 1026.00  Lacs (Rupees One Crore Twenty Six Lacs Only)  
Bid Security Deposit   All the eligible Concessionaire should be submit Amount (INR) : 2% 

of Estimated Procurement Cost  

Completion Period 25 years. 

Applying Bid and making Online 
Payment on JDA portal 
(www.jda.urban.rajasthan.gov.in) 

 Start Date  04.05.2022 at 9.30 AM onwards  
 End Date 08.06.2022 upto 6.00 PM  
  

Bid submission on e-Procurement 
Portal of GOR 
(www.eproc.rajasthan.gov.in)  

 Start Date  04.05.2022 at 9.30 AM onwards  
 End Date 08.06.2022 upto 6.00 PM  
  

Pre Bid Meeting  18.05.2022 at 12.00 Noon  
 Manthan Hall, Main Building, JDA, Jaipur. 

Date/ Time/ Place of Bid Opening   13.06.2022 at 11.00 AM  
 Jaipur Dev. Authority, Room No. 304, TF, CCC Building  Ram Kishore 

Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302004 
(Rajasthan) 

Date/ Time/ Place of Financial Bid 
Opening   

 Will be intimated later to the Technically Qualified Bidders. 

Bid Validity    120 days from the bid submission deadline  
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* Jaipur Development Authority has decided to receive Tender Fee and RISL Processing fee online through JDA 
Portal. The bid Security options available in tender for participants are as mentioned below:  

A.    Payment options : 
Option-1 Bank Guarantee ( BG) against EMD/Bid Security 
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to prepare BG before 
applying in the tender. The detail of BG requires to be fed on JDA Portal before paying balance amount (Tender Fee + 
RISL Processing Fee). This amount will be paid through Payment Gateway only, option to make balance payment through 
EFT (RTGS/NEFT) will not be available. 
If bidder does not opt for BG against EMD, options of making complete payment through Payment Gateway or through 
EFT (NEFT/RTGS) will be available. 

 Option – 2 : Electronic Fund Transfer ( EFT/NEFT/RTGS) 
If the bidder selects payments mode as EFT (NEFT/RTGS), “Paying slip for EFT (NEFT/RTGS)” will be generated by the 
system for the complete amount. The payment can be made from any Bank any Branch using this Paying Slip through 
NEFT/RTGS ( claim against payment made through EFT in any other JDA bank account will not be acceptable and bidder 
stands disqualified from participation in the bid applied for). After successful transaction through NEFT/RTGS, as per the 
standard procedures it may take 4 to 24 hours in process of confirmation of EFT through Auto-Process depending on the 
time of EFT done. Therefore, option to make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to 
closing date of bid participation. 

 Option – 3 : Payment Gateway ( Aggregator) 
This facility to make payment through Debit Card, Credit Card, Net banking etc, will be available. User can use this 
facility from anywhere any time till the closing date & time of bid participation. 

B .  Bid participation Receipt 
       After confirming payment, the bidder will get Bid participation Receipt on the basis of which user will gat   the payment 

details along with other details for bidding on E-Procurement portal of GOR. 
 In case of BG as the remaining payment will be done through payment Gateway, on Successful transaction the “Bid 

Participation Receipt” will be generated on real time basis. 
 In case complete payment is done through payment Gateway, on Successful transaction the “Bid Participation 

Receipt” will be generated on real time basis. 
 In case complete payment is done through EFT (NEFT/RTGS), on Confirmation of payment from ICICI bank (Auto 

Process) “Bid Participation Receipt” will be available on Login of Bidder on JDA Portal. 
Note :-  
1. Bidder (authorized Signatory) shall submit their offer on-line in Electronic formats both for technical and financial 

proposal. 
2. In case, any of the bidders fails to pay tender Fee, BSD, and RISL Processing Fee, Online (Subject to Confirmation) its Bid 

shall not be accepted.   
3. To participate in online bidding process, bidders must procure a digital signature Certificate (TypeIII) as per information 

Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can procure the same from any 
CCA approved certifying agency, i.e. TCs safe crypt, Ncode etc. Bidders who already have a valid Digital signature 
Certificate (DSC) need not procure a new DSC. Also bidders must register on http://eproc.rajasthan.gov.in (Bidders 
already registered on http:// eproc.rajasthan.gov.in before 30.09.2011 must register again). 

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to upload 
the complete bid well advance in time so as to avoid 11 th hour issues like slow speed: chocking of web site due to heavy 
load or any other unforeseen problems. 

5. Bidders are also advised to refer “Bidders Manual Kit” available at eproc website for further details about the e-tendering 
process. 

6. Training for the bidders on the usage of e-tendering system (procurement) is also being arranged by DoIT&C, GoR on a 
regular basis. Bidders interested for training may contact e-procurement Cell, DoIT & C for booking the training slot. 
Contact No. : 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@ rajasthan.gov.in. 

         Address: E-Procurement Cell, JDA Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur. 
7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the bids. 
8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a formal 

contract is signed and executed between the procuring entity and the successful bidder. 
9. Procurement entity disclaims any factual/ or other errors in the bidding documents (the onus is purely on the individual 

bidders to verify such information) and the information provided therein are intended only to help the bidders to 
prepare a logical bid-proposal.  

10. The provisions of RTPPA Act 2012 and Rules 2013 thereto shall be applicable for this procurement. Furthermore, in case 
of any inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and Rules thereto, the 
later shall prevail. 

 
 

       Executive Engineer (Housing-I) 
JDA, Jaipur 

 



 
 
 
 



 
 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

 
 
 

REQUEST FOR PROPOSAL (RFP) 
FOR 

 
Selection of Concessionaire for Repair/Retrofit, Develop, Operate & Transfer 

(RDOT) by converting existing Government funded vacant houses into Affordable 
Rental Housing Complexes (ARHCs) for a period of 25 years 588 flats at  Swapan 

lok at Sikar road Jaipur  
 Project Location/Site:- Swapan lok (588 flats) Sikar road Jaipur 

 
 
Issued on: 04.05.2022 

 
 

Reference No. EE/Housing-I/01/2022-23 
 

 
 
Organization: ‘Jaipur Development Authority, Jaipur’ 
_______________________________________________________________________________ 

 
 
 
 
 
 
 
 
 

Represented by: Executive Engineer (Housing -I) 
_______________________________________________________________________________ 
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TENDER NOTICE NO: EE/Housing-I/01/2022-23 
Jaipur Development Authority, Jaipur Rajasthan 

 

      Jaipur 

Dated 04.05.2022 
Letter of Invitation 

 
Project Title: Selection of Concessionaire for Repair/Retrofit, Develop, Operate 
& Transfer (RDOT) by converting existing Government funded vacant houses into 
Affordable Rental Housing Complexes (ARHCs) for a period of 25 years 588 flats at  
Swapan lok at Sikar road Jaipur. 

 
Dear …………… 

 

Jaipur Development Authority, Jaipur invites willing bidders/ entities for selection of 
concessionaire for Repair/Retrofit, Develop, Operate and Transfer (RDOT) by 
converting existing Government Funded Vacant Houses –Swapan lok (588 flats) 
Sikar road Jaipur 

 
1. Into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years 

through Public Private Partnership (PPP) mode or by public agency. 

 
2. Issuing Authority hereby invites the proposals from bidders/ entities for RDOT 

of Government funded vacant houses. Further details regarding the Scope of 
Work are provided in the Terms of Reference (ToR) in this RFP document. 

 
3. The RFP includes the following documents: 

 
Section 01 - Instructions to the bidders 
Section 02 - Terms of Reference 
Section 03 - Technical Bid- Standard Forms 
Section 04 - Financial Bid - Standard Forms 
Section 05 - Design & Drawings 
Section06 -Draft agreement between Concessionaire and Project Authority 

 
4. The participating bidder will be selected as per the stipulated procedure and 
the conformity of the proposal with the requirement of the RFP. This RFP is being 
issued on ‘no cost and no commitment basis’ and Issuing Authority reserve the right 
to withdraw this RFP at any time without assigning any reasons. 

 
 

Your’s sincerely, 
 
 

Jaipur Development Authority, 
Jaipur, Rajasthan 
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DISCLAIMER 
 

The information contained in this Request for Proposal document (the “RFP”) 
or subsequently provided to Bidder(s), whether in documentary or any other form by 
or on behalf of the Jaipur Development Authority, Jaipur Rajasthan of State 
Government of Rajasthan is provided to Bidder(s) on the terms and conditions set 
out in this RFP and such other terms and conditions subject to which such 
information provided. The purpose of this RFP is to provide interested parties with 
information that may be useful to them in making their Technical and Financial 
bids pursuant to this RFP. 

 
2. This RFP includes statements, which reflect various assumptions and 
assessments arrived at by the JDA of State Government in relation to the Project. 
Such assumptions, assessments and statements do not purport to contain all the 
information that each Bidder may require in respect of technical specifications, 
drawings, layouts, soil investigation report, Total Station Survey (TSS) etc. The 
assumptions, assessments, statements and information contained in the RFP 
Documents, may not be complete, accurate, and adequate or correct in respect of 
above. Each Bidder should, therefore, conduct its own investigations and analysis 
and should check the accuracy, adequacy, correctness, reliability and completeness 
of the assumptions, assessments, statements and information contained in this 
RFP and obtain independent advice from appropriate sources. 

 
3. Information provided in this RFP to the participating agencies is on a wide range 
of matters, some of which may depend upon interpretation of law. The information 
given is not intended to be an exhaustive account of statutory requirements and 
should not be regarded as a complete or authoritative statement of law. Jaipur 
Development Authority of State Government accepts no responsibility for the 
accuracy or otherwise for any interpretation or opinion on law expressed herein. 

 
4. The Jaipur Development Authority of State Government make no 
representation or warranty and shall have no liability to any person, including any 
Applicant or Bidder under any law, statute, rules or regulations or tort, principles of 
restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 
which may arise from or be incurred or suffered on account of anything contained in 
this RFP or otherwise, including the accuracy, adequacy, correctness, completeness 
or reliability of the RFP and any assessment, assumption, statement or information 
contained therein or deemed to form part of this RFP or arising in any way for 
participation in this BID Stage. 

 
5. The Jaipur Development Authority of State Government also accepts no 
liability of any nature whether resulting from negligence or otherwise howsoever 
caused arising from reliance of any bidder upon the statements contained in this 
RFP. The Project Authority may in its absolute discretion, but without being under 
any obligation to do so, update, amend or supplement the information, assessment 
or assumptions contained in this RFP. 

 
6. Issuance of this RFP does not imply that the Jaipur Development Authority 
of State Government is bound to select a bidder or to appoint the selected agency or 
bidder, 
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as the case may be, for the Project and the Jaipur Development Authority of State 
Government reserves the right to reject all or any of the Bidder or bids without 
assigning any reason whatsoever. 

 
7. The Bidder shall bear all its costs associated with or relating to the preparation 
and submission of its bid including but not limited to preparation, copying, postage, 
delivery fees, expenses associated with any demonstrations or presentations which 
may be required by the Jaipur Development Authority of State Government or any 
other costs incurred in connection with or relating to its BID. All such costs and 
expenses will remain with the bidder and the Jaipur Development Authority of State 
Government shall not be liable in any manner whatsoever for the same or for any 
other costs or other expenses incurred by a Bidder in preparation for submission of 
the bids, regardless of the conduct or outcome of the Bidding Process. 
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SECTION - 1: GENERAL INSTRUCTIONS TO THE BIDDERS 
 

1. DEFINITIONS 
 

a. Affordable Rental Housing Complex” shall mean- 
i. A complex of vacant EWS/ LIG houses constructed with Govt.       

funded schemes and consisting of at least one bed room, one living 
room, kitchen, bathroom and toilet, room dimensions conforming to 
relevant NBC norms with all basic infrastructure facilities such as 
water, sanitation, sewerage, road, electricity along with necessary 
social/ commercial infrastructure. 

ii. Initial affordable rent to be fixed by Jaipur Development Authority 
based on local survey of surrounding area, where the project is 
situated and shall be operated and maintained for a period of 25 
years. 

 
b. “Project Authority” means Jaipur Development Authority, Jaipur 

Rajasthan, who have invited the Technical and Financial bids 
for converting existing Government funded vacant houses into ARHCs 
Repair/Retrofit, Develop, Operate and Transfer (RDOT) for a period of 
25 years through Public Private Partnership (PPP) or by public agency 
as per the terms and conditions of the RFP. 

c. “Concessionaire” means any agency selected for Repair/Retrofit,         
Develop, Operate and Transfer (RDOT) by converting existing     
Government funded vacant houses into ARHCs for a period of 25 
years. 

d. “Contract” means the concession agreement signed between Project 
Authority and selected agency. 

e. “Project specific information” means such part of the Instructions to 
agencies used to reflect specific project and assignment conditions. 

f. “Day” means calendar day. 
g. “Government” means the Government of Rajasthan 
h. “Instructions to agencies” means the document which provides          

Agencies with all information needed to prepare their proposals. 
i. “Proposal” means the Technical Proposal and the Financial Proposal. 
j. “RFP” means the Request for Proposal prepared by the Project Authority 

for selection of Concessionaire. 
k. “Assignment/ Job” means the work to be performed by then 

concessionaire pursuant to the Contract. 
l. “Terms of Reference” (TOR) means the document included in the RFP 

which explains the objectives, scope of work, activities, tasks to be 
performed, respective responsibilities of the Jaipur Development 
Authority and the agencies, and expected results and deliverables of 
the Assignment/Job. 
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2. INTRODUCTION 
2.1 Jaipur Development Authority will select a Concessionaire (the Agency, 

in accordance with the method of selection specified in the RFP). 

 
2.2 The name of assignment/ job has been mentioned in Section- I Data 

Sheet. Detailed scope of the assignment/ job/services has been 
described in the Terms of Reference. 

 
2.3 The date, time and address for submission of the proposals have been 

given in Section- I Data Sheet. 

 
2.4 Agencies are invited to submit their Proposal, for the Assignment/   

Job named in Section- I Data Sheet. The Proposal will be the basis   
for contract negotiations and ultimately for a signed contract with the 
selected “Agency” as Concessionaire. 

 
2.5 The participating agencies should familiarize themselves with the local 

conditions and take them into account in preparing their Proposals.  
To obtain first-hand information on the Assignment/Job and local 
conditions, agencies are encouraged to meet the Project Authority’s 
representative named in Section- I Data Sheet before submitting a 
proposal and to attend a pre-bid meeting, if such a meeting is specified 
in the Section- I Data Sheet. Attending the pre-bid meeting is optional. 
Agencies should contact the Jaipur Development Authority’s 
representative to arrange for their visit or to obtain additional 
information on the pre-bid meeting. Agencies should ensure that these 
representatives are advised to visit in adequate time to allow them to 
make appropriate arrangements. 

 
2.6 The Jaipur Development Authority will provide to the Agencies the 

inputs and facilities specified in the Section- I Data Sheet, assist the 
Agencies in obtaining licenses/permits/approvals/NOCs needed to 
carry out the Assignment/ Job, and make available relevant data and 
reports, if necessary. 

 
2.7 Agencies shall bear all costs associated with the preparation and 

submission of their proposals and contract negotiation. The Jaipur 
Development Authority is not bound to accept any conditional 
proposal and reserves the right to annul the selection process at any 
time prior to Contract award, without thereby incurring any liability to 
the Agencies. 

 
2.8 All the guidelines and amendment issued time to time by 

GOI/GOR shall be applicable. The tenancy act as applicable from 
time to time shall be applicable on this bid. 

 
3. CLARIFICATION AND AMENDMENT OF RFP DOCUMENTS 

3.1 Participating Agencies may request a clarification on any clause of the 
RFP documents up to the number of days indicated in the RFP before 
the proposal submission date. Any request for clarification must be sent 
in writing in English, or by standard electronic means to the Jaipur 
Development Authority’s address indicated in the Section-I Data 
Sheet. The Project Authority will respond in writing, or by standard 
electronic means and             
      9 



will send written copies of the response (including an explanation of 
the query but without identifying the source of inquiry) to all Agencies. 
Should the Project Authority deem it necessary to amend the RFP as a 
result of a clarification, it shall do so following the procedure under para 
3.2 below. 

 
3.2    At any time before the submission of Proposals, the Jaipur 

Development Authority may amend the RFP by issuing an Addendum 
online. To give Agencies reasonable time in which to take an 
amendment into account in their Proposals, the Jaipur Development 
Authority may, if the amendment is substantial, extend the deadline 
for the submission of Proposals. 

 
3.3. The Participating   agency may modify or withdraw its bid after submission, 

provided that the written notice of modification or withdrawal is received 
by the Jaipur Development Authority prior to deadline prescribed for 
submission of bids. No bid shall be modified after the deadline for 
submission of bids. No bid may be withdrawn in the interval between 
the deadline for submission of bids and expiration of the period of bid 
validity specified. Withdrawal of a bid during this period will result in 
Participating Agency’s Execution of Bid Securing Declaration. 

 
3.4. During evaluation and comparison of bids, the Project Authority may, 

at its discretion, ask the Participating Agency for clarification of his bid. 
The request for clarification will be given in writing and no change in 
prices or substance of the bid will be sought, offered or permitted. No 
post-bid clarification on the initiative of the Participating Agency will be 
entertained. 

 
3.5 All participating Agencies have to mandatorily upload all requisite 

documents along with necessary documentary support serially by 
indicating the page no. in the index, otherwise bids will be rejected 
without assigning any reason. 

 
3.6 Rejection of Bids: Canvassing by the Participating Agency in any form, 

unsolicited letter and post-tender correction may invoke summary 
rejection with forfeiture of EMD. Conditional Proposals will be rejected. 

 
4. CONFLICT OF INTEREST 

 
4.1 Jaipur Development Authority requires the Agencies to provide 

professional, objective, and impartial advice and at all times hold the 
Project Authority’s interest’s paramount, strictly avoid conflicts with other 
Assignment/Jobs or their own corporate interests and act without any 
consideration for future work. 

 
4.2 Without limitation on the generality of the foregoing, Agencies and any of 

their affiliates, shall be considered to have a conflict of interest and shall 
not be recruited, under any of the circumstances set forth below: 
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i. Conflicting Assignment/Job: The Agency shall not be contracted for 
any Assignment/Job that, by its nature, may be in conflict with an- 
other Assignment/Job of the Agencies to be executed for the same or 
for another Project Authority. 

ii. Conflicting relationships: (a) The Agency that has a business or 
family relationship with a member of the Jaipur Development 
Authority’s staff who is directly or indirectly involved in any part of 
(b) preparation of the Terms of Reference of the Assignment/Job, (c) 
the selection process for such Assignment/Job, or (d) supervision of 
the Contract, may not be awarded a Contract, unless the conflict 
stemming from this relation- ship has been resolved in a manner 
acceptable to the Jaipur Development Authority throughout the 
selection process and the execution of the Contract. 

 
4.3 Agencies have an obligation to disclose any situation of actual or potential 

conflict that impacts their capacity to serve the best interest of their Jaipur 
Development Authority, or that may reasonably be perceived as having 
this effect. Any such disclosure shall be made as per the Standard forms 
of technical proposal provided herewith in the RFP. If the Agency fails to 
disclose said situations and if the Project Authority comes to know about 
any such situation at any time, it may lead to the disqualification of the 
Agency during bidding process or the termination of its 
Contract/Agreement during execution of assignment. 

 
4.4 WORK NOT TO BE SUBLET. ACTION IN CASE OF INSOLVENCY 

The contract shall not be assigned or sublet without the written approval of 
the Competent Authority. And if the selected agency shall assign or sublet 
his contract, or attempt to do so, or become insolvent or any insolvency 
proceedings commenced or make any composition with his creditors or 
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be 
given, promised or offered by the participating agency, or any of his servants 
or agent to any public officer or person in the employ of Government in any 
way relating to his office or employment, or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the 
Competent Authority on behalf of the Jaipur Development Authority, 
Jaipur Rajasthan shall have power to adopt the course specified in Clause 
3 hereof in the interest of Government and in the event of such course 
being adopted, the consequences specified in the said Clause 3 shall 
ensue. 

 
If the selected agency assigns, (excluding part(s) of work assigned to other 
agency(s) by the selected agency as per terms of contract), transfers, sublets 
(engagement of labour on a piece-work basis or of labour with materials 
not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer, sublet or otherwise 
parts with the entire works or any portion thereof without the prior written 
approval of the Competent Authority. 

 
No tenant/aggregators shall sublet whole or part of ARHCs except entering 
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into supplementary agreement to existing tenancy agreement. In case, any 
of the tenant found be indulged in subletting activities, suitable action 
shall be taken including but not limited to eviction of such tenant and 
recovery of dues etc. 

 
5. UNFAIR ADVANTAGE 

 
5.1 Penalty for use of undue influence: -The Agency undertakes that it   

has not given, offered or promised to give, directly or indirectly, any gift, 
consideration, reward, commission, fees, brokerage or inducement to any 
person in service of the Project Authority or otherwise in procuring the 
Contracts or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of the present Contract or any other 
Contract with the Jaipur Development Authority, Jaipur Rajasthan 
for showing or forbearing to show favour or disfavor to any person in 
relation to the present Contract or any other Contract with the Jaipur 
Development Authority, Jaipur Rajasthan Any breach of the aforesaid 
undertaking by the Agencies or any one employed by him or acting on  
his behalf (whether with or without the knowledge of the Agencies) or the 
commission of any offers by the Agencies or anyone employed by him or 
acting on his behalf, as defined in Chapter IX of the Indian Penal Code, 
1860 or the Prevention of Corruption Act,1986 or any other Act enacted 
for the prevention of corruption shall entitle the Project Authority to cancel 
the contract and all or any other contracts with the Agencies and recover 
from the Agencies the amount of any loss arising from such cancellation. A 
decision of the Project Authority or his nominee to the effect that a breach 
of the undertaking had been committed shall be final and binding on the 
Agencies. Giving or offering of any gift, bribe or inducement or any attempt 
at any such act on behalf of the Agencies towards any officer/employee  
of the Project Authority or to any other person in a position to influence 
any officer/employee of the Project Authority for showing any favour in 
relation to this or any other contract, shall render the Agencies to such 
liability/ penalty as the Project Authority may deem proper, including but 
not limited to termination of the contract, imposition of penal damages, 
forfeiture of the Bank Guarantee and refund of the amounts paid by the 
Project Authority. 

 
5.2 If a Agency could derive a competitive advantage from having provided 

Assignment/Job related to the Assignment/Job in question and which is 
not defined as conflict of interest as per above, the Project Authority shall 
make available to all Agencies together with this RFP, all information that 
would in that respect give such Agencies any competitive advantage over 
competing Agencies. 

 
5.3 DISPUTE RESOLUTION 

In case, any dispute, difference, conflict or question of whatever nature 
(the “Dispute”) arises between the Entity/Concessionaire and States/UTs/ 
JDAs/Parastatals in terms of implementation, operation, maintenance etc. 
of ARHCs, the same shall in the first instance be attempted to be settled 
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amicably through mutual discussion. If such Dispute does not get settled 
through mutual discussions, the same shall be referred to an independent 
mediator to be appointed by the Jaipur Development commissioner, 
Jaipur. 

 
Further, if any Dispute which is not settled amicably and/ or through 
mediation, same shall be resolved under the provisions of the Arbitration 
and Conciliation Act, 1996. The place of Arbitration proceedings shall be 
place of execution of Agreement between the Parties, unless otherwise 
agreed between the parties. During the pendency of mediation and 
arbitration proceedings, until the arbitral award is published; the Parties 
shall continue to perform their respective obligations under terms of 
Agreement without prejudice to a final adjustment in accordance with 
such award. 

 
Any party aggrieved by the order of arbitrator may approach to the Civil 
Court having territorial jurisdiction, under provisions of the aforesaid Act, 
1996. 

 
6. ELIGIBILITY CRITERIA 

 
6.1 Agency’s Incorporation: 

 
a) Participating Agencies eligible for participating in the bidding process shall 

be any one of the following two categories, otherwise bids will be considered 
as non-responsive: 

i. Category 1: Single Business Entity (Private/ Public Agency) 
Or, 

ii. Category 2: A consortium of Business Entities (hereinafter referred to 
as “Consortium”) 

The term Participating Agency would herein after apply to both the above- 
mentioned categories. 

 
b) For the purpose of this RFP, the participating agency shall mean a 

business Entity incorporated under the Indian Companies Act 1956/2013 
or incorporated under such equivalent laws. Participating Agency should 
submit Registration/ Incorporation Certificates & GST Registration under 
the governing legislations. The Agency shall be required to submit a true 
copy of its Registration/ Incorporation Certificate along with Bid 
Documents. 

 
c) A Consortium of a maximum of three (3) members of above such entities, 

comprising one Lead Member with two other members, who may get 
associated for arrangement of project finance, project implementation 
and management etc. shall be allowed and shall hereinafter be referred as 
“Consortium”. Each member of consortium should have minimum share 
of 25%. Any member of consortium can be lead member.  

 
d) The Participating Agency should submit a Power of Attorney for Lead 

Member authorizing the signatory of the Bids in case of Consortium. 
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e) Bids submitted by a Consortium should comply with the following 
additional requirements: 
1. The number of members in the Consortium would be limited to three 

(3) only; 
2. The application should contain the information required from each 

member; 
3. The application should include a description of clearly defined roles 

and responsibilities of all members; 
4. Members of the Consortium shall nominate one member as the Lead 

Member; 
5. A Participating Agency who has participated in this Bid in its individu- 

al capacity or as part of a Consortium cannot participate as a separate 
Agency of any other Consortium participating in this tender; 

6. The members of the Consortium shall execute a Power of Attorney for 
Lead Member of Consortium. 

7. The members of the Consortium shall enter into a Memorandum of 
Understanding (MoU), for the purpose of submission of the bids. The 
MoU should, inter alia, 
i. Clearly outline the proposed roles and responsibilities of each 

member of the Consortium; and 
ii. Include a statement to the effect that all members of the Consortium 

shall be liable jointly and severally for the assignments arising out 
of the States/Union Territories (UTs), as the case may be and in 
accordance with the terms of the contract agreement therefore; 

iii. A copy of MoU signed by all members should be submitted along 
with the Technical Bid. MoU entered between the members of the 
Consortium should contain the above requirements, failing which 
the Application shall be considered non-responsive and MoU will 
not be changed later on. 

 
f) The Participating Agency or Consortium which has earlier been barred   

by Jaipur Development Authority or blacklisted by any State/UT 
Government or Central Government/department/agency/Central or 
State Public Sector Undertakings in India from participating in Bidding 
Process, shall not be eligible to submit bids, either individually or as 
member of a Consortium, if such bar subsists as on the submission due 
date. The Participating Agency or Consortium shall be required to furnish 
an affidavit that there is no such bar imposed and existing as on date. 

 
g) The Participating Agencies declared ineligible by multilateral agencies    

or Government of India or State/UT Governments and debarred from 
such type activities in India shall be ineligible to submit bids. In case the 
Participating agency or any member of Consortium is declared ineligible 
by multilateral agencies or Government of India or State/UT Governments 
during the evaluation period, then such bids shall be excluded from the 
evaluation process. 

 
h) A Participating agency or member of Consortium should have, during the 
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last three years, neither failed to perform on any agreement/contract,   
as evidenced by imposition of a penalty or a judicial pronouncement      
or arbitration award against the Participating Agency or member of 
Consortium, nor been expelled from any project or agreement, nor have 
had any agreement terminated for breach by such Participating Agencies 
or member of Consortium. In case the Participating Agencies or member 
of Consortium during period of Empanelment/contract, fails to perform 
on any agreement, as evidenced by imposition of a penalty or a judicial 
pronouncement or arbitration award against the Participating Agency or 
member of Consortium, or been expelled from any project or agreement 
or have had any agreement terminated for breach by such Participating 
Agency or member of Consortium, such Participating Agency shall cease 
to be selected with Project Authority. 

 
i) Each participating Agency/Consortium shall submit only one proposal 

for the project.  Any participating Agency/Consortium, who submits or 
participates in more than one proposal for the same project will be 
disqualified. 

 
j) The bid and all related correspondence and documents should be furnished 

by the participating agency with the bid may be in any other language 
provided that these are accompanied by appropriate translations of the 
pertinent passages in the English language by approved/authorized/ 
licensed translator. Supporting material, which are not translated into 
English, may not be considered. For the purpose of interpretation and 
evaluation of the bid, English language translation shall prevail. 

 
k) Participating Agency/Consortium should be profit making organization. 

Audited balance sheet for the last five years may be attached with the 
technical bids, otherwise bids will be rejected. 

 
l) In case of default by any member other than the lead member of 

consortium, the member can be replaced or removed, such that eligibility 
of consortium remain same as per condition of original bid. This can be 
done after prior approval of JDA. 

 
6.2 Work Experience: 

 
a. Experience of having successfully completed similar works during the 

last 5 years ending previous day of last date of submission of bids: 

i. One similar work costing not less than 80% of the estimated cost of  
project  

OR 

ii. Two similar works each costing not less than 60% of the estimated cost 
of project  

OR 
iii. Three similar works each costing not less than 40% of the estimated cost 

of project 
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“Similar works” here means Construction/Repair/Retrofit/ Development & 
Maintenance and Management of the housing complexes/social housing/ 
residential societies/hostels/hotels by Agency/Consortium themselves in 
last five years. 

 
b. Previous experience in similar nature of work should be supported by               

certificates issued by the client’s organization. In case the work 
experience is of Private sector the certificate shall be supported with 
copies of Letter of Award and copies of corresponding TDS certificates. 

 
c. The value of executed works shall be brought to the current level by           

enhancing the actual value of work done at a simple rate of 7% per 
annum, calculated from the date of completion to previous day of last day 
of sub- mission of bids. 

 
6.3 Financial Strength: 

 
a. The average annual financial turnover of the Agency of last 5 consecutive 

financial years shall be at least 50% of the estimated project cost in the 
RFP. The requisite Turnover shall be duly certified by a Chartered Accoun- 
tant with his Seal/ signatures and registration number. 

 
b. Net Worth of the Agency as on 31st March of previous Financial Year should 

be positive. In case due to COVID-19, the audited balance sheet for the 
year 2021-22 is not available, the balance sheet of the previous year i.e. 
2020-21 will be considered. 

 
c. In case the annual accounts for the latest financial year are not audited 

and therefore the Agency could not make available the same, the Agency 
shall give an undertaking to that effect and the statutory auditor shall 
certify the same. In such case, the Agency may provide the unaudited               
Annual Account (with Schedules) for the latest financial year. In any 
case, the Audited Annual Financial Statements for the year proceeding the 
latest financial year would have to provided, failing which the Proposal 
will be rejected as nonresponsive. 

 
d. In case of a Partnership agency or any other, if the audited annual finan- 

cial statements of the Agency for the financial year immediately preceding 
the Proposal Due Date are not available, a certificate from the Chartered 
Accountant certifying the Net worth along with the certificate from the 
valuator with regard to the Land and Building is required to be submitted. 
Failure to do so would be considered as a non-responsive Proposal. 

 
e. Agency should not have incurred any loss in more than two years during 

available last five consecutive balance sheets. Agencies are required to 
upload and submit page of summarized Balance Sheet (Audited) and also 
page of summarized Profit & Loss Account (Audited) for last five years. 
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f. In case the Agency is a Consortium, the Financial Capacity of both the lead 
Member as well as other Members shall be considered for the purpose of 
evaluation of financial capacity. 

 
g. Financial Capacity of parent/subsidiary/associated companies of the 

bidder would not be considered for evaluation. 

 
h. Self-certified copy of Bank Solvency Certificate issued from Nationalized or 

any Schedule Bank should be at least 40% of estimated project cost in this 
bid. The certificate should have been issued within 6 months from original 
last date of the submission of the bid. 

 
7. PROPOSAL 

 
7.1 E-tenders are invited under two bid systems i.e. Technical Bid and 

Financial Bid. Interested agencies are advised to submit their bids “by 
visiting the JDA website (www.jda.urban.rajasthan.gov.in) e-
Procurement Portal/ Govt. of India e-procurement portal i.e 
http://eprocure.gov.in. Bids will be accepted as e-tender only. 

 
8. PROPOSAL VALIDITY 

 
8.1 Section 01 Data Sheet indicates on how long Agencies Proposals must 

remain valid after the submission date. The Project Authority will make 
its best effort to complete negotiations within this period. Should the need 
arises, however, the Project Authority may request Agencies to extend the 
validity period of their proposals. Agencies who agree to such extension 
shall confirm that their financial proposal remain unchanged, or in their 
confirmation of extension of validity of the Proposal. Agencies who do not 
agree have the right to refuse to extend the validity of their proposals; 
under such circumstance the Project Authority shall not consider such 
proposal for further evaluation. 

 
9. PREPARATION OF PROPOSALS 

 
9.1 While preparing the proposal, Agencies are expected to examine in detail 

the documents comprising the RFP. Material deficiencies in providing the 
information requested may result in rejection of a Proposal. 

 
9.2 While preparing the Technical Proposal, Agencies are required to give 

particular attention to the following: 
a) The participating agencies/consortium shall not be permitted to 

associate with other Agencies. 
b) Submission of the wrong type of Technical Proposal will result in the 

Proposal being deemed non-responsive. Form Tech – I in Section-II is a 
sample letter of technical proposal which is to be submitted along with 
the technical proposal. 
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9.3 Depending on the nature of the Assignment/Job, Agencies are required 
to submit a Technical Proposal (TP) as per forms provided in Section-II. 
Section-II indicates the formats of the Technical Proposal to be submitted. 
Submission of the wrong type of Technical Proposal will result in the 
Proposal being deemed non-responsive. The Technical Proposal shall 
provide the information indicated in the following para from (a) to (g) using 
the attached Standard Forms (Section II). 

 
(a) A brief description of Agencies will be provided in Form Tech-2 (Section 

II). In the same Form, Agencies and in the case of a consortium/ joint 
venture, each partner will provide details of experience of assignments 
which are similar to the proposed assignment/ Job as per the Terms of 
Reference (ToR). For each Assignment/Job, the outline should indicate 
the names of Agencies/ Professional staff who participated, duration of 
the Assignment/Job, contract amount and Agencies involvement. 
Information should be provided only for those Assignment/Jobs for 
which the Agencies were legally not contracted by the Project Authority 
as a corporation or as one of the major agencies within a consortium/ 
joint venture. Assignment/Jobs completed by individual working 
privately or through other agencies cannot be claimed as the experience 
of the Agencies, or that of the Agencies associates, but can be claimed 
by the individual themselves in their CVs. Agencies should be prepared 
to substantiate the claimed experience along with the proposal and 
must submit letter of award/ copy of contract for all the assignments 
mentioned in the proposal. 

 
9.4 The Technical Proposal shall not include any financial information 

otherwise the proposal will be declared as nonresponsive. 
 
10. FINANCIAL PROPOSALS: 

 
10.1 Project Period: The project period will commence from the date of signing 

of contract agreement and would continue for a project period of 25 years, 
after completion of Repair/Retrofit and infrastructure development with 
respect of the project. The period may also be further extended on the 
basis of same terms and conditions after approval of competent authority. 
Jaipur Development authority, Jaipur Rajasthan however, reserve the 
right to terminate the initial contract at any time after giving one week 
notice to the awardee agencies. 

 
10.2 Performance Bank Guarantee: The Participating Agency will be required 

to furnish a Performance Guarantee by way of Bank Guarantee/FD 
through a public sector bank or a private sector scheduled bank 
authorized to conduct government business for a sum equal to 10% of total 
rental value share by concessionaire with JDA (For a period of 25 years) with 
validity of 2 years which will be extended up to 25 years within 60 days of 
receipt of the conformed order/contract as per format. Performance Bank 
Guarantee should be valid up to 60 days beyond the contract period. No 
interest will be payable on Performance Bank Guarantee. 
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10.3 Tolerance Clause - To take care of any change in the requirement during 
the contract period, Project Authority reserves the right to increase or 
decrease number of vacant houses up to 100% without any change in the 
terms & conditions and prices quoted by the Agencies. 

 
10.4 Liquidated Damages: In the event of the Agency’s failure to submit the 

bonds, guarantees, and documents or complete the Repair/Retrofit, 
Develop, Operate & Maintenance the ARHCs for a period of 25 years etc., 
as specified in this contract. The Project Authority shall deduct from the 
Performance Bank Guarantee (PBG) of the Agencies as agreed, liquidated 
damages to the sum of 0.5% of the Annual Positive premium amount for 
week of delay or part of a week, subject to the maximum value of the 
Liquidated Damages being not higher than 10% of the value of contract . 

 
11. TAXES 

 
11.1 Agencies shall fully familiarize themselves about the applicable Domestic 

taxes (such as GST and other applicable taxes) on amounts payable by the 
Project Authority under the Contract. All such taxes must be included by 
the Agencies in the financial proposal. 

 
12. EARNEST MONEY DEPOSIT (EMD) 

 
12.1     Earnest Money Deposit 

i. An EMD of Rs. 20.52 lacs/- (Indian Twenty lacs Fifty Two thousand 
only), in the form of BG in favour of “Secretary Jaipur Development 
Authority, Jaipur” &  o n l i n e  p a y m e n t  o n  J D A  
W e b s i t e   payable at Jaipur shall be submitted along with the 
Proposal. 

ii. Participating agency has to mandatorily submit EMD, otherwise bids 
will be considered as non-responsive and no exemption will be granted 
to any agency. 

iii. No interest shall be payable by the Jaipur Development Authority for 
the sum deposited as EMD. 

iv. EMD of unsuccessful Participating Agencies would be returned back by 
the Project Authority within one month of signing of the contract with 
successful Participating Agency. 

 
12.2 EMD shall be forfeited by the Project Authority in the following events: 

i. If Proposal is withdrawn during the validity period or any extension 
agreed by the Agencies thereof. 

ii. If the Proposal is varied or modified in a manner not acceptable to the 
Project Authority after opening of Proposal during the validity period 
or any extension thereof. 

iii. If the Agencies tries to influence the evaluation process. 
iv. If the first ranked agency withdraws his proposal during negotiations 

(failure to arrive at consensus by both the parties shall not be con- 
strued as withdrawal of proposal by the Agency). 
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13. SUBMISSION AND OPENING OF PROPOSALS 
 

13.1 Bid along with all copies of documents should be submitted in the elec- 
tronic form only through the e-tendering system. Before the bid is upload- 
ed, bid comprising of all attached documents should be digitally signed 
using digital signatures issued by an acceptable Certifying Authority (CA) 
in accordance with the Indian IT Act 2000. 

 
13.2 Bid shall be opened online as per the date & time mentioned in RFP. 

 
13.3 Price Bids of only those Participating Agencies shall be considered for elec- 

tronic opening & evaluation, whose bid is determined to be technically ac- 
ceptable to the Project Authority. 

 
14. EVALUATION OF PROPOSAL 

 
14.1 From the time the Proposals are opened to the time the Contract is 

awarded, the Agencies should not contact the Project Authority officials 
on any matter related to its Technical and/or Financial Proposal. Any 
effort by the Agencies to influence the Project Authority officials in the 
examination, evaluation, ranking of Proposals, and recommendation for 
award of Contract may result in the rejection of the Agencies Proposal. 

 
14.2 Evaluation of Technical and Financial bids will be carried out by the Tender 

Evaluation Committee (TEC) constituted by the Project Authority at the 
Jaipur Development authority, Jaipur Rajasthan level. 

 
15. EVALUATION OF TECHNICAL PROPOSALS: 

 
15.1 TEC while evaluating the Technical Proposals shall have no access to the 

Financial Proposals until the technical evaluation is concluded, and the 
competent authority accepts the recommendation of TEC. 

 
15.2 The TEC shall evaluate the Technical Proposals on the basis of their 

responsiveness to the Terms of Reference (ToR) and by applying the 
evaluation criteria, sub-criteria specified in the Section –I Data sheet.    
In the first stage of evaluation, a Proposal shall be rejected if it is found 
deficient as per the requirement indicated in the Section –I Data sheet for 
responsiveness of the proposal. Only responsive proposals shall be further 
taken up for evaluation. Evaluation of technical proposal will start first 
and at this stage and the financial bid (proposal) will remain unopened. 
Qualification of the Agencies and the evaluation criteria for the technical 
proposal shall be as defined in the Section –I Data sheet. 

 
16. PUBLIC OPENING & EVALUATION OF THE FINANCIAL PROPOSALS: 

 
16.1 Financial bids of only those agencies who are technically qualified shall 

be opened publicly on the date & time specified, in the presence of the 
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Agencies representatives who choose to attend. The name of the Agencies 
and their financial bids shall be read aloud. 

 
16.2 The Agencies shall fully familiarize themselves about the applicable 

Domestic taxes (such as GST etc.) on amounts payable by the Project 
Authority under the Contract. All such taxes must be included by the 
Agencies in their financial bids. 

 
16.3 Only those offers shall be evaluated which are found to be fulfilling all the 

eligibility and qualifying requirements of the tender, both technically and 
financially. 

 
16.4 Financial Evaluation Criteria: 

 
i. Bidder who shall quote the most competitive financial bid (in terms of 

highest positive premium in the form of revenue share to Jaipur 
Development authority, Jaipur Rajasthan will be considered for 
award of work. In case of negative premium, bidder who quotes 
lowest requirement of Viability Gap Funding (VGF) from Jaipur 
Development authority Jaipur and offers maximum revenue share 
to Jaipur Development authority, Jaipur Rajasthan will be 
considered for award of work. However, Bidder should not quote 
more than 20% of the total project cost as Viability gap Funding 
(VGF). In both situations, contract will be awarded to that Bidder who 
will offer Highest Net Revenue Share to the Jaipur Development 
authority, Jaipur Rajasthan. 

 
Notes: 
a) VGF amount will be released by Jaipur Development 

authority, Jaipur Rajasthan against the submission of Bank 
Guarantee (BG) by Concessionaire as per payment terms. 
Interest on BG amount will not be paid in this situation. The 
quoted rates shall remain agency and fixed during the period of 
the contract. 

b) Total quoted occupancy shall not be considered less than 80% of 
the total vacant houses of the ARHCs. 

 
ii. Concessionaire has to return the VGF amount within a period of 3 

years from the date of operation of ARHCs along with applicable inter- 
est rates. 

 
17. AWARD OF CONTRACT 

 
17.1 After completing the evaluation process, the Project Authority shall issue a 

Letter of Intent (LoI) to the selected agency and promptly notify all other 
agencies who have submitted proposals about the decision taken. 

17.2 The selected agency will sign the contract after fulfilling all the formalities/ 
pre-conditions mentioned in the standard form of contract in Section-6, 
within 15 days of issuance of the letter of intent. 

17.3 The Agency is expected to commence the Assignment/Job after signing of 
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the contract or on the date specified in the Section –I of Data Sheet which 
ever earlier. 

 
18. CONFIDENTIALITY 

 
18.1 Information relating to evaluation of Proposals and recommendations 

concerning awards shall not be disclosed to the Agencies who submitted 
the Proposals or to other persons not officially concerned with the process, 
until the publication of the award of Contract. The undue use by any 
Agencies of confidential information related to the process may result in 
the rejection of its Proposal and may be subject to the provisions of the 
Project Authority’s antifraud and corruption policy. 

 
19. CONDITIONS FOR BIDDER 

 
19.1 The agencies are required to quote strictly as per terms and conditions, 

specifications, and standards. 

 
19.2 The highest positive premium shall constitute the sole criteria for evalua- 

tion of the financial proposal. 

 
19.3 The agencies are advised to submit complete details with their bids as 

Technical Bid Evaluation will be done on the basis of documents uploaded 
on website by the Bidder with the bids. The information should be submit- 
ted in the prescribed Performa. Bids with Incomplete/Ambiguous informa- 
tion will be rejected. 

 
19.4 The Bank Guarantee for EMD submitted by the Bidder shall be strictly in 

the format prescribed in Form-G. In case, EMD is not found verbatim in 
the prescribed format, the bid will be liable for rejection. 

 
19.5 The agencies are advised in their own interest to submit their bid docu- 

ments well in advance from last date/ time of submission of bids so as to 
avoid problems which the Bidder may face in submission at last moment/ 
during rush hours. 

 
19.6 Notwithstanding anything stated above, Project Authority of State/UT 

Government reserves the right to assess the capabilities and capacity of 
the Bidder to perform the contract, in the overall interest of Project Author- 
ity of State/UT Government. In case, Participating Agency’s capabilities 
and capacities are not found satisfactory, Project Authority of State/UT 
Government reserves the right to reject the bid. 
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19.7 Canvassing in connection with the bid are strictly prohibited, and such 
canvassed bids submitted by the Bidder will be liable to be rejected and his 
earnest money shall be absolutely forfeited. 

 
20. PRE-BID METING 

 
20.1 Pre-bid meeting shall be held with the eligible and intending Bidder in the 

Manthan Hall, JDA Campus, JDA, Jaipur on 18.05.2022 at 12:00 Noon to 
clear the doubt of intending Bidder, if any. Bidder may send all their 
queries by Email, before pre-bid meeting, latest by 13.05.2022 at 18:00 
PM on Executive Engineer (Housing-I), JDA, Jaipur, (Telephone No: 
Ph: 0141-2569696, Ext. (1015) e-mail: mathuryogesh99@yahoo.co.in. As a 
result of pre-bid meeting, certain modifications may be issued to all 
eligible Bidder by Project Authority of State/UT Government corrigendum, 
if felt necessary. All modifications/addendums/corrigendum issued 
regarding this bidding process, shall be uploaded on website only and 
shall not be published in any Newspaper. 

 
20.2 Attending the pre-bid meeting is optional. Bidder should contact Project 

Authority of State Government to arrange for their visit or to obtain ad- 
ditional information on the pre-bid meeting. Agencies should ensure that 
these representatives are advised of the visit in adequate time to allow 
them to make appropriate arrangements. The Pre-Bid meeting shall be at- 
tended by the intending Bidder only and not by vendors/manufacturers. 
Further, the intending Bidder should depute their authorized person with 
authorization letter in original to attend the pre-bid meeting. 

 
21. LIST OF DOCUMENTS TO BE UPLOADED FOR BID SUBMISSION: 

 
21.1 Bank Guarantee of any Nationalized or all Commercial Scheduled Bank 

against EMD. 
21.2 Memorandum Annex-I. 
21.3 Unconditional Letter of Acceptance of Bid Conditions (in original) (Annex-II 

of Contract Conditions) (On Letter Head of the Applicant/ Bidder). 
21.4 Details of Work Experience Certificates - FORM-A. 
21.5 Details of Similar Works - FORM-B. 
21.6 Financial Details- FORM-C. 
21.7 TDS details for Private Sector Projects - FORM-D. 
21.8 Self-certified copy of Bank Solvency Certificate- FORM-E. 
21.9 Documents regarding Net Worth of the Company/Agency. 
21.10 Form-H of Contract Conditions -Affidavit duly notarized by Notary Public 

on Non Judicial Stamp Paper of Rs. 100 for correctness of Documents / 
Information. 

21.11 Power of Attorney of the person authorized for signing/submitting the bid. 
21.12 Valid GST registration/EPF registration/PAN NO. 
21.13 All pages of the entire Corrigendum (if any) duly signed by the authorized 

person. 
21.14 Pre-bid clarifications, if any. 
21.15 General Information Form-F 
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21.16 Work Experience Certificates consisting of details as mentioned in Form-G 
21.17 Registration Details of the Bidder in the GST Act in the State at the loca- 

tion of the Project– Form-I 
 

NOTE: All uploaded documents should be in readable, printable and legible form, 
failing which the Bids shall not be considered for evaluation. The relevant Annexure 
may be tabled with proper indexing with paging. 
 

22. DATA SHEET 
 

DATA SHEET 

Sl. 
No. 

Parameters Details 

1 Bid Document No. EE/Housing-I/01/2022-23 

2 Name of the Work Selection of Concessionaire for 
Repair/Retrofit, Develop, Operate 
& Transfer (RDOT) by converting 
existing Government funded 
vacant houses into Affordable 
Rental Housing Complexes 
(ARHCs) for a period of 25 years 
588 flats at  Swapan lok at Sikar road 
Jaipur  

 
3 Project Constructed under Scheme BSUP  

4 Project Location and Address Sikar road Jaipur 

5 Name of Implementing Agency/ 
Jaipur Development Authority, 
Jaipur Rajasthan 

Jaipur Development Authority, Jaipur, 
Rajasthan 

6 No of houses to be provided on rent 588  

7 Year of completion 2016  

8 Estimated Project Cost  
(Assuming 50% of the Rental value 
For a period of 25 years 

Rs 10.26 Crore 

9 Period of Completion of repair/ 
retrofitting 

06 Months 

10 Earnest Money Deposit (EMD 2%) 
 

Rs 20.52  lacs  or self-declaration 

11 Last date & time of submission of 
Online Bid 

04.05.2022 to 08.06.2022 up to 18.00 hours 

12 Period during which hard copy 
in original of EMD, Cost of Bid 
Document to be submitted 

N/A 

13 Date & Time of Opening of Technical 
Bid 

13.06.2022 at 11:00 AM 

14 Pre-Bid Meeting & Venue Manthan Hall, JDA Campus, JDA, 
Jaipur on 18.05.2022 at 12:00 Noon 
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15 Date & Time of Opening of Financial 
Bid 

To be intimated 

16 Validity of offer 120 days 

17 Evaluation Criteria: Criteria, Sub 
criteria, for evaluation of Technical 
Proposal have been prescribed 

As per RFP 

18 Method of selection As per RFP 

19 Concession period 25 years 
 
 

In case of any query, please contact Shri Yogesh Swraoop Mathur (Executive 
Engineer) Ph. No. 0 1 4 1 -2569696(Extn.1015) during office hours.  

 
INFORMATION AND GUIDELINES FOR BIDDER 

 
1. General 

 
1.1 Letter of transmittal and forms for deciding eligibility are given in Section 

III. 

 
1.2 All information called for, in the enclosed forms should be furnished 

against the relevant columns in the forms. If for any reason, information is 
furnished on a separate sheet, this fact should be mentioned against the 
relevant column.  Even, if no information is to be provided in a column, a 
‘nil’ or ‘no such case’ entry should be made in that column. If any 
particulars/query is not applicable in case of the Bidder, it should be stated 
as ‘Not applicable’. The Bidder are cautioned that not giving complete 
information called for in the application forms or not giving it in clear terms 
or making any change in the prescribed forms (or) deliberately suppressing 
the information may result in the bid being summarily disqualified. Bid 
made by telegram or telex and those received late will not be entertained. 

 
1.3 Technical bid should be written in English. The participating Agency should 

sign on each page of application, forms and documents before scanning & 
uploading and to ensure proper numbering and indexing. 

 
1.4 Corrections if any should be made by neatly crossing out, initialing, dating 

and rewriting. Pages of the eligibility criteria document are numbered. 
Additional Sheets if any added by the Agency should also be numbered 
by him. They should be submitted as a package with signed letter of 
transmittal. Over writing should be avoided. 

 
1.5 References, information and certificate from the respective clients certifying 

suitability, technical knowledge or capability of the Agency should be 
signed by an authorized officer. 
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1.6 The Agency may furnish any additional information which is necessary to 
establish their capabilities to successfully complete envisaged work. The 
Agency is, however advised not to furnish superfluous information. No 
information shall be entertained after submission of eligibility criteria 
document unless it is called for by the Jaipur Development Authority, 
Jaipur. 

1.7 If private works are shown in support of eligibility, certified copy of the 
TDS shall be submitted along with the experience certificate and the TDS 
amount shall tally with the actual amount of work done. 

1.8 All the guidelines and amendment issued time to time by GOI/GOR 
shall be applicable. The tenancy act as applicable from time to time 
shall be applicable on this bid. 
 

 
2. Final Decision Making Authority 

 
2.1 The project authority i.e. JDA reserves the right to accept or reject any 

bid and to annul the process and reject all bids at any time without 
assigning any reason or incurring any liability to the participating agencies. 

 
3. Addendum/ Corrigendum 

 
3.1 Addendum/Corrigendum to the bid documents may be issued prior to the 

date of submission of the bid to clarify or effect modification in specification 
and/or contract terms included in various bid documents. The Agency 
shall suitably take into consideration such Addendum/Corrigendum while 
submitting his bid. The Agency shall return such Addendum/Corrigendum 
duly signed and stamped as confirmation of its receipt & acceptance and 
submit along with the bid document. All Addendum/Corrigendum shall be 
signed and stamped on each page by the Agency and shall become part of 
the bid and contract documents. 

 
4. Site Visit 

 
4.1 It is incumbent upon the Agency to visit at his own cost, and examine it 

and its surroundings to himself collect all information that is considered 
necessary for proper assessment. It is expected that while bidding, the 
Agency will take utmost care and diligence by visiting the sites and 
collecting the required parameters necessary. In case of any discrepancies 
later, Project Authority will not be held responsible. Contact details of the 
nodal officer for the site are mentioned below: 

 
Addl. Commissioner (Re-habitation) JDA, Jaipur, 
Executive Engineer (Housing-I) JDA, Jaipur. 0141-2569696 (Extn.1015) 
during office hours 

 
5. Financial Information 

5.1 Agency should furnish the following financial information: 
i. Annual financial statement for the last five years in Form ‘A’ and 

ii. Solvency certificate in Form ’B’ 
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6. Agency should furnish the following: 
 

6.1 List of all works of similar nature successfully undertaken during last Sev- 
en years in Form ‘C’ 

 
6.2 Performance reports (corresponding to work mentioned in (Form-C) in 

Form-D. If needed, the Bidder may attach a separate certificate in this 
regard from performance report issuing authority. 

 
7. Organization Information: 

 
7.1 Agency is required to submit the information in respect of his/her/their 

organization in Form- ‘E’. 
 

7.1.1 The Agency should have sufficient number of Technical and 
Administrative employees for proper execution of the contract. The 
Agency should have to submit a list of these employees stating clearly 
how these would be involved in this work within 15 days of award of 
work. 

 
8. Construction Plant and Equipment: 

 
8.1 The Agency should furnish the list of construction plant and equipment 

required to be used in carrying out the work. 

 
9. Testing Equipment 

 
9.1 The Agency shall furnish list of testing equipment to be placed at site for 

routine testing of materials 

 
10. Letter of Transmittal: 

 
10.1 The Agency should submit the letter of transmittal attached with the 

document. 
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SECTION-II 
 

TERMS OF REFERENCE  
A. Background: 

 

1. There has been reverse migration of workers/ poor in the country due    
to COVID-19 pandemic. Urban migrants/ poor consisting of workers in 
manufacturing industries, domestic/ commercial establishments, health 
sector, service providers, hospitality industry, construction or other such 
sectors play an important role in urban economy. They come from rural 
areas or small towns for seeking better employment opportunities in urban 
areas. In order to maximize savings, they often compromise with living 
conditions to send remittances to families left behind at their native places. 
Usually, they live in slums, informal/ unauthorized colonies or peri-urban 
areas to save on high rental charges. They spend lot of time on roads by 
walking/ cycling to workplaces, risking their lives to cut on expenses. It also 
causes drudgery/ anxiety/ psychological breakdown and health problems 
because they compromise on rest, recuperation and hygiene conditions. 
Provision of rental housing options closer to workplace will improve their 
productivity. Therefore providing ease of living through access to dignified 
affordable housing close to their workplace is an imperative. 

 
2. Housing is one of the basic necessities of life and the same is also 

espoused in Directive Principles of State Policy enshrined in Constitution 
of India. A large proportion of urban migrants/ poor from all categories 
may already have a house or own a piece of land in their respective place 
of domicile. They may not be interested in ownership housing in urban 
areas and generally look for affordable rental accommodation to save on 
expenses. The affordable rental housing will promote inclusive urban 
development and planned growth of slums. 

 
3. Government of India aims to promote economic activities aligned with the 

vision of ‘Aatm Nirbhar Bharat’. Moving forward, Ministry of Housing 
and Urban Affairs has initiated a scheme for development of Affordable 
Rental Housing Complexes (ARHCs) for urban migrants/ poor under Prad- 
han Mantri Awas Yojana -Urban (PMAY -U). 

 
4. ARHCs aim at creating vibrant, sustainable and inclusive affordable rental 

housing avenues for urban migrants/ poor by ‘aggregation of their demand 
at a given site’. These ARHCs will provide them dignified living with all civic 
amenities in proximity to their work place by utilizing existing Government 
funded vacant houses in cities by converting them into ARHCs under Pub- 
lic Private Partnership (PPP) mode or by Public agencies. 

 
5. Targeted tenants for ARHCs will be urban migrants/ poor from Economi- 

cally Weaker Section (EWS)/ Low Income Group (LIG). They include labour, 
urban poor (street vendors, rickshaw pullers, other service providers etc.), 
industrial workers, and migrants working with market/ trade associations, 
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educational / health institutions, hospitality sector, long term tourists / 
visitors, students or any other persons of such category. Preference un- 
der the Scheme shall be given to persons belonging to Scheduled Castes/ 
Scheduled Tribes/Other Backward Classes, Widows and working Women, 
Divyang, Minorities, subject to tenants being from EWS/LIG segments as 
provisioned by the Government. 

 
6. As a part of this endeavour, the State/UT Govt. intends to under- 

take convert exiting Government funded 588 EWS flats in Swapan 
lok at Sikar road, Jaipur into ARHCs accordingly constructed under 
Jaipur Development Authority, jaipur. is inviting Agencies, either as 
single entity or as Consortium, to take up the project on Retrofit/ 
Repair, Develop, Operate, Transfer (RDOT) mode. 

 
 

7. Agency selected (to be called as Concessionaire) will Repair/Retrofit the 
existing building and ensure all civic infrastructure gaps like water, sew- 
er, sanitation, internal road etc to make these livable. Thereafter, these 
will be Developed as ARHCs and Operated for concession period of 25 
years and on completion of the agreement period, the complexes will be 
Transferred back to concerned JDA in the livable condition. 

 
8. Necessary Social Infrastructure (e.g. health centre, anganwadi, creche, 

community centres etc.) and Neighbourhood Commercial facilities (e.g. 
shops, grocery store, Medical shops, milk booths, ATM etc.) within the 
campus may also be developed by Concessionaire as per the prescribed 
norms/requirement of States/UTs/JDAs. 

 
9. The local authority (to be called as JDA/Parastatals) will fix the initial af- 

fordable rent of ARHCs, based on local survey. Subsequently, rent may be 
enhanced biennially by maximum of 8%, subject to maximum increase of 
20% in aggregate over a period of 5 years effective from the date of signing 
the contract. Same mechanism shall be followed over the entire concession 
period i.e. 25 years. 

 
10. Concessionaire and tenants (including institutions) will sign a rent agree- 

ment abiding to applicable rules and regulations. Tenants will abide by the 
contract terms and vacate premises without any dispute. In the event that 
Tenant is found indulging in any unlawful activities and fails to abide to 
the terms and conditions of rent agreement, Concessionaire can evict the 
tenants during the contract period. 

 
11. In order to safeguard the interest of stakeholders and avoid conflict/com- 

plication, ARHCs will be kept outside the purview of existing State Rent- 
al Laws by States/UTs. ARHCs shall be governed by Model Tenancy Act 
(MTA) or modification of their existing laws in the line of MTA for speedy 
resolution. 
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12. Suitable grievance redressal mechanism will be set up by Concessionaire 
to address the grievances in implementing this scheme from various stake- 
holders. 

 
13. ARHCs will be exclusively used for rental housing for the eligible tenants 

for a minimum period of 25 years. In case, ARHCs are found being used for 
any other purposes than rental, appropriate action will be taken against 
the Concessionaire, as per applicable provisions/ Acts of State (Govt. of 
Rajasthan. Further, all incentives/benefits already availed by Conces- 
sionaire will be recovered with applicable interest. 

 
B. Project details 

 
a. Details of project assessed by JDA are as follows: 

 
Sl. 
No. 

Item Details 

1 Name of the State/UT Jaipur Development Authority 
,Jaipur,Rajasthan 

2 Name of the City Jaipur 

3 Project Location Swapan lok at Sikar road, Jaipur 

4 Physical Details  

4.1 No. of Blocks 49 

4.2 No. of Floors in each Block G+2  

4.3 No. of Houses in each Floor  4 

4.4 Area of DU (in Sqm) Carpet Area 328.00 Sqft (EWS 
Flats) 

 
5 Physical Status of Infrastructure Status 

5.1 Water Supply yes 

5.2 Sewerage yes 

5.3 Road yes 

5.4 Strom Water Drain yes 

5.5 External Electrification yes 

5.6 Solid Waste Management - 
5.7 Any Other, Specify - 

6 Housing Details: - 

6.1 No. of Vacant Houses proposed for ARHC 588 

6.2 No. of Vacant Houses need for Repair/ 
Retrofitting (list out items), if needed 

- 

6.2.1 Plaster - 

6.2.2 Painting - 

6.2.3 Doors/ windows - 

6.2.4 Plumbing/ Hardware/ Sanitary - 

6.2.5 Electricity - 

6.2.6 Flooring/Tiling - 

6.2.7 Any Other, Specify - 

7 Infrastructure Details: - 

7.1 Internal Infrastructure – new/gap filling - 
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Sl. 
No. 

Item Details 

7.1.1 Roads  

7.1.2 Drainage  

7.1.3 Electricity  

7.1.4 Storm Water Drains  

7.1.5 Any Other, Specify  

7.2 Social Infrastructure – new/gap filling (Yes/No) 

7.2.1 Health center  

7.2.2 Anganwadi  

7.2.3 Creche  

7.2.4 Community Centre  

7.2.5 Any Other, Specify (if needed)  

7.3 External Infrastructure and its 
connectivity with internal infrastructure 

(Yes/No) 

7.3.1 Water Supply  

7.3.2 Sewerage  

7.3.3 Road  

7.3.4 Storm Water Drainage  

7.3.5 External Electrification  

7.3.6 Solid Waste Management  

7.3.7 Any Other, Specify  
 

 As a part of this endeavour, the State/UT Govt. intends to under- 
take convert exiting Government funded 588 EWS flats in Swapan lok 
at Sikar road, Jaipur into ARHCs accordingly constructed under 
Jaipur Development Authority, jaipur. is inviting Agencies, either as 
single entity or as Consortium, to take up the project on Retrofit/ 
Repair, Develop, Operate, Transfer (RDOT) mode. 

 
C. Scope of Work 

 
i. Work details assessed by JDA 

 
Following activities needs to be completed by the Concessionaire: 

 
Component Details of work required 

Housing Repair/Retrofitting of existing houses including following: 
(a) Repair/ replacement of brickwork, 
(b) Repair of Plasters 
(c) Making openings in B/W as per directions or as required 
(d) Removing of old putty and replacing with new or repairing 

as decided by JDA 
(e) Renewing of glass panes 
(f) Fixing of tiles on floor ,wall ,dado 
(g) Renewing of M.S work 
(h) Cleaning and desilting of gully trap chamber 
(i) Cleaning of choked sewer line 
(j) Fixing of Water Closet squatting Pan along with its traps(‘S’ 

or ‘P’) 
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 (k) Repair/ replacement of door shutters, Chowkhats 
(l) Fixing of kitchen slab, sink dado as required. 
(m) Repair of parapet 
(n) Fixing / replacement of hinges, L drop and other hardwares 
(o) Providing Water proofing treatment (from the specialized 

agency) in wet areas of building including roof and below 
the water tanks. 

(p) Repair of staircase 
(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per instruc- 

tions from JDA 
(r) Internal and external white washing, distempering, paint- 

ing as per requirement of the building and also instructions 
from the JDA 

(s) Any other as may be required by JDA 

Infrastructure 
Components 

Repair/ replacement /retrofitting of the following infrastructure 
(within campus) components as per given specification: 

a) Water Supply 
b) Sewerage 
c) Storm Water Drains 
d) Repairing or constructing of internal roads 
e) Mechanical Work, DG set 
f) Rain water harvesting 
g) Development of external area which is damaged or not done 
h) Repairing or constructing of boundary wall 
i) External Electrical work 
j) Using power saving street lights/lights is mandatory 
k) Redevelopment of parks and other amenities 
l) Any other as may be required by JDA 

Development of 
Social/ 
Neighborhood 
commercial 
Amenities (as 
per norms / 
requirement) 

a) Health Centre 
b) Creche 
c) Anganwadi 
d) Shops 
e) Milk booth 
f) ATM 
g) Others, (JDA to specify) 

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals may 
include or exclude any work as per project requirement. 

 

Developing and submitting Architectural and structural design for the addi- 
tional amenities based on the local soil condition, geo-climatic condition, natu- 
ral hazard condition, design parameters as per relevant Indian Standards & 
National Building Code or given by Project Authority; taking all approvals as 
required and construction of the amenities as per approved plan and specifica- 
tions and taking completion certificate. The location plan, site layout and other 
related Architectural drawings of existing vacant houses is attached for refer- 
ence in this document as Section-D. 

 
ii. Operation and Maintenance of ARHCs 

 
a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC 

shall be done by the Concessionaire as per the standard practice followed 
for housing and infrastructure projects. Concessionaire shall ensure that 
the complexes remain in good condition. Electric Connection will be part 
of concessionaire. 

 
 

32 



b) O & M may include the following components: 
 

Component Details of work required 

1. Preventive 
Maintenance 

1. Cleanliness of roofs, inlet of rain water pipes, Khurra, Chhajja/ 
sunshade top, outlet of rain water pipes, plinth protection and 
drains minimum twice a year and particularly before monsoon. 
a. Cracks on gola and top of parapet 
b. Cleanliness and waterproofing of mumty roof 
c. Leakage from terrace tanks 

 
2. Damage of water proofing due to installation of various services on 

roof like Dish antenna, solar panels, etc or weed/vegetation. 
3. Cracks on grit plaster, spilling of concrete, cladding stone coming 

out of substrate etc 
4. Leakages/seepages 
5. Rusting of GI pipes and fittings showing seepage 
6. Shafts for the leakage/seepage 
7. Sagging false ceiling 
8. Termite affected areas and wooden members 
9. The cleaning of manholes and sewer line and checking for rain 

water getting mixed in sewer lines. 
10. Damaged cables & other abandoned service lines 
11. Electrical systems like main boards etc. should be checked 

annually. 
12. Fire services particularly during hot weather and assessment of 

electric load due to additional services installed 
13. Whether unprotected heaters in use likely to cause fire inside 
14. Annual Maintenance 

2. Day to Day 
maintenance: 

a) Removing Chokage of drainage pipes, 
b) Manholes, restoration of water supply, 
c) Repairs to faulty switches, 
d) Watering of plants, 
e) Lawn mowing, hedge cutting, 
f) Street Sweeping 

3. Annual Repair 
and Maintenance 

Annual maintenance including 
Distempering, painting etc. 

White washing, Colour washing, 

NOTE: Above details are not exhaustive. However, State/UT/JDAs/Parasatals may 
include or exclude any work as per project requirement. 

 
D. Payment Schedule 

 
a. The required investment for development, operation and maintenance of AR- 

HCs will be made by Concessionaire which would be recovered through rental 
income during the Concession period i.e. 25 years. 

 
b. Concession Fee: 

i. In case, Concessionaire offers positive premium, it will be shared with the 
JDAs as per the quoted rates. The Concessionaire will pay the Concession 
Fee on a monthly basis to JDA on or before 10th day of that particular 
month. The Concessionaire will not be entitled to any revision of Conces- 
sion Fee during the entire contract period. The Concession Fee paid by the 
Concessionaire to JDA shall be exclusive of Taxes and all Taxes shall be 
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paid over and above the Concession Fee. The payment of Taxes in respect 
of the Concession Fee, the usage of the Location, operations of the ARHCs 
shall be the obligation of the Concessionaire and shall be borne by the 
Concessionaire at its own risk and costs. If Concessionaire fail to deposit 
Concession Fee on 10th day of that particular month after 3 days of 
grace period (from 13th day of particular month) 18% interest on due 
amount will be imposed by the project authority. 

 
ii. All payments towards Concession Fee, payable by the Concessionaire to 

JDA, shall be by way of electronic fund transfer system to provide for real 
times inter- bank payment in favour of such account as may be prescribed 
by JDA from time to time. All payments towards Concession Fee, payable 
by the Concessionaire to Authority, shall be in INR. 

 
iii. Under any circumstances, Concessionaire fails to provide Concession Fee 

to JDAs for consecutive three months, Concessionaire will vacate the 
premises without any further delay and handover the project to JDA after 
clearing all dues. In this case, PBG will be forfeited by JDA without any 
prior intimation. 

 
iv. Independent Audit Authority appointed by JDA shall conduct an inde- 

pendent audit of the accounts of the Concessionaire pertaining to any one 
or more of the Location(s). The Concessionaire will co-operate with the 
Audit Authority and its agents in the conduct of the independent audit, 
and for such purpose to provide access to the officials of Authority or its 
agents to all location(s)/ Service Area(s), to allow Authority or its agents to 
inspect and have access, at any time, to the books of accounts, audited/ 
unaudited statements, the gross sales/itemized sales reports/statements, 
audit rolls maintained by the Concessionaire, receipts generated at the 
electronic point of sale terminals as maintained by the Concessionaire and 
any other information as may be required by Authority or its auditors for 
the purpose of such independent audit. 

 
E. Viability Gap Funding (VGF) 

 
a. In case VGF is required, payment will be released by JDA on receipt of 

Bank Guarantee to Concessionaire in two installments as follows: 
i. 1st instalment of 80% will be released after development of ARHCs with 

all housing and infrastructure component, in all respect. 
ii. 2nd and final instalment of 20% will be released after operational of 

ARHCs in all respect along with utilisation certificates of all earlier re- 
leases with project completion report. 

 
b. However, Concessionaire will share the Concession Fees with the JDA as 

per the quoted rates. 

 
F. Implementation Methodology 

a. A dedicated Escrow account shall be opened by Concessionaire for all 
fi- nancial transaction of this project. Income accrued as rent from these 
projects will be kept in a separate account maintained by concerned Con-              
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cessionaire. The account shall be managed as per the prescribed account- 
ing system of separate Escrow Account. 

 
b. All major maintenance along with other routine and daily maintenance is- 

sues arising out of normal wear and tear of items used in ARHCs will be 
responsibility of concerned Concessionaire and expenditure shall be met 
from revenue generated through rent. 

 
c. All projects under this scheme will be listed as ‘ARHC Projects by Govt. of 

Rajasthan after selection of Concessionaire and Jaipur Development 
Authority, Jaipur will award the contract after approval of State Level 
Sanctioning and Monitoring Committee (hereinafter referred as SLSMC). 
Details of listed ARHC project will be uploaded by the Jaipur 
Development Authority, Jaipur (JDA name) on ARHC Website i.e. 
https://www.arhc.mohua.gov.in for monitoring, information and record 
of the project. 

 
d. Once the project is Listed as ARHCs, Concessionaire will be eligible to re- 

ceive the incentives/ benefits in ToR. 

 
e. For sustained occupancy and continued revenue, Concessionaire shall  

tie up with other Entities/Organizations/local industry/ manufacturers/ 
service providers/ educational/ health institutions/ market associations/ 
others employing urban migrants/ poor to provide accommodation in- 
block and remit rental by deducting directly from their salary/ fees/ any 
kind of remuneration, as feasible. These rental housing complexes may 
also be run through partnership with Aggregators. 

 
f. In-block allotment of ARHCs on rent to tenants will be the responsibility of 

Concessionaire through an appropriate and transparent mechanism. Use 
of Aadhaar or any other Govt. approved identification document of tenants 
will be mandatory for allotment. 

 
g. After completion of contract period i.e. 25 years from the date of signing of 

contract, Concessionaire will hand over the ARHCs in functional and    
livable condition (as it was during the initial rent) to Jaipur Development 
Authority, Jaipur either for renewal of contract or by running through 
Jaipur Development Authority, Jaipur on its own. 

 
h. Concessionaire shall enter into an agreement as per Annex enclosed with 

Jaipur Development Authority, Jaipur to Repair, Retrofit, Develop, 
Maintain and Operate the ARHCs for 25 years from the date of signing of 
contract. 

 
i. Concessionaire shall submit an annual Schedule of works in advance for 

Operation and Maintenance of work related to Housing and Infrastructure 
activities of ARHCs. 

 
j. The flowchart showing steps for implementation of ARHCs is as under: 
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Selection of 
Concessionaire 

based on highest 
positive premium 

Selection of 
Concessionaire 

with lowest negative 
premium 

SLSMC Approval & 
presentation to CSMC for 
information and record 

Repair/Retrot & Gap 
lling of Infrastructure 

by Concessionaire 

Issuance of Request for 
Proposal (RFP) by JDAs 

JDAs to restart next 
cycle like earlier or 

operate the complexes 
on their own 

Projects details 
to be entered on 

ARHC website 

Handover the project 
to States/UTs/JDAs 
after contract period 

States/UTs/JDAs to 
utilize funds already 

released under JnNURM/ 
RAY projects including 

their corresponding share 
as VGF. 

 
States/ UTs to bear 

additional VGF, if needed. 

Repair /Retrot & Gap 
lling of Infrastructure 

by Concessionaire 

Listing of Project by 
State as ARHC for 

providing incentives 
to Concessionaire 

Operation and 
Maintenance by 

Concessionaire for 25 
years & Prot Sharing 

Fixation of affordable rent 
through Local Survey for 

States/UTs/JDAs 

Model 1 

Utilizing Existing Government Funded Vacant Houses 

Project wise estimation   
for repair/retrot, 

infrastructure development 
by States/UTs/JDAs 

Creation of Inventory of 
vacant Projects/ Houses 

by States/UTs/JDAs 



G. Incentives/ Benefits to the Concessionaire 
 

a) Concessionaire shall be eligible for following incentives through Govern- 
ment of India: 

i. Exemption of Income Tax on any profits and gains derived from operation 
of ARHCs on similar lines as that of ‘Affordable Housing’ under section 80- 
IBA of Income Tax Act, 1961. 

ii. Exemption of GST on any profits and gains derived from operation of AR- 
HCs, at par with rental services of residential premises, vide Notification 
number 12 of 2017- Central Tax (Rate) dated 28th June 2017. 

iii. Project finance/loan at lower interest rate through concessional window 
under Affordable Housing Fund (AHF) by Housing Finance Companies 
(HFCs) and Priority Sector Lending (PSL) by Commercials Banks, upon in- 
clusion of ARHCs in Harmonized Master List (HML) on the same lines of 
‘Affordable Housing’. 

 
b) Additionally, Concessionaire shall receive following benefits through 

States/UTs/JDAs/Parastatals: 
i. Approval of design/ drawings and other statutory approvals within 30 days 

through single window system, after which proposed project will be consid- 
ered as deemed approved for construction. 

ii. Necessary trunk infrastructure facilities like road, sanitation services, wa- 
ter, sewerage/septage, drainage, electricity etc. up to project site without 
any additional cost to Concessionaire. 

iii. Municipal services such as water supply, electricity, house/ property tax, 
sewerage charge etc. for operation of ARHCs will be levied at par with 
residential projects. 

 
H. Requirement of Professionals: 

 
a. Illustrative lists of professionals to be deployed by the Concessionaire at 

the project site during the construction (repair/retrofit/development) pe- 
riod are detailed below. JDA may revise the details as per requirement. 

 
Sl. 
No. 

Key 
Professionals 

Experience Required Required 
man power 

1 Manager Over 7 to 10 years of working 
experience in construction of 
residential/ commercial/ institutional 
building/Infrastructure Management. 

 

01 

2 MEP Engineer 05 to 07 years of working experience 
as Mechanical Electrical and Plumbing 
(MEP) Engineer. 

 
01 

3 Civil Engineer 03 to 05 years of working experience in 
residential/commercial/institutional 
building/Infrastructure Management. 

 
02 
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b. The Concessionaire shall submit a certificate of employment of the techni- 
cal representative(s) 

c. Concessionaire shall place a team for O&M of ARHCs for the contract pe- 
riod with following key professionals with required experience. 

 
Sl. 
No. 

Key 
Professionals 

Min. Qualifications and Experience Required 
man power 

1. ARHC 
Manager 

Over 07 years in leading/ supporting/ 
building/ Infrastructure Management. 

 

  Preference will be given to persons with 
experience of leading in monitoring and 
implementation of large infrastructure 
projects funded by the public/private 
agency. 

 
01 

2. Account 
Officer 

Over  03  years  experience  of  working  
in accounting/ financial management. 
Preference will be given to those having 
experience in accounting package (like 
Tally, Quick books etc.). 

 
 

01 

3. Electrician 10th Pass with diploma in electro-technical 
services/ITI in electrical with at least 03 
years of working experience. 

 
01 

4. Plumbers 10th pass with diploma or ITI in plumbing 
services. With at least 03 years of working 
experience. 

 
01 

5. Security Staff Based on requirement 06 (At least) 

 
Note: The technical manpower required stated above are indicative only, 
State/UT/JDA may like to revise as per the requirement of the project 
before issuance of RFP and above indicated manpower will be deployed by 
Concessionaire after start of Operation & Maintenance of ARHC project. 
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SECTION-III 
 

TECHNICAL BID 
 

1. TECHNICAL EVALUATION CRITERIA 
 

The details submitted by the Agencies will be evaluated in the following 
manner:- 

1.1 After opening of Technical bids, a test of responsiveness will be carried 
out. Only those bids, which are submitted with the required documents/ 
details, as per stipulated time, will be considered responsive for further 
evaluation. 

1.2 In the next stage, Agency’s eligibility for the project will be determined on 
the basis of initial criteria prescribed in the RFP in respect of experience of 
similar work experience, eligibility, solvency and financial strength etc. 

1.3 Agencies qualifying the initial criteria as mentioned above, will be further 
evaluated as per the criteria mentioned below by scoring method on the 
basis of details furnished by the Agencies (s)- 

 
Sl. 
No. 

Attributes Maximum 
Marks 

Evaluation Criteria 

1 Financial 
Strength 

30 Marks  

a Average annual 
turnover 

20 Marks i. 60% marks for minimum eligibility cri- 
teria- 12 Marks 

ii. 100% marks for twice the minimum 
eligibility criteria- 20 Marks 

In between (i) & (ii) - on pro-rata basis 
b Solvency 10 Marks i. 60% marks for minimum eligibility cri- 

teria- 06 Marks 
ii. 100% marks for twice the minimum 

eligibility criteria- 10 Marks 
In between (i) & (ii) - on pro-rata basis 

2. Past Experience 
in similar work 

20 Marks (i) 60% marks for minimum eligibility cri- 
teria- 12 Marks 

(ii) 100% marks for twice the minimum 
eligibility criteria or more - 20 Marks 

In between (i) & (ii) - on pro-rata basis 
3 Previous 

Experience 
35 Marks  

a No of years of 
operation 

15 Marks i. Operation & Maintenance of one simi- 
lar work for minimum 5 years– 7.5 
marks 

ii. Operation & Maintenance of one simi- 
lar work for minimum 5 years and oth- 
er similar works for a total minimum of 
10 or more years– 15 marks 

In between (i) & (ii) - on pro-rata basis 
b Performance of 

similar works 
[Time Over Run 
(TOR)]: 

10 marks  
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 Parameter Calculation 
for points 

Score Maximum 
Marks 

 If TOR = 
(i) Without levy of compensation 
(ii) With levy of compensation 
(iii) Levy of compensation not 
Decided 

1.00 2.00 3.00 >3.50  
 

10 
 10 7.5 5 5 
 10 2.5 0 0 
 10 5 0 0 

 TOR = AT/ST, where AT =Actual Time; ST= Stipulated Time. 
Note: Marks for value in between the stages indicated above is to be determined 
by straight line variation basis. 

c Performance of works ( overall Quality): Maximum 10 Marks 
(i) Outstanding 10 Marks 
(ii) Very Good 07 Marks 
(iii) Good 05 Marks 
(iv) Poor 0 Marks 
4 Assessment in terms of Work Plan and Methodology for Project 

Implementation, Operation and Maintenance consulting capabilities: Max 
15 Marks 

a Work Plan and Methodology for 
project implementation 

05 Marks 

b Technical and operating staffs, 
existing consultation partners 

05 Marks 

c Capacity of Operation and 
Maintenance of projects 

05 Marks 

Grand Total 100 Marks 
 

1.4 To become eligible for shortlisting and for opening the Financial Bid, the 
Bidder must secure at least 50% (Fifty percent) marks in each category 
and 60% (Sixty percent) marks in aggregate. 

 
2. FINANCIAL EVALUATION CRITERIA 

 
Bidder who shall quote the most competitive financial bid (in terms of highest 
positive premium in the form of revenue share to Jaipur Development Authority, 
Jaipur, will be considered for award of work. In case of negative premium, bidder 
who quotes lowest requirement of Viability Gap Funding (VGF) from Jaipur 
Development Authority, Jaipur JDA and offers maximum revenue share to Jaipur 
Development Authority, Jaipur JDA will be considered for award of work. 

However, Bidder should not quote more than 20% of the total project cost as 
Viability gap Funding (VGF). In both situations, contract will be awarded to that 
Bidder who will offer Highest Net Revenue Share to the JDA. 

 
Notes: 
a) VGF amount will be released by JDA against the submission of Bank 

Guarantee (BG) by Concessionaire as per payment terms. Interest on BG 
amount will not be paid in this situation. The quoted rates shall remain 
agency and fixed during the period of the contract. 

b) Total quoted occupancy shall not be considered less than 80% of the total 
vacant houses of the ARHCs. 

c) Concessionaire has to return the VGF amount within a period of 3 years 
from the date of operation of ARHCs along with applicable interest rates. 
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LETTER OF TRANSMITTAL 
 
 

From 
 

To 
……………………… 

 

Name of Work: 
 
Sir, 

 
Having examined details given in the RFP for the above work, I/we hereby submit the 
relevant information. 

 
1. I/We hereby certify that all the statements made and information supplied in the 

enclosed Forms A to……… and accompanying statement are true and correct. 

 
2. I/we have furnished all information and details necessary for eligibility and have 

no further pertinent information to supply. 

 
3. I/we submit the requisite certified solvency certificate and authorize the 

……………….to approach the Bank issuing the solvency certificate to conagency 
the correctness thereof. I/ We also authorize…………………..to approach 
individuals, Project Authority of State/UT Government, agencies and corporation 
to verify our competence, work experience, and general reputation. 

 
I/we submit the following certificates in support of our suitability, technical knowledge 
and capability for having successfully completed the following works: 

 
Certificate 

 
It is certified that the information given in the enclosed eligibility bid are correct. It 
is also certified that I/We shall be liable to be debarred, disqualified/cancellation of 
enlistment in case any information furnished by me/us found to be incorrect. 

 
Enclosures: 

 
Date of submission 

 
Seal of Agency & 

Signature(s) 
of Agency(s) 
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FORM ‘A’ 
 

FINANCIAL INFORMATION 
 
Name of the agency ……………………………….: 

 
 
I. Financial Analysis-Details to be furnished duly supported by figures in balance 

sheet/profit & loss account for the last five years duly certified and audited by 
the Chartered Accountants, as submitted by the applicant to the Income Tax 
Department (Copies to be attached). If latest is not available due to COVID-19 
unaudited balance sheet may be considered duly signed by Chartered Accountant. 
In case, in special circumstances preceding 5 years financial statement may be 
considered. 

Rs. in Lakh 
Sl. 

No. 

Particulars Indicative Financial Years 

2017-18 2018-19 2019-20 2020-21 2021-22 

i) Turnover of 
similar work as 
defined in para 
6.2 

     

ii) Profit/ Loss      

 
II. Financial arrangements for carrying out the proposed work. 

 
III. Solvency Certificate from Bankers of Agency in the prescribed Form “B” 

 
 
 
 
 

SIGNATURE OF AGENCY(S) 
 

Signature of Chartered Accountant with Seal 
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FORM ‘B’ 
 
 

FORM OF BANKERS’ SOLVENCY CERTIFICATE FROM A SCHEDULED BANK 
 
 
This is to certify that to the best of our knowledge and information that Ms./ Shri 
……………………………………… having marginally noted address, a customer of our 
bank are/is respectable and can be treated as good for any engagement up to a limit 
of Rs…………………..). 

 
This certificate is issued without any guarantee or responsibility on the bank or any 
of the officers. 

 
 
 
(Signature) For the Bank 

 
 
 
NOTE: 

 
i. Bankers’ certificate should be on letter head of the Bank, addressed to Project 

Authority of State Government ………………. 
ii. In case of partnership agency, certificate should include names of all partners 

as recorded with the Bank. 
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FORM ‘C’ 
 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED IN LAST 
SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF 

BID 
 
Name of the agency……………………………. 

 
S. No. Details 

1. Name of work/project and location 

2. Type of project: housing complexes, guest house, hotel/ hostels/any other 

3. Size of project: no of rooms / houses/ dormitories/ guest rooms 

4. Owner or sponsoring organization 

5. Cost of work in Rs. in Lakh 

6. No of Occupants 

7. Date of commencement as per contract 

8. Period of Operation and maintenance 

9. Stipulated date of completion of repair/retrofitting/ repair/construction 

10. Actual date of completion of repair/retrofitting / construction 

11. *Litigation/arbitration cases pending/in progress with details 

12. Name and Address (Postal & E-mail)/telephone number of officer to whom 
reference may be made 

13. Whether the work was done on back to back basis 

 
Certified that the above list of works is complete and no work has been left out and 
that the information given is correct to my/our knowledge and belief. 

 
 
 
 

SIGNATURE OF AGENCY(S) 
 
 

WITH STAMP 
 
 
*indicate gross amount claimed and amount awarded by the Arbitrator 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

44 



FORM ‘D’ 

PERFORMANCE REPORT OF WORKS REFERRED IN FORM-C 

 
S. No Details  

1. Name of work/Project & Location - 

2. Client name and address - 

3. Agreement No. - 

4. Housing Complex/ Hostel/Guest House/any other - 

5. Size of project: No of Rooms / dormitories - 

6. Estimated Cost of repair/retrofit/ construction/ 
Development 

- 

7. Bid Cost - 

8. Date of Start of repair/ retrofitting/Construction / 
development 

- 

9. Date of completion of repair/retrofit/Construction 
/ development 

- 

 i) Stipulated Date of Completion 

(as mentioned in work order) 

- 

ii) Actual Date of Completion -- 

10. i) Whether case of levy of compensation for delay 
has been decided or not 

Yes/ No. 

ii) If decided, amount of compensation levied for 
delayed completion, if any. 

- 

11. Period of Maintenance &operation - 

12. Details scope of work undertaken with regard to its 
operation and Management 

- 

13. Performance Report - 

 1) Overall Quality of Work Outstanding/Very 
Good/Good/Poor 

2) Financial Soundness Outstanding/Very 
Good/ Good/Poor 

3) Technical Proficiency Outstanding/Very 
Good/ Good/Poor 

4) Resourcefulness Outstanding/Very 
Good/ Good/Poor 

5) General Behavior Outstanding/Very 
Good/ Good/ Poor 

 
Dated: 

Competent 
Authority 

 

Note: This certificate should be issued by the owner of the project. However, the 
quality and performance shall be established by the committee constituted by Project 
Authority of State/UT Government by conducting site visits to the selected project 
sites as felt necessary. 
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FORM ‘E’ 
 

STRUCTURE & ORGANIZATION 
 
 
 

S. 
No 

Details  

1. Name & Address of the Agency  

2. Telephone No. / 
Email id /Telex No./Fax No. 

 

3. Legal status of the Agency (attach copies of original 
document defining the legal status). 

 

 a) A Business Entity  

 b) A Proprietary Agency  

 c) A Agency in Partnership  

 d) A Limited Company or Corporation  

 e) Organization  

 f) Industrial Body  

 g) Associations  

 h) Institution  

 i) Central Govt. Organization  

 j) State Parastatals  

4. Particulars of registration with various Government bodies (attach attested 
photo-copy). 

 ORGANIZATION/PLACE OF REGISTRATION REGISTRATION No. 
 1.  

 2.  

 3.  

5. Names and Titles of Directors & Officers with 
designation to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 
organization. 

 

7. Has the Agency or any constituent partner in case 
of partnership agency, ever abandoned the awarded 
work before its completion? If so, give name of the 
project and reasons for abandonment. 

 

8. Details of supporting Staff to be employed  

9. Has the Agency or any constituent partner in case of 
partnership agency/limited company/ joint venture, 
ever been convicted by the court of law? If so, give 
details. 

 

10. In which field of Civil Engineering Construction, the 
Agency has specialization and interest? 

 

11. Any other information considered necessary but not 
included above. 
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In case of Consortium 
 

a) The information above (1-6) should be provided for all the members of the con- 
sortium 

b) Information regarding role of each member should be provided as per table below: 
 

Sl. No. Name of Member Role (specify whether lead Member or 
other Member) 

   

   

   

The following information shall also be provided for all Member of Consortium 
 

S. No Criteria Yes No 

1 Has the Applicant/ Constituent of the Consortium 
been barred by [Central /State/UT] Government , or 
any entity controlled by it, from participating in any 
project ( BOT or otherwise) 

  

2 If the answer to 1 is yes , does the bar exist as on date 
of application 

  

3 Has the Applicant/ constituent of the Consortium paid 
liquidated damages of more than 5% (five per cent) of 
the contract value in a contract due to delay or has 
been penalized due to any other reason in relation to 
execution of a contract, in the last three years? 

  

 
A statement by the Applicant and each of the Members of its Consortium (where 
applicable) disclosing material non-performance or contractual non-compliance in 
past projects, contractual disputes and litigation/ arbitration in the recent past are 
given below (Attach extra sheets, if necessary): 

 
 

Signature of Agency(s) with stamp 
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FORM ‘F’ 
 

EMD RECEIPT FORMAT 
 
Receipt of deposition of original Bank Guarantee as EMD 

 
Receipt No…………*……………. /date………*………. 

 
Name of Work: 

 
1. RFP No: 

 
2. Amount of Earnest Money Deposit: 

 
i) In the form of Bank Guarantee Rs………issued by……. …. Date….(as 

per Form- G) 

 
3. Last date of submission of bid: 

1. Name of Agency: .................................. # 
 

2. Total EMD Deposited: .......................................................... # 
 

3. Amount of EMD: ........................................ # 

 
i) In the form of Bank Guarantee Rs………issued by…….….Date….(as 

per Form- G) 

 
4. Date of submission of EMD: ............................................. # 

 
 

Signature, Name and Designation of EMD receiving officer 
 

(Along with Office stamp) 
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FORM ‘G’  

FORM OF EARNEST MONEY DEPOSIT (BANK GUARANTEE BOND) 

WHEREAS, Agency. .................. (Name of Agency) (Herein after called “the Agency”) 
has submitted his bid dated............. (Date) for the construction of........................... 
................... (Name of work) (Herein after called “the bid”) 

 
KNOW ALL PEOPLE by these presents that we......................................... (Name of 
bank) having our registered office at................................... (Herein after called “the 
Bank”) are bound unto ………..(name of office) in the sum of Rs. ......................... 
(Rs. in words ................................................. ) for which payment well and truly to be 
made to the said "Secretary Jaipur Development Authority ,Jaipur" Payable at 
"Jaipur" , the Bank binds itself, his successors and assigns by these presents. 
SEALED with the Common Seal of the said Bank this................. Day of................. 
 
2. ... THE CONDITIONS of this obligation are: 
(1) If after bid opening............... of bid; the Agency withdraws, his bid during the 

period of validity of bid (including extended validity of bid) specified in the 
Form of Bid; 

(2) If the Agency having been notified of the acceptance of his bid by the 
……………………. 
(a) Fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidder, if required; 
OR 
(b) Fails or refuses to furnish the Performance Guarantee, in accordance with 
the provisions of bid document and Instructions to Agency, 

 
We undertake to pay to the either up to the above amount or part thereof upon receipt 
of his first written demand, without the ………………… having to substantiates his 
demand, provided that in his demand ………………….. will note that the amount 
claimed by him is due to him owing to the occurrence of one or any of the above 
conditions, specifying the occurred condition or conditions. 
The amount covered under the Bank Guarantee shall be automatically be 
credited in the account of JDA in ICICI Bank, JDA campus Jaipur through 
IFSC code No ICIC0006754 Bank A/c No.675401700518 on date of expiry of 
its validity, unless the agency get it revalidated well before it expiry date 
produce NOC from JDA on Written for release. All claims under Guarantee will 
be payable at Jaipur 
This Guarantee will remain in force up to and including the date * after the deadline 
for submission of bid as such deadline is stated in the Instructions to Agency or as 
it may be extended by the ............................................ , notice of which extension(s) 
to the Bank is hereby waived. Any demand in respect of this Guarantee should reach 
the Bank not later than the above date. 

 
DATE ............. SIGNATURE OF THE BANK 

 
WITNESS .................. SEAL 

 
(SIGNATURE, NAME AND ADDRESS) 
*Date to be worked out on the basis of validity period of 6 months from the last date 
of uploading the bid. 
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FORM ‘H’ 
 

AFFIDAVIT 
 

(To be submitted by bidder on non-judicial stamp paper of Rs.100/(Rupees 
Hundred only) of Rajasthan duly attested by Notary Public) 

 
Affidavit of Mr. .........................S/o............... R/o.............................................. 

 
I, the deponent above named do hereby solemnly of agency and declare as under: 

 
1. That I am the Proprietor/Authorized signatory of M/s …………Having its Head 

Office/Regd. Office at ………………… 
2. That the information/documents/Experience certificates submitted by 

M/s……………along with the tender for ………… (Name of work)… To Project 
Authority are genuine and true and nothing has been concealed. 

3. I shall have no objection in case Project authority verifies them from issuing 
authority (ies). I shall also have no objection in providing the original copy of the 
document(s), in case Project Authority demands so for verification. 

4. I hereby conagency that in case, any document, information & / or certificate 
submitted by me found to be incorrect / false / fabricated, Project Authority at 
its discretion may disqualify / reject / terminate the bid/contract and also forfeit 
the EMD / All dues. 

5. I shall have no objection in case Project Authority verifies any or all Bank 
Guarantee(s) under any of the clause(s) of Contract including those issued 
towards EMD and Performance Guarantee from the Zonal / Branch office of 
issuing Bank and I/We shall have no right or claim on my submitted EMD before 
Project Authority receives said verification. 

6. That the Bank Guarantee issued against the EMD issued by (name and address of 
the Bank) is genuine and if found at any stage to be incorrect / false / fabricated, 
Project Authority shall reject my bid, cancel pre-qualification and debar me from 
participating in any future tender for three years. 

7. I hereby conagency that our agency /company is not blacklisted/ barred /banned 
from tendering by Project Authority/ Central Govt./ State Govt./ UT/ JDA/ 
PSUs. If this information is found incorrect, Project Authority at its discretion 
may disqualify / reject / terminate the bid/contract. 

8. The person who has signed the tender documents is our authorized representative. 
The Company is responsible for all of his acts and omissions in the tender. 

 
I..............the Proprietor / Authorized signatory of M/s. ................ do hereby conagency 
that the contents of the above Affidavit are true to my knowledge and nothing has 
been concealed there from..................... and that no part of it is false. 

 

 
Verified at ...........this.................day of......... 

 
ATTESTED BY (NOTARY PUBLIC) 

DEPONENT 

DEPONENT 
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FORM ‘I’ 
 
 
 

GST Registration Details of Agency 

Sl. 
No. 

Particulars Details 

1 Name 
 

2 Address (As per registration with 
GST) 

 

3 City 
 

4 Postal Code 
 

5 Region/State (Complete State 
Name) 

 

6 Permanent Account Number 
 

 
7 

GSTIN ID/Provisional ID No.: 
(copy of Acknowledgement required) 

 

8 Type of Business (As per 
registration with GST) 

 

9 Service Accounting Code/HSN 
Code: 

 

10 Contact Person 
 

11 Phone Number and Mobile Number 
 

12 Email ID 
 

13 Compliance Rating (if updated by 
GSTN) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

51 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR  
 

Contract for Works 
 

Name of Work:   
 

a) To be uploaded up to……………on website: www………… 
 

b) To be opened in the presence of agencies who may be present in the office 
of the… .......................................... BID 

 
I/We have read and examined the notice inviting bid, including all documents and 
amendments up to the last date of submission of bids, clauses of contract, special 
conditions, bill of quantities & other documents and rules referred to in the conditions 
of contract and all other contents in the bid document for the work. 

 
I/We hereby bid for the execution of the work specified for Project Authority of State/ 
UT Government within the time specified in .......... viz., schedule of quantities and in 
accordance in all respect with the specifications, designs, drawing and instructions 
and conditions of contract given in this document. 

 
We agree to keep the bid open for one hundred twenty (120) days from the date of 
opening of technical bid and not to make any modification in its terms and conditions. 

 
A copy of receipt of deposition of earnest money Rs….. Lakh in receipt Treasury 
Challan/ Deposit at call Receipt of scheduled bank/Fixed Deposit receipt of scheduled 
bank/Demand Draft or pay order or Banker’s cheque of scheduled bank/bank 
guarantee issued by a scheduled bank is scanned and uploaded. If I/We, fail furnish 
to the prescribed performance guarantee within prescribed period, I/We agree that 
the said President of India or his successors, in office shall without prejudice to any 
other right or remedy, be at liberty to forfeit the said Earnest Money absolutely. 
Further, if I/We fail to commence work as specified, I/We agree that President of 
India or the successors in office shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the said performance guarantee absolutely, the 
said performance guarantee shall be a guarantee to execute all the works referred to 
in the bid documents upon the terms and conditions contained or referred to those 
in excess of that limit at the rates to be determined in accordance with the provision 
contained in RFP. 

 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-bidding 
process of the work. 

 
I/we undertake and conagency that eligible similar work(s) has/have not been got 
executed through another agency on back to back basis. Further that, if such a 
violation comes to the notice of Department, then I/we shall be debarred for bidding 
in Project Authority of State Government in future forever. Also, if such a violation 
comes to the notice of Department before date of start of work, the Competent 

 
52 



Authority shall be free to forfeit the entire amount of Earnest Money Deposited/ 
Performance Guarantee. 

 
I/ We hereby declare that I/ We shall treat the bid documents drawings and other 
records connected with the work as secret/ confidential documents and shall not 
communicate information/ derived there from to any person other than a person to 
whom I/ We am/ are authorized to communicate the same or use the information in 
any manner prejudicial to the safety of the State/UT. 

 
 
 
Dated: …………. **……………. 
Signature of Agency** 

Witness: ** 

Address: ** Postal Address ** 
 
Occupation: ** 

 
 
[** to be filled by Agency] 
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ACCEPTANCE OF BID 
 
The above bid (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for and on behalf of Project Authority of State Government for a 
sum of Rs.……………….……. (Rupees… ................................................... ) 

 

The letters referred to below shall form part of this contract agreement: - 

(a) 
(b) 
(c)  

 
For & on behalf of Project Authority of State Government 

 
 
Signature ……………………………………… 

 
Designation ………………………………….. 

 
Dated: …………………………………………. 
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MEMORANDUM 
 

Sl. 
No. 

Description Values/Description to be Applicable for 
Relevant Clause(s) 

1 Name of Work Selection of Concessionaire for Repair/Retrofit, 
Develop, Operate & Transfer (RDOT) by 
converting existing Government funded vacant 
houses into Affordable Rental Housing 
Complexes (ARHCs) for a period of 25 years 588 
flats at  Swapan lok at Sikar road Jaipur  

 

2 Client/Owner Jaipur Development Authority  jaipur 

3 Type of Bid EPC  

4 Earnest Money Deposit Rs. 20.52 lacs/- (Indian Twenty lacs Fifty 
two thousand  only) 

5 Estimated Cost Rs. 10.26 Crore/- (Indian Ten crore Twenty 
Six lacs  only) 

6 Time allowed for Completion 
of Work 

Within 06 Months from the date of handing 
over the site and approvals. 

7 Performance Guarantee 10% of the rental value share by concessionaire 
with JDA (For a period of 25 years) with validity 
of 2 years which will be extended up to 25 years  
within 

8 Time allowed for starting the 
work 

The date of start of contract shall be 15 
days from the date of handing over the site 
and approvals. 

9 Defect Liability Period Five  Years after of Completion 
Government issuance Certificate of by date 
State 

 

10 Technical representatives 
required to be engaged at site 

As per Appendix-IV 
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Appendix- I 
 

PERFORMA FOR JOINT VENTURE AGREEMENT (JVA) 
 
JOINT VENTURE AGREEMENT (ON NON-JUDICIAL STAMP PAPER OF 
APPROPRIATE VALUE) 

 
JOINT   VENTURE   AGREEMENT   BETWEEN   M/S   …… AND  M/S ............. FOR 
SUCCESSFUL PERFORMANCE OF THE CONTRACT FOR …… (INSERT NAME OF 
CONTRACT, BRIEF DESCRIPTION OF WORKS AND NAME OF CLIENT) 

 
This Joint Venture Agreement executed on this ………….. day of ............. two thousand 
and ……………… between M/s… ......................... a Company incorporated under the 
law of ………………. And having its Registered Office at ………. (Member-1 having 
more than 51% of share interest in the JV, 
Herein after called the “Lead member” Which expression shall include its successors, 
administrators, executors  and  permitted  assigns)  and  M/s ............................. a 
Company incorporated under the law of ………………… and having its Registered 
Office at………………….. (hereinafter called the  “Member-2”  which  expression  
shall include its  successor,  administrators  Executors  and  permitted  assigns)  
for the purpose of submitting a bid and entering into a  Contract  (in  case  of 
award) against Bid document No………………………………… invited by PROJECT 
AUTHORITY. .................................................................................... AND WHEREAS 
The Bidding Documents stipulates that the Agency for participation in the Selection 
Process may be a single entity or a Joint Venture (JV) of two entities. AND WHERAS 
the bid is being submitted to the Project Authority on behalf of the JV in accordance 
with the requirements of the Joint Venture criteria as stipulated in the Bid documents. 
NOW THEREFORE, THIS DEED WITNESSETH AS UNDER: 

 
1. That All the responsibilities and obligations of each of the Members delineated   
in this agreement are expressly understood and agreed between the Members. The 
share of Lead Member shall be ………% and share of other Member shall be ............ % 
in the JV. 

 
2. That in consideration of the Award of Contract by Project Authority to the Member-1 
on behalf of JV, we the members to the JVA do hereby agree that Member-1 shall act 
as lead member of the JV. The lead member is authorized to deal with the bid, make 
all correspondence with Project Authority and further to sign the agreement, enter 
into contract and similar such actions in respect of the bided work. 
3. The lead member which shall represent the JV in all the dealings with Project 
Authority shall be solely and severally responsible for performance of the entire 
contract for and on behalf of any or both the members of the JV. 

 
4. JVA shall be valid during the entire currency of the contract including the period 
of extension, if any. Both the members of the JV shall remain associated with the 
project till completion of the project. There shall be significant technical contribution 
of both the members for the project. However, after completion of the project, lead 
member shall be solely responsible for all responsibilities and liabilities of JV. 
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5. Once the bid is submitted, the JVA shall not be modified/altered/terminated during 
the validity of the bid. In case any member of the JV fails to observe /comply with 
this stipulation, the full Earnest Money Deposit (EMD) shall be liable to be forfeited. 
Similarly, after the contract is awarded, the constitution of JV shall not be allowed to 
be altered during the currency of contract. Failure to observe this stipulation shall be 
deemed to be the breach of contract with all contractual consequences. 

 
6. No member of the JV shall have the right to assign or transfer the interest right or 
liability in respect of contract without the written consent of the other member and 
that of Project Authority. 

 
7. In case of any breach of this Contract committed by any of the Members of the 
JVA, both the Members do hereby undertake, declare and Conagency that both the 
members shall be solely and severally responsible for Performance of the works in 
accordance with the terms and conditions of the NIT, for the work of    
  Bid Document and/or Contract and undertake to carry out 
all the obligations and responsibilities under this JVA. 

 
8. If the owner sustains any loss or damage on account of any breach of the contract, 
the lead member of JV undertake to pay such loss/damages, caused to the Project 
Authority on its written demand without any demur, reservation, contest or protest 
in any manner whatsoever. This is without prejudice to any rights of the Project 
Authority against the JV/lead member under the contract and/or guarantees. 

 
9. We agree that this Agreement shall be without any prejudice to the various liabilities 
of the JV Members including the performance security as well as other obligations of 
Joint Venture members in terms of the contract. 

 
10. The JV members will be fully governed by the terms and conditions of the contract 
and shall be responsible for the quality of all the works and timely execution thereof 
to meet the completion schedule under the contract. 

 
11. This Agreement shall be construed and interpreted in accordance with the Laws of 
India and the respective courts of India shall have exclusive jurisdiction to adjudicate 
upon the disputes between the parties. 

 
12. We, the JV members agree that this Agreement shall be irrevocable and shall 
form an integral part of the Contract. We further agree that this agreement shall 
continue to be enforceable till the successful completion of contract and till the Project 
Authority discharges it. 

 
13. On award of contract, a single Performance Bank Guarantee shall be submitted 
by the lead member on behalf of JV as per bid conditions. 

 
14. This Agreement shall not be construed as establishing or giving effect to any legal 
entity such as, a company, a partnership, etc. It shall relate solely towards Project 
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Authority/the Project Authority for submission of Bid/Bid and related execution of 
works to be performed pursuant to the contract and shall not extend to any other 
activities. 

 
15. That this Agreement shall be operative from the effective date of the contract. 

 
IN WITNESS WHEREOF, the JV members through their authorized Representatives 
have executed these presents and affixed common seal of their respective companies, 
on the day, month and year first mentioned above. 

 
For M/s.............. (JV - Lead Member) 
Witness: 1……………………………………………. 

 
For M/s.............. (JV - Member-2) 
Witness: 1 ……………………………………………. 
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Appendix-II 
 
 

ESTABLISHING SITE LABORATORY AND TESTING OF MATERIALS 
 
Equipments for conducting necessary tests shall be provided and installed at site in 
the well-furnished site laboratory by the agency at its own cost to establish that the 
work is being done as per contract specifications and standards. 
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Appendix-III 
 

A SUGGESTIVE LIST OF PLANT AND EQUIPMENT AT SITE 
to be provided by the Agency 

 
The plant and equipment as required for repair/ retrofit/ construction to be provided 
by Agency here. 
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SECTION 05 
 

DESIGN & DRAWINGS AND CONDITIONS & SPECIFICATIONS OF 
CIVIL AND E&M WORKS 

 
1. General Conditions for Civil Works 

 
1.1 The work in general shall be carried out in accordance with the PWD 

Specifications Agency(s) shall provide permanent bench marks, flag tops and 
other reference points for the proper execution of work and these shall be 
preserved till the end of the work. All such reference points shall be in relation 
to the levels and locations, given in the Architectural and plumbing drawings. 
On completion of work, the Agency(s) shall submit four prints of “as built” 
drawings to the Competent Authority. 

1.2 The Agency(s) should engage approved, licensed plumbers for the work and 
get the materials (fixtures/fittings) tested, by the JDA wherever required. The 
Agency (s) shall submit for the approval of the Competent Authority, the name 
of the plumbing Agency proposed to be engaged by him. 

1.3 The Agency shall give performance test of the entire installation(s) as per the 
specifications in the presence of the Competent Authority or his authorized 
representative before the work is finally accepted. 

1.4 The work shall be carried out in accordance with the Architectural drawings 
and structural drawings approved by the Competent Authority. 

1.5 Before commencement of any item of work the Concessionaire shall correlate 
all the relevant architectural and structural drawings, and specifications etc. 
and satisfy him that the information available is complete and unambiguous. 
The Concessionaire alone shall be responsible for any loss or damage 
occurring by the commencement of work he works of services will be executed 
simultaneously. 

1.6 If the work is carried out in more than one shift or during night, the Agency 
must take permission from the police authorities etc. The Agency shall be 
responsible for the watch and ward/guard of the buildings safety, fittings and 
fixtures provided by him against pilferage and breakage during the period of 
installations and thereafter till the building is physically handed over to the 
department. Sample of building materials, fittings and other articles required 
for execution of work shall be got approved from the Competent Authority 
before use in the work. The quality of samples brought by the agency shall be 
judged by standards laid down in the relevant PWD/BIS specifications. All 
materials and articles brought by the agency to the site for use shall conform 
to the samples approved by the Competent Authority which shall be preserved 
till the completion of the work. 

1.7 BIS marked materials except otherwise specified shall be subjected to quality 
test at the discretion of the Competent Authority besides testing of other 
materials as per the specifications described for the item/material. Wherever 
BIS marked materials are brought to the site of work, the agency shall, if 
required, by the Competent Authority, furnish manufacturer’s test certificate or 
test certificate from approved testing laboratory to establish that the material/ 
procured by the agency for incorporation in the work satisfies the provisions of 
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specifications /BIS codes relevant to the material and/or the work done. 
1.8 The Concessionaire shall procure the required materials in advance so that 

there is sufficient time to testing of the materials and clearance of the same 
before use in the work. The Concessionaire shall provide at his own cost 
suitable weighing and measuring arrangements at site for checking the weight/ 
dimensions as may be necessary for execution of work. 

1.9 Regarding testing of civil & electrical materials, the testing of materials shall be 
conducted in Govt. Laboratory/Govt. colleges/IITs/NITs or from the laboratory 
approved by Competent Authority, as required. The charges of testing of 
materials in approved laboratory shall be borne by the agency. 

1.10 Agency shall submit minimum “Quality Assurance” plan within 45 days after 
award of work which shall be consisting of: 

1.10.1 Lot size, number of required tests and frequency of testing. While 
deciding these criteria PWD specifications &provisions of BIS Code 
and standard practices may be referred. Volume of work, practical 
difficulties and site conditions etc. may also be kept in view. The lot 
size, number of tests and frequencies of testing can be altered or 
modified by the Competent Authority from the prescribed limits. 

1.10.2  Should clearly indicate the machinery and other Tool & plants re- 
quired to be deployed at site by the Receipt of Material, testing of the 
same &maintenance of Register of Tests. 

1.10.3 All the registers of tests carried out at construction site or in out- 
side laboratories shall be maintained by the Concessionaire, which 
may be inspected by Competent Authority or his/her designee at any 
point of time. 

1.10.4  All the test in field lab setup at construction site shall be carried out 
by the Quality control team to be engaged by the agency which can be 
witnessed by Competent Authority or his/her design. All the entries 
in the registers will be made by the designated Engineering Staff of 
the agency. 

1.10.5 Agency shall be responsible for safe custody of all the test registers. 

 
1.15 Method Statement 

 
1.15.1 The Agency shall submit a ‘Methods statement’ for each important activity for 

the approval of the Competent Authority soon after the award of work to him. 
The ‘Methods statement’ is a statement by which the construction procedures 
for any activity of construction are formulated and stated in chronological 
order. The ‘Methods statement’, should have a description of the item with 
elaborate procedures in steps to implement the same, the specifications of the 
materials involved, their testing and acceptance criteria, equipment to be used, 
Precautions to be taken, steps of measurement, etc. Further JDA has the right 
to modify or change the ‘Method statement’ as per their own requirement and 
need of the Project at any stage of project. 

 
1.16 Conditions for environment protection 

 
1.16.1 The Agency shall not store/dump construction material or debris on the 
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metal road. 
1.16.2 The Agency shall get prior approval from Competent Authority for the 

area where the construction material or debris can be stored beyond the 
metal road. This area shall not cause any obstruction to the free flow of 
traffic/ inconvenience to the pedestrians. It should be ensured by the 
agency that no accidents occur because such permissible storage. 

1.1.3 The Agency shall ensure that all the trucks or vehicles of any kind which 
are used for construction purposes/or are carrying construction mate- 
rial like material like cement, sand and other allied material are fully 
covered. The agency shall take every necessary precaution that the ve- 
hicles are properly cleaned and dust free to ensure that enroute their 
destination, the dust, sand or any other particles are not released in 
air/contaminate air. 

1.1.4 The Agency shall provide mask to every worker working on the construc- 
tion site and involved in loading, unloading and carriage of construction 
material and construction debris to prevent inhalation of dust particles. 

1.1.5 The Agency shall comply all the preventive and protective environmen- 
tal steps as stated in the MoEF&CC guidelines 2010 and/ or any other 
guidelines issued later on. 

1.1.6 The Agency shall carry out on- road-inspection for black smoke generat- 
ing machinery. The agency shall use cleaner fuel. 

1.1.7 The Agency shall ensure that all DG set comply emission norms notified 
by MoEF&CC. 

1.1.8 The Agency shall use vehicles having pollution under control certificate. 
The emissions can be reduced by a large extent by reducing the speed of 
a vehicle to 20Kmph. Speed bumps shall be used to ensure speed reduc- 
tion. In case where reduction speeds cannot effectively reduce fugitive 
dust, the agency shall divert traffic to nearby paved areas. 

1.1.9 The Agency shall ensure that the construction material is covered by 
tarpaulin. The Agency shall take all other precaution to ensure that no 
dust particles are permitted to pollute air quality because of such stor- 
age. 

1.1.10 The paving of the path for plying of vehicles carrying construction mate- 
rial is more permanent solution to dust control and suitable for longer 
duration projects. 

1.1.11 It is mandatory to use of wet jet in grinding and stone cutting. 
1.1.12 The Agency shall take appropriate protection measures like raising wind 

breakers of appropriate height on all sides of the plot/area using CGI 
sheets or plastic and / or other similar material to ensure that no con- 
struction material dust fly outside the plot area. 

1.1.13 Any violation of orders of MoEF&CC including guidelines of State Gov- 
ernment, SPCB or any officer of any department shall lead to stoppage 
of work for which Agency shall be responsible and no hindrance shall be 
accounted in this regard. 

 
2. Specifications for Civil Works 

 
2.1 The broad specifications for Repair/Retrofitting of Dwelling Unit including 
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Infrastructure of JnNURM & RAY projects are as per RFP and need to be followed 
wherever applicable. As regards material cement, steel reinforcement, design mix 
concrete from batching plant, RMC, water proofing, etc. and any other required 
material shall be as per PWD specifications. 

 
3. Approved Makes 

 
The following specification/brands names of materials to be used as listed below 
wherever required or equivalent or as per the requirement of State/JDA. However, 
wherever possible only approved Makes to be used. The efforts should be made by the 
agency to use indigenous products. The Agency should also consider the availability 
of spares parts/components for maintenance purposes while proposing any brand/ 
manufacturer. The materials of any other brand/manufacturer may be proposed for 
use by the agency in case the brands specified below are not available in the market 
and/or agency intends to use some other brand better than the brands mentioned 
in this list. The alternate brand can be used only after the approval of Competent 
Authority. 

 
Note: The list given below is suggestive makes of materials and components that can 
be used in RDOT model. However, State/UT Government may finalize their own list 
based on availability and requirement. 

 
Sl. No. Materials Approved make 
For Civil Works 
1. PPC / OPC Cement ACC / ULTRATECH / AMBUJA / JK BIRLA 
2. White Cement J.K. WHITE / BIRLA WHITE / TRAVANCORE 
3. Reinforcement Steel TATA / SAIL / JINDAL STEEL / RINL 
4. Structural steel 

sections 
SAIL / TATA STEEL Ltd. /RINL AND JINDAL 
STEEL & POWER Ltd 

5. AAC block BUILTECH / MAGICRETE BUILDING SOLUTION 
/ AEROCON/INDO BHUTAN CONSTRUCTION 
SOLUTION 

6. AAC Block Adhesive ULTRATECH / FERROUSCRETE / BAL ENDURA 
7. Polymer Modified 

Cementitious Grout 
BAL ENDURA / WEBBER / MYK LATICRETE 

8. Epoxy mortar FOSROC / SIKA / CICO / LATICRETE 
9. Flush doors GREEN / DURO / MERINO / MAYUR / ARCHID 

/ KUTTY 
10. UPVC windows/ doors 

/ ventilators 
ENCRAFT / ALUPLAST / REHAU / DUROPLAST 

11. Wooden / metal / 
glaze- fire rated door 
shutters 

NAVAIR / SUKRI / PROMAT / KUTTY / 
BHAWANI / PACIFIC 

12. Hinges & brassware SHALIMAR/ INDO-BRASS / AMARBHOY 
DOSSAJI / EARL BIHARI / MAGNUM/KICH 

13. All types of glass AIS / MODIGUARD / PILKINGTON / 
GLAVERBEL / SAINT GOBBIN 

14. Fire-rated glass (two 
hour fire rating) 
transparent clear glass 

GLAVERBEL / SAINT GOBBIN / PYROGUARD / 
SHOTT 
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15. All hardware and 
fittings for all types 
of glazing / doors / 
windows etc. 

DORMA / HAFELE / GEZEI / KICH / GODREJ 
/ ASSA-ABLOY 

16. Adhesives ANCHOR / DUNLOP / PIDILITE-FEVICOL 
17. Stainless steel door 

handles / locks and 
fittings 

DORMA / HAFELE / GEZE / GODREJ / KICH / 
IPSA / ASSA-ABLOY 

18. SS mesh GKD / WMW 
19. Commercial ply / 

board 
DURO / CENTURY / ARCHID / DURIAN 

20. Hardware accessories 
for fire doors / panic 
bar / panic trim / 
door closer / hinges / 
mortise lock 

INDERSOLL ROND / DORMA/ GEZE / HAFELE 
/ ASSA-ABLOY / KICH 

21. Vitreous China Ware HINDWARE / PARRYWARE / CERA / JOHNSON 
/ KEROVIT 

22. RCC pipes PRAGATI / LAKSHMI / SOOD & SOOD / JAIN & 
CO 

23. UPVC / CPVC pipes & 
fittings 

SUPREME / PRINCE / ASTRAL / FINOLEX / 
SURYA ROSHNI / ASHIRWAD 

24. Stainless steel sinks NEELKANTH / NIRALI / CERA 
25. Spun cast iron pipes & 

fittings (is:3989) 
JAISWAL NECO/ RIF / SKF / BIC 

26. Stoneware pipes and 
gully traps 

PERFECT / BURN / ANAND / PARRY 

27. Gunmetal valves (full 
way valve) class-i 

ZOLOTO / CASTLE/ KARTAR 

28. CI double flanged 
sluice valve 

KIRLOSKAR / IVC / SONDHI / KEJRIWAL 

29. CI manhole frame & 
covers and CI grating 

NECO / RIF / SKF / BIC 

30. sanitary CP fittings & 
accessories 

ORIENTAL SERIES OF MARC OR EQUIVALENT 
SERIES OF JAQUAR / PARRYWARE / GROHE / 
KOHLER 

31. Floor traps JAYNA / CHILLY / NIRALI 
32. PVC water tank SINTEX / POLYCON / SPL. 
33. Ceramic tiles / 

Vitrified Tiles 
H & R JOHNSON / SOMANY / KAJARIA / ASIAN 
(AGL) 

34. Synthetic enamel paint 
/ primer / distemper 
/ exterior decorative 
paint 

1st QUALITY PRODUCTS OF: ASIAN / BERGER 
/ ICI (DULUX) / NEROLAC 

35. Wall putty / course 
putty 

1st QUALITY PRODUCTS OF: BIRLA WHITE / 
J.K WHITE / FERROUS CRETE / BERGER 

36. Tile adhesive / epoxy 
grouts 

FERROUS CRETE / BALLL ENDURA / PIDILITE 
/ LATI CRETE 

37. Pavers / grass pavers / 
kerb stone 

UNISTONE / ULTRA / HINDUSTAN / K.K. 
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38. Building Signage HINDUSTAN SIGNAGE PVT.LTD / PR 
GRAPHICS / MOTIVATTE SOLUTION / GALAXY 
SIGNAGE, SIGNSUTRA 

For Electrical Works 
1 FRLS PVC insulated 

copper wire /Power 
cable / XLPE Cable / 
Telephone cable 

L&T / HAVEL’S / POLYCAB / FINOLEX / SKY 
TONE. 

2 Co-axial TV cable L&T / HAVEL’S / POLYCAB / FINOLEX / SKY 
TONE. 

3 Steel Conduit RM CON / AKG / BEC ISI MARKED. 
4 PVC Conduit AKG / POLYCAB / PRINCE ISI MARKED. 
5 L. T. Panel / Meter  

Board 
ADLECMUNDKA / ASSOCIATED SWITCHGEARS 
AND PROJECT LTD. / SUDHIR GENSET LTD. 
/ CONTROL AND SWITCHGEARS PVT. LTD / 
KEPL /TRICOLITE 

6 MCB/MCB DB, 
prewired MCB DB 
and sheet steel Metal 
enclosed industrial 
socket, plug top and 
Isolators 

LEGRAND / SIEMENS / L&T / ABB / 
SCHNEIDER 

7 Modular type switch/ 
Socket, Telephone 
socket, cable TV 
Antenna socket, 
Electronic fan regulator 
and GI Boxes 

LEGRAND (MYLINC / HAVEL’S (PICCADILLY) / 
HONEYWELL (MIDAS) /NORTH WEST (NOVA) 

8 LED fitting PHILIPS / CROMPTON / WIPRO / GE / 
ZUMPOBEL / TRILUX 

9 Ceiling Fan / Exhaust 
fan 

CROMPTON GREAVES / ALMONARD / 
HAVELLS / USHA. 

10 Octagonal steel pole BAJAJ/ TWINKLE / VALMART 
11 Air Circuit Breaker / 

MCCB. 
L&T-U POWER / SIEMENS-3WL / ABB-EMAX / 
SCHNEIDER-MASTERPACT-NW 

12 Fire Extinguishers SAFEX/ MINIMEX / SUPEREX / CEASFIRE 
13 Diesel operated Power 

Generating Engine 
CUMMINS INDIA / CATERPILLAR / PERKINS / 
KOEL GREEN 

14 Alternator STAMFORD / LEROY SOMER / CATERPILLAR / 
KOEL GREEN 

15 LIFTS 1. M/S OTIS 
2. M/S KONE 
3. M/S MITSUBISHI 
4. M/S SCHINDLER 
5. M/S JOHNSON LIFTS PVT. LTD. CHEN- 

NAI 
16 Copper Conductor 

Control Cable 
BONTON / LAPP CABLE / HAVELLS / RR 
KABEL / L&T / RAJNIGANDHA 

17 Communication Cable 
/ Signal Cable 

LAPP CABLE / FUSION POLYMER / BELDON 
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18 Fire / Sprinkler Main 
Pump / Jockey Pump 

MATHER & PLATT INDIA LIMITED / GRUNDFOS 
/ KIRLOSKAR / KSB 

19 Diesel Engine CUMMINS / KIRLOSKAR / CATEPILLAR 
20 Motor ABB/ SIEMENS/ KIRLOSKAR / CROMPTON 

GREAVES 
21 Anti Vibration 

Mounting 
KANWAL INDUSTRIAL CORPORATION/ 
RESISTOFLEX / EWREN 

22 Starter L&T/ SIEMENS / CROMPTON/ GE / ABB / 
BCH 

23 Addressable Multi 
criteria Smoke 
Detectors With 
base / Addressable 
Duct Type Smoke 
Detectors With base/ 
Fault Isolator with 
base/ Addressable 
Heat Detectors with 
base/ Addressable 
Manual Call points / 
Addressable Control 
Module / Addressable 
Monitor Module / 
Sounder/  Hooter 
cum Strobe/ Fire 
Alarm Control Panel/ 
PA System Panel/ 
Telephone Jack / 
Hand Set/ Software/ 
Speaker 

NOTIFIER / SIEMENS / BOSCH / EDWARD. 

24 Fireman Axe/ 
Installation Control 
Valve 

SAFEX/ PADMINI / GETECH 

25 2-way/4-way FBC SAFEX/ NEWAGE (MUMBAI) / GETECH 
26 Window Sprinkler TYCO / HD 
27 Deluge Valve SAFEX/ TYCO / HD 
28 Air release valve SUPEREX/ GETECH / NEWAGE / SAFEX 

 

3.1 ROADS 
 

a. Internal Roads: The internal roads feeding the houses will be of 100 mm 
thick RCC of not less than M25 grade over a base course of PCC not less 
than M7.5 grade (100mm thick). 

 
b. Peripheral Roads and pathways. “Providing and laying factory made cham- 
fered edge Rubber Moulded concrete colored paver blocks of required strength, 
thickness & size/shape, made by table vibratory method, to attain superior 
smooth finish using PU or equivalent moulds, laid in required mix of colour 
& pattern over 50mm thick compacted bed of coarse sand, compacting and 
proper embedding / laying of inter locking paver blocks into the sand bedding 
layer through vibratory compaction by using plate vibrator, filling the joints 
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with fine sand and cutting of paver blocks as per required size and pattern, 
finishing and sweeping extra sand in footpath, parks, lawns, drive ways or 
light traffic parking etc. all complete as per manufacturer’s specifications & 
direction of Competent Authority: 80 mm thick c.c. paver block of M-30 grade 
with approved colour design”. 

 
The peripheral road, pathways and internal roads should be as per the 
PWD specifications. 

 
3.2 WATER SUPPLY 

 
50 mm Dia 6 Kg/cm2 UPVC including all required fitting etc. as required 
including connection with existing line. 

 
3.3 SEVERAGE SYSTEM 

 
150 mm Dia. PVC pipe as per IS: 14333 and IS: 10910 with required size of 
Manholes etc. to be provided. 

 
3.4 RAIN WATER HARVESTING TANK 

 
Rain Water Harvesting will be constructed as per the PWD specifications. 

 
3.5 EXTERNAL ELECTRIFICATION WORK 

 
Electric Panel: As necessary for the layout Feeder Pillar Floor mounting totally 
enclosed compartmentalized cubical, dust vermin proof and outdoor type with 
required earthling plate and bus bar complete including connections etc. 

 Providing and Laying require Electrical cable for providing electrical 
supply to units, as approved. 

 Providing and fixing street solar Lights as required including fixture and 
ESL, as per PWD specifications. 

 Making required connections to Building and flats. 
 Providing and fixing solar light connection in stair case and common 

area and wherever possible. 
 P/Laying XLPE insulated / P.V.C. sheathed cable of 1.1 KV grade with 

armoured aluminum conductor of IS:7098-I/1554-1 approved make in 
ground as per IS:1255 including excavation of 30cmx75cm size trench, 
25 cm thick under layer of sand, 2nd class bricks covering, refilling 
earth, compaction of earth, making necessary connection, testing etc. 
as required of size. 
a. 35.0 Sq.mm 3.5 core 
b. 6.0 Sq.mm 2 core 
c. 4.0 Sq.mm 2 Core 

3.6 BOUNDARY WALL with gates 
 
The selected agency may like to use prefabricated technology for construction of 
boundary walls. Its height shall be minimum 2.1 m high and 0.6 m fencing with 
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proper water proofing and drainage. 
Or, 
Brick / Block Masonry with R.C.C intermittent columns having grill of approved 
pattern and coping of CC 1:2:4 (1 cement: 2 Coarse sand: 4 graded stone aggregate) 
on top of wall with pointing as per approved drawing. Height of boundary wall shall 
be minimum 2.1 Mtr. height solid walls and 0.6 Mtr fencing above solid wall to 
make area secured. 

 
4. EXTERNAL DEVELOPMENT WORKS 

 
A. SPECIFICATIONS FOR WATER SUPPLY: 

 
1. Scope: It includes excavation for pipes, laying of Ductile Iron pipes K-9 with 

necessary fittings, sluice valves, fire hydrants, air valves with necessary brick 
chambers, jointing of pipes and fittings, accessories, refilling of trenches and 
testing for leakage disinfection etc. complete to the satisfaction of Competent 
Authority as per approved scheme in the specified boundary / area. 

 
2. The water line system shall be laid as per the scheme approved by local 

authority. The sluice valves, fire-hydrants and air valves shall be IS marked. 
Any modification in this scheme approved by the Competent Authority shall 
not violate terms of contract. The work shall be executed as per latest PWD 
Specification with upto date correction slips and the relevant IS Codes shall be 
followed. 

 
3. Excavation: The work includes excavation in all types of strata. For proper 

jointing of pipes and fittings the bottom of the trench and sides at the relevant 
places should be sufficient for doing proper lead caulking of joints. The top of 
the pipes would have at least cushion of 60 cm from the finished surface under 
road beams and 1.2 M under roads or as per direction of Competent Authority. 

 
4. Ductile Iron pipes K-9 pipes duly approved by the Competent Authority shall 

be used in the work. All collar jointed/flanged/ socketed fittings shall be of 
heavy class. 

 
5. Laying: The Ductile Iron pipes K-9 shall be laid as per alignment shown in 

the approved drawings. In case it is considered necessary by the Competent 
Authority to alter the alignment as per site situations, so as to accommodate 
laying of other services viz. storm water drain, sewerage, horticulture pipes, 
and electric cables, no extra claims for the same would be entertained. While 
laying the pipes, it may be ensured that these water supply pipes have a 
horizontal and vertical separation of 3 meters and 0.5meter respectively from 
the sewer pipes. The water line should in no case run below sewer line. 

 
6. Jointing: Water supply pipes, fittings and specials shall be jointed together 

with pig lead or flanged joints where necessary as per direction of Competent 
Authority. The pig lead brought at site shall be got tested from laboratory and 
only after the results are found to be satisfactory the same would be allowed 
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to be used in the work and shall remain in joint custody. The day to day 
consumption of lead shall be maintained by the Junior Competent Authority 
and the same would be signed by the participating agency as well. The quantity 
of lead to be used in joints of pipes, fittings and specials would be as per PWD 
Specifications / IS Codes. 

 
7. Chambers: Suitable fly ash brick chambers for housing the fire hydrants  

and sluice valves shall be constructed in brick masonry with bricks of class 
designation 75 in CM 1:5. The brick chambers shall have leveling course of 
CC 1:5:10, the chamber shall be plastered with CM 1:3, 12mm thick with a 
floating coat of neat cement. The chambers shall have RCC slab on top with 
required opening for operation of valves as per MS Specifications, indicating 
plate showing the positions of fire hydrants, and sluice valves also be provided. 

 
8. Cement Concrete 1:2:4, thrusts blocks shall be provided as per PWD 

Specifications for the various fittings/accessories. 

 
9. Disinfection/Testing: After the work has been completed the lines shall be 

flushed with water containing bleaching powder @ 0.5gms/ litre of water and 
cleaned with fresh water and the operation repeated 3 times till the sample of 
water is approved by Municipal Laboratory. 

 
Pipes laid shall be tested at twice the maximum allowable pressure to check 
water tightness of the joints and to detect any hair cracks in the pipes. After 
satisfactory completion of the work, 5 sets of completion plans, showing the 
alignment of lines, location of air valves, sluice valves, fire hydrants along with. 

 
10. The work may be inspected by officials of local municipal/statutory authority 

or any other agency designated by Project Authority during execution. 

 
11. UGR of required capacity with boosting arrangement in pump house i/c 

necessary installation for supply of water in the houses as per approval accorded. 
The design of UGR along with its capacity and pump house details such as 
power, motor details and others shall be as per the PWD specifications. 

12. The work shall be executed as per approval accorded by local authority and 
the design and drawings by Competent Authority, shall be final and binding 
on the participating agency and will not be open to questions. 

 
B. SPECIFICATION FOR SEWERAGE: 

 
The work shall be executed as per approval accorded by local authority and the design 
and drawings by Competent Authority, shall be final and binding on the participating 
agency and will not be open to questions. This work shall include excavation in all 
stratas, laying stone ware, RCC, NP2/NP3, S&S pipes, construction of manholes, 
providing SFRC manhole covers, frames, heavy duty, foot rests with necessary brick 
work in cement mortar, plaster, bed concrete and concrete up to haunches and 
around the pipes wherever required. 
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C. GENERAL: 
 
1. Circular Manholes: 

a) Manholes shall be provided: 
(i) At starting point of each line, 
(ii) At all change points, 

b) Gradient, size of the pipe, alignment) 
(i) At all junction points of two or more lines. Manholes should be 

so spaced that each properly discharged in the direction of flow, 
and maximum centre to centre spacing of manholes will be as per 
prevailing Bye-laws. 

 
2. Sizes of manholes: 

 
S. No. For depth of manhole between Bottom diameter of 

manhole 
1. 0.914 m to 1.68 m 

(3’-0” to 5’-6”) 
0.914 m (3’-0”) 

2. 1.68 m to 2.28 m 
(5’-6” to 7’-6”) 

1.220 m (4’-0”) 

3. Beyond 2.28m 
(3’-0” to 5’-6”) 

1.520 m (5’-0”) 

a) For depth less than 0.914 m, rectangular manholes of size 90x80 cm 
shall be provided. 

 
3. All manholes to be plastered both inside and outside with cement mortar 1:4 

(1 cement: 4 coarse sand) with a floating coat of neat cement inside. 

 
4. When sewer is being laid under sub-soil water 15cm thick stone soiling shall 

be provided under concrete bedding and 23cm thick under manholes. 

 
5. Heavy duty SFRC manhole frames and covers 560mm internal dia. will be 

provided weighing 182 Kg. and to be tested as per IS: 1726 (Part-I) for heavy 
duty loads. The covers shall be embossed with its year of manufacture and 
work ‘SEWER’ and IS Mark. 

 
6. Drop Connection: Normally, no sewer line shall have a drop of more than 0.610 

Mtr. in any case. Wherever, the drop is more, a drop connection arrangement 
shall be provided as per sketch in PWD Specification 1996, with amendments 
till date. 

 
7. Pipes: Laying of sewerage lines shall include excavation in all types of soils, 

providing and laying of RCC, S&S pipes, NP2/NP3 as specified with rubber 
ring joints, testing and refilling etc., the completion of job to the satisfaction of 
Competent Authority and according to the specifications prescribed. 

 
(i) The S&S, RCC, NP-2/NP-3 pipes as per requirement / approved scheme 
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IS marked will be used, with rubber ring and cement mortar joints. 

 
(ii) Pipes laid at a depth less than 0.910m under road berms and green 

belts, and more than 4.57m shall be encased with 1:4:8 (1 cement : 4 
fine sand : 8 graded stone agg. 40mm nominal size) cement concrete 
15cm thick on all sides including under the pipes. 

 
(iii) Extra excavation of at least 0.23m width in each side will be done for 

proper jointing of pipes at the location of sockets. 

 
(iv) No sewer line shall be laid within a distance of 3.25m from building line 

- in case of roads. In case of service lanes / roads the sewer line shall 
be laid at centre of the lanes. 

 
(v) The minimum size of pipe to be used shall be as per approved scheme. 

 
(vi) In case the pipe are laid under sub-soil water level, the encasement 

shall be done with 1:3:6 (1 cement: 3 coarse sand: 6 graded stone agg. 
40mm nominal size) instead of CC 1:4:8. 

 
(vii) In other cases 0.15m bed encasement with 1:4:8 (1 cement : 4 fine sand : 

8 graded stone agg. 40mm nominal size) cement concrete upto haunches 
of pipes shall be provided, the stone ballast shall be of 40mm nominal 
size for bed concrete and 20mm nominal size for around encasement 
of pipe. Where cushion is less than 0.90m around encasement of pipe 
with same mix will be done. 

 
(viii) Where the invert level of the manhole is 1.22m or more below the 

subsoil water level, 0.115m thick core of CC 1:2:4 (1 cement : 2 coarse 
sand : 4 graded stone ballast 20mm nominal size) shall be provided   
in the walls of the manhole upto 0.61m above sub-soil water level in 
order to prevent in-filtration of sub-soil water level, from the sides of the 
manhole shall be provided with 15cm thick 1:2:4 (1 cement : 2 coarse 
sand : 4 stone agg. 20mm nominal size) RCC slab, monolithically with 
the core of the wall of the manhole lean concrete of 1:5:10 (1 cement : 
5 fine sand : 10 graded stone agg. 40mm nominal size) of 0.075m thick 
shall be provided under the slab. 

 
8. The sewer line laid will be subject of following three tests: 

a) Smoke Test: To check the air tightness of joints. 
b) Mirror Test: To check the straight alignment of pipes. 
c) Disc Test: To see that lines are free of dead/set concrete/ mortar/ 

other blockages and lines laid are in straight line from manhole to 
manhole. 

 
9. Any other tests, if required during course of execution will be decided by the 

Competent Authority and will be binding on the participating agency. 
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10. The participating agency will submit to Competent Authority adequate sets of 
completion plan of sewerage system laid showing position of manholes with its 
centre to centre distance dia. of lines, gradients, location of drop connections, 
connecting point with ground levels and invert levels at each point within 
10 days of completion of the sewerage work. The service plan (in original) 
approved by the local body along with their forwarding letter be also submitted 
to the Competent Authority. 

 
11. The following gradient shall be maintained while laying the pipes: 

S. No. Dia. of Pipe Slope 
1. 250mm 1 in 190 
2. 300mm 1 in 245 
3. 350mm 1 in 300 
4. 400mm 1 in 360 
5. 450mm 1 in 510 
6. 500mm 1 in 590 

 
12. Crossing over Nallahs shall be done by C.I. pipe with necessary support. 

 
13. The conditions mentioned in the approved scheme of local authority shall be 

followed strictly. 

 
C. SPECIFICATIONS FOR STORM WATER DRAINAGE: 

 
Storm water drainage shall include excavating in all types of soils, providing and 
laying brick work with FPS bricks of CD-75 in CM 1:4 (1 cement : 4 coarse sand. 
Plastering of inside and top of both walls of drain shall be in CM 1:3 (1 cement : 3 fine 
sand) with floating coat of neat cement and outside plastering 6” in depth both side, 
CC 1:5:10 (with coarse sand) in bottom & CC 1:2:4 in channel of drain then covering 
of all drains with SFRC covers of design mix M-25. 

 
Following specifications will be used for providing underground pipe drainage in the 
complex. 

1. The work will be executed as per the design and layout approved by the local 
municipal authority. 

2. FPS bricks of CD-75 shall be used. 
3. Minimum width of the drains shall be 230mm or as per PWD specifications. 
4. SFRC covers of design mix M-25 shall be provided on all the drains. 
5. Any other details, if required during course of execution will be decided by the 

Competent Authority and will be binding on the participating agency. 

 
D. SPECIFICATIONS FOR ROADS, PARKINGS & PATHWAYS: 

1. Construction of internal approach roads and parkings will be done as per layout 
plan and standard laid down by local municipal authority. The participating 
Agency will ensure that roads are developed to the dull right of way. The 
required metalled width will be provided to the exact crust thickness as per 
norms. The participating agency will ensure that nowhere the right of way of 
roads reduces. The roads will be laid to camber longitudinal as well as cross- 
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section wise. 

The job of construction of roads consists of preparation of sub-grade, 
consolidation of the same, filling and compacting the earth work in embankment 
under optimum moisture conditions to give at least 95% of the maximum dry 
density (proctor density), supplying locally available stone and screening of 
blue texture of the required laying of base and sub-base courses using binding 
and blinding material and necessary rolling as per specification, brick on edge 
and pre-mixing etc. The surface dressing of the berms of roads will be done 
in such a fashion so as to discharge the rain water of the open areas to the 
storm water pipe drainage. MORTH guidelines will be followed in case of any 
omissions. 

2. Surface dressing of the berms with slope towards drainage system. 

3. CC 1:2:4 (1 cement : 2 coarse sand : 4 graded stone agg. 20mm nominal  
size) pre-cast kerb stone fair face finish in uniform colour, of 0.30m long and 
0.20m x 0.20m section as per PWD Specifications / direction of Competent 
Authority jointed with the mix 1:2 (1 cement : 2 fine sand) to be provided as 
per architectural drawings. 

4. Toe walls in brick masonry with bricks of class designation 75 in cement mix 
1:4 for pavements/footpaths wherever necessary. 

5. RCC NP2 S&S pipe joints in rubber rings and cement mortar 1:2 (1 cement : 
2 fine sand) for cross drainage with gully chambers of size 50x45x60cms with 
M.S. grating of size 500x450mm wherever necessary as per decision of the 
Competent Authority. 

6. Any other details that crop up depending upon site conditions will be decided 
by the Competent Authority and will be binding on the participating agencies. 

7. The specifications of CC pavement/footpath shall be as under: 
a) 100mm thick CC 1:5:10 (1Cement: 5 find sand: 10 graded stone agg. 

40mm nominal size) 
b) 100mm thick CC 1:2:4 (1 cement: 2 coarse sand: 4 graded stone agg. 

20mm nominal size) over under layer of CC 1:5:10 as per para ‘a’ above. 
c) Toe wall brick masonry with FPS bricks of class designation 75 in 

cement mortar 1:4 (1 cement: 4 coarse sand) to retain the edge of the 
paving. 

8. The work will be done as per latest PWD Specifications with up to date 
corrections. Any other width of road as per approved development plan shall 
be as per prevailing norms. 

9. The participating Agency shall submit to the Competent Authority, adequate 
sets of completion plans for roads, paths after its completion showing right 
of way of each road/path and their respective cross section within 10 days of 
completion of road/path work. 
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SECTION- 06 
 

PROJECT DEVELOPMENT AND MANAGEMENT AGREEMENT BETWEEN 
CONCESSIONAIRE AND PROJECT AUTHORITY 

 
 

PROJECT DEVELOPMENT AND MANGEMENT AGREEMENT  
 
The Project Development and Management Agreement (“PDMA” or Agreement) mutually 
agreed and entered into on this the  day of   , Two 
Thousand   and  at   Location 
and address 

 
BETWEEN 

 
Jaipur Development Authority, Jaipur Rajasthan Ram Kishore Vyas Bhawan 
Indira circle JLN Marg Jaipur  (hereinafter referred to as the “Authority” or which 
expression shall unless repugnant to the context include the administrators, 
successors, successors and assigns on the First Part. 

 
AND 

 

                              A company incorporated under the Companies Act, 
1956/a partnership agency registered under the Partnership Act, 1932 / or a sole 
proprietorship agency registered under the Proprietorship Act 1908 having its office 
at 
     (Hereinafter referred to as the “Concessionaire”) 
which expression shall repugnant to the context include the successor and permitted 
assigns, on the Other Part. 

 
The Authority and Concessionaire are collectively referred to as “Parties” and 
individually as “Party” 

 
WHEREAS, 

 
A. Pursuant thereto, the Authority through an open, transparent and competitive 

bidding process invited proposals from interested parties for the Projects by 
issuing Request for Proposal (RPF) documents dated  2021 containing 
inter-alia the minimum qualification criteria and the terms and conditions for 
implementing the Projects 

B. After Evaluating the proposals, the Authority has accepted the proposal submitted 
___________________[insert the name of the successful Agency/Consortium], as the 
Successful Agency (the “Successful Agency”) and issued Letter of Award (“LOA”) 
No  dated  [ insert the number and date issue of LOA and the same 
has been acknowledged by the Successful Agency] 

C. The Successful Agency has requested the Authority to accept the Concessionaire as 
the Concessionaire which shall undertake and perform the obligations and 
exercise the rights of the successful agency under the LOA, including the 
obligations to enter into this Agreement pursuant to the LOA for executing the 
Project. 
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D. The Authority acknowledges that the Concessionaire has submitted the following 

to the Authority: 

 
i. An irrevocable Bank Guarantee for Rs  (Rupees     

Only) towards Performance Security Deposit. 
ii. An  amount  of   /-(Rupees   

Only) exclusive of GST   if applicable being non – refundable Suc-   
cess  Fee  by  means  of  a  demand  draft bearing No     
date  from   [name of bank] 

iii. An  amount  of   /-(Rupees   
Only) exclusive of GST if any being non – refundable Project Develop- 
ment Expense by means of a demand draft bearing No    
date  from   [name of bank]. 

 
E. The Parties hereto are required to enter into an Agreement, being these presents, 

to record the terms, conditions and covenants set forth hereunder. 

 
NOW THEREFORE THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED 
BY AND BETWEEN THE PARTIES HERETO AS FOLLOWS: 
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ARTICLE 1- DEFINITIONS 
 
In this Agreement, the following words and expressions shall, unless repugnant to 
the context or meaning thereof, have the meaning hereinafter respectively ascribed 
to them hereunder: 

“Affected Party” shall mean the Party claiming to be affected by a Force Majeure 
Event. 

“Agreement” means this Agreement, the schedules, annexure hereto and includes 
any amendments hereto made in accordance with the provisions hereof. 

“Agreement Period” shall have the meaning that the period of contract i.e. 25 years. 

“Applicable Law” means all laws in force and effect as of the date hereof and which 
may be promulgated or brought into force and effect hereinafter in India including 
judgments’, decrees, injunctions, writs or orders of any court of record, as may be in 
force and effect during the subsistence of this Agreement and applicable to the Project 
/ the Parties in relation to the Project. 

“Applicable Permits” means all clearances, permits, authorizations, consents and 
approvals required to be obtained or maintained by the respective Parties under the 
Applicable Laws in connection with the repair/ retrofitting, operation, maintenance & 
management of the Project during the subsistence of this Agreement. 

“Appointed Date” means the date of signing of this Agreement. 

“Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall include 
any amendment to or any re-enactment thereof as in force from time to time. 

“Book Value” shall mean the expenditure incurred for repair/retrofitting of Project 
Facilities as per the books of the Developer, net of depreciation charged on the basis of 
straight line method and amortized equally over the operations period, duly verified 
and certified by an independent auditor in accordance with IGAAP (Indian Generally 
Accepted Accounting Principles). Revaluation of the land and building shall not be 
included for calculation of book value during the Agreement Period and at the end of 
Agreement Period by the Developer. For the purpose of calculation of the Book Value 
only the cost incurred on the repair/retrofitting of Project Facilities upto the 
Commercial Operation Date shall be considered. 

“Consortium” shall   mean the      consortium    consisting of (i)  , (ii)    
         and (iii)   formed pursuant to the Joint Bidding Agreement 
dated  for the purpose of undertaking the Project.] 

[“Consortium Member(s)” shall mean any or all of the members of Consortium and 
in the event of reconstitution of the Consortium; it shall include members of such 
reconstituted Consortium.] 

“Due Date” means the due date for payment of Fee as set out. 

“Emergency” shall mean a condition or situation that is likely to endanger the safety 
of the individuals on or about the Project including the safety of the users thereof or 
which poses an immediate threat of material damage to the Project. 

“Encumbrance” means any encumbrance such as mortgage, charge, pledge, lien, 
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hypothecation, security interest, assignment, privilege or priority of any kind having 
the effect of security or other such obligations and shall include without limitation 
any designation of loss payees or tenants or any similar arrangement under any 
insurance policy pertaining to the Project, physical encumbrances, claims for any 
amounts due on account of taxes, cesses, electricity, water and other utility charges 
and encroachments on the Project Site or Project Facilities. 

“Expiry” means expiry of this Agreement by efflux of time “Expiry Date” means the 
date on which Expiry occurs. 

“Financing Documents” means collectively the documents evidencing Lenders’ 
commitment to finance the Project. 

“Financial Year” means the period commencing from April 1 of any given year to 
March 31 of the succeeding year. 

“Fee” means the fee payable by the Developer to the Authority in accordance with 
Article 7 and Schedule 1 of this Agreement. 

“Force Majeure” or “Force Majeure Event” means an act, event, condition or 
occurrence as specified in Article 8. 

“Good Industry Practice” means the exercise of that degree of skill, diligence, 
prudence and foresight in compliance with the undertakings and obligations under 
this Agreement which would reasonably and ordinarily be expected of a skilled and 
an experienced person engaged in the implementation, operation & management or 
supervision or monitoring thereof of any of them of a project similar to that of the 
Project. 

“Government Agency” shall mean Government of ……., Any State/UT Government 
or governmental department, commission, board, body, bureau, agency, authority, 
instrumentality, court or other judicial or administrative body, central, state, or 
local, having jurisdiction over the Developer, the Project or any portion thereof, or 
the performance of all or any of the services or obligations of the Developer under or 
pursuant to this Agreement. 

“Lenders” means financial institutions, banks, funds and trustees for bond holders 
or debenture holders, who have provided financial assistance to the Developer for 
financing any part of the Project. 

“Material Adverse Effect” means a material adverse effect on  (a) the  ability  of the 
Developer to exercise any of its rights or perform/discharge any of its duties/ 
obligations under and in accordance with the provisions of this Agreement and/or (b) 
the legality, validity, binding nature or enforceability of this Agreement. 

“Material Breach” means a breach by either Party of any of its obligations under this 
Agreement which has or is likely to have a Material Adverse Effect on the Project and 
which such Party shall have failed to cure. 

“Performance Security” shall mean the Bank Guarantee submitted to the Authority 
by the Developer for due performance of its obligations under this Agreement, in 
accordance with Article 5.1. 

“Person” shall mean (unless otherwise specified or required by the context), any 
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individual, company, corporation, partnership, joint venture, trust, society, sole 
proprietorship, unincorporated organization, government or Government Agency or 
any other legal entity. 

“Preliminary Notice” means the notice of intended Termination by the Party entitled 
to terminate this Agreement to the other Party setting out, inter alia, the underlying 
Event of Default. 

“Project” means and includes repair/retrofitting of the Project Facilities, operation, 
maintenance & management thereof and transfer of the Project Facilities in accordance 
with the terms and conditions of this Agreement. 

“Project Facilities” means the Project Site, the existing Project Facilities on the Project 
Site more fully described in the Schedule 4 and includes all the structures, fittings & 
fixtures, common areas, infrastructure, all amenities/ facilities proposed to be build, 
provided or procured within the Project Site by the Developer, consistent with Good 
Industry Practice and the terms of this PDMA. 

“Project Site means the property belonging to the Authority more fully described in 
Schedule 3. 

“Project Implementation Plan” shall mean the detail plan submitted by the 
Developer with regard to repair/retrofitting of Project Facilities and its operation and 
management thereof as per Schedule 6 of this Agreement. 

“Rights” shall have the meaning ascribed thereto in Article 3.1 of this Agreement. 

“Repair/ Retrofitting Period” shall mean 6 month from the date of approval of 
Project Implementation Plan by the Authority. 

“Tax” shall mean and includes all taxes including service tax, fees, cesses, duties 
(including stamp duties), levies that may be payable by the Concessionaire for execution 
of this Agreement and during the Agreement Period under Applicable Law. 

“Termination” means early termination of this Agreement pursuant to Termination 
Notice or otherwise in accordance with the provisions of this Agreement but shall not, 
unless the context otherwise requires, include Expiry. 

“Termination Date” means the date specified in the Termination Notice as the date 
on which Termination occurs. 

“Termination Notice” means the notice of Termination by either Party to the other 
Party, in accordance with the applicable provisions of this Agreement. 

“User Fee” means all charges, costs, fees, tariff and other amounts by whatever 
name called, collected by the Developer from the users, pursuant to this Agreement, 
for usage of the Project. 
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ARTICLE 2- SCOPE OF THE PROJECT 

1.1 Scope of the Project 

i. Work details 

Following activities needs to be complete by the Concessionaire: 
 

Component Details of work required 
Housing Repair/Retrofit of existing houses including following: 

(a) Repair/ replacement of brickwork, 
(b) Repair of Plasters 
(c) Making openings in B/W as per directions or as required 
(d) Removing of old putty and replacing with new or repairing 

as decided by JDA 
(e) Renewing of glass panes 
(f) Fixing of tiles on floor ,wall ,dado 
(g) Renewing of M.S work 
(h) Cleaning and desilting of gully trap chamber 
(i) Cleaning of choked sewer line 
(j) Fixing of Water Closet squatting Pan along with its traps(‘S’ 

or ‘P’) 
(k) Repair/ replacement of door shutters, Chowkhats 
(l) Fixing of kitchen slab, sink dado as required. 
(m) Repair of parapet 
(n) Fixing / replacement of hinges, L drop and other hardwares 
(o) Providing Water proofing treatment (from the specialized 

agency) in wet areas of building including roof and below 
the water tanks. 

(p) Repair of staircase 
(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per instruc- 

tions from JDA 
(r) Internal and external white washing, distempering, paint- 

ing as per requirement of the building and also instructions 
from the JDA 

Infrastructure 
Components 

Repair/ replacement /retrofitting of the following infrastructure 
(within campus) components as per given specification: 

a) Water Supply 
b) Sewerage 
c) Storm Water Drains 
d) Repairing or constructing of internal roads 
e) Mechanical Work, DG set 
f) Rain water harvesting 
g) Development of external area which is damaged or not 

done 
h) Repairing or constructing of boundary wall 
i) External Electrical work 
j) Using power saving street lights/lights is mandatory 
k) Redevelopment of parks and other amenities 
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Development of 
Social/ 
Neighborhood 
commercial 
Amenities 

a) Health Centre 
b) Creche 
c) Anganwadi 
d) Shops 
e) Milk booth 
f) ATM 
g) Others, (JDA to specify) 

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals 
may include or exclude any work as per project requirement. 

 

Developing and submitting Architectural and structural design for the addi- 
tional amenities based on the local soil condition, geo-climatic condition, natu- 
ral hazard condition, design parameters as per relevant Indian Standards & 
National Building Code or given by Project Authority; taking all approvals as 
required and construction of the amenities as per approved plan and specifica- 
tions and taking completion certificate. The location plan, site layout and other 
related Architectural drawings of existing vacant houses is attached for refer- 
ence in this document as Section-D. 

 
ii. Operation and Maintenance of ARHCs 

 
a) Regular Operation & Maintenance (O&M), repair, operation etc. of ARHC shall 

be done by the Concessionaire as per the standard practice followed for hous- 
ing and infrastructure projects. Concessionaire shall ensure that the com- 
plexes remain in good condition. 

 
b) O & M may include the following components: 

 
Component Details of work required 

1. Preventive 
Maintenance 

1. Cleanliness of roofs, inlet of rain water pipes, Khurra, 
Chhajja/sunshade top, outlet of rain water pipes,  
plinth protection and drains minimum twice a year and 
particularly before monsoon. 
a. Cracks on gola and top of parapet 
b. Cleanliness and waterproofing of mumty roof 
c. Leakage from terrace tanks 

2. Damage of water proofing due to installation of various 
services on roof like Dish antenna, solar panels, etc or 
weed/vegetation. 

3. Cracks on grit plaster, spilling of concrete, cladding stone 
coming out of substrate etc 

4. Leakages/seepages 
5. Rusting of GI pipes and fittings showing seepage 
6. Shafts for the leakage/seepage 
7. Sagging false ceiling 
8. Termite affected areas and wooden members 
9. The cleaning of manholes and sewer line and checking 

for rain water getting mixed in sewer lines. 
10. Damaged cables & other abandoned service lines 
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 11. Electrical systems like main boards etc. should be 
checked annually. 

12. Fire services particularly during hot weather and 
assessment of electric load due to additional services 
installed 

13. Whether unprotected heaters in use likely to cause fire 
inside 

14. Annual Maintenance 

2. Day to Day 
maintenance: 

a) Removing Chokage of drainage pipes, 
b) Manholes, restoration of water supply, 
c) Repairs to faulty switches, 
d) Watering of plants, 
e) Lawn mowing ,hedge cutting, 
f) Street Sweeping 

3. Annual Repair 
and Maintenance 

Annual maintenance including White washing, Colour 
washing, Distempering, painting etc. 

 

ARTICLE 3- RIGHTS 

3.1 Grant of Rights 

3.1.1 Subject to and in accordance with the terms and conditions set forth in this 
Agreement, the Authority hereby grants the following rights (the “Rights”) 
and authorizes the Concessionaire: 
i. To carry out surveys, for Repair/Retrofit, Develop, Operate & Transfer 

(RDOT) by converting existing Government funded vacant houses into 
Affordable Rental Housing Complexes (ARHCs) in accordance with this 
Agreement and for this purpose it may regulate the entry into and use 
of the same by 3rd parties and 

ii. To exercise and/ or enjoy the rights, powers, benefits, privileges, au- 
thorizations and entitlements as set forth in this Agreement including 
the right to collect, retain and appropriate refund fee as fixed by Project 
Authority from the users of the ARHCs during the Agreement Period. 

3.1.2 The Concessionaire shall not lease, mortgage, assign, transfer or create any 
lien or Encumbrance on the whole or any part of the Project Site or Project 
Facilities, save and except as expressly permitted by this Agreement. 

3.2 Agreement Period 

3.2.1 The tenure of the Agreement shall be for a period of 25 (Twenty five) years 
commencing from the Appointed Date and ending on the Expiry Date (the 
“Agreement Period”). 

Provided that in the event of Termination, the Agreement Period shall mean 
and be limited to the period commencing from the Appointed Date and 
ending with the Termination Date. 

3.3 Acceptance of Rights 

3.3.1 In consideration of the rights, privileges and benefits conferred upon by the 
Authority and other good and valuable consideration expressed herein, the 
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ARHCs hereby accepts the Rights and agrees and undertakes to perform/ 
discharge all of its obligations in accordance with the provisions of this 
Agreement. 

3.4 Access rights to the Authority and others 

3.4.1 The Concessionaire shall allow free access to the Project Site and Project 
Facilities at all times for the authorized representatives and vehicles of the 
Authority and for the persons and vehicles duly authorized by any Govern- 
ment Instrumentality upon reasonable notice to inspect the Project Site 
and the Project Facilities and investigate any matter within their authority 

3.4.2 Provided further, that to the extent such access and use allowed by the 
Concessionaire affects the performance of any of its obligations hereunder, 
the Concessionaire shall not be deemed or construed to be in breach of its 
obligations nor shall it incur/ suffer any liability on account thereof. 

ARTICLE 4 - PROJECT SITE 

4.1 Handover of Project Site 

4.1.1 Prior to the handover of Project Site to the Concessionaire, the Authority 
and the Concessionaire shall within 15 (fifteen) days from the Appointed 
Date conduct joint inspection of the Project Site and agree to the exact 
area and inventory of the existing facilities therein and jointly prepare 
and sign a joint inspection report. The joint inspection report shall form 
part of Schedule 3. 

4.1.2 The Authority shall, within 15 (fifteen) days from the date of signing of 
the joint inspection report by both the Parties handover to the Conces- 
sionaire, on as-is-where-is basis, vacant and peaceful physical posses- 
sion of the Project Site, free from Encumbrance and encroachment, for 
the purpose of implementing the Project. 

4.1.3 Upon handover of the Project Site, the Concessionaire shall have the 
right to enter upon, use and make at its own costs such investigation 
necessary or appropriate to prepare the Project Implementation Plan 
for repair/retrofitting of Project Facilities on the Project Site and opera- 
tion and management thereof in accordance with the provisions of this 
Agreement and the Approved Project Implementation Plan. 

4.2 Peaceful Possession 

4.2.1 The Authority hereby warrants that: 

A. The Project Site has been acquired through the due process of law and 
belongs to and is vested with the Authority and that the Authority has 
full powers to hold, dispose of and deal with the same consistent, inter 
alia, with the provisions of this Agreement. 

B. In the event the Concessionaire is obstructed by any Person claiming any 
right, title or interest in or over the Project Site and Project Facilities or 
any part thereof, or in the event of any enforcement action including any 
attachment, distrait, appointment of receiver or liquidator being initiated 
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by any Person claiming to have any interest in/charge or the Project Site 
and Project Facilities or any part thereof, the Authority shall, if called 
upon by the Concessionaire, defend such claims and proceedings and 
also keep the Concessionaire indemnified against any consequential loss 
or damages which the Concessionaire may suffer, on account of any such 
right, title, interest or charge. 

ARTICLE 5 - OBLIGATIONS OF THE CONCESSIONAIRE 

In addition to and not in derogation or substitution of any of its other obligations 
under this Agreement, the Concessionaire shall have the following obligations: 

5.1 Performance Security 

5.1.1 The Concessionaire shall, for due and punctual performance of its obliga- 
tions relating to the Project, simultaneously to the execution of this Agree- 
ment has submitted to the Authority, an irrevocable and revolving bank 
guarantee from a nationalized bank acceptable to the Authority, for a sum 
of Rs.  /- (Rupees  only) in the form set forth in Sched- 
ule 2 (the “Performance Security”). The Performance Security shall be kept 
valid beyond of 60 days of said the Agreement Period. 

5.1.2 In case of Concessionaire Event of Default, the Authority shall, without prej- 
udice to its other rights and remedies hereunder or in law, are entitled to 
in cash and appropriate the relevant amounts from the Performance Secu- 
rity as damages for such Concessionaire default. Upon such encashment 
and appropriation from the Performance Security, the Concessionaire shall, 
within 30 (thirty) days thereof, replenish, in case of partial appropriation, to 
its original level of the Performance Security, and in case of appropriation 
of the entire Performance Security provide a fresh Performance Security, as 
the case may be, and the Concessionaire shall, within the time so granted, 
replenish or furnish fresh Performance Security as aforesaid failing which 
the Authority shall be entitled to terminate this Agreement in accordance 
with Article 9. 

5.2 Submission of Project Implementation Plan 

5.2.1 The Concessionaire shall within 2 (two) months from the date of handover 
of Project Site submit to the Authority a detailed project implementation 
plan detailing out the repair/retrofitting plan, proposed facilities, provision 
for appropriate and adequate lighting and ventilation devices, rain water 
harvesting, landscaping, appropriate security system, waste management 
system, etc  operation and management of Project Facilities in conformity 
to the Applicable Laws and Good Industry Practices and deployment of re- 
sources, personnel etc (“Project Implementation Plan”) and make a pre- 
sentation on the same to the Authority. 

5.1.1 The Authority shall review the Project Implementation Plan for compliance 
with applicable provisions of the Agreement and either approve or convey 
its comments/observations, if any within 30 (thirty) days from the date of 
receipt of the Project Implementation Plan by the Concessionaire. On receipt 
of such comments/observation from the Authority, the Concessionaire shall 
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within 15 (fifteen) days submit a revised Project Implementation Plan to the 
Authority for its approval. After approval by the Authority, the Project Imple- 
mentation Plan (“Approved Project Implementation Plan”) shall be signed 
by the Parties and appended to this Agreement as Schedule 7. 

5.1.2 If the Concessionaire is unable to submit the Project Implementation Plan 
within the period of 60 (sixty) days from the date of handover of the Project 
Site, it should in writing convey the reasons for non-submission of the 
same within the said period of 60 (sixty) days. Upon such request, the 
Authority may for valid reasons and for reasons beyond the control of 
Parties, waive the delay to submit the Approved Project Implementation 
Plan and extend the date for submission of Project Implementation Plan 
but not later than for a further period of 30 (thirty) days, subject to 
payment of penalty amount calculated at the rate of 0.2% (zero point two 
per cent) of the Performance Security for each day’s delay until the 
submission of the same to the Authority. In case the Project 
Implementation Plan is not submitted within the extended period of 30 
(thirty) days, the Authority shall, subject to the provisions of Article 9.2, be 
entitled to terminate this Agreement. The said penalty amount should be 
submitted by the Concessionaire to the Author- ity in the form of Demand 
Draft (DD) from any nationalized or scheduled bank in favour of Authority 

5.1.3 Notwithstanding any review or failure to review or the comments/observa- 
tions of the Authority, the Concessionaire shall be solely responsible for the 
adequacy of the Approved Project Implementation Plan and shall not be 
relieved or absolved in any manner whatsoever of any of its obligations set 
forth in this Agreement. The Approved Project Implementation Plan shall be 
signed by the Parties and appended to this Agreement as Schedule 7. 

5.3 Repair/Retrofit Obligations of the Concessionaire 

5.3.1 The Concessionaire has the right to use the existing Project Site and 
Project Facilities for repair, retrofitting and development of ARHCs 

5.3.2 The Concessionaire shall complete the Repair/Retrofit of the Project Fa- 
cilities within 12 (Twelve) months from the date of approval of the Proj- 
ect Implementation Plan by the Authority. Except for reasons of a Force 
Majeure Event and reasons attributable to the Authority, the Conces- 
sionaire shall not be entitled to any extension of time in the Repair/ 
retrofitting Period. 

5.3.3 The Concessionaire shall undertake repair/retrofitting of Project Facili- 
ties in accordance with the Approved Project Implementation Plan, other 
Applicable Laws and as per Good Industry Practices. 

5.3.4 If the Concessionaire fails to complete the repair/retrofitting of Project 
Facilities within 12 month (Twelve) months as stated above, unless such 
failure has occurred due to Force Majeure or for reasons solely attribut- 
able to the Authority, the Concessionaire should in writing convey the 
reasons for non-completion of the same within the said period of 12 month 
(Twelve) months from the date of signing of contract. Upon such request, 
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the Authority may waive the delay and extend the date for completion of 
repair/retrofitting of Project Facilities but not later than for a further pe- 
riod of 60 (sixty) days, subject to payment of penalty amount calculated at 
the rate of 0.2% (zero point two per cent) of the Performance Security for 
each day’s delay until the completion of repair/retrofitting of Project Fa- 
cilities. In case the repair/retrofitting of Project Facilities is not completed 
within the extended period of 60 (sixty) days, the Authority shall, subject 
to the provisions of Article 9.2, be entitled to terminate this Agreement. 
The said penalty amount should be submitted by the Concessionaire to 
the Authority in the form of Demand Draft (DD) from any nationalized or 
scheduled bank in favour of project authority. 

5.3.5 Upon completion of repair/retrofitting work, the Concessionaire shall re- 
quest the Authority to issue the Completion Certificate. 

5.3.6 The Concessionaire shall be entitled to operate the Project Facilities only 
after Completion Certificate is obtained from the Authority. The date   
of issuance of Completion Certificate shall be the commercial operation 
date (“Operation Date/OD”). 

5.4 Operation and Management Obligations 

5.4.1 The Concessionaire shall ensure that the Project Facilities are opened 
for usage within 7 (seven) days from the Operation Date and operate and 
manage the same till the Expiry Date or the Termination Date as the case 
may be. 

5.4.2 The Concessionaire shall operate, manage & maintain the Project Site 
and the Project Facilities entirely at its own cost in accordance with the 
Good Industry Practice. 

5.4.3 The Concessionaire shall from the OD and till the Expiry Date have the 
sole and exclusive right to determine, revise, charge, demand, collect, 
recover, retain and appropriate the User Charges at market driven rates 
from Users of the Project and for the goods, services, facilities and ame- 
nities etc. relating to the Project Facilities that are provided, arranged or 
procured by the Concessionaire by itself. 

5.4.1 The Concessionaire shall, during the Agreement Period have requisite 
organization and designate and appoint suitable officers/ representa- 
tives as it may deem appropriate to or operate the Project Facilities, to 
deal with the Authority and be responsible for all necessary exchange of 
information required pursuant to this Agreement; 

5.5 Repair/Retrofit and Operation & Management Report 

5.5.1 The Concessionaire shall, no later than 7 (seven) days after the close of 
each month, furnish to the Authority a monthly repair/retrofit report on 
progress of the repair/retrofit of the Project Facilities. The Concession- 
aire shall also promptly give such other relevant information as may be 
required by the Authority in its repair/retrofitting including the details 
mentioned in Schedule 3. 
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5.5.2 The Concessionaire shall, no later than 7 (seven) days after the close of 
each year, furnish to the Authority a yearly operation & management re- 
port on progress of the operation & management of the Project Facilities. 
The Concessionaire shall also promptly give such other relevant infor- 
mation as may be required by the Authority in its operation & manage- 
ment including the details mentioned in Schedule 3. 

5.6 Environmental and Safety Compliance 

5.6.1 The Concessionaire shall conform to the laws pertaining to environment, 
health and safety aspects including, policies and guidelines related 
thereto, including rainwater harvesting, energy conservation and other 
such ecological/ sustainable solutions/mechanisms and conforming to 
Good Industry/construction Practice for securing the safety of the us- 
ers of the Project Facilities. 

5.7 Alterations, Modifications or Expansion 

5.7.1 In case of any such damages due to bad keeping of the premises of AR- 
HCs, the Concessionaire shall bear all such costs related to such dam- 
ages. In case the Concessionaire does not rectify the damages within 
the time specified by the Authority, the Authority may rectify the said 
damages and deduct the cost incurred in rectifying the damages from 
the Performance Security. 

5.8 General Obligations 

5.8.1 Subject to and on the terms and conditions of this Agreement, the Con- 
cessionaire shall at its own cost and expense during the Agreement 
Period: 
(a) Protect the Project Site and the Project Facilities from any encroach- 

ments or Encumbrances, or illegal activities. 
(b) Ensure that the Project Site and the Project Facilities is not used for 

any activities which are prohibited under the Applicable Laws. 
(c) Procure and maintain in full force and effect, as necessary, appropri- 

ate proprietary rights, licenses, agreements and Applicable Permits 
and keep in force in conformity with the Applicable Laws. 

(d) Pay all taxes including service tax, property tax, duties (including 
stamp duties) and outgoings, utility charges relating to the execution 
of the Agreement; repair/retrofitting of Project Facilities and opera- 
tion & management thereof. 

(e) Make efforts to maintain harmony and good industrial relations 
among the personnel employed in connection with the performance 
of its obligations under this Agreement and shall be solely respon- 
sible for compliance with all labour laws and all possible claims and 
employment related liabilities of its staff employed in relation with 
the Project Facilities. The Concessionaire shall indemnify the Au- 
thority against any claims, damages, expenses or losses in this re- 
gard and in no case the Authority shall be treated as employer; 

(f) Pay all utility charges (including electricity consumption and water 
supply charges) relating to the Project Facilities. 
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5.9 Specific Obligations 

5.9.1 The Concessionaire shall erect a signboard of a size not less than 2 ft X 
4ft (0.61 m x 1.22 m) and mention that the Project Site belongs to the 
Authority. The said signboard should be of fire retardant, low smoke, 
zero halogen material and comply with all Indian and international stan- 
dards and the Concessionaire shall maintain the same in good condition 
throughout the Agreement Period. 

5.9.2 The Concessionaire shall also erect outdoor display system of a size not 
less than 2 ft X 4ft adjacent to the main entrance to the Project Site and 
handover the same to the Authority for promotion of ARHCs and the 
Concessionaire shall maintain the same in good condition throughout 
the Agreement Period. The said signboard should be of fire retardant, 
low smoke, zero halogen material and comply with all Indian and inter- 
national standards. 

5.9.3 The Concessionaire shall conduct proper due diligence and police verifi- 
cation while recruiting staff for the Project. 

5.9.4 The Concessionaire shall ensure security in the Project by deploying suf- 
ficient security personnel as per good industry practice. 

5.9.5 In the event of any accident at the Project Site, the Concessionaire shall 
immediately inform the concerned civil and police authorities and also 
the Authority and take necessary actions. 

5.9.6 All gold, silver, oil, minerals, precious stones, treasures, fossils, coins, 
articles of value or antiquity and structures and other relics or remains 
or things of geological or archeological interest discovered on the Project 
Site shall be the property of the Authority. The Concessionaire shall take 
reasonable precautions to prevent any person from removing or dam- 
aging any such article or thing. The Concessionaire shall immediately 
upon the discovery of such article or thing inform the Authority and 
follow the instructions for dealing therewith that may be issued by the 
Authority. 

5.10 Insurance 

5.10.1 During the Agreement Period 

The Concessionaire shall at its cost and expense, purchase & maintain by 
due re-instatement or otherwise, during the Repair/Retrofit of the Project 
Facilities, such insurance as are necessary including but not limited to the 
following: 

(i) Concessionaire’s all risk insurance; 
(ii) Loss, damage or destruction of the Project Facilities at replacement value; 
(iii) Comprehensive third party liability insurance including injury or death 

to personnel / representatives of Persons who may enter the Project Site; 
(iv) Workmen’s compensation insurance; 
(v) Any other insurance that may be necessary to protect the Concession- 

aire, its employees and its assets against loss, damage, destruction, busi- 
ness interruption or loss of profit including insurance against all Force 
Majeure Events that are insurable. 
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5.10.2 Validity of Insurance 

a. The Concessionaire shall from time to time promptly pay insurance 
premium, keep the insurance policies in force and valid throughout the 
Agreement Period and furnish copies thereof to the Authority. 

b. If at any time the Concessionaire fails to obtain or maintain in full force 
and effect any and all of the insurance required under this Agreement, 
the Authority may at its option (but not being obliged to do so) obtain and 
maintain such insurance and all sums incurred by the Authority thereof 
shall be reimbursed by the Concessionaire to the Authority together with 
interest @ 18% annual from the date the respective sums were incurred 
by the Authority , within 7 (seven) days from the receipt of claim in 
respect thereof made by the Authority 

 
5.10.3 Application of Insurance Proceeds 

a. Subject to the provisions of the Financing Documents and unless otherwise 
provided herein, the proceeds of all insurance policies received shall be 
promptly applied by the Concessionaire towards repair, repair/retrofitting 
restoration or re-instatement of the Project Facilities or any part thereof 
which may have been damaged or destroyed. The Concessionaire may 
designate the Lenders as the loss payees under the insurance policies or 
assign the insurance policies in their favour as security for the financial 
assistance provided by them to the Project. The Concessionaire shall 
carry out such repair, repair/retrofitting, restoration or re-instatement 
to the extent possible in such manner that the Project after such repair, 
repair/retrofitting, restoration or re-instatement be as far as possible in 
the same condition as it were prior to such damage or destruction, 
normal wear and tear excepted. 

5.11 No Breach of Obligations 

5.11.1 The Concessionaire shall not be considered to be in breach of its obliga- 
tions under this Agreement nor shall it incur or suffer any liability if and 
to the extent performance of any of its obligations under this Agreement 
is affected by or on account of any of the following: 

i. Force Majeure Event, subject to Article 8.3 and 
ii. The Authority Event of Default. 

5.12 Consortium 

5.12.1 Participating Agencies eligible for participating in the bidding process 
shall be any one of the following two categories, otherwise bids will be 
considered as non-responsive: 

i.  Category 1: Single Business Entity (Private/ Public Agency) 
Or, 

ii. Category 2: A consortium of Business Entities (hereinafter re- 
ferred to as “Consortium”) 

The term Participating Agency would herein after apply to both the 
above-mentioned categories. 
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5.12.2 For the purpose of this RFP, the participating agency shall mean a busi- 
ness Entity incorporated under the Indian Companies Act 1956/2013 or 
incorporated under equivalent such laws. Participating Agency should 
submit Registration/ Incorporation Certificates & GST Registration un- 
der the governing legislations. The Agency shall be required to submit 
a true copy of its Registration/ Incorporation Certificate along with the 
Proposal. 

5.12.3 A Consortium of a maximum of three (3) members of above such en- 
tities comprising one Lead Member with two other members such as 
project finance, project implementation and management etc. shall be 
allowed and shall hereinafter be referred as “Consortium”. 

5.12.4 The Participating Agency should submit a Power of Attorney authorizing 
the signatory of the Bids in case of Consortium. 

5.12.5 Bids submitted by a Consortium should comply with the following ad- 
ditional requirements: 

1. The number of members in the Consortium would be limited to 
three (3) only; 

2. The application should contain the information required from each 
member; 

3. The application should include a description of the roles and re- 
sponsibilities of all members; 

4. Members of the Consortium shall nominate one member as the 
Lead Member; 

5. A Participating Agency who has participated in this Bid in its in- 
dividual capacity or as part of a Consortium cannot participate as 
a separate agency of any other Consortium participating in this 
tender; 

6. The members of the Consortium shall execute a Power of Attorney 
for Lead Member of Consortium. 

7. The members of the Consortium shall enter into a Memorandum of 
Understanding (MoU), for the purpose of submission of the bids. 
The MoU should, inter alia, 
i. Clearly outline the proposed roles and responsibilities of each 

member of the Consortium; and 
ii. Include a statement to the effect that all members of the 

Consortium shall be liable jointly and severally for the 
assignments arising out of the States, Union Territories (UTs) 
and million plus cities, as the case may be and in accordance 
with the terms of the contract agreement therefore; 

iii. A copy of the MoU signed by all members should be submitted 
along with the Technical Bids. MoU entered between the members 
of the Consortium should contain the above requirements, failing 
which the Application shall be considered non-responsive and 
MoU will not be changed later on. 

5.12.6 A Participating Agency or Consortium which has earlier been barred by 
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Project Authority or blacklisted by any State /UT Government or Cen- 
tral Government/department/agency in India from participating in Bid- 
ding Process, shall not be eligible to submit bids, either individually or 
as member of a Consortium, if such bar subsists as on the submission 
due date. The Participating Agency or Consortium shall be required to 
furnish an affidavit that there is no such bar imposed and existing as 
on date. 

5.12.7 A Participating Agencies declared ineligible by multilateral agencies or 
Government of India or State/UT Governments and debarred from such 
type activities in India shall be ineligible to submit bids. In case the Par- 
ticipating agency or any member of Consortium is declared ineligible by 
multilateral agencies or Government of India or State/UT Governments 
during the evaluation period, then such bids shall be excluded from the 
evaluation process. 

5.12.8 A Participating agency or member of Consortium should have, during 
the last three years, neither failed to perform on any agreement/con- 
tract, as evidenced by imposition of a penalty or a judicial pronounce- 
ment or arbitration award against the Participating Agency or member 
of Consortium, nor been expelled from any project or agreement nor 
have had any agreement terminated for breach by such Participating 
Agencies or member of Consortium. In case the Participating Agencies 
or member of Consortium during period of Empanelment/contract, fails 
to perform on any agreement, as evidenced by imposition of a penalty or 
a judicial pronouncement or arbitration award against the Participat- 
ing Agency or member of Consortium, or been expelled from any proj- 
ect or agreement or have had any agreement terminated for breach by 
such Participating Agency or member of Consortium, such Participating 
Agency shall cease to be selected with Project Authority. 

5.12.9 Each participating Agency/Consortium shall submit only one proposal 
for the project. Any participating Agency/Consortium, who submits or 
participates in more than one proposals for the same project will be dis- 
qualified. 

5.12.10 The bid and all related correspondence and documents should be fur- 
nished by the participating agency with the bid may be in any other lan- 
guage provided that these are accompanied by appropriate translations 
of the pertinent passages in the English language by approved/autho- 
rized/licensed translator. Supporting material, which are not translated 
into English, may not be considered. For the purpose of interpretation 
and evaluation of the bid, English language translation shall prevail. 

5.12.11 Participating Agency/Consortium should be profit making organization. 
Audited balance sheet for the last five years may be attached with the 
technical bids, otherwise bids will be rejected. 

5.12.12 Any change in the composition of a Consortium during the term of eval- 
uation process shall not be permitted after submission of bids and dur- 
ing the contract period. 
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6. ARTICLE 6- AUTHORITY ‘S OBLIGATIONS 

6.1 In addition to and not in derogation or substitution of any of its other obli- 
gations under this Agreement, the Authority shall have the following obliga- 
tions: 

6.2 Specific Obligations 

6.2.1 The Authority shall grant in a timely manner all such approvals, permis- 
sions and authorizations which the Concessionaire may require under 
this Agreement, in connection with implementation of the Project and 
the performance of its obligations. Provided where authorization for avail- 
ability of utilities such as power, water, sewerage, telecommunications 
or any other incidental services/utilities is required, the same shall be 
provided by the Authority, within fifteen days (15) days from receipt of 
request from the Concessionaire to make available such authorization. 

6.2.2 The Authority shall subsequent to signing of joint inspection report by 
both the Parties hand over to the Concessionaire, on as-is-where-is ba- 
sis, vacant and peaceful physical possession of the Project Site free from 
Encumbrance and encroachment, for preparation of the Project Imple- 
mentation Plan and for repair/retrofitting operation and management of 
the Project Facilities. 

6.2.3 The Authority shall upon satisfactory completion of repair/retrofit of 
Project Facilities on the Project Site issue a certificate of completion 
(“Completion Certificate”) within 15 (fifteen) days from the date of re- 
ceipt of request from the Concessionaire. 

6.3 General Obligations 

6.3.1 The Authority shall where appropriate provide necessary assistance to the 
Concessionaire in securing Applicable Permits. 

6.3.2 Observe and comply with all its obligations set forth in this Agreement. 

7. ARTICLE 7 - FEE PAYMENT 

7.1 Payment Schedule 

a. The required investment for development, operation and maintenance 
of ARHCs will be made by Concessionaire which would be recovered 
through rental income during the bid period i.e. 25 years. 

b. Concession Fees: 

i. The positive premium offered by the Concessionaire will be shared 
with the Jaipur Development Authority, Jaipur as per the quoted 
rates. The Concessionaire will pay the Concession Fee on a 
monthly basis to JDA on or before 10th day of that particular 
month. The Concessionaire will not be entitled to any revision of 
Concession Fee during the entire contract period. The Concession 
Fee paid by the Concessionaire to JDA shall be exclusive of Taxes 
and all Taxes shall be paid over and above the Concession Fee. 
The payment of Taxes in respect of 
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the Concession Fee, the usage of the Location, operations of the AR- HCs shall 
be the obligation of the Concessionaire and shall be borne by the 
Concessionaire at its own risk and costs. 

ii. All payments towards Concession Fee, payable by the Concessionaire to 
JDA, shall be by way of electronic fund transfer system to provide for 
real times inter- bank payment in favour of such account as may be 
prescribed by JDA from time to time. All payments towards Con- 
cession Fee, payable by the Concessionaire to Authority, shall be in 
INR. 

iii. Under any circumstances, Concessionaire fails to provide Concession 
Fee to JDAs for consecutive three months, Concessionaire will vacate the 
premises without any further delay and handover the project to JDA 
after clearing all dues. In this case, PBG will be forfeited by JDA without 
any prior intimation. 

iv. If Concessionaire fails due to any reason during agreement period the 
same Rent agreement will be applicable between new Concessionaire 
and Teanents. 

v. Independent Audit Authority appointed by JDA shall conduct an in- 
dependent audit of the accounts of the Concessionaire pertaining to any 
one or more of the Location(s). The Concessionaire will co-op- erate with 
the Audit Authority and its agents in the conduct of the independent 
audit, and for such purpose to provide access to the of- ficials of 
Authority or its agents to all location(s)/ Service Area(s), to allow 
Authority or its agents to inspect and have access, at any time, to the 
books of accounts, audited/ unaudited statements, the gross 
sales/itemized sales reports/statements, audit rolls maintained by the 
Concessionaire, receipts generated at the electronic point of sale 
terminals as maintained by the Concessionaire and any other infor- 
mation as may be required by Authority or its auditors for the pur- pose 
of such independent audit. 

7.2 Viability Gap Funding (VGF) 

a. In case VGF is required, payment will be released to Concessionaire in 
two installments as follows: 
i. 1st instalment of 80% will be released development of ARHCs with all 

housing and infrastructure component, in all respect. 
ii. 2nd and final instalment of 20% will be released after operational of 

ARHCs in all respect along with utilisation certificates of all earlier re- 
leases with project completion report. 

b. However, Concessionaire will share the Concession Fees with the JDA as 
per the quoted rates. 

8. ARTICLE 8 - FORCE MAJEURE 

8.1 Force Majeure Event 

Any of the following events which are beyond the control of the Party claiming to be 
affected thereby (“Affected Party”) despite exercise of due care and diligence, and 
prevents the Affected Party from performing or discharging its obligations under this 
Agreement, shall constitute Force Majeure Event: 
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(a) Act of god or 
(b) Strikes, labour disruptions, riots or any other industrial disturbances 

not arising on account of the acts or omissions of the Concessionaire, 
for which no offsetting compensation is payable to the Concessionaire; 

(c) Acts of expropriation, compulsory takeover of the Project Site and Proj- 
ect Facilities by the Government or any part thereof or 

(d) Any judgment or any order of a court of competent jurisdiction or stat- 
utory authority in India made against the Concessionaire in any pro- 
ceedings which is non-collusive and duly prosecuted by the Conces- 
sionaire. 

8.2 Termination due to Force Majeure Event 

(a) Termination 
i. In case of an event described under Clause 8.1(a), (b) and (d), continues 

or is in the reasonable judgments of the Parties likely to continue beyond 
a period of 120 (one hundred and twenty) days, the Parties may mutually 
decide to terminate this Agreement or continue this Agreement on mu- 
tually agreed revised terms. If the Parties are unable to reach an agree- 
ment in this regard, the Affected Party shall after the expiry of the said 
period of 120 (one hundred and twenty) days, be entitled to terminate 
this Agreement. 

ii. In case of an event described in Clause 8.1 (c) and the Concessionaire 
having exhausted the remedies available to him under the Applicable 
Laws, has been unable to secure the remedy, the Concessionaire shall 
be entitled to terminate this Agreement. Provided further, the Authority 
may at its sole discretion have the option to terminate this Agreement 
any time after the occurrence of any event described under Clause 8.1(c) 

(b) Termination Notice 

If either Party, having become entitled to do so, decides to terminate this Agreement 
pursuant to the preceding Clause 8.2 (a) (i) or 8.2 (a) (ii), it shall issue Termination 
Notice setting out ; 

(a) In detail the underlying Force Majeure Event; 
(b) The Termination Date which shall be a date occurring not earlier than 60 

(sixty) days from the date of Termination Notice; 
(c) The estimated Termination Payment including the details of computation 

thereof and 
(d) Any other relevant information. 

(c) Obligation of Parties 

Upon issue of Termination Notice by either Party, the Parties shall promptly take all 
such steps as may be necessary or required to ensure that; 

(a) The Termination Payment, if any, payable by the Authority in accordance 
with the following Clause 8.2 (d) is paid to the Concessionaire on the Termi- 
nation Date and, 

(b) The Project Site along with the Project Facilities are handed back to the 
Authority by the Concessionaire on the Termination Date free from all En- 
cumbrance. 
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(d) Termination Payment 

Upon Termination of this Agreement due to a Force Majeure Event, Termination 
Payment shall be made to the Concessionaire by the Authority in accordance with the 
following: 

(a) If Termination is due to a Force Majeure Event, described under Clauses 
8.1(a), 8.1 (b) and 8.1 (d), no Termination Payment shall be made by the 
Authority to the Concessionaire but, the Concessionaire shall be entitled to 
receive and appropriate the proceeds of any amounts under its own insur- 
ance policies. The Performance Security shall be released to the Conces- 
sionaire, if subsisting. 

(b) If Termination is due to the occurrence of any event described under Clause 
8.1 (c), the Authority shall pay to the Concessionaire Termination Payment 
equal to 100% of the Book Value. Provided the Authority shall be entitled 
to deduct from the Termination Payment any amount due and recoverable 
by the Authority from the Concessionaire as on the Termination Date and 
release the Performance Security. 

8.3 Liability for other losses, damages etc. 

Save and except as expressly provided in this Article, neither Party hereto shall be 
liable in any manner whatsoever to the other Party in respect of any loss, damage, cost, 
expense, claims, demands and proceedings relating to or arising out of occurrence or 
existence of any Force Majeure Event. 

9. ARTICLE 9 - EVENTS OF DEFAULT AND TERMINATION 

9.1 Events of Default 

Event of Default means either Concessionaire Event of Default or the Authority Event 
of Default or both as the context may admit or require. 

(a) Concessionaire Event of Default 

Any of the following events shall constitute an event of default by the Concessionaire 
(“Concessionaire Event of Default”) unless such event has occurred as a result of 
a Force Majeure Event or the Authority Event of Default or any governmental action 
for reasons other than any breach, default or lapse on the part of the Concessionaire: 

i) The Performance Security has been enchased and appropriated by the 
Authority in accordance with this Agreement and the Concessionaire 
fails to replenish or provide fresh Performance Security within 60 (sixty) 
days; 

ii) The Concessionaire has failed to make any Payment on Due Date there- 
of and more than 60 days have elapsed since such default; 

iii) The Concessionaire has failed to complete the repair/retrofitting within 
the stipulated time period in this Agreement and any extension thereof; 

iv) The Concessionaire has failed to provide additional facilities as provided 
in 5.8 (e) within the stipulated time period in this Agreement and any 
extension thereof; 

v) The Project Facilities are damaged or modified without obtaining ap- 
proval from the Authority; 

vi) The Concessionaire is in Material Breach of any of its other obligations 
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under this Agreement on account of its own acts of omission or commis- 
sion and the same has not been remedied for more than 60 (sixty) days; 

vii) Any representation made or warranty given by the Concessionaire un- 
der this Agreement is found to be false or misleading; 

viii) A resolution for voluntary winding up has been passed by the share- 
holders of the Concessionaire; 

ix) Any petition for winding up of the Concessionaire has been admitted 
and liquidator or provisional liquidator has been appointed or the Con- 
cessionaire has been ordered to be wound up by Court of competent 
jurisdiction, except for the purpose of amalgamation or reconstruction 
with the prior consent of the Authority , provided that, as part of such 
amalgamation or reconstruction and the amalgamated or reconstructed 
entity has unconditionally assumed all surviving obligations of the Con- 
cessionaire under this Agreement. 

x) The Concessionaire has abandoned or manifests intention to abandon 
the repair/retrofitting of and /or operation & management of the Proj- 
ect Facilities without the prior written consent of the Authority. 

xi) The Concessionaire has unlawfully repudiated this Agreement or has 
otherwise expressed an intention not to be bound by this Agreement; 

xii) If the Concessionaire fails to pay the necessary insurance premiums in 
terms of this Agreement and thereby causes the insurance coverage to 
diminish, terminate or expire. 

xiii) The Concessionaire has leased, mortgaged, assigned, transferred or cre- 
ated any lien or Encumbrance on the whole or any part of the Project 
Site or Project Facilities, save and except as expressly permitted by this 
Agreement. 

(b) Authority Event of Default 

Any of the following events shall constitute an event of default by the Authority 
(“Authority Event of Default”), when not caused by a Concessionaire Event of Default: 

i. The Authority is in Material Breach of any of its obligations under this 
Agreement and has failed to cure such breach within 60 (sixty) days of re- 
ceipt of notice thereof issued by the Concessionaire; 

ii. The Authority has unlawfully repudiated this Agreement or otherwise ex- 
pressed its intention not to be bound by this Agreement; 

9.2 Termination due to Event of Default 

(a) Termination due to Parties Event of Default 

i. Without prejudice to any other right or remedy under this Agreement, 
upon the occurrence of Event of Default, the Affected Party shall be en- 
titled to terminate this Agreement by issuing a Preliminary Notice to other 
Party. 

ii. Within 30 days of receipt of Preliminary Notice, the other Party shall for- 
ward to the Affected Party its proposal to remedy/ cure the underlying 
Event of Default (the “Authority Proposal to Rectify”). In case of non 
submission of the Proposal to rectify by the other Party within the period 
stipulated therefore, the Affected Party shall be entitled to terminate this 
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Agreement by issuing Termination Notice. 
iii.    If the Proposal to Rectify is forwarded by the other Party to the Affected  

Party within the period stipulated therefore, the other Party shall have 
further period of 30 days to remedy/ cure the underlying Event of Default. 
If, however the other Party fails to remedy/ cure the underlying Event of 
Default within such further period allowed, the Affected Party shall be en- 
titled to terminate this Agreement by issuing Termination Notice. 

(b) Termination Notice 

If a Party having become entitled to do so decides to terminate this Agreement 
pursuant to the preceding Clause 9.2 (a) it shall issue Termination Notice setting out: 

a) In sufficient detail the underlying Event of Default; 
b) The Termination Date which shall be a date occurring not earlier than 60 

days from the date of Termination Notice; 
c) The estimated termination payment including the details of computation 

thereof; and, 
d) Any other relevant information. 

(c) Obligation of Parties 
Following issue of Termination Notice by either Party, the Parties shall promptly take 
all such steps as may be necessary or required to ensure that; 

a) Until Termination the Parties shall, to the fullest extent possible, discharge 
their respective obligations so as to maintain the continued operation of the 
Project Facilities; 

b) The termination payment, if any, payable by the Authority in accordance 
with the following Clause 9.2 (e) is paid to the Concessionaire on the Termi- 
nation Date and 

c) The Project Site and the Project Facilities are handed over to the Authority 
by the Concessionaire on the Termination Date free from any Encumbrance 
along with any payment that may be due by the Concessionaire to the Au- 
thority. 

(d) Withdrawal of Termination Notice 

Notwithstanding anything inconsistent contained in this Agreement, if the Party who 
has been served with the Termination Notice cures the underlying Event of Default 
to the satisfaction of the other Party at any time before the Termination occurs, the 
Termination Notice shall be withdrawn by the Party which had issued the same. 

Provided that the Party in breach shall compensate the other Party for any direct 
costs/consequences occasioned by the Event of Default which caused the issue of 
Termination Notice. 

(e) Termination Payments 
i. Upon Termination of this Agreement on account of Concessionaire’s Event 

of Default, the Authority shall be entitled to receive Termination Payment 
equal to 2 (two) times the Fee payable by the Concessionaire as on the 2nd 

year of entering into this Agreement immediately succeeding the Termina- 
tion Date and appropriate the Performance Security. 

ii. Upon Termination of this Agreement on account of the Authority Event of 
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Default, the Authority shall release the Performance Security, subsisting if 
any. 

9.3 Rights of the Authority on Termination 

(a) Upon Termination of this Agreement for any reason whatsoever, the Au- 
thority shall upon making the Termination Payment, if any, to the Conces- 
sionaire have the power and authority to: 

(i) enter upon and take possession and control of the Project Site and 
Project Facilities; and 

(ii) prohibit the Concessionaire and any person claiming through or un- 
der the Concessionaire from entering upon/ dealing with the Project 
Facilities; 

(b) Notwithstanding anything contained in this Agreement, the Authority shall 
not, as a consequence of Termination or otherwise, have any obligation 
whatsoever including but not limited to obligations as to compensation for 
loss of employment, continuance or regularization of employment, absorp- 
tion or re-employment on any ground, in relation to any person in the em- 
ployment of or engaged by the Concessionaire in connection with the Proj- 
ect, and the handback of the Project Site along with the Project Facilities by 
the Concessionaire to the Authority shall be free from any such obligation. 

9.4 Accrued Rights of Parties 

Notwithstanding anything to the contrary contained in this Agreement, Termination 
pursuant to any of the provisions of this Agreement shall be without prejudice to 
accrued rights of either Party including its right to claim and recover money damages 
and other rights and remedies which it may have in law or contract. The rights and 
obligations of either Party under this Agreement, including without limitation those 
relating to the termination payment, shall survive the Termination but only to the 
extent such survival is necessary for giving effect to such rights and obligations. 

9.5 Termination on Mutual Consent 

The Parties may mutually agree to terminate this Agreement at any point of time and 
in such an event, the estimated Termination Payments may also be mutually agreed 
by the Parties. 

10. ARTICLE 10 - EXIT MANAGEMENT 

10.1 Ownership 
Without prejudice and subject to this Agreement, the ownership of the 
Project Site along with the Project Facilities, including all improvements 
made therein by the Concessionaire, shall at all-time remain that of the 
Authority. 

10.2 Concessionaire’s Obligations 
(a) Upon the expiry of the Agreement Period by efflux of time and in the normal 

course, the Concessionaire shall on the Expiry Date, hand back vacant and 
peaceful possession of Project Site and the Project Facilities to the Authority 
free of cost and in good operable condition. 
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(b) At least 12 months before the Expiry Date a joint inspection of the Project 
Site and Project Facilities shall be undertaken by the Authority and the 
Concessionaire. The Authority shall, within 45 (forty five) days of such in- 
spection prepare and furnish to the Concessionaire a list of works, if any, 
to be carried out so as to keep the Project Facilities in good operational 
condition. The Concessionaire shall promptly undertake and complete such 
works at least 4 (four) months prior to the Expiry Date and also ensure that 
the Project Facilities continue to meet such requirements until the same are 
handed back to the Authority on the Expiry Date. 

(c) The Authority shall, within 45 (forty five) days of the joint inspection under- 
taken under Clause 10.2(b) prepare and furnish to the Concessionaire a list 
of items, if any, with corresponding distinctive descriptions, which are to 
be compulsorily handed back to the Authority along with the Project Site 
and Project Facilities. 

(d) The Concessionaire hereby acknowledges Authority’s rights specified in Ar- 
ticle 9.3 enforceable against it upon Termination and its corresponding ob- 
ligations arising there from. The Concessionaire undertakes to comply with 
and discharge promptly all such obligations. 

11. ARTICLE 11 - DISPUTE RESOLUTION 

11.1 Amicable Resolution 

(a) Save where expressly stated to the contrary in this Agreement, any dispute, 
difference or controversy of whatever nature between the Parties, howsoever 
arising under, out of or in relation to this Agreement (the “Dispute”) shall in 
the first instance be attempted to be resolved amicably in accordance with 
the procedure set forth in Clause 11.1 (b) below. 

(b) Either Party may require such Dispute to be referred to the Authority, and 
the Chief Executive Officer/Director/Partner of the Concessionaire for the 
time being, for amicable settlement. Upon such reference, the two shall meet 
at the earliest mutual convenience and in any event within 15 days of such 
reference to discuss and attempt to amicably resolve the Dispute. If the Dis- 
pute is not amicably settled within 15 (fifteen) days of such meeting between 
the two, either Party may refer the Empowered Committee before going to 
arbitration in accordance with the provisions of Article 11.2 below. 

11.2 Arbitration 

(a) Procedure 
Subject to the provisions of Article 11.1, any Dispute which is not resolved 
amicably shall be finally settled by binding arbitration under the Arbitration 
and Conciliation Act, 1996. 

(b) Place of Arbitration 
The place of arbitration shall ordinarily be (city name) by agreement of the 
Parties, the arbitration hearings, if required, may be held elsewhere. 

(c) English Language 
The request for arbitration, the answer to the request, the terms of reference, 
any written submissions, any orders and awards shall be in English and, 

 
99



if oral hearings take place, English shall be the language to be used in the 
hearings. 

(d) Enforcement of Award 
The Parties agree that the decision or award resulting from arbitration 
shall be final and binding upon the Parties and shall be enforceable in 
accordance with the Provision of the Arbitration Act subject to the rights of 
the aggrieved parties to secure relief from any higher forum. 

11.3 Performance during Dispute Resolution 

Pending the submission of and/or decision on a Dispute and until the 
arbitral award is published; the Parties shall continue to perform their 
respective obligations under this Agreement without prejudice to a final 
adjustment in accordance with such award. 

 
12. ARTICLE 12 - REPRESENTATIONS AND WARRANTIES 

 
12.1 Representations and Warranties of the Concessionaire 

 
The Concessionaire represents and warrants to the Authority that: 

(a) It is duly organized, validly existing and in good standing under the laws of 
India; 

(b) it has taken all necessary corporate and other action under Applicable Laws 
and its constitutional documents to authorize the execution, delivery and 
performance of this Agreement; 

(c) it has the financial standing and capacity to undertake the Project; 
(d) this Agreement constitutes its legal, valid and binding obligation enforce- 

able against it in accordance with the terms hereof; 
(e) the execution, delivery and performance of this Agreement will not conflict 

with, result in the breach of, constitute a default under or accelerate perfor- 
mance required by any of the terms of the Concessionaire ‘s Memorandum 
and Articles of Association or any Applicable Laws or any covenant, agree- 
ment, understanding, decree or order to which it is a party or by which it or 
any of its properties or assets are bound or affected; 

(f) there are no actions, suits, proceedings or investigations pending or to the 
Concessionaire’s knowledge threatened against it at law or in equity before 
any court or before any other judicial, quasi judicial or other authority, the 
outcome of which may constitute Concessionaire Event of Default or which 
individually or in the aggregate may result in Material Adverse Effect; 

(g) it has no knowledge of any violation or default with respect to any order, 
writ, injunction or any decree of any court or any legally binding order of 
any Government Agency which may result in Material Adverse Effect; 

(h) it has complied with all Applicable Laws and has not been subject to any 
fines, penalties, injunctive relief or any other civil or criminal liabilities 
which in the aggregate have or may have Material Adverse Effect; 

(i) subject to receipt by the Concessionaire from the Authority of any amount 
due under any of the provisions of this Agreement, in the manner and to 
the extent provided for under the applicable provisions of this Agreement all 

 
 

100



rights and interests of the Concessionaire in and to the Project shall pass 
to and vest in the Authority on the Termination Date free and clear of all 
Encumbrances without any further act or deed on the part of the Conces- 
sionaire or the Authority ; 

(j) no representation or warranty by the Concessionaire contained herein or in 
any other document furnished by it to the Authority or to any Government 
Agency in relation to Applicable Permits contains or will contain any untrue 
statement of material fact or omits or will omit to state a material fact neces- 
sary to make such representation or warranty not misleading; 

(k) Without prejudice to any express provision contained in this Agreement, the 
Concessionaire acknowledges that prior to the execution of this Agreement, 
the Concessionaire has after a complete and careful examination made an 
independent evaluation of the Project, and the information provided by the 
Authority, and has determined to its satisfaction the nature and extent of 
risks and hazards as are likely to arise or may be faced by the Concession- 
aire in the course of performance of its obligations hereunder. 

 
The Concessionaire also acknowledges and hereby accepts the risk of 
inadequacy, mistake or error in or relating to any of the matters set forth 
above and hereby conagencies that the Authority shall not be liable for the 
same in any manner whatsoever to the Concessionaire. 

 
12.2 Representations and Warranties of the Authority 

 
The Authority represents and warrants to the Concessionaire that: 

 
(a) The Authority has full power and authority to grant the Project; 
(b) The Authority has taken all necessary action to authorize the execu- 

tion, delivery and performance of this Agreement; 
(c) This Agreement constitutes the Authority ’s legal, valid and binding 

obligation enforceable against it in accordance with the terms hereof; 
(d) There are no suits or other legal proceedings pending or threatened 

against the Authority in respect of the Project Site or the Project Fa- 
cilities. 

 
12.3 Obligation to Notify Change 

 
In the event that any of the representations or warranties made/given by a 
Party ceases to be true or stands changed, the Party who had made such 
representation or given such warranty shall promptly notify the other of the 
same. 

 
13. ARTICLE 13 - MISCELLANEOUS 

 
13.1 Assignment and Charges 

 
The Concessionaire shall not assign in favour of any person this Agreement or the 
rights, benefits and obligations hereunder save and except with prior consent of the 

 
101



Authority. 
The Concessionaire shall also not create nor shall permit to subsist any Encumbrance 
over the Project except with prior consent in writing of the Authority, which consent the 
Authority is entitled to decline without assigning any reason whatsoever. 

 
13.2 Interest and Right of Set Off 

 
Any sum which becomes payable under any of the provisions of this Agreement by 
one Party to the other Party shall, if the same be not paid within the time allowed 
for payment thereof, shall be deemed to be a debt owed by the Party responsible   
for payment thereof to the Party entitled to receive the same. Such sum shall until 
payment thereof carry interest at SBI PLR plus 5% per annum from the due date for 
payment thereof until the same is paid to or otherwise realised by the Party entitled to 
the same. Without prejudice to any other right or remedy that may be available under 
this Agreement or otherwise under law, the Party entitled to receive such amount shall 
also have the right of set off. 

 
Provided the stipulation regarding interest for delayed payments contained in this 
Article 13.2 shall neither be deemed nor construed to authorise any delay in payment 
of any amount due by a Party nor be deemed or construed to be a waiver of the 
underlying breach of payment obligations. 

 
13.3 Governing Law and Jurisdiction 

 
This Agreement shall be governed by the laws of India. The Courts at (Place of ARHCs) 
shall have jurisdiction over all matters arising out of or relating to this Agreement. 

 
13.4 Waiver 

 
(a) Waiver by either Party of any default by the other Party in the observance and 

performance of any provision of or obligations under this Agreement: 
(i) Shall not operate or be construed as a waiver of any other or subsequent 

default hereof or of other provisions or obligations under this Agreement; 
(ii) Shall not be effective unless it is in writing and executed by a duly autho- 

rized representative of such Party; and 
(iii) Shall not affect the validity or enforceability of this Agreement in any man- 

ner. 
 

(b) Neither the failure by either Party to insist on any occasion upon the perfor- 
mance of the terms, conditions and provisions of this Agreement or any obliga- 
tion hereunder nor time or other indulgence granted by a Party to the other 
Party shall be treated or deemed as waiver/breach of any terms, conditions or 
provisions of this Agreement. 

 
13.5 Survival 

Termination of this Agreement 
 

(a) shall not relieve the Concessionaire or the Authority of any obligations al- 
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ready incurred hereunder which expressly or by implication survives Termi- 
nation hereof, and 

 
(b) except as otherwise provided in any provision of this Agreement expressly 

limiting the liability of either Party, shall not relieve either Party of any ob- 
ligations or liabilities for loss or damage to the other Party arising out of or 
caused by acts or omissions of such Party prior to the effectiveness of such 
Termination or arising out of such Termination. 

 
13.6 Amendments 

 
This Agreement and the Schedules together constitute a complete and exclusive 
understanding of the terms of the Agreement between the Parties on the subject 
hereof and no amendment or modification hereto shall be valid and effective unless 
agreed to by all the Parties hereto and evidenced in writing. 

 
13.7 Notices 

 
Unless otherwise stated, notices to be given under this Agreement including but not 
limited to a notice of waiver of any term, breach of any term of this Agreement and 
termination of this Agreement, shall be in writing and shall be given by hand delivery, 
recognized international courier, mail, telex or facsimile transmission and delivered 
or transmitted to the Parties at their respective addresses set forth below: 
If to the Concessionaire: 
………………………. 
……………………… 

 
Or such address, telephone no and email, as may be duly notified by the respective 
Parties from time to time, and shall be deemed to have been made or delivered 

 
(i) in the case of any communication made by letter, when delivered by hand, 

by recognized international courier or by mail (registered, return receipt 
requested) at that address, 

 
13.8 Severability 

 
If for any reason whatsoever any provision of this Agreement is or becomes invalid, 
illegal or unenforceable or is declared by any court of competent jurisdiction or any 
other instrumentality to be invalid, illegal or unenforceable, the validity, legality or 
enforceability of the remaining provisions shall not be affected in any manner, and the 
Parties shall negotiate in good faith with a view to agreeing upon one or more provisions 
which may be substituted for such invalid, unenforceable or illegal provisions, as 
nearly as is practicable. Provided failure to agree upon any such provisions shall not 
be subject to dispute resolution under this Agreement or otherwise. 

 
13.9 No Partnership 

 
Nothing contained in this Agreement shall be construed or interpreted as constituting 
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a partnership between the Parties. Neither Party shall have any authority to bind the 
other in any manner whatsoever. 

 
13.10 Language 

 
All notices required to be given under this Agreement and all communications, 
documentation and proceedings which are in any way relevant to this Agreement shall 
be in writing and in English language. 

 
13.11 Exclusion of Implied Warranties etc. 

 
This Agreement expressly excludes any warranty, condition or other undertaking 
implied at law or by custom or otherwise arising out of any other agreement between 
the Parties and any representation by any Party not contained in a binding legal 
agreement executed by the Parties. 

 
13.12 Counterparts 

 
This Agreement may be executed in two counterparts, each of which when executed and 
delivered shall constitute an original of this Agreement but shall together constitute 
one and only the Agreement. 

 
IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED THIS 
AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 

 
SIGNED SEALED AND DELIVERED 
For and on behalf of PROJECT AUTHORITY: 

(Signature) (Name) (Designation) 

 
 

For and on behalf of  (Concessionaire) by: 

(Signature) 
(Name) 
(Designation) 

 

 
In the presence of : 

 
1) 2) 
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SCHEDULE 3- REPORTING REQUIREMENTS 
 
The reporting and information that generally need to be provided by the Concessionaire 
are given below. The requirements given below are indicative of the type of information 
to be provided. The format of such reports, recording requirements, software standards 
and number of copies required would be finalized in consultation with the Project 
Authority. All reports and records shall be in the English language. 

 
1. Monthly Repair/Retrofit – Develop – Operate- Transfer (RDOT) Report 

 
During the Repair/ Retrofit/ Development Period, within 7 (seven) days of the end of each 
month, the Concessionaire shall provide to the Authority a monthly report (Monthly 
Repair/ Retrofit/ Development) containing the progress made, identify slippages if 
any, and project the future activities to be undertaken (including rectifications as per 
ToR). 

 
2. Yearly Operation and Management Report 

 
During the Agreement Period, within 7 days of the end of each year, the Concessionaire 
shall provide to the Authority a yearly report on operation and management which 
shall be done as per ToR. 
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SCHEDULE 4 – JOINT INSPECTION REPORT 
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SCHEDULE 5 - LETTER OF AWARD ISSUED TO THE CONCESSIONAIRE 
 
 
No. 
Date: 

 
Mr 
Phone: Email Id: 

 
Dear Sir, 
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SCHEDULE 6 – FINANCIAL PROPOSAL OF THE CONCESSIONAIRE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

108



SCHEDULE 7 – APPROVED PROJECT IMPLEMENTATION PLAN 
 
Insert the Approved Project Implementation Plan with respect to the ARHCs for which 
the successful bidder is entering into this agreement 

 
Implementation Plan shall include the following: 

 
1. Repair/ Retrofit/ Development Works 

 
A. Housing Component 

 
Repair/ Retrofit of housing components include following activities (actual list to be 
included as suggested by Project Authority based on the requirement) with bar chart 
giving time frame for execution of work: 

 
Component Details of work required 
Housing Repair/Retrofit of existing houses including following: 

(a) Repair/ replacement of brickwork, 
(b) Repair of Plasters 
(c) Making openings in B/W as per directions or as required 
(d) Removing of old putty and replacing with new or repairing 

as decided by JDA 
(e) Renewing of glass panes 
(f) Fixing of tiles on floor ,wall ,dado 
(g) Renewing of M.S work 
(h) Cleaning and desilting of gully trap chamber 
(i) Cleaning of choked sewer line 
(j) Fixing of Water Closet squatting Pan along with its traps(‘S’ 

or ‘P’) 
(k) Repair/ replacement of door shutters, Chowkhats 
(l) Fixing of kitchen slab, sink dado as required. 
(m) Repair of parapet 
(n) Fixing / replacement of hinges, L drop and other hardwares 
(o) Providing Water proofing treatment (from the specialized 

agency) in wet areas of building including roof and below 
the water tanks. 

(p) Repair of staircase 
(q) Fixing of Hardware, C.I. Fittings, G.I. fittings as per instruc- 

tions from JDA 
(r) Internal and external white washing, distempering, paint- 

ing as per requirement of the building and also instructions 
from the JDA 
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Infrastructure 
Components 

Repair/ replacement /retrofitting of the following 
infrastructure (within campus) components as per given 
specification: 

a) Water Supply 
b) Sewerage 
c) Storm Water Drains 
d) Repairing or constructing of internal roads 
e) Mechanical Work, DG set 
f) Rain water harvesting 
g) Development of external area which is damaged or not 

done 
h) Repairing or constructing of boundary wall 
i) External Electrical work 
j) Using power saving street lights/lights is mandatory 
k) Redevelopment of parks and other amenities 

Development of 
Social/ 
Neighborhood 
commercial 
Amenities 

a) Health Centre 
b) Creche 
c) Anganwadi 
d) Shops 
e) Milk booth 
f) ATM 
g) Others, (JDA to specify) 

NOTE: Above details are suggestive works only. However, State/UT/ Parasatals 
may include or exclude any work as per project requirement. 

 

B. Infrastructure components 
 
Repair/ replacement /retrofitting of the following infrastructure components as per 
given specification (actual list and specification to be as suggested by the Project 
Authority) with bar chart giving time frame for execution of work. 

 
Component Details of work required 
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1. Preventive 
Maintenance 

1. Cleanliness of roofs, inlet of rain water pipes, Khurra, 
Chhajja/sunshade top, outlet of rain water pipes, 
plinth protection and drains minimum twice a year and 
particularly before monsoon. 
a. Cracks on gola and top of parapet 
b. Cleanliness and waterproofing of mumty roof 
c. Leakage from terrace tanks 

2. Damage of water proofing due to installation of various 
services on roof like Dish antenna, solar panels, etc or 
weed/vegetation. 

3. Cracks on grit plaster, spilling of concrete, cladding 
stone coming out of substrate etc 

4. Leakages/seepages 
5. Rusting of GI pipes and fittings showing seepage 
6. Shafts for the leakage/seepage 
7. Sagging false ceiling 
8. Termite affected areas and wooden members 
9. The cleaning of manholes and sewer line and checking 

for rain water getting mixed in sewer lines. 
10. Damaged cables & other abandoned service lines 
11. Electrical systems like main boards etc. should be 

checked annually. 
12. Fire services particularly during hot weather and 

assessment of electric load due to additional services 
installed 

13. Whether unprotected heaters in use likely to cause fire 
inside 

14. Annual Maintenance 

2. Day to Day maintenance: 
 
a) Removing Chokage of drainage pipes, 
b) Manholes, restoration of water supply, 
c) Repairs to faulty switches, 
d) Watering of plants, 
e) Lawn mowing ,hedge cutting, 
f) Street Sweeping 

3. Annual Repair 
and Maintenance 

Annual maintenance including White washing, Colour 
washing, Distempering, painting etc. 

 

C. Development of Additional Amenities 
 
Additional amenities, as required, such as convenience shops, rest rooms, common 
room, milk booth etc with detailed architectural Drawings and specification and bar 
chart giving time frame for execution of work to be included. 

 
NOTE: Above A), B) and C) are the few listed and suggestive work which should be carried 

out in JnNURM & RAY houses in RDOT model. The State/UT Government listing of work 
will be final and Concessionaire should follow the instructions as given by JDAs. 

 
2) Operation and Maintenance (O & M) 
A detailed Operation and Maintenance Manual with the approval of the Project 
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Authority to be added. 
The O & M Manual may be prepared on the basis of PWD Operation and Maintenance 
Manual or State/UT’s own ) O & M Manual for such complexes. 

 
The O & M may include the following 

 
2.1 Preventive Maintenance 

I. Cleanliness of roofs, inlet of rain water pipes, Khurra, Chhajja/sunshade 
top, outlet of rain water pipes, plinth protection and drains minimum 
twice a year and particularly before monsoon. 
a. Cracks on gola and top of parapet 
b. Cleanliness and waterproofing of mumty roof 
c. Leakage from terrace tanks 

II. Damage of water proofing due to installation of various services on roof 
like Dish antenna, solar panels, etc or weed/vegetation. 

III. Cracks on grit plaster, spalling of concrete, cladding stone coming out 
of substrate etc 

IV. Leakages/seepages 
V. Rusting of GI pipes and fittings showing seepage 
VI. Shafts for the leakage/seepage 
VII. Sagging false ceiling 
VIII. Termite affected areas and wooden members 
IX. The cleaning of manholes and sewer line and checking for rain water 

getting mixed in sewer lines 
X. Damaged cables & other abandoned service lines 
XI. Electrical systems like main boards etc. should be checked annually. 
XII. Fire services particularly during hot weather and assessment of electric 

load due to additional services installed 
XIII. Whether unprotected heaters in use likely to cause fire inside 
XIV. Annual Maintenance 

 
2.2 Day to Day maintenance 

a) Removing Chokage of drainage pipes, 
b) Manholes, restoration of water supply, 
c) Repairs to faulty switches, 
d) Watering of plants, 
e) Lawn mowing ,hedge cutting, 
f) Sweeping of leaf falls etc. 

2.3 Annual Repair – may include the following: 
a) White washing, 
b) Colour washing, 
c) Distempering, painting etc. 

 
***** 
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  जयपरु िवकास ᮧािधकरण, जयपरु 
  www.jda.urban.rajasthan.gov.in 

 

 

 
रामᳰकशोर ᳞ास भवन, इि᭠दरा स᳸कल, जवाहर लाल नेहᱧ मागᭅ, जयपरु-302004 

दरूभाष-{+91-141-स᭥बंिधत कायाᭅलय} : ईपीबीए᭍स - +91-141-2569696 ए᭍सटᱶशन: {स᭥बंिधत कायाᭅलय}: फै᭍स- +91-141-2574555 
ई-मले : {स᭥बंिधत अिधकारी का ईमेल} 

 
 

 

BRIEF NOTE 

These flats are constructed under Basic services for urban poor (BSUP a govt. of India 

sponsored program). There are 588 flats in 49 towers with G+2 pattern and each tower 

consists of 12 flats. The construction of these flats were completed in year 2016. The basic 

design of these houses consists of two rooms, balcony, kitchen, separate toilet and 

bathroom with 328 sqft area. Common infrastructure services such as roads, drains, 

sewerage with STP, water supply, electricity, Street lights, parks, peripharial boundrywall and 

community centre are also provided. 

The funding pattern of this scheme (BSUP)is as below: 

    
1 GOI : 50% 
2 GOR  : 20% 
3 JDA (10 to 12% cost will be borne by the 

beneficiary) 
: 30% 

 
 

Total (%)  100% 

These flats are located at swapan lok JDA scheme which is approximately 4 Km 

distance from Jaipur-Sikar Highway. Mangalam industrial area, Jaitpura industrial area, 

Chomu industrial area and kaladera industrilal area are located near these flats. A large 

number of labour is working in these industries. These vacant flats can be given to these 

labour on rental basis. 

Executive Engineer (Housing-1) 

JDA, Jaipur 

 



 





 











 



 
 
 
 



 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

FINANCIAL BID 
 
NAME OF WORK: Request for Proposal For selection of concessionaire for Repair/Retrofit, Develop, Operate & Transfer (RDOT) by 
converting existing Government funded vacant houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years 
588 flats at  Swapan lok at Sikar road Jaipur 
 

NIB No.: JDA/EE (HOUSING-I)/01/2022-23 

Name of Agency:………………………….. 
 

 

A. Construction Phase 

 

Sl.No. 

Indicators No. of 
unit 

Occupancy 
ratio per year 

Per unit 
Cost of 

Retrofitting 

Total Investment 
in (Rs.) 

Amount Required 
as VGF 

Rent per 
month 

Cost of 
O&M per 
month 

Total Rental 
Income after 
25 years (Rs. 

in crore) 

Net Income Revenue 
Sharing 

with 
JDA 

1 2 3 4 5 6 7 8 9 10 11 12 

 

 
1 

 
Cost of Repair 
Develop and 
operate the 

ARHCs 

          

 

 
a 

 
Houses/Flats 

588 
GF-196 
FF-196 
SF-196 

 

 
 

 

 
 

 

 
 

 

 
 
1500/- per 

flats 
 

  

 
 

  

 
 

 Total  Note:- Bidder / Concessionaire may visit site and evaluate actual expenses before submission of BID.  

 
 Notes: 

a) Model Format in Excel is available at ARHC website i.e www.arhc.mohua.gov.in. 

 

 

 



b) Figure mentioned in above table is illustrative. Figures will be filled in by the respective JDA such as Rent (Cl No-8, No of Unit (Cl NO-3) 

and remaining columns shall be filled by the Bidders. 

 
We are submitting this bid after taking into consideration all the terms and conditions stated in the RFP document, and after 
careful assessment of the site, all risks and contingencies and all other conditions that may affect the financial proposal. 

 
Yours sincerely, 

 
Authorized Signature [In full and initials]: 

 
Name and Title of Signatory: 

Name of Agency: 
Address: 



 
 



Name of the 
Bidder/ Bidding 
Firm / Company 
:

Sl.
No.

Item Description Units BASIC RATE In 
Figures To be 
entered by the 

Bidder  in
Rs.      P (Including 

all Taxes)

TOTAL AMOUNT 
In Words

1 2 3 4 5
1 Repair/Retrofit,Develop, Operate & Transfer (RDOT) by converting existing Government funded

vacant 588 houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25 years
588 flats at Swapan lok at Sikar road Jaipur, Rajasthan for of JAIPUR DEVELOPMENT
AUTHORITY, JAIPUR in accordance with your Request for Proposal dated 03.01.2022.    

This amount is inclusive of the applicable taxes. We hereby confirm that the financial
proposal is unconditional, and we acknowledge that any condition attached to financial proposal
shall result in reject of our financial proposal. If the project is awarded to us, we agree to make the
following payments to JAIPUR DEVELOPMENT AUTHORITY, JAIPUR) as per the terms given in
the Request for Proposal (RFP) Document & Concession Agreement.

Our Financial Proposal shall be binding upon us up to expiration of the validity period of
the Proposal, i.e. before the date indicated in clause 22 of the Section -1 Data Sheet.
Note:- GST as applicable (presently @ 18%) will be paid by concessionaire along with the rent
every month failing which interest will be recovered as per norms.

Per Month INR Zero Only

Total in Figures INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders 

INR Zero Only

Item Wise BoQ

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR.

Name of Work : Selection of Concessionaire for Repair/Retrofit, Develop Operate & Transfer (RDOT) by converting existing Government funded vacant 
houses into Affordable Rental Housing Complexes (ARHCs) for a period of 25years 588 flats at  Swapan lok at Sikar road Jaipur

Contract No:  EE/Housing-I/01/2022-23

Validate Print Help 


