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t;iqj fodkl izkf/kdj.k }kjk “Annual Rate Contract for providing and Fixing of 

High Mast Lights in Jaipur Region, Jaipur” ftldh vuqekfur jkf'k :- 331.56 yk[k ds fy, 

vkWuykbZu fcM~l fnukad 26-04-2023 lk;adky 6%00 cts rd vkeaf=r dh tkrh gSaA fufonk cksyh dk 

vkWuykbZu vkosnu o Hkqxrku t;iqj fodkl izkf/kdkj.k iksVZy ij djus dh vfUre frfFk 26-04-2023 

dks lka;dky 6-00 cts rd gSaA fufonk cksyh ds nLrkostksa dk foLr`r fooj.k 

www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in ij ns[kk tk 

ldrk gSA 

 

UBN No. :  

 

fufonk esa Hkkx ysus okyksa dks fuEu 'krksZa dh iwfrZ djuh gksxh %&  

1- fufonknkrk t;iqj fodkl izkf/kdj.k dh osclkbZV www.jda.urban.rajasthan.gov.in ij iathd`r 

gks ,oa fufonk esa Hkkx ysus ds fy, cksyhnkrk dks vkosnu djus ds fy, nLrkost 'kqYd] 

vekur jkf'k] vkj-vkbZ-,l-,y- izkslsflax 'kqYd vkWuykbZu tek djkuh gksxhA  

2- vkWuykbZu fufonk izLrqr djus ds fy, fufonknkrkvksa dk jktLFkku ljdkj ds bZ&izksD;wjesaV 

iksVZy www.eproc.rajasthan.gov.in ij iathd`r gksA  
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JAIPUR DEVELOPMENT AUTHORITY 
Room No. JB FF 114, Court building, 

 Ram Kishore Vyas Bhavan, Indira Circle,  Jawahar Lal Nehru Marg, Jaipur – 302 004 

 
        No:- JDA/EE-(Elect.-I)/Job No. 008 /2023-24/D-  660                   Dated: 05.04.2023 

 
NOTICE INVITING BID 

NIB No. : 03/2023-24 
 

 Online Bids are invited up-to 6.00 PM of 26.04.2023 for " Annual Rate Contract for 

providing and Fixing of High Mast Lights in Jaipur Region, Jaipur”. Estimated cost                                 

of Rs. 331.56 Lacs. The last date for applying bid and making online payment on JDA portal is up 

to 6.00 PM dated 26.04.2023. Details may be seen in the Bidding Document at our office or the 

website of State Public Procurement Portal website www.sppp.rajasthan.gov.in, 

www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in.  
 

UBN No.   

To participate in the bid, bidder has to be:  

1. Registered on JDA website www.jda.urban.rajasthan.gov.in for participating in the Bid, the 

Bidder has to apply for the Bid and pay the Bidding Document Fee, RISL Processing Fee 

and Bid Security deposit online only. 

2. Registered on e-Procurement Portal of Government of Rajasthan 

www.eproc.rajasthan.gov.in   for online e- Bid submission.  

 
  

 
Executive Engineer-(Elect.-I) 

JDA, Jaipur 



Enclosed in Bid Document  

                         JAIPUR DEVELOPMENT AUTHORITY 
Room No. JB FF-114, Court Building, Ram Kishore Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur –302004 

Telephone: +91-141-2569696 e-mail:  Cpgupta.jda@rajasthan.gov.in. 
 

No. JDA/E.E (Elect.-I)/2023-24/D-    660                                                                       Date: 05.04.2023 
 

NOTICE INVITING BID  
NIB No. : 03/2023-24 

 

Name & Address of the 
Procuring Entity  

 Name: Executive Engineer (Elect.-I), Jaipur Development Authority 
 Address: Room No. JB FF-114, Court Building, Ram Kishore Vyas 

Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302 004 

Subject Matter of Procurement  
 Annual Rate Contract for providing and Fixing of High 

Mast Lights in Jaipur Region, Jaipur. 
 

 008/2023-24 

Bid Procedure Potential Assessment Method (Two Part Envelop), open comparative. 
e-Bid procedure at http://eproc.rajasthan.gov.in 

Bid Evaluation Criteria 
(Selection Method) 

  Potential Assessment Method (eg.Least Cost Based Selection (LCBS)-L1) 

Websites for downloading  
Bidding Document,  
Corrigendum's, Addendums, etc. 

  Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in, 
www.jda.urban.rajasthan.gov.in  

Website for online Bid 
application and payment * 

 Website: www.jaipurjda.org 
 For participating in the Bid, the Bidder has to apply for this Bid and pay the Bidding 

Document Fee, RISL Processing Fee & Bid Security Deposit online only. 
o Bidding document fee: Rs. 2000/- (Rupees Two Thousand only) 
o RISL Processing Fee: Rs. 2000/- (Rupees Two Thousand only) 

Estimated Procurement Cost  INR Rs. 331.56 Lacs  (Rs. Three Crore Thirty One Lacs  Fifty Six Thousand only) 

Bid Security Deposit 

 Amount (INR): 2% (Rs. 6,63,120.00) & 0.5% (Rs. 1,65,780.00) of Estimated 
Procurement Cost.  

  (*2% for bidder who is E-1 class contractor registered in other Govt. 
Department)/0.5% for bidder registered as contractor E-I JDA. 

 In case of Departments of the state govt. and undertaking, corporations, 
Autonomous bodies, Registered societies, cooperative Societies which are owned 
or controlled or managed by the state Govt. and Govt. undertaking of the central 
Govt. shall submit a bid securing declaration in lieu of bid security. 

 Eligibility: Bidder who is E-I class contractor registered in other Govt. 
Department/bidder registered as contractor E-I in JDA 

Date/time/place of Pre-Bid  NA 

Applying bid and making 
online payment on JDA portal 
(www.jda.urban.rajasthan.gov.in 

 Start Date:  07.04.2023 at 9.30 AM onwards  
 End Date:   26.04.2023 at 06.00 PM 

 

Bid submission on e-
procurement portal of GOR 
(www.eproc.rajasthan.gov.in) 

 Start Date:  07.04.2023 at 9.30 AM onwards  
 End Date:   06.04.2023 at 06.00 PM 

Physical BG (BG Security) 
Submission Start & Closing date 

 In case EMD in form BG original bank guarantee is to be submitted in room no 
MBSF Room no. 225A of Sr.AO of main building, JDA, Jaipur by 27.04.2023                  
upto 03.00 PM 

**Date/ Time/ Place of Technical 
Bid Opening  

 28.04.2023 at 11.00 AM, Room No. JB FF-114, Court Building, Ram Kishore 
Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302 004 

Date/ Time/ Place of Financial 
Bid Opening    Will be intimated latter to the technically qualified bidders. 

Bid Validity   120 days from the bid submission deadline  

Time Period  12 Months  

Job No.  JDA/EE-Electrical I/A & F/2023-2024/Apr/008 Dated : 05/04/2023 



*Jaipur development authority has decided to receive earnest money deposit (EMD) (Bid Security), 
Tender fee and RISL processing fee online through JDA portal. The bid security options available in 
tender for participants are as mentioned below : 
Note:  

1. Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and financial 
proposal.   

2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to 
confirmation), its Bid shall not be accepted.  

3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as per 
Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can procure 
the same from any CCA approved certifying agency, i.e. TCS, Safe crypt, Ncode etc. Bidders who already have a 
valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must register on 
http://eproc.rajasthan.gov.in(bidders already registered on http://eproc.rajasthan.gov.in before 30-09-2011 must 
register again).  

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to 
upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed; choking of web site 
due to heavy load or any other unforeseen problems.  

5. Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about the e-
Tendering process.  

6. Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by DoIT&C, 
GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell, DoIT&C for booking 
training slot.  

   Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 
   Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur  

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.  
8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a 

formal contract is signed and executed between the procuring entity and the successful bidder.  
9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the 

individual bidders to verify such information) and the information provided therein are intended only to help the 
bidders to prepare a logical bid-proposal.  

10. The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. Furthermore, in 
case of any inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and Rules 
thereto, the later shall prevail.  

 

      
 

Executive Engineer-(Elect.-I)               
JDA, Jaipur 



 



 





 



 

 
 

Annexure: 4 
Template of Online Receipt as part of NIB Document 

 
Bidder has to submitted as proof of deposited amount against the Bid on e-Procurement Portal 

 

 

 



SCHEDULE 'A': INFORMATION USE FULL FOR THE CONTRACTORS: 
 The bidder should see the site and fully understand the condition of the site before biding and 

include all lead, lifts etc. for the material in his item rate / percentage to the quoted on the rates as given in 

schedule 'G'. Then work shall be carried out in accordance with the Rajasthan PWD specification for electric 

works1980 and to the entire satisfaction of the Engineer-Incharge of the work. 

SCHEDULE 'B': LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT: 

 The drawing may be seen in office of the undersigned. 

SCHEDULE 'C ': LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: 

 List of the drawing to be supplied by the contractor Nil. But the contract or shall have to arrange 

drawings required for the work at his own cost after deposition necessary cost within JDA.  

SCHEDULE 'D': TEST OF THE MATERIALS: 

 The test of the material and workmanship shall be conducted by the JDA staff as necessary. The 

result of such tests should confirm to be standard laid down in the Indian standards and or the standards 

laid down in the detailed specification of the Public Works. 

   
Deptt. Proper quality control is required to be maintained by the contractor. Qualified personnel as 

required under the contractor enlistments rules duly approved by the Deptt. shall have to be engaged at site 
by the contractor. The Deptt. reserves the right to engage such staff and recover the expenses from the 
contractor on such account in case of his failure to do so. 
 

SCHEDULE 'E': SAMPLES OF THE MATERIALS: 

The samples of the material to be used be used by the contractor shall be deposited 15 days in 

advance with the Engineer In-charge and be got approved by him before use. 
 

SCHEDULE 'F': TIME OF COMPLETION: 

 The work should start within 15 days of issue of work order and completion within      

months/days.  
 

SCHEDULE 'G': ATTACH SEPARATELY SCHEDULE ‘G’ BASED ON 2016 JDA BSR (Elect) 

RAJASTHAN JAIPUR /JDA APPROVED. 
 

SCHEDULE 'H': SPECIAL CONDITION ATTACHED SEPARATELY. 
 

SCHEDULE 'I': LIST F THE MATERIAL TO BE SUPPLIED BY THE DEPTT. 

 Whatever material available in JDA store shall be issued @ the prevailing store issue date of JDA + 
5% storage charges at the time of issue of cement. 
 

 

 
 

Signature of Contractor      Executive Engineer (Elect.-I) 
with full address.                     JDA, Jaipur. 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 
 

The Contractor has to give the performance guarantee of the following materials for the period mentioned 
against them from the date of completion of work: 
(a) Transformers    30 Months 
(b) All types of Insulators   18 Months 
(c) ACSR Conductors   6 Months 
(d) Isolators    6 Months 
(e) Horn gap fuse set   6 Months 
(f) LT Pillar Box    6 Months 
(g) All types of HT/LT cables  18 Months 
1. DLP period for various type of above works will now be governed by Director (Engineering-I) office order no. 29 

dated 11.03.2016 (Copy Enclosed named by DLP period) 
2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical Inspector 

Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur Development 
Authority. 

3. The contractor will coordinate for the system handing over and charging process and if any defects, is pointed out 
by the RSEB/JVVNL/PWD/JNN, then he will have to rectify the same. 

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL/PWD/JNN and 
system is charged. 

5. Inspection shall be bear by the contractor it self. 
6. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 
7. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 
8. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge and in 

case, of failure to do so he shall be charged for such unreturned material at double the issue rate including storage 
and supervision charges or the market rate whichever is higher. The basis of the theoretical consumption and 
allowing for wastage @ 5% at double the issue rate including storage and supervision charges or market rate 
whichever is higher. 

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work should 
be executed without damaging existing water pipe line, LT/HT electric underground cable, poles, existing 
surface drain, water connections, Telephone cables etc. In case of any damages the penalty/ liability imposed 
for such work shall be borne by the contractor and shall be got repaired immediately by arranging material/ 
labor/ assistance etc. In case of delay JDA reserve right to execute/ get executed the work at the cost and risk of 
the contractor. 

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before using it 
at site. 

 

             

          Executive Engineer (Elect.-I) 
           JDA, Jaipur 
 
I carefully study & do agree for above terms & Conditions. 
 
 
Signature & Seal of the Contractor  

  



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

SPECIAL CONDITION 

SCHEDULE ‘H’ 

01. If there is any typographical error or otherwise in the ‘G’ Schedule the rates given in the relevant BSR on which 
schedule ‘G’ has been prepared, shall prevail. 

02. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing Rs. 25.00 lacs and 
more  shall be applicable 

03. The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule 1971. 
04. The JDA shall have right to cause on audit and technical examination of the work and the final bills of the 

contractor including all supporting vouchers, abstract etc. to be made within two years after payment of the final 
bills and if as a result such audit any amount is found to have been over paid/excess in respect of any work 
done by the contractor under the contract or any work claimed by him to have been done under this contract 
and found not to have been executed the contractor shall sum from him in ; the manner prescribed in special 
condition no. 8 or any other manner legally permissible and if it is found that the contractor was paid less then 
that was due to him under the contract in respect of any work executed by him under it, the amount of such 
under payment shall be paid bay the JDA to the contractor. 

05. The contractor shall not work after the sunset and before sunrise without specific permission of the authority 
Engineer. 

06. Whenever any claim against the contractor for the payment of a sum of money arises out or under the contracts, 
the JDA shall be entitled to recover the sum by appropriating in part or whole of the security deposit of the 
contractor. In the event of the security being insufficient of if no security has been taken from the contractor then 
the balance of the total sum recoverable as the case may shall be deducted from any sum then due or which a 
any time there contract with the JDA should this sum be sufficient to recover the full amount recoverable, the 
contractor shall pay to JDA on demand the balance remaining due. The JDA shall further have the right to effect 
such recoveries under P.D.R. Act.            

07. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from the date of opening of 
the tenders. 

08. By submission of this tender the contractor agree to abide with all printed conditions provided in the PWD 
manual from 64 (Chapter 3-para 36) and subsequent modification. 

09. No conditions are to be added by the contractor and conditional tender is liable to be rejected. 
10. All transaction in the execution of this work and this tender will be liable to sale-tax vide section 2(B) read with 

sub clause (4) Sale-tax Rule, 1954. 
11. If any bidder withdraws his tender prior to expiry of said validity period given at S. No. 7 or mutually extended 

prior or makes modifications in the rates, terms and conditions or fails to the tender within the said period, 
which are not acceptable to the department or fails to commence the work in the specified period, fails to execute 
the agreement and fails to furnish performance guarantee the department shall, without prejudice to any, other 
right or remedy, be at liberty to forfeit the amount of earnest money given in any from absolutely. If any 
contractor, who having submitted a tender does not execute the agreement or start the work or does not 
complete the work and the work has to be put to retendering, shall stand debarred for 6 Months from 
participating of tendering in JDA in addition to forfeiture of Earnest Money/Security/Performance Guarantee 
and other action under agreement. 

12. The contractor shall arrange his own machinery required for the work. 
13. The contractor shall arrange his own storage, yard of sufficient capacity for storing wherever supplied by the 

department. 
14. Rules regarding enlistment of contractors provide that work ; upto five times limit for which they are qualified for 

tendering can be allotted to them Therefore, before tender the contractors will keep this in mind, and submit the 
details of work. Tenders with incomplete or incorrect information are liable to be rejected. 

15. Any material not conforming to the specifications collected at site shall have to be removed by the contractor 
within a period of 3 days of the instructions, issued by the Engineer-In charge in writing. Failing which, such 
material shall be removed by the Engineer-In charge at risk and the contractor after expiry of 3 days period. 

16. The material collected at site and paid provisionally shall remain under the watch and ward of the contractor till 
it is consumed, fully on the work.    

17. None of the permanent works shall be carried out during night or Sunday or any authorized holiday without 
permission in writhing of the Engineer-In charge. 

18. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work 
should be executed without damaging existing water pipe line, LT/HT electric under ground cable, poles, 
existing surface drain, water connection, Telephone cables etc. In case of any damages the penalty/ liability 
imposed for such work shall be borne by the contractor and shall be got repaired immediately by arranging 
material/ labor/ assistance etc. In case of delay JDA reserve right to execute/ get executed the work at the cost 
and risk of the contractor. 



19. The contractor/firm or company will display necessary signboards & lights from safety point on view during 
nights at site of work on his own cost as directed by the authorized Engineer In charge. 

20. The surplus earth & damaged materials will be immediately removed from the site of work & dumped as per 
instruction of Engineer In charge. 

21. No extra payment will be made to the contractor on account of clearance of soakage well/septic falling in the 
alignment of overhead or underground line. 

22. The onus of safety and security of men and material at work including the road user shall be completely of the 
contractor only. 

23. The rate provided in tender documents is inclusive of all Taxes & royalty. 
24. The bidder are required to furnish the following documents along with the tender: 
i. Duly executed power of attorney in original along with two certified copies in the name of the tender’s 

authorized representative to act on behalf of the bidder and the power tro agree to refer dispute to arbitration. 
ii.  Sales Tax & Income-Tax clearance certificate. 
iii. Construction programme of work in the form of bar charts. 
iv. Financial resourced with particulars. 
v. Constitution, capital, registration, place of business of the bidder. 
vi. Particulars of registration with central or State Government Organization if any. 
vii. Details of work of similar type and magnitude already carried out by the tender. 
viii. Details of work Tendered for and as on the date of issue of tender. 
ix. Details of Plant machinery available with the tender for this work. 
x. Details of plant machinery proposed to be used on the work; but not immediately available. 
xi. Details of qualified technical personnel proposed to employ on the work. 
xii. A declaration to the effect that the bidder  is engineering construction firm or any associate of such firms which 

has successfully carried out large works of this nature and have adequate organization and experienced 
personnels to handle the present work. 

xiii. Copies of certificates if any. 
25. No extra load of earth / material shall be paid over and above as specified in ‘G’ Schedule. Source/ borrow Pit 

area for earth shall have to be arranged by the Contractor at his own cost. 
26. Undersigned has full right to reject any or all tenders without given any reasons. 
27. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before using 

it at site. 
28. All the provision of the RAJASTHAN TRANSPARENCY IN PUBLIC PROCURMENT ACT, 2012 AND RULES, 

2013 WILL BE APPLICABLE. IF THERE IS ANY CONTRADICATIONS IN EXISTING SPECIAL CONDITIONS 
AND PROVISION OF THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCURMENT ACT,2012 AND 
RULES, 2013 SHALL BE APPLICABLE.  

29. Additional Performance Guarantee RTPP Rules 75 "A" shall be applicable. 
 

 

 

SIGNATURE OF CONTRACTOR                EXECUTIVE ENGINEER (Elect.-I), 
WITHFULL ADDRESS:                    JDA, JAIPUR 

  



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

DETAILED SPECIAL CONDITION AND SPECIFICATIONS 

 

1. The scope of the Schedule ‘H’ and ‘G’ comprises HT/LT Line work on the road mentioned in schedule ‘G’ 
2. The tubular poles are proposed to be erected generally in the median strip of the road or sides unless 

otherwise instructions are given to change the alignment.  
3. The road in question in national, highway / important only road and as not only heavy traffic passes through 

the road but all the VIPs also pass through it the before it will be the contractor responsibility the provide all 
retendered caution signs during the execution of work at his own cost in order in to avoid any mis-happening. 

4. No opening shall be left uncovered during night. The bidder shall make all arrangement to avoid any claim if 
preferred on his account shall be the liability of the bidder. 

5. No road or part of the road shall be cut without taking the prior permission in writing from the competent 
authority. The permission shall be arranged by bidder on the request of JDA. However, any changes will be 
borne by JDA. 

6. The contractor shall be deemed to have carefully examined the specifications general condition and tender 
drawing etc. and they have been fully informed and have satisfied himself as to the nature and character of the 
work to be executed site conditions and other relevant matters and details. 

7. References to standard code specifications recommendation shall mean the attested addition of such 
publications of the work to be executed at site before the date of invitation to submit proposals. 

8. The excavated material shall be place within 1.5 Mtr. of the edge the half of the depth of the trench with have 
is more site clear shall be done within 24 hours. 

9. The work shall be carried out strictly complying within Indian Electricity Rules in forces and as per 
specifications for Electrical work issued by PWD Raj., Jaipur 1980. 

10. Trenching:  The trenches shall be of shaper size as instructed by the Engineer-In-Charge. 
(a) Width 
(i) The minimum width of trench for laying single cable shall be 35 Cm. 
(ii) Where more than one cable is to be laid in the same trench in horizontal formation. The 

width of the trench shall be increased such that the spacing between the cables shall be at 
least 20 Cm. 

(b)       Depth:  
             (i) Where cable core laid in single tier formation in the total depth of shall not be less than 75 

cm for cable upto 1.1 KV. 
(ii) When more than one tier of cable is unavoidable and vertical formation of laying is adopted 

depth of trench in (i) above shall increases by 30 cm for each additional tier to be formed. 
(iii) The depth shall be 1.0 Mtr. of 11 KV, 1.5 Mtr. For 33 KV. 
(c)       Excavation 
  The trench must be excavated straight and if it is necessary to give band or curve radious of 

such trench shall be at least 12 time the overall dia meter of the cable.   
                                                                                                                                                                                                                                                   
(d)        Placing of the Cable 
 The cable must be places in the trench on band of fine sand of 8 cm thick bed, and the cable 

shall be laid below water and sewer lines. 
(e) For the safe guard of cable it must have covering of clean dry rever sand or any other type 

of soil as directed by Engineer-In-Charge in not less than 17 cm. 
(f) Protection 

To protect the cable against mechanical damages the second class bricks or stone katla as 
specification shall be placed over the cable width wise. 

 
11. Satisfactory type/acceptance test that results wherever applicable conducted from Govt./Govt. approved 

laboratory as per ISS shall be submitted prior to use. The routine tests of cable shall be conducted only after 
delivery at site at his own cost. 

 



12. Earthing:  
The ground Earthing shall be done generally confirming to IS specification of 3043-1966 all the work 
earth terminal be provided duly crimped/soldered. 

13. Controlling Panels 
The controlling panels such as main panel service pillar box and fuse boxes are to be installed in span. 
The rubber gasket bedding of high quality rubber is to be provided around all operable parts. The all 
hard works should be made corrosion resistant giving all chemical treatment before its fabrication and 
before final coat desired colour painting and red oxide primer should be applied. All internal 
connectives are be made with PVC insulated copper conductor with copper lugs dully crimped. The 
internal wiring shall be arranged with clips the bus bars and connection shall consists of drawn high 
conductivity copper strip with PVC 3 leaves tops of phase colours. 

14. Submission of drawing by the contractor  
The following two drawing are required to be submitted by the contractor. 
(i) Main Panel Drawing: The Contractor shall submit the drawing of main panel all dimensions all 

internal connection of diagram, well before its fabrication and obtain prior approval of the 
drawings from the competent authority. 

(ii) Completion drawings: The contractor shall submit the completion drawings of the   project 
showing the roots of the cable and position of panel etc. 

15. Testing 
The following test shall be performed by the contractor at his own cost. 
(i) Continuity and installation test of cable: The contractor shall arrange for the continuity of cable 

for well use of the perfect of the cable. 
(ii) Mager Testing: The whole installation shall be arranged to be test by    contractor after its 

completion shall in presence of Engineer-In-Charge and results shall be recoated and singed 
jointly. 

16. Earthing Testing: Earth test shall be performed by the contractor and results will be used be recorded and 
signed jointly. 

17. Any other test for cable etc. required shall be arranged by the contractor. 
18. No condition of any short except as provided in the printed from schedule of quantities will be entertained. 
19. Conditions given in the bid from apply in full. 
20. The contractor shall have to obey the labour laws. The labour shall have to pay monthly and shall have first 

line on the bill of contractor, in case of complaint of labour and nonpayment of wages is received to the 
department. 

21. The rate of every item should be quoted against each in figures and in words as well for complete Non BSR 
Items. 

22. In case of any typographical error in nomenclature, unit and rate, the rates as per BSR on which ‘G’ Schedule 
is prepared shall be binding on the tenders.  

23. In case of any dispute the Executive Engineer (Electrical-III) decision shall be final. 
24. The bidders are expected to be fully conversant with the general and special conditions of contract in force in 

this office. They must see the site of work acquaint themselves of the position of the materials. Fluctuation of 
the rates in the market, see the schedule and plans in the office and remove doubts, if any, before submitting 
their tenders. 

25. The JDA is not responsible for arranging any material whatsoever any the contractor will have to complete the 
work within the specified time with specified material and approved accessories, from the stock, non-
availability of material or delay in the consignment will not be entertained to as an excuse for extension of 
time for completion of work. 

26. Contractor will not be paid extra for sales or any other tax. 
27. Bid must be submitted on the prescribed forms duly signed by the bidder on every page. 
28. All entries by the bidder should be in on ink only. Erasers and over writings are not permissible. All 

cancellation correction and insertions must be signed by the bidder. 
29. Rate quoted should be given for the work, separately in words and figures in case there is any difference in 

rates between words and figures the lower of the two will be taken as correct. 
30. All the papers signed by the parties to this contract and bond together and sealed shall deemed to form part of 

the contract bond and shall be read as conditions of contract. 



31. In every case in which by virtue for the provisions of section 12 sub section (I) of the workman’s 
Compensation Act. 1923 cost is obliged to pay compensation to a workman employed by the contractor of by a 
sub contractor for execution to said work Govt. will recover from the contractor the amount of the 
compensation paid and without prejudice to the rights of Govt. under section 12 sub section (2) of the said Act, 
Govt. shall be at liberty to recover such amount or any part thereof by deducting if from the earnest money 
deposited by the contractor to his credit or any other sum due by Govt. to the contractor whether under this 
contract or otherwise. 

32. The contractor should have submit safety certificate for equipment each year separately in maintenance 
period. 

33. The contractor shall arrange the certificate from electric inspector on completion of the electric installation at 
his own. However, any fee to be paid on this account shall be paid by the JDA. 

34. The entire material should be as per JDA BSR 2016 of Electrical work of Schedule 'G' & specified main 
materials of schedule 'H' and shall be of ISI marked. 

 
   I/We have carefully study the instructions / conditions mentioned above & do hereby 
undertake to agree for the same. 
 
 
 

SIGNATURE OF CONTRACTOR    EXECUTIVE ENGINEER (Elect.-I), 
WITHFULL ADDRESS:                  JDA, JAIPUR 

 
Note:- 
1. fdlh Hkh fufonk dks fcuk dkj.k crk;s fujLr fd;k tk ldrk gSA 
2- vkosnd @ laosnd dks fufonk izkIr djus ds fy;s vkosnu ds lkFk iath;u izek.k i= 

dh izfr izLrqr djuk vfuok;Z gSA 
3- vkosnd @ laosnd dks fufonk izi= ij viuk irk ,ao nwjHkk"k uEcj vafdr djuk 

vfuok;Z gSA 



Annexure A: Compliance with the code of Integrity and No Conflict of Interest 
Any person participating in a procurement process shall – 
(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in 

exchange for an unfair advantage in procurement process or to otherwise influence the 
procurement process; 

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or 
other benefit or avoid an obligation; 

(c) Not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the 
transparency, fairness and progress of the procurement process; 

(d) Not misuse any information shared between the procuring Entity and the Bidders with an 
intent to gain unfair advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do the 
same, directly or indirectly, to any party or to its property to influence the procurement 
process; 

(f) Not obstruct any investigation or audit of a procurement process; 
(g) Disclose conflict of interest, if any; and 
(h) Disclose any previous transgressions with any Entity in India or any other country during 

the last three years or any debarment by any other procuring entity. 
 
Conflict of Interest:- 
 
The Bidder participating in a bidding process must not have a Conflict of interest. A conflict 
of interest is considered to be a situation in which a party has interests that could improperly 
influence that party’s performance of official duties or responsibilities, contractual 
obligations, or compliance with applicable laws and regulations. 
 
i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a 

bidding process if, including but not limited to: 
a. Have controlling partners/shareholders in common; or  
b. Receive or have received any direct or indirect subsidy from any of them; or 
c. Have the same legal representative for purposes of the Bid; or 
d. Have a relationship with each other; directly or through common third parties, that puts 

them in a position to have access to information about or influence on the Bid of another 
Bidder, or influence the decisions of the Procuring Entity regarding the bidding process; or 

e. The Bidder participates in more than one Bid in a bidding process. Participation by a 
Bidder in more than one Bid will result in the disqualification of all Bids in which the 
Bidder is involved. However, this does not limit the inclusion of the same subcontractor, 
not otherwise participating as a Bidder, in more than one Bid; or 

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the Goods, Works or Services that are the subject of the 
Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring 
Entity as engineer-in-charge/ consultant for the contract. 



Annexure B: Declaration by the Bidder regarding Qualifications Declaration by the Bidder 

 

In relation to my/our Bid submitted to ……………………………….. for procurement of 

………………………………………………….. in response to their Notice inviting Bids No. 

……………..Dated ……………….. I/We hereby declare under Section 7 of Rajasthan 

Transparency in Public Procurement Act, 2012, that: 

 

1. I/We possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entity; 

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and 

the State Government or any local authority as specified in the Bidding Document; 

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our 

affairs administered by a court or a judicial officer, not have my/our business activities 

suspended ant not the subject of legal proceeding for any of the foregoing reasons; 

4. I/We do not have, and our directors and officers not have, been convicted of any criminal 

offence related to my/our professional conduct or the making of false statements or 

misrepresentations as to my/our qualifications to enter into a procurement Contract within a 

period of three years preceding the commencement of this procurement process, or not have 

been otherwise disqualified pursuant to debarment proceedings; 

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition; 

 

 

Date:          Signature of bidder 

Place:          Name: 

Designation: 

Address: 



Annexure C: Grievance Redressal during Procurement Process 

The designation and address of the First Appellate Authority is JDC, JDA Jaipur 

The designation and address of the Second Appellate Authority is EC, JDA, Jaipur 

(1) Filing an appeal 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 

the Procuring Entity is in contravention to the provisions of the Act or the Rules or the 

Guidelines issued thereunder, he may file an appeal to First Appellate Authority, as 

specified in the Bidding Document within a period of ten days from the date of such 

decision or action, omission, as the case may be, clearly giving the specific ground or 

grounds on which he feels aggrieved: Provided that after the declaration of a Bidder as 

successful the appeal may be filed only by a Bidder who has participated in procurement 

proceedings: Provided further that in case a Procuring Entity evaluates the Technical Bids 

before the opening of the Financial Bids, an appeal related to the matter of Financial Bids 

may be filed only by a Bidder whose Technical Bid is found to be acceptable.  

 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from the 

date of the appeal. 

 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 

specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 

aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 

bidder or the Procuring Entity, as the case may be, may file a second appeal to Second 

Appellate Authority specified in the Bidding Document in this behalf within fifteen days 

from the expiry of the period specified in para (2) or of the date of receipt of the order 

passed by the First Appellate Authority, as the case may be. 



(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following 

matters, namely:- 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 

(5) Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many 

copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 

verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate 

Authority, as the case may be, in person or through registered post or authorized 

representative. 

(6) Fee for filing appeal 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall 

be rupees ten thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled 

Bank in India payable in the name of Appellate Authority concerned. 

(7) Procedure for disposal of appeal 

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 

documents, if any, to the respondents and fix date of hearing.  

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall,- 

(i) Hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies there of relating to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or 

copies thereof relating to the matter, the Appellate Authority concerned shall pass and 

order in writing and provide the copy of order to the parties to appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the State Public 

Procurement Portal. 



FORM No. 1 

[See Rule 83] 

Memorandum of Appeal under the Rajasthan 
Transparency in Public Procurement Act, 2012 

 
 

Appeal No. ……………………………………………… of …………………………………… 

Before the …………………………..…….. (First/Second Appellate Authority) 

1. Particulars of appellant: 

(i) Name of the appellant: 

(ii) Official address, if any: 

(iii) Residential address: 

2. Name and address of the respondent (s): 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the 

officer/authority who passed the order (enclose copy), or a statement of a decision, action or 

omission of the Procuring Entity in contravention to the provisions of the Act by which the 

appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal 

address of the representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of appeal: …………………………………………………………………….. 

(Supported by an affidavit) 

7. Prayer: …………………………………………………………………………………… 

 

Place ………………………….. 

Date ………………………….. 

Appellant’s Signature 



Annexure D: Additional Conditions of Contract 
• Correction of arithmetical errors 

 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors 

during evaluation of Financial Bids on the following basis: 
 

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price 

and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the 

Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case the total 

price as quoted shall govern and the unit price shall be corrected; 

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall 

prevail and the total shall be corrected and. If there is a discrepancy between words and figures, the amount in 

words shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (i) and (ii) above. 
 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be 

disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed. 

2. Procuring Entity’s Right to Vary Quantities 

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the quantity 

specified in the Bidding Document due to change in circumstances, the Bidder shall not be entitled for any claim 

or compensation except otherwise provided in the Conditions of Contract. 

(ii) On repeat order for extra items for additional quantity may be placed if it is provided in the bidding 

documents on the rates and conditions given in the contract, if the original order was given after inviting open 

competitive bids. Delivery or completion period may also be proportionately increase. The limits of repeat order 

shall be as under. 

(a) 50% of the qty of the individual items and 50% of the value of original contract in case of works and 

(b) 50% of the value of goods or services of the original contract. 
 

3. Dividing quantities among more than one Bidder at the time of award (In case of procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, 

whose Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement to 

be procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver the 

entire quantity or when it is considered that the subject matter of procurement to be procured is of critical and 

vital nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and the 

second lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at the rates 

of the Bidder, whose Bid is accepted. 



Annexure-1  
 

SPECIAL CONDITIONS OF CONTRACT REGARDING  
DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS  

 
 As per the decision taken in the 201st meeting of Executive Committee held on 23.02.2016 w.r.t. 
agenda no. 201:22, DLP period of various natures of works amounting more than Rs. 25 lakhs has been 
revised as per following time periods based on nature of works.  

 

 This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to 
D(E)/2010-11/D-317 dated 28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of Annexure-I 
related to SD refund & forfeiture (other Special Condition of annexure-I of this order will remain valid) 
and order No. JDA/Ex.En.(Pr.-5 & TA)/2013/D-43 dated 27.02.2013 and also all pertaining orders, in 
contract agreements or in PWF&AR having DLP period different than what is being enforced through 
this present order for concerned type of work.  

Table-I   
S. 

No. 
Type of work  Existing DLP 

Period  
As per approved in E.C. 

held on 23.02.2016 
1. Bridge Work  3 years  5 Years  
2. CD Work  3 years  5 Years  
3. CC Road. PQC Work  3 years  5 Years  
4. CC tiles/Krebs/medians  3 years  5 Years  
5. Drains  6 Months  3 Years  
6. Roads    
 (i)Two layer WBM/GSB  3 years  6 months or one full rainy 

season which ever is later  

 (ii) For Renewal/Strengthening     
 (a) BT upto 30 mm thickness 3 years  1 Years  

 (b) BT above 30 mm to upto 40 
mm  

3 years  2 Years  

 (c) BT above 40 mm to upto 90 mm  3 years  3 Years  

 (d) BT above 90 mm thickness   3 years  5 Years  

 (iii) New Roads    
 (a) BT upto 90 mm   3 years  3 Years  

 (b) BT more than 90 mm  3 years  5 Years  
7. Compound wall  6 Months  3 Years  
8. Building Work    
 (i) Work pertaining to Sanitary work 

electrical works, Joinery works and 
painting works.  

6 Months  2 Years  

 (ii) Work pertaining to Building 
structure and other civil works  

6 Months  5 Years  

9. Electric work except maintenance  6 Months  3 years  
10. Sewer/Water supply all including STP 

and water supply related work except 
maintenance works.  

6 Months  3 Years  

 



 
The release of SD amount shall be as per following table:-  

Table-II     
S.No.  

 
Released 

SD  
1 Year  2 Years  3 Years  5 Years  

1. Upto 1 year   100%  40%  20%  10%  
2. Upto 2 year    60%  20%  10%  
3. Upto 3 year     60%  10%  
4. Upto 4 year      20%  
5. Upto 5 year      50%  

 

Various condition for managing DLP are as under:- 

(i) At the time of completion of work, final component shall be worked out for each 
individual item like BT/CC/tiles/ drains etc (as per different categories in Table-I), 
DLP shall be operative based upon type of individual item ex: - CC-5 years, BT1/2/3/5 
years, Drain-3 years etc.  

(ii) Similarly for all new works, these components should be calculated at the time of TS 
itself, which should be made part of BID document.  

(iii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if 
amount of final work cresses more than Rs. 25 lacs, DLP shall be operative as per rule 
for each individual items.   

(iv) Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is 
less than Rs. 25 lacs, DLP should be operative for six months or rainy season 
whichever is late.   

(v) During DLP period if contractor fails to repair any work even after issue of 7 days 
written notice, same work shall be got executed by respective Executive Engineer at 
the contractor’s risk and cost. This process shall be applicable throughout the DLP 
period. After completion of DLP period in such works contractor should be debarred 
and blacklisted. From JDA for three years as per RTPP rule 2012 and 2013 where he 
defaults twice in a single agreement or in two different works.  

(vi) Quarterly Inspection as per rules shall be carried out and DLP registers shall be 
maintained by respective Executive Engineers to monitor the DLP repairs.  

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En. & 
TA to DE-I/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRULAR 
2006/D-115 dated 04.05.2006 Point no. 3.   

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, 
following procedure should be adopted:   

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be 
carried out and contractor shall be asked to complete the same. After 
completion of assessed repairs DLP period shall be released after deduction 
amt. as per table III  

DLP Period    



 
Note: - Calculation is to be done on quarterly basis.   

(b) In case Contractor fails to carry out these repairs, same shall be carried out at 
his risk and cost. If the total amt. of such repairs works out to be more than 
total retained amt. of SD same shall be recovered from other works and as per 
PDR rules. The amount as per Table III is also to be deducted in addition to 
this amount.   

(ix) Based upon type of work, DLP conditions for works to be carried out during DLP 
period with their frequency of respective type of work shall be prepared by respective 
SE‟s after approval of these periods.  

This order shall come in force with immediate effect and will be applicable on all new works 
whose NIB is to be called.  

 

 

 

Signature of contractor with      Executive Engineer (Elect-I)  

Full address.                        JDA, Jaipur.  

 
 
 



Specified Bank Guarantee Performa 
Section - 6 

Form of (Bank Guarantee) -En cashable at branch of the bank in Jaipur City. 

 

 

To,  

Secretary, 
Jaipur Development Authority, 
Jaipur. 

 
Sub: Bank  Guarantee  No.  _ dated for  [amount  of  Security  in 

figures]  [in  words]  on  behalf  of    [Name  of  the  Bidder] 

against  the EMD/Security  Deposit/Additional Performance Guarantee for  the  work  of (Annual 

Rate Contract for providing and Fixing of High Mast Lights in Jaipur Region, 

Jaipur)…….WHEREA S,  [name of Bidder with address] (hereinafter called “the Bidder”) 

has submitted his  Bid  dated .......................................................................... ...................................  

for the work of Annual Rate Contract for providing and Fixing of High Mast Lights in Jaipur 

Region, Jaipur (hereinafter called “the Bid”). KNOW ALL PEOPLE by these presents that we   

  (Name   of  Bank)  of  having   our  registered  office  at 

  [name   of   country]   having   our   registered   office   at 

(hereinafter called “the  Bank”) are bound unto Secretary,  Jaipur 

Development Authority. (Hereinafter called “the Employer”) in the sum of Rupees 

  [Amount of Security in figures] (in words) only for 

which payment will and truly to be made to the said Employer, the Bank binds itself, its successors, 

and assigns by these presents. 

That on demand of JDA , this Bank Guarantee is encashable at following branch in Jaipur City. 

1. Name of Bank: 

2. Name of the branch with branch code: 

3. Address: 

4. E-Mail Id: 

5. Telephone No. 

6. Fax No.: 



 

THE CONDITIONS of this obligation are:  

(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid;  

(2) if the Bidder refuses to accept the correction of errors in his bid;  

(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the period 

of Bid validity;  

(a) fails or refuses to execute the Form of Agreement in accordance with the    Instructions to 

Bidders, or  

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders;  

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer will 

note that the amount claimed by him is due to him owing to the occurrence of one or more of the above 

conditions, specifying the occurred condition or conditions.  

 This Guarantee will remain in force up to and including the date 30 days after the date of expiration of 

the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto as may be agreed 

by the Bidder, notice of which extension(s) to the Bank is hereby waived.  Any demand in respect of this 

Guarantee should reach the Bank not later than the above date.  

 The amount covered under the above Bank Guarantee shall be automatically be credited in the accounts 

of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account No. 

675401700518 on the date of expiry or its validity, unless the agencies get it re-validated well before its 

expiry date or produce NOC from JDA in written for its release.  

 

Date __________________________Signature of the Bank________________________  

 

Witness___________________________ Seal _____________________________ [Signature, Name 

and Address]  

 

[Note: To be furnished on appropriate non-judicial stamps.] 
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           JAIPUR DEVELOPMENT AUTHORITY  

 

 
 

Name of Work:- Annual Rate Contract for providing and Fixing of High 
Mast Lights in Jaipur Region, Jaipur. 

 

 
 
 

TECHNICAL BID 
 
 
 

 
 

       Executive Engineer (Elect.-I) 
         JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 
 
 
 

Envelop-1 
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

 

TECHNICAL BID  

(Potential Assessment) 

Envelop-1 

 

FOR 

Name of Work: - Annual Rate Contract for providing and Fixing of High Mast 
Lights in Jaipur Region, Jaipur. 

 

Period of Sale: -               From 07.04.2023, 9.30 AM to 26.04.2023, 6.00 PM 

Date of Submission of the tender: - Upto 26.04.2023, 6.00 PM  

Date of opening of Technical bid: -    On 28.04.2023 at 11.00 AM at Room No. JB FF-114, Court 

Building, Ram Kishore Vyas Bhawan, Indira Circle, Jawahar Lal 

Nehru Marg, Jaipur– 302004 (Rajasthan) 

Cost of tender: -                                       Rs. 331.56 Lacs 

Completion period: -                                 12 Months 

 

NAME OF AGENCY ---------------------------------------------------------------------- 

 

 

 

Executive Engineer (Elect.-I)        
 JDA, Jaipur. 
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

  

SPECIAL CONDITION OF THE CONTRACT FOR QUALIFICATION OF CONTRACTORS 

 

Name Of Work:- Annual Rate Contract for providing and Fixing of High Mast 
Lights in Jaipur Region, Jaipur. 

 
Special conditions of contract for Potential Assessment Method as detailed here under, shall be applicable 
in addition to all other terms and condition already prescribed under standard agreement forms/rules 
and regulations to contract.  
 

Note: - JV/Consortium are not allowed. 
 

1. Procedure: 
Procedure for QUALIFICATION would be as follow: 

(a) Tender document shall be submitted on line e-procurement website http:// 
www.eproc.rajasthan.gov.in with their digital signature. The bid is to be submitted in 2 
envelop which shall comprise of Envelop-1 being for Technical Bid (Potential 
Assessment, EMD, GST, Registration of Contractors, tender document) and Envelop-2 
being for Financial Bid, BOQ. 

(b)  The Tender fee, processing fee and earnest money will be deposited online on or before 
26.04.2023 

(c)   The Technical Bid envelope would be opened on the date 28.04.2023 at 11.00 AM Room No.            
JB FF-114, Court Building, Ram Kishore Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur– 
302004 (Rajasthan)     

 (d)     The Financial Bid envelope would be opened only of those bidders who fulfil the ELIGIBILITY 
criteria in technical bid. 

2. Criteria: 
 

            Criteria for Potential Assessment would be as follows:- 

(a) The bidder should have executed following quantities of work in any one financial year of the 

last five financial years. However the bidder may opt current year in the said financial 

assessment period. 

S. No. Item Quantity 

Major Item of Schedule – G 

1 High Mast Poles (12.5, 16.0, 20.0 & 25.0 Mtr.) 21 Nos. 

2 LED Flood Lights (160 Watts) 235 Nos. 

3 LT Cables 3020 Mtr. 

4 GEL Earthing 41 Set 
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    Note:- 
 

      (i) The Bidder should enclose the certificate having quantities financial year wise otherwise the 

certificate will not be considered. 

      (ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one financial year. 

      (iii) Certificate issued by Govt. of India, State Govt., Union Territory, Govt. Undertakings, 

Autonomous Bodies shall only be considered. 
 

(b)  The bidder should have completed at least one similar nature work in last 5 financial year 

(including current year, if opted by the bidder) of value not less than 33.33% of the Estimated 

Cost of the work (bid cost) updated to present price level)- Attached work order, G-

Schedule/BOQ and work completion certificate.                                                                            

      Note:- 
 

(i) The starting & completion date of the work is to be in between aforesaid financial year. 

If no then maximum work (70%) is to be completed in aforesaid financial year. 

(ii) If bidder is submitting certificate having different components / nature of work then 

proper completion certificate of required similar nature component is to be enclosed.   
 

(c) The bidder should have achieved an annual financial turnover of at least  33.330% of the 

Estimated Cost of the work (bid cost) in any one of last 5 financial years (including current year, 

if opted by the bidder) 
   

       Note:- 
 

       (i)  The bidder should enclose certificate of Turn over from Chartered Accountant for last five 
financial year & audited balance sheet of the year which is considered by the bidder in 
criteria 2 (c). 

       (ii) If current year or last year has been opted by bidder whose balance sheet is not submitted 
till the submission of bid then certificate from Chartered Accountant should be enclosed. 

 
(a) The bidder should give Affidavit to deploy the machinery and equipment as 

specified in Schedule – III, for the execution of this work.  
(b) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified 

only if available bid capacity is equal to or more than the total Bid value. 
The available bid capacity will be calculated as under:  
Bid Capacity = (A x N x 3 – B) 

Where    A = Maximum  value  of Electrical Engineering work  executed in any one year   
during the last 5 financial years (updated to present Price level) taking in to  
account the  completed as well  as works in  progress. However, the bidder may 
opt current year in the five year assessment period   

              N =               Number of year prescribed for completion of the work for which bids 
                                       are invited.  
    B =   Value, at present price level of existing commitments and on going 
                                        Works   to be   executed   during   'N'   period (period prescribed for  
                                        Completion of the works for which the bids are invited) 
        
 
Note:- 
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      (i) Certificate from Chartered Accountant should be enclosed by bidder clearly 
indicated maximum value of Electrical Engineering Work in one Financial Year. 

 

(c) Litigation History: - Bidder should provide an accurate information on any litigation or 
arbitration resulting from contracts completed or under execution by him over the last 
five years. The maximum value ( updated at the present price level) of disputed amount 
claimed in the litigation / arbitration resulting from contracts executed in last five years 
shall be deducted from the calculated Bid Capacity of the bidder. The details shall be 
furnished in Schedule VI. If schedule-VI is found blank then it will be treated as NIL. 

  
Note :- 
      (i) The  present price level for turnover, cost of completed work & disputed amount of  

similar nature,  the previous years value shall be given weight age of 10% per year as 
follows :- 

  
(a) For current year                       1.00 
(b) For last year                             1.00 
(c) For one year before                1.10 
(d) For two year before                1.21 
(e) For three year before             1.33 
(f)        For four year before               1.46 

 
3. Documentation: 

The bidder should furnish the following documents along with the technical bid: 

(a) Information regarding financial resources and capability in Schedule–I. 

(b) Information regarding works executed in the last five years in Schedule–II  

(c) Certificates from the concerned Engineer–In–Charge in support and verification of the 

information furnished in Schedule–II  

(d) Affidavit regarding machinery and equipment required for deployment, as detailed in 

scheduled–III. 

(e) Information regarding details of maximum value of electrical engineering works 

executed in any one year during the last five years taking into account the completed as 

well as works in progress in schedule–IV.  

(f) Information regarding existing commitments and ongoing works to be completed in 

schedule–V. If it is found at any stage that the bidder hides his existing commitments 

than proper action will be taken as per RTPP act and Rules. 

(g) Information regarding details of litigation or arbitration contracts to be furnished in 

schedule–VI. If schedule-VI is found blank then it will be treated as NIL. 

(h) Calculation of Bid capacity in schedule–VII. 

(i) Affidavit as per Annexure I. 
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4. Important:  

     (a)   The bidder must ensure that all the information required in the Documents is furnished 

by him complete in all respects. He would not be allowed to withdraw any document, 

or to rectify any information furnished therein, after submitting the bid.  

(b) The bidder should give an affidavit that the information furnished in schedule I to VII is 

correct. If any information is found incorrect, the offer of the bidder shall be rejected 

and action be taken as per rules.  

(c) Bidders must do paging of all enclosure of bid documents. 

 

5. Rejection of bids 

     The department reserves the rights to reject any bid or to disqualify any or all 

      the bidders, without assigning any reasons at any stage. 

(i) If  Bid is not accompanied with the requisite documents mentioned in   clauses 

3 (a) to 3 (i) or  is not in accordance  with procedure specified in Para 1,  or is 

not accompanied with earnest money, tender fee, processing fee and 

registration of contractor in required category it would be liable for rejection.   

 (ii)  Furnishing of incorrect or incomplete or concealment of any information   

required in the bid documents would render the bid liable for rejection.  

(iii) If all the copies enclosed in support and affidavit is not duly attested by Notary 

public/gazetted officer then bid of the bidder is to be rejected. 

 

         
Executive Engineer (Elect.-I) 

JDA, JAIPUR 
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SCHEDULE – I 

FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 
 

1. Name of Bidder 

 

2. Total financial turnover achieved by the bidder in the last five financial years: 

S.no. Year Turnover 

(1)   

(2)   

(3)   

(4)   

(5)   

 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is 
considered by him as per criteria 2 (a). 

 

3. Total financial Turnover projected in the current financial year      

4. Has the bidder ever been debarred from tendering for Central Government / State 
Government / any Government undertaking? 

 Yes / No, if yes give details. 

5. Has bidder ever been declared insolvent? 

 Yes/No, if yes give details. 

6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 

I/We hereby certify that the above information is correct to the best of my/our knowledge and 
belief. 

 

 

Signature & Seal  
of the Bidders 
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SCHEDULE – II 

(Reference Clause 3b) 

Detail of quantities of work executed during last five financial years 

S. 
No. 

Name of Work    
(with Agreement 

No. & Date) 

Place 
(District/State) 

Financial 
Year 

Principal item of work 

 

 

 

 

 

 

 

     

 

 

Note: Certificate from concerned Engineer-in-charge should be enclosed in support and 
verification of the above statement. 

 

 

                                                                        To be given on Non-Judicial stamp  
                   Paper of Rs. 10/- only, duly attested by  

                                    Notary Public 
 
 
 

Signature & Seal  
of the Bidders 
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Schedule – III 
 

[Reference Clause 3(d)] 

AFFIDAVIT 
 
 

 I/We…………………………………………………….. Proprietor/ Partner/ Authorized 

signatory of M/s ……………………………………… under take the oath that I/We will deploy 

the machinery and equipment listed below as and when required in the execution of this work. 

S.No. Name of Machinery Minimum 
Requirement 

Availability 

Owned Leased 

1 Digital Insulation tester 5 KV, 
with timer 

1 No’s   

2 HV Test set  1 No’s   

3 Hydraulic Crimping tool up to 
300 Sqmm 

1 No’s   

4 Multi-meter  1 No’s   

 

I/We hereby certify that the above information is correct to the best of my/our knowledge and 
belief. 

 

 

Signature & Seal  
of the Bidders 
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SCHEDULE –IV 
(REFERENCE CLAUSE 3E) 

 
Details Of Maximum Value Electrical Engineering Works Executed In Any One Year During The Last Five Years Taking Into Account The Completed As Well As 

Works In Progress 
 

S. No. Name of works  
(with agreement no. 

& date) 

Client Place 
(district/State) 

Financial 
year 

Cost of work as 
per work order 

St. date of 
commencement 

St. date of 
completion 

Value of work done 
during the year 

         
         
         
         
         
         
         
         
         
         

 
 
 
 

 
Signature & Seal  

of the Bidders 
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SCHEDULE – V 

(Reference Clause 3f) 
 

Details of Existing Commitments & On-Going Works to Be Completed In Next One Year from Date of Submission of Bid 

 
S. 

No. 
Name of 

Work 
Place 
and 

State 

Ongoing work Existing Commitments 

Cost of 
work 

Cost of work 
Remaining to 
be executed 

Value of remaining work at 
present price level as on 

………… updated @10% per 
year 

Estimated cost 
(Rs. In lacs) 

Value of present price 
level as on ………….. 

updated @10% per year 

 
 
 
 
 
 
 
 

       

 
Remark:- If it is found at any stage that the bidder hides his existing commitments than proper action will be taken as per RTPP act and 

Rules. 
 
 

 
Signature & Seal  

of the Bidders 
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SCHEDULE –VI 
(Reference clause 3g) 

 
DETAILS OF LITIGATION OR ARBITRATION CONTRACTS 

 
S.No. Name of works 

(with agreement 
no. & date) 

Client Work order 
amount 

Disputed amount 
claimed in 
litigation / 
Arbitration 

Date of raising 
disputed 
amount 

Actual award 
amount, if the 
case is decided 

Cause of litigation & 
Matter in dispute 

        
        
        
        
        
        
        
        
        
        

 
Remark: If schedule-VI is found blank then it will be treated as NIL. 

 
 

 
 

Signature & Seal  
of the Bidders 
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SCHEDULE-VII 
(Reference Clause 3 h) 

BID CAPACITY 
 

Name of bidder :------------------------------------------------------------------------------------------------- 

 
 

1. A = Maximum value of Electrical 
Engineering work executed in any one 
year during the last five finance years 
(Updated to present price level) 

--------------------------------- Lacs Certified details enclosed at Page 
no…………………… 

2 N = Number of years prescribed for 
completion of the work, for which 
bids are invited 

---------------------------------Year  

3 B= Value, at present price level of 
existing commitments and on going 
work to be completed during the N 
period 

---------------------------------Lacs Certified details enclosed at Page 
no…………………… 

 
Bid capacity = A X N X 3 - B 
= ----------------Lacs 
 
 
 

Signature & Seal  
of the Bidders 
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ANNEXURE- I 

 
[Reference Clause 3(i)] 

 
To be given on Non-Judicial stamp 

Paper of Rs. 10/- only, duly attested by 
Notary Public 

 
 

AFFIDAVIT 
 
 

 I/We…………………………………………………….. Proprietor/ Partner/ Authorized 

signatory of M/s ……………………………………… under take the oath that the  

information furnished by me/us  in schedule I to VII of the assessment Bid for 

………………………………… ……………………………………………….….. is correct to the 

best of my/our knowledge. If any information is found to be incorrect JDA has right to 

reject the Bid and to take action against me/us as per rules. 

 
 
 

    Signature & Seal of 

Proprietor/ Partner/ Authorized signatory 

M/s   …… ………………………………………. 

……………………………………………. 
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                                  JAIPUR DEVELOPMENT AUTHRORITY  
 
 

 

Name of Work:- Annual Rate Contract for providing and Fixing of High 
Mast Lights in Jaipur Region, Jaipur. 

 

 

 

 

 

 

 

Financial Bid 
 

 

 

       

Executive Engineer (Elect.-I) 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

 

 

 

 

 

 

 

 

Envelop-2 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

Name of Work:- Annual Rate Contract for providing and Fixing of High 

Mast Lights in Jaipur Region, Jaipur. 

 

 

CONTENTS OF BIDDING DOCUMENT 

S. No. Details Page No. 

1. General Instructions to contractors  03-06 

2. Special Condition for Post Assessment  07-10 

3. Special condition of contract  11-14 

4. Inspection and testing  15-17 

5. Minimum Safety rules  18-22 

6. Guarantee  23-24 

7. Erection testing and commissioning  25-37 

8. Annexure-A  38 

9. Annexure-B 39 

10. Annexure-C  40-42 

11. Annexure-D  43-46 
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1-GENERAL INSTRUCTIONS TO CONTRACTOR 

 

1.1 The Bidder is expected to examine carefully all instructions, conditions, forms, terms, 

and performance specification and drawing in the bid Documents. Failure to comply 

with the requirements of Bid submission shall be at the Bidder’s own risk, Bids which 

are not substantially responsive to the requirements of the bid documents shall be 

summarily rejected.  

 

1.2 At any time prior to the last date for submission of bids, the Employer may, for any 

reason whether at his own initiative or in response to a clarification requested by a 

prospective bids, modify the bid Documents but the issuance of an Addendum.  

 

1.3 The Addendum will be sent in writing or by Fax/E-mail prospective Bidder who have 

received Documents, and will be binding unto them, whether the prospective Bidders 

acknowledge same or not.  

2. DOCUMENTS AND’INFORMATION TO BE FURNISHED AT THE TIME OF BID 

SUBMISSION  

2.1 The bid to be prepared and submitted by the Bidder to the Employer for 

consideration shall comprise the following.  

a. Form of bid duly singed along with the complete set of bid Documents. All 

documents issued for the purpose of biding as descried shall be deemed to 

have been incorporated in the bid for the work.  

b. Bid security, Bid fee and processing fee as applicable in form of demand draft 

of any Nationalised Bank of India in favour of the Secretary Jaipur 

Development Authority Jaipur’, payable at Jaipur.  

c. Sales Tax or applicable Tax Clearance Certificate from the concerned 

departments  

d. Bill of Quantities with the rates (both in figures as well as in words) and 

amounts for, all items of work duly filled in.  

3. BIDED PRICES  

3.1 Unless explicitly stated otherwise in the Bid Documents, the contract shall be for 

whole based on the departmental design, Bill of Quantities, rates and prices 

submitted by the Bidder.  

3.2 The Bid shall fill in percentage rate (above/below) for the scheduled rates items and 

rates and rates and prices for all items in Non scheduled category of works describe 

in the Bill of Quantities in both figures and words, In case, there is any discrepancy in 
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the rates quoted in figures and words, the rates, quoted in words shall be taken as 

correct. Item against which no rte of rice is entered by the Bidder will not be paid for 

the employer when executed and shall be deemed to have been covered by the rates 

and prices in the Bill of Quantities.  

3.3 All duties, taxes, fees and other levies (present and future) payable by the contractor 

under the Contract, or for any other cause, a on the date thirty days prior to the 

closing date for submission of bids, shall be included in the total Contract Price 

submitted by the Bidder and the evaluation and comparison of bids by the Employer 

shall be made accordingly.  

4. BID SECURITY  

4.1 The Bidder shall furnish as part of his bid security for the respective amounts as 

mentioned in the NIT (Annexure 1 and 2). The amount is to be deposited online by 

bidder. In case the amount exceeds the online payment limit, the payment may be 

made through RTGS/NEFT in ICICI BANK LTD Bank Account Number 675401700586 

IFSC Code ICIC0006754. After successful payment, update the UTR/Instrument 

number on JDA Tender portal against the tender you want to participate. The amount 

deposited will be confirmed by JDA and will be updated online.  

4.2 Any bid not accompanied by bid security, bid fee and processing fee will be 

summarily rejected by the employer as non-responsive.  

4.3 The bid security of the unsuccessful Bidder will be discharged/returned without 

interest as promptly as possible as but not later than 60 days after expiry of the bid 

validity prescribed by the employer.  

4.4 The bid security of the successful Bidder will be discharged without interest upon the 

Bidder signing the agreement and furnishing the Bank Guarantee/ Surety Bond for 

the performance of the Contract.  

4.5 There will no liability on the part of department towards interest on the Earnest 

Money paid by the Bidder.  

4.6 The bid security shall be forfeited:  

a If a Bidder withdraws his bid during the period of bid validity, or  

b  In the case of a successful Bidder, if he fails or refuses within the specified 

time limit, to:  

 i  Sign the agreement, or  

 ii  Furnish the required performance security.  

5. VARIATIONS OR DEVIATIONS IN BID DOCUMENTS  

5.1 The bid shall submit an offer which complies fully with the basic requirements of the 

bid Documents as indicted in Drawing and Specifications.  
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5.2 All Bidders are cautioned that no conditional offers, variations or deviations by the 

Bidders in respect of any items proposed by the Bidder shall be entertained or 

considered further in the process of bid evaluation. Furthermore, any deviation from 

contract conditions, specification, or other requirements stipulated in these Bid 

Documents shall be summarily rejected as non-responsive.  

6.         VALIDITY OF BID  

6.1  The Bid shall remain valid and open for acceptance for a period of 4 (four) months 

after the date of opening of bid.  

6.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request the Bidder for a specified extension in the period of validity. 

The request and the responses thereto shall be made in writing through post, fax etc. 

A Bidder may refuse the request without forfeiting his bid security. A Bidder agreeing 

to the request will neither be required nor permitted to modify his bid, but will be 

required to extend the validity of his bid security correspondingly The provision of 

Clause D regarding discharge and forfeiture of earnest money shall continue to apply 

during the extended period of bid validity.  

7.  FORMAT AND SIGNING OF BIDS  

The complete bid shall be without alterations, interlineations or erasure, except 

those to accord with instructions issued by the Employer or as necessary to correct 

errors made by the Bidder, in which case such corrections shall be initiated by 

person or persons signing the bid.  

8.  EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS  

Notwithstanding, Employer reserves the right to accept or reject any bid, and to 

annul the biding process and reject one or all bids, at any time prior to the award of 

contract, without thereby incurring any liability to the affected or renderer’s or any 

obligation to inform the affected Bidder or Bidders of the grounds of the Employer’s 

action.  

9.  NOTIFICATION OF AWARD OF CONTRACT  

Prior to the expiry of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful Bidder by telegram / cable or fax (and 

subsequently confirm in writing by Registered Letter) that his bid has been accepted. 

This letter called “Letter of Acceptance” shall name the sum which the Employer will 

pay to the Contractor in consideration of the execution, completion and maintenance 

of the work by the Contractor as prescribed by the Contract (called the “Contract 

Price”).  
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10.  The Letter of Acceptance will form part of the Contract and agreement executed 

between the parties in accordance with the Form of agreement provided in the bid.  

11.  Upon furnishing by the successful Bidder of a Performance Security in accordance 

with the provisions of the special conditions of contract, the Employer will promptly 

notify the unsuccessful Bidder that their bids have been unsuccessful and will 

discharge / return without interest their bid security deposits in pursuance with 

Clause. 

  

12. SIGNING OF AGREMNENT  

At the same time as he notifies the successful Bidder that his bid has been accepted, 

the Employer will instruct the successful Bidder to sign and execute the agreement 

within seven (7) days of issue of the Letter of Acceptance.  

 

  

Signature of Contractor/Bidder                                           Executive Engineer (Elect-I)  

                                                                                                                          JDA, Jaipur  
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2-SPECIAL CONDITION FOR POST ASSESSMENT 

Note: -  Joint Venture/Consortium will not be allowed.  

1.       The financial bid shall be opened only of those successful Bidders who qualify the 

technical Bid criteria.  

Documents to be submitted with financial bid are as follows:  

Percentage Rates on G-Schedule both in figures and in words duly filled in.  

The financial bid will be evaluated on the basis of basic rates of the System (SITC of 

the Job).  

On bid scrutiny, if differences are found in rates given by the bidder in words and 

figures in individual rates or in sub-total or in grand totals the procedure for deriving 

the final value shall be as follows:  

Before submission of the bids, the bidders are advised to visit the site and get 

acquainted with site conditions, availability of materials & labour. All clarifications 

must be sought by the bidders well in time and no extension of time shall be given on 

this account.  

The bidders are advised to account for any fluctuations in market rates of material, 

equipment cost, labour rates etc. Any claim on these accounts shall not be 

entertained after the award of work unless specifically agreed to.  

Bids not submitted on prescribed form are liable to be rejected.  

Bidders are advised to quote original offer as per bill of quantities.  

In case drawing and details are not enclosed with bid documents, these can be seen 

in the office of the department during office hours. Failure to avail of this shall not 

relieve the bidder of his responsibility of correct interpretation of work involved. 

Bidders who resort to canvassing in any form shall be liable to rejection.  

Printed Conditions of contract: Any printed conditions and conditions contrary to 

these conditions of contract in contractors offer shall be excluded from the contract 

and not applicable to this contract.  

The bid shall be valid for acceptance for a period of four months from the date of 

submission of the bid.  

2.  EXECUTION DRAWINGS  

The successful bidder shall have to submit execution drawing to the department 

within a total period of 1 week from the date of issue of work order for approval by 

the department 

3.  TERMS OF PAYMENTS  

As given in general Condition of contract in the approved standard agreement 

amended up to date.  
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No escalation charges shall be payable to the contractor over and above the rates as 

agreed to by the department in the detailed bill of quantities.  

No advance shall be payable to the contractor.  

The department does not bind themselves to accept the lowest or any bid and 

reserves the right to accept or reject any or all the bids in w hole or in part without 

assigning any reasons for doing so.  

The contractor must acquaint, acquire themselves with the site conditions, means to 

access the work, local conditions and all matters pertaining there to shall be the 

contractors, responsibility to obtain all necessary information required for quoting 

the above bid and for entering into a contract. The detailed drawing and 

specifications available with the documents must be studied and examined carefully 

by the bidder before submitting their offers.  

The successful bidder shall sign the agreement on non judicial stamp paper of 

requisite value within 10 day from the issue of work order. If the contractor selected 

fails to sign the agreement with ten days of the issue of work order his bid security 

shall be forfeited.  

The following documents shall form part of the contract agreement:  

Invitation to bid.  

All sections of financial and technical bid, contract (agreement), Bill of Quantities & 

drawings.  

All correspondence between the successful bidder and the department. Any other 

documents necessary for completion of contract agreement.  

The rates quoted in the bid shall include all charges for scaffolding, water, electricity 

charges, hiring charges for any tools/ equipments etc. required for completion of 

jobs. The rates shall be inclusive of excise duty, sales tax, octroi duty or any other 

duties or fees levies by Government or by public or local bodies from time to time.  

Necessary documents for import shall be done by the contractor under his own 

arrangements for equipments of foreign origin. Proof of legal imports! purchase from 

manufacturer should be submitted at the time of supply, failing which the award may 

be terminated.  

The works contract price quoted shall remain firm till completion of job and handing 

over the same in working condition to the department. The price should not be 

subject to exchange rate variations. No foreign exchange and license shall be 

arranged by Clint and it shall be contractor’s responsibility to do so, if required.  

It shall be contractor’s responsibility to check and ascertain the correct quantities 

and only these assessed quantities in accordance with the requirement and as per the 
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tentative schedule of work after approval of the Engineer-in-charge shall be brought 

at site after award of work order.  

The contractor shall carry out additional/Reduce work or supply material/ 

equipments at the same quoted rates up to any increased or decreased quantities 

specified in detailed bill of quantities. The department shall also be at liberty to ask 

the contractor to supply, erect and commission rates within four months of 

stipulated date of commencement of the work order without any price variation.  

4  BAR CHART & CASH FLOW CHART  

The contractor shall prepare & submit a bar chart & cash flow chart in consultation 

with the department and shall strictly adhere to the same. The progress and the 

completion of the work shall be in accordance of the bar chart will form part of this 

contract agreement. The said schedule of work/ bar-chart will be subject to general 

conditions of contract related to the extension of time. A weekly progress of site shall 

be submitted in writing to the department.  

  

5  PERFORMANCE BOUND CONTRACT  

The contract shall be a performance bound contract and therefore the contractor 

shall makes his independent checks for Mounting, selection of equipment, etc. The 

drawings enclosed with the bid documents are only tentative and for guidance for 

bidding purposes. The details or execution drawings shall be prepared and submitted 

for approval to the department by the successful contactor to suit the requirement 

pertaining to site conditions.  

6  TRAINING OF PERSONNEL  

The contractor shall impart training to the departmental staff free of cost during 

erection and commissioning of the plant  

7  GUARNTEE  

The contractor shall guarantee the complete system & equipments for a period of 12 

months from the date of satisfactory handing over of the plant as certified by the 

department for fault/ bad workmanship, manufacturing defects in equipments etc. 

The Bidder shall guarantee the System to maintain the sound quality on the basis of 

Design/ Scheme. They shall also guarantee that the performance of the various 

equipments individually and jointly and shall not be less than the specified rating 

when working under operating conditions for the complete installation.  

8  The commissioning of system shall be done by the contractor and all tests at site shall 

be conducted to confirm the bided specification should be submitted to the 

department for record.  
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9  REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE  

Any defects or other faults which may appear within defect liability/guarantee 

period of twelve months from the date of handing over the system in a satisfactory 

working conditions to the department arising in the system due to material or 

workmanship should be corrected and replace with parts of original specifications 

and makes by the contractor at his own cost. 

10  Security deposit will be returned to the contractor after 12 month from the date of 

finalization of work and successful operation of the system as judged by the 

department.  

11  POWER SUPPLY FOR ERECTION PURPOSES  

The contractor shall make his own necessary arrangements for power supply 

required for erection purposes by applying to JVVNL for a separate connection at his 

own cost or through his own DG set.  

12  The contractor shall have to submit original voucher/ bills of various items to be 

used in execution of work.  

13  The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer 

that the material is fit for dispatch, even after receiving the ornamental poles at site 

JDA reserve the right to send the material to any Govt. / Semi Govt. / Private lab for 

testing and if the pole is not found as per specification, the bidder will require to 

replace the complete material at his own cost.  

14  All the materials to be used for electrification work must be inspected by Engineer-

in-charge or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch 

to the site at the cost of contractor. The contractor shall have to inform seven days in 

advance for the inspection.  

 

 

Signature & Seal of 
Contractor/Bidder                                              Executive Engineer (Elect-I)  

JDA, Jaipur 
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3. SPECIAL CONDITIONS 
 

SCHEDULE 'H' 
 

1. If there is any typographical error or otherwise in the 'G' Schedule the rate given in the relevant BSR 

on which Schedule 'G' has been prepared, shall prevail.  

2. The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule1971. 

3. The JDA shall have right to cause an audit technical examination of the work and the final bills of the 

contractor including all supporting vouchers, abstract etc. to be made within two years after payment 

of the final bills and if as a result such audit any amount is found to have been over paid / excess in 

respect of any work done by the contractor under the contract or any work claimed by him to have 

been done under this contract and found not to have been executed the contractor shall be liable to 

refund such amount and it shall be lawful for the JDA to recover such sum from him in the manner 

prescribed in special condition no. 8 or any other manner legally permissible and if it is found that the 

contractor was paid less then that was due to him under the contract in respect of work executed by 

him under it, the amount of such under payment shall be paid by the JDA to the contractor.     

4. The contractor shall not work after the sunset and before sunrise without specific permission of the 

authority Engineer. 

5. Wherever any claim against the contractor for the payment of a sum of money arises out of under the 

contracts, the JDA shall be entitled to recover the sum by appropriating   in part or whole of the 

security deposit of the contractor, In the event of the security being insufficient or if no security has 

been taken from the contractor then the balance of the total sum recoverable as the case may shall be 

deducted from any sum then due or which at any time there contract with the JDA should this sum be 

sufficient to recover the full amount recoverable. The contractor shall pay to JDA on demand the 

balance remaining due. The JDA shall further have the right to affect such recoveries under P.D.R. Act.  

6. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from the date of 

opening of the bids. 

7. By submission of this bid the contractor agree to abide with all printed conditions provided in the 

PWD manual from 64 (Chapter 3-para 36) and subsequent modification. 

8. No conditions are to be added by the contractor and conditional bid is liable to be rejected.  

9. All transaction in this execution of this work and this bid will be liable to Sale-Tax vide section. 2(B) 

read with sub-clause (4) Sale-tax Rule, 1954. 

10. If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or mutually 

extended period or makes modifications in the rate, terms and conditions of the bid within the said 

period which are not acceptable to the department or fails to commence the work in the specified 

period, fails to execute the agreement and fails to furnish performance guarantee the department 

shall without prejudice to any, other right or remedy, be at liberty to forfeit the amount of earnest 

money given in any form absolutely. If any contractor, who having submitted a bid does not execute 

the agreement or start the work or dose not complete the work and the work has to be put to 
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rebidding he will stand debarred for 6 Months from participating of bidding in JDA in addition to 

forfeiture of Earnest Money / Security Deposit and other action under agreement. 

11. The contractor shall arrange his own machinery required for the work such as Bitumen Mixer, Hot 

Mix plants and paver, road roller, Tar boiler, sprayer etc. 

12. The contractor shall arrange his own storage tanks up to 10 Tones capacity for storage of bulk 

bitumen wherever supplied by the department. 

13. Rules regarding enlistment of contractor provide that work up to the times limit for which they are 

qualified for biding can be allotted to them, Therefore, before biding the contractor will keep this in 

mind, and submit the details of the work. Bids with incomplete or incorrect information are liable to 

be rejected. 

14. Any material not conforming to the specifications collected at site have to be removed by the 

contractor within a period of 3 days of the instruction, issued by do Engineer -In charge in writing 

failing which, such material shall be removed by the Engineer-In charge at risk and cost of the 

contractor after expiry of 3 days period. 

15. The material collected at site and paid provisionally shall remain under and ward of the contractor till 

it is consumed, fully on the work.  

16. The rates provided in bid documents are inclusive of all Taxes and royalty. 

17. For paver work at lest 3 road rollers shall be simultaneously deployed. 

18. No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule 

Source/borrow pit area for earth shall have to be arranged by the Contractor at his own cost. 

19. Undersigned has full right to reject any or all bids without given any reasons. 

20. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

21. As per Supreme Court decision "All contracts with Governments shall require registration of workers 

under the building and other construction workers (Regulation of Employment and Conditions of 

Service) Act, 1996 and extension of benefits to such workers under the act. 

22. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing Rs. 

25.00 laces and more  shall be applicable 

23. The bidders are required to submit copy of their enlistment as contractor. 

24. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

25. Any bid received with unattested cutting/ overwriting in rates shall be rejected and such bidder will 

be debarred from biding for three months in JDA. 

26. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and 

Rules, 2013 will be applicable. If there is any contradictions in existing special conditions and 

provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 

2013 provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and 

Rules 2013 shall be applicable. 

 

 

SIGNATURE OF CONTRACTOR                      Executive Engineer (Elect.-I) 

WITH FULL ADDRESS:      JDA, Jaipur
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

  Special Terms & Conditions for Electrification work. 

1. The Contractor has to give the performance guarantee of the following materials for the period mentioned against 

them from the date of completion of work: 

(a) Transformers    30 Months 

(b) All types of Insulators   18 Months 

(c) ACSR Conductors    6 Months 

(d) Isolators     6 Months 

(e) Horn gap fuse set    6 Months 

(f) LT Pillar Box    6 Months 

(g) All types of HT/LT cables   18 Months 

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical 

Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur 

Development Authority. 

3. The contractor will coordinate for the system handing over and charging process and if any defects, is pointed out 

by the RSEB/JVVNL, then he will have to rectify the same. 

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL and system is charged. 

5. Inspection shall be bear by the contractor it self. 

6. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 

7. All HT/LT cables should be sequentially marked with cable size, IS Code, grade, manufacturer name & length at 

every per meter duly embossed. 

8. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge and 

in case, of failure to do so he shall be charged for such unreturned material at double the issue rate including 

storage and supervision charges or the market rate whichever is higher. The basis of the theoretical consumption 

and allowing for wastage @ 5% at double the issue rate including storage and supervision charges or market rate 

which ever is higher. 

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work 

should be executed without damaging existing water pipe line, LT/HT electric under ground cable, poles, 

existing surface drain, water connections, Telephone cables etc. In case of any damages the penalty/ 

liability imposed for such work shall be borne by the contractor and shall be got repaired immediately by 

arranging material/ labour/ assistance etc. In case of delay JDA reserve right to execute/ get executed the 

work at the cost and risk of the contractor. 

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL or other 

specified NABL accredited agency by JDA before using it at site. 

11. The contractor or his authorized representative shall intimate in advance along-with complete programme of 

erection & commissioning where ever shunt down of existing line is required, to the Nodal officer / Engineer In-

charge of the site for arranging shut downs. The contractor shall have to plan the work in such a way that in 

minimum duration of shut down maximum work is carried out to avoid repeated and / or longer duration shut 

downs. 

12.  
 

Executive Engineer (Elect-I) 
JDA, Jaipur 

 
I carefully study & do agree for above terms & conditions. 

 

Signature & Seal of the Contractor 

 

 



14 

 

 

4-INSPECTION AND TESTING AT MANUFACTURER’S PREMISES 

1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as 

necessary. The result of such tests should confirm to be standard laid down in the Indian 

standards and or the standards laid down in the detailed specification of the JVVNL/ .Public 

Works.  

2. Proper quality control is required to be maintained by the contractor. Qualified personnel's 

having a degree in engineering or as required under the contractor enlistments rules duly 

approved by the Deptt. Shall have to be engaged at site by the contractor. The Deptt. Reserves the 

right to engage such staff and recover the expenses from the contractor on such account in case of 

his failure to do so.  

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in 

advance with the Engineer In charge and be got approved by him before use.  

4. All inspection and testing shall be carried out in accordance with the Specification and in absence 

of Specification relevant Indian Standard or internationally approved equivalent standard. After 

award of contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner 

and finalized QA plan shall include test and incoming supply of raw materials and bought out 

items, stage inspections and tests on finished products at manufacturer’s works / appropriate 

testing station. QA plan shall clearly indicate tests which are intended to be witnessed by the 

Bidder alone and those by both Bidder and Owner.  

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant / 

Equipment.  

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly 

authorized and designated representatives.  

7. The Owner and his duly authorized representative shall have access to the Contractor’s premises 

at all suitable times to inspect and examine the material and workmanship of the mechanical and 

electrical plant and equipment during its manufacture there. If part of the plant and equipment is 

being manufactured on other premises, the Contractor shall obtain permission for the Owner or 

his duly authorized representative, to inspect as if the plant and equipment was manufactured on 

the Contractors own premises. Testing (including testing for chemical analysis and physical 

properties) shall be carried out by the Contractor and certificates submitted to the Owner who 

will have the right to witness or inspect the above mentioned inspection / testing at any stage 

desired by him. Where inspection or testing is to be carried out at a subcontractor’s works, a 

representative of the Contractor shall be present.  

8.  The procedure for the testing and inspection to be carried out during or following the 

manufacture of the materials to ensure the quality and workmanship of the materials and to 

further ensure that they conform to the Contract is whatever place they are specified shall be as 

described below.  

(a)  The Contractor shall give the Owner at least 21 clear days notice in writing of the date 

and the place at which any plant or equipment will be ready for inspection/ testing as 

provided in the Contract. The Owner or his duly authorized representative shall 
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thereupon at his discretion notify the Contractor of his intention either to release such 

part of the plant and equipment upon receipt of works test certificates or of his intention 

to inspect. The Owner shall then give notice in writing to the Contractor, and attend at the 

place so named the said plant and equipment which will be ready for inspection and/or 

testing. As and when any plant shall have passed the tests referred to in this section, the 

Owner shall issue to the Contractor a notification to that effect.  

(b)  The Contractor shall forward to the Owner duly certified copies of the test certificates 

and characteristics performance curves for all equipment.  

(c)  If the Owner fails to attend the inspection and/or test, or if it is agreed between the 

parties that the Owner shall not do so, then the Contractor may proceed with the 

inspection and/or test in the absence of the Owner and provide the Owner with a 

certified report of the results thereof as per (b) above.  

(d)  If any materials or any part of the works fails to pass any inspection / test, the Contractor 

shall either rectify or replace such materials or part of the works and shall repeat the 

inspection and/or test upon giving a notice as per (a) above. Any fault or shortcoming 

found during any inspection or test shall be rectified to the satisfaction of the Owner 

before proceeding with further inspection.  

(e)  Where the plant and equipment is a composite unit of several individual pieces manufactured in 

different places, it shall be assembled and tested as one complete working unit, at the maker’s 

works or at site as mutually agreed by the Owner and Contractor.  

(f)  Neither the execution of a inspection test of materials or any part of the works, nor the 

attendance by the Owner, nor the issue of any test certificate pursuant to (c) above shall release 

the Contractor from any other responsibilities under the Contract.  

(g)  The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized 

test laboratories at regular intervals and valid certificates shall be made available to the Owner’s 

at the time of testing. The calibrating instrument used as standards shall be traceable to 

National/International standards. Calibration certificates or test instruments shall be produced 

from a recognized Laboratory for the Owner’s consent in advance of testing and if necessary 

instruments shall be recalibrated or substituted before the commencement of the test. 

(h)  Items of plant or control systems not covered by standards shall be tested in accordance with the 

details and program agreed between the Owner and Contractor.  

(i)  Tests shall also be carried out such that due consideration is given to the Site conditions under 

which the equipment is required to function. The test certificates shall give all details of such 

tests.  

(j)  The Contractor shall establish and submit a detailed procedure for the Inspection of materials or 

any part of the works to the Owner for approval within the date indicated in the Programme 

Details. The detailed procedure shall indicate or specify, without limitation, the following:  

(i)  Applicable code, standard and regulations  

(ii)  Fabrication sequence flow chart indicating tests and inspection points  

(iii)  Detailed tests and inspection method, indicating tests and inspection points  
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(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be 

witnessed by the Owner,  

(v) Acceptance criteria  

(vi)  Test report forms and required code certificates and data records  

(vii)       Method of sampling, if any sampling test to be conducted  

(viii) Contractor’s or Owners witness points.  

(k)  The Contractor shall not pack for shipment any part of the Plant until he has obtained from the 

Owner or his authorized representative his written approval to the release of such part for 

shipment after any tests required by the Contract have been completed to the Owner’s 

satisfaction.  

(l) The contractor shall be liable to bear all the expenses to carry out the inspection at the 

manufacture works.  

 

 

Signature of Contractor/Bidder                                                Executive Engineer (Elect-I)  

                                                                                                  JDA, Jaipur  
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5-MINIMUM SAFETY RULES 

The following are Minimum Safety Rules that apply to all contractors and subcontractors 

associated with this project. All project personnel have a duty and responsibility to ensure 

familiarization with project safety requirements and to comply with all requirements 

established by their employer.  

1.  REPORTING HAZARDS: It is part of each employee’s job to report all unsafe 

conditions/practices to his immediate supervisor for corrective action.  

2.  BASIC PERSONAL PROTECTION for this project includes:  

a)  Safety Hats of the approved type which meet Indian Standard shall be worn 

while on construction sites (hats shall not be Pressed or altered in any way as 

to make them defective). Hard hats shall be worn the way they are intended to 

be worn. Metal hard hats are prohibited. 

b)  Industrial grade safety glasses with side shields meeting ANSI standards Z-87 

or equivalent Indian Standards will be worn by all personnel. This also applies 

to all persons wearing prescription glasses. Additional eye protection may be 

necessary for various work activities such as grinding, chipping, drilling, 

chemical handling, etc.  

c)  Hearing protection will be worn at posted high-noise areas or work activities 

generating high-noise levels.  

d)  Shirts are required when working on a construction site. All shirts will have 

sleeves. Sleeveless shirts are not permitted.  

e)  Full length trousers are required and must fit properly. Loosely fitting 

clothing will not be worn.  

f)  Safety shoes or safety boots will be worn in the construction area at all times. 

No sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be 

suitable to the construction environment. 

 g)  Gloves will be worn when handling materials that may cut, tear or burn hands. 

Gloves will be in good condition and free of excessive oil or grime. 

3.  RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or 

respirators will be test-fitted to ensure a proper seal and fitting.  

4.  FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working 

at two meter heights (or greater), where approved platforms, ladders, or scaffolds 

are not provided. Lanyards will be no more than six feet in length. Horizontal or 

vertical lifelines will be provided and used where no tie-off points are provided. 

Belts/Harnesses shall be worn properly. All fall protection equipment will be 
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inspected for defects by the user before each use. Defective or questionable 

protection equipments shall not be used.  

5.  INJURIES: All persons must report all injuries to their supervisors and obtain first 

aid (regardless of degree of severity) at the contractor’s first aid facility. Each 

accident must be documented on the Accident Notification Report. 

6.  SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited and 

is sufficient cause for immediate removal of the person found smoking from the site.  

7.  ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or 

around specific electrical jobs, will stay clear of all electrical equipment until it is 

proven safe by qualified electrical personnel.  

8.  UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch, 

vehicles, valves, etc. is strictly prohibited. 

9.  MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as 

lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be 

properly designed and tested by authorized engineering personnel before use. The 

modification of tools/equipment or the overriding of safety devices will not be 

tolerated.  

10.  TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating 

arrangements conform to client requirements. Personnel are forbidden to ride on 

loaded trucks, fenders, running boards, sideboards, tailgates, etc.  

11. SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle 

is placed in motion.  

12.  HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for 

immediate dismissal. “Short cutting” of established safe practices or deliberate 

chance-taking is strictly prohibited.  

13.  WORK PERMITS: If work to be carried out requires a permit, the permit must be 

obtained before work commences.  

14.  EMERGENCY PROCEDURES: It is part of everyone’s job to thoroughly know plant 

emergency procedures, emergency alarms, location of assembly areas, etc. 

15.  WORKING POSITION: Personnel must always ensure safe working positions. Any 

person to position himself between a fixed object and a moving piece of equipment is 

extremely hazardous. Never place yourself between objects which could roll, shift, 

fall or be displaced. Stay alert to conditions around you at all times.  

16.  SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles 

will be operated in a safe and prescribed manner at all times. If any person is not sure 
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of the proper method of tool/equipment use, he must immediately inform his 

supervisor for the person to receive proper direction.  

17.  INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict 

compliance and enforcement of project and client safety rules and regulations, and to 

ensure that workers are made knowledgeable of requirements. All personnel are 

required to follow instructions from their immediate supervisors. If instructions are 

not clear or are confusing, the employee has a responsibility to question the 

supervisor and obtain clear instructions before commencement of work.  

18.  CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to complete 

construction projects in a safe, efficient and timely mariner. All project personnel are 

expected to render complete co-operation in the administration and enforcement of 

the project Safety Program.  

19.  CAMERAS: Employees must not, under any circumstances, bring cameras onto the 

work site or use a camera on the work site without written approval of Engineer-In-

Charge.  

20.  DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is 

cause for immediate removal of the person who is found to be under influence of 

such drugs / alcohol from the site.  

21.  DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating 

the stipulations. Serious infractions and/or repeat offenders will be dealt with 

severely, up to and including permanent removal from the project.  

22.  RESPONSIBILITIES; All persons have a responsibility to themselves and their co-

workers to be physically fit and mentally alert at all times. Conditions on a 

construction site are always in a state of change. Personnel must be able to react 

accordingly.  

23.  LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved 

type. Ladders and scaffolding not meeting standards shall be removed from service. 

Ladders and scaffolding shall meet Indian Safety Standards or British Standards 

whichever is more stringent.  

LADDERS:  

a)  Ladders shall be inspected prior to use. Defective ladders shall be removed 

from service.  

b)  Ladders used near energized lines or equipment shall be made of non- 

conductive materials (wood, fiberglass, etc.)  

c)  Ladders shall be placed on solid footing. They shall not be placed on unstable 

objects such as loose bricks.  
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d)  Employees shall not carry tools, materials, or objects while climbing ladders. 

Employees shall face the ladder while climbing and avoid leaning from side to 

side and away from the ladder. 

e)  Employees working from ladders shall wear and utilize proper fall protection 

equipment.  

f)  Straight and extension ladders must be secured at the top when in use. 

Ladders not in use should be removed from the vertical position.  

g)  Ladders must be placed at an angle not to exceed one foot of run for every 

four feet of rise.  

h)  Ladders must extend above their upper support or landing by at least 3 feet.  

i)  Step ladders must be secured or held when in use.  

j)  Employees shall not work from the top step or next to the top step of step 

ladders.  

SCAFFOLDS:  

a)  Employees shall not erect, alter or dismantle scaffolds unless directed by a 

competent person.  

b)  Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose 

bricks, unstable stacks of lumber, etc. shall not be used to level or support 

scaffolds.  

c)  Scaffold materials shall be free of defects.  

d)  Work platforms shall be completely decked. (The decking should overhang its 

end supports at least 6 inches but not more than 12 inches. The decking shall 

be secured in place).  

e)  Work platforms shall be equipped with standard handrails, midrails, and toe 

boards when 2 meters or more in height.  

 

24. EXCAVATIONS:  

a)  When deeper than 5 feet, excavations shall be sloped or shored to prevent 

caving-in.  

b)  Excavations must be barricaded and barricades shall be maintained till back 

filling is completed.  

c)  Excavated earth and any equipment shall be kept at least 2 feet from the edge 

of excavations.  

d)  Access ladders shall be placed within a distance of 25 feet of location of 

working in excavations of 4 feet deep or deeper.  
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25. CONFINED SPACE OR VESSEL ENTRY:  

a)  Employees shall not enter any confined space unless it has been tested for 

oxygen contents, absence of flammable gases and/or substances, or any other 

hazardous materials, and a written permission has been issued.  

b)  A man way watch trained in his duties shall be present at any time when 

personnel are inside confined spaces or vessels.  

c)  Portable or hand-held lighting should not exceed 12 volts power source. 

d)  Positive ventilation (air movers of fans) shall be used to provide exchange of 

fresh air in confined spaces and vessels.  

26.  TAG-OUT, LOCK-OUT PROCEDURES:  

a)  Employees shall not perform any work including repair, changes, attachments 

on electrical circuits, equipment, or mechanical equipment unless the power 

supply or source of said equipment is positively disconnected or shut off and 

the concerned electrical department employee places his lock and tag on the 

disconnect.  

b)  Only electrical personnel shall be involved in energizing & de-energizing 

electrical circuits and equipment.  

 

 

 

Signature of Contractor/Bidder              Executive Engineer (Elect-I)  

                                                                                          JDA, Jaipur  
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6-Guarantee 

1. General  

The guarantee is applicable for the performance of individual equipment as well as 

overall performance of the Project.  

In case of any contradiction given in this section with respect to those mentioned 

elsewhere in this document the below mentioned clauses shall prevail.  

2.  Manufacturer’s Guarantees  

The manufacturer’s guarantee for design, workmanship and performance for all 

bought out items shall be made available to the owner and shall be valid at least for 

the entire defects liability period. In the event of failure of any particular equipment 

which fails more than three times during the guarantee period as mentioned in 

clause below, the contractor shall replace at his own cost that equipment. 

Manufacturer’s / Contractor’s guarantee, for such replaced equipment shall also be 

made available to the Owner and should be kept at least for one year from the date of 

last replacement.  

3.  Performance Guarantee for Electrical Systems  

The Contractor shall give guarantee for a period of one year from the date of 

successful commissioning of the Electrical system against design, defective materials, 

workmanship and performance. The contractor shall give guaranteed for HV and 

MV Panel and performance, quality of cables, luminaries, DB’s, Utility sockets 

as indicated in the bid and as agreed between the owner and contractor before 

award of contract. Any defects found in the workmanship, materials or performance 

of the unit shall be made good by the Contractor at his own expense within the time 

specified by Engineer-In-Charge.  

In case the parameters vary from what is required, the Contractor shall rectify the 

equipment at no extra cost so as to achieve the requisite performance guarantee and 

satisfy commissioning of the equipment to the Engineer-In-Charge. In case the 

Contractor fails to achieve any of the aforesaid guarantees he will be penalized by an 

amount as per rule up to 10% (ten percent) of the total contract value. For this 

purpose any money due to the Contractor shall be forfeited and adjusted against such 

penalty.  

4.  Equipment Guarantee  

The Contractor shall guarantee for the period of one year from the date of successful 

commissioning of the Electrical System against defective performance of all 

equipment / instruments / mechanical or electrical parts under Contractor’s scope of 
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supply. Any defects found either in materials or workmanship shall be made good by 

the Contractor at his own expense within the time specified by the Engineer-In-

Charge.  

5.  Testing and Trial Run  

The contractor shall have to try test each process equipment used for the Electrical 

System for about 48 hours continuous running to the full satisfaction of the Engineer-

In-Charge. After satisfactory testing of the individual equipment, the Contractor shall 

run the whole Electrical System at no extra cost to the owner for at least 30 days as 

directed by the Engineer-In-Charge and ensure the treated waste water quality.  

Necessary instruments, gauges, supervisory personnel etc. shall be furnished / 

provided by the Contractor free of cost for conducting the trial runs.  

6.  Commissioning and Handing Over  

During trial runs as described above, the Contractor shall satisfy the Engineer-In-

Charge in all respects regarding the satisfactory quality of materials; equipment and 

workmanship used in the Electrical System and guaranteed parameters. Only after 

satisfying himself, regarding the above points, the Engineer-In-Charge will issue the 

completion certificate and take over the Electrical System and such date of taking 

over shall be deemed as date of commissioning. The Defects Liability Period 

described above will start from this date.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-I)  

                                                                                       JDA, Jaipur  
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7-ERECTION, TESTING AND COMMISSIONING 

1.  ERECTION - GENERAL  

1.1  The Contractor’s staff shall include adequate and competent erection Engineer with 

proven, suitable, previous experience on similar contracts to supervise the erection 

of the Works and sufficient skilled, semi-skilled and unskilled labour to ensure 

completion of Works in time. The Contractor shall not remove any representative, 

erector or skilled labour from the Site without prior approval of the Owner.  

1.2  The Contractor shall ensure that no installation or erection work shall commence 

until full and unconditionally approved working drawings, signed and stamped by 

the Owner are available at Site.  

1.3  The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the 

Owner. Before they proceed to the Site, however, the Contractor shall first satisfy 

himself, as necessary, that sufficient Electrical System of his (or his sub-contractor’s) 

supply has arrived on Site so that there will be no delay on this account.  

1.4  One erection engineer who shall be required to be the Contractor’s representative 

shall be conversant with the erection and commissioning of the complete Works. 

Should there be more than one erector, one shall be in charge and the Contractor 

shall inform the Owner in writing which erector is designated as his representative 

and is in charge. Erection engineer is to report to Project Manager.  

1.5  The Contractor shall be responsible for setting up and erecting the Electrical System 

to the line and levels of reference and of the positions, levels dimensions and 

alignment, appliances and labour in connection therewith. The checking of setting 

out of any line or level by the Owner shall not in any way relieve the Contractor of his 

responsibility for the correctness thereof.  

1.6  Erection of Electrical System shall be phased in such a manner so as not to obstruct 

the work being done by other contractors or operating staff who may be present at 

the time. Before commencing any erection work, the Contractor shall check the 

dimension of structures where the various items of Electrical Systems are to be 

installed and shall bring any deviations from the required position, lines or 

dimensions to the notice of the Owner. Electrical System shall be erected in a neat 

and workmanlike manner on the foundations and at the locations shown on the 

approved drawings. Unless otherwise directed by the Owner, the Contractor shall 

adhere strictly to the aforesaid approved drawings. If any damage is caused by the 

Contractor during the course of erection to new or existing Electrical System or 

buildings or any part thereof, the Contractor shall, at no additional cost to the Owner, 
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make good, repair or replace the damage, promptly and effectively as directed by the 

Owner and to the Owners satisfaction.  

1.7  The Contractor shall align all equipment and holding down bolts and shall inform the 

Owner before proceeding with grouting-in. the items concerned. The Contractor shall 

ensure that all equipment is securely held and remains in correct alignment before, 

during and after grouting-in.  

1.8  The approval by the Owner of the Contractors proposals for rigging and hoisting any 

items of the Electrical System into final positions shall not relieve the Contractor 

from his responsibility for damage to completed structures, parts or members 

thereof or other installed equipment. He shall at his own cost make good, repair or 

replace any damaged or injured items, whether structural, electrical, architectural, or 

of any other description, promptly and effectively to the satisfaction of the Owner.  

1.9  No Electrical Systems or other loads shall be moved across the floors of structures 

without first covering the floors with timber of sufficient size so that applied loads 

will be transferred to floor beams and girders of steel or concrete. If it is required to 

reduce bending stresses arid deflection, the beams and girders shall be provided with 

temporary supports. Any movement of Electrical System and other loads over the 

floor structures shall be subjected to the prior approval of the Owner.  

1.10 During erection of the Electrical System, the Owner will inspect the installation from 

time to time in the presence of the Contractor’s Site representative to establish 

conformity with the requirements of the Specification. Any deviations and 

deficiencies found or evidence of unsatisfactory workmanship shall be corrected as 

instructed by the Owner.  

2  LEVELING AND GROUTING OF MACHINERY  

2.1  Contractor shall check the civil works, where the Electrical System is to be installed 

sufficiently in advance, for their conformity to the approved drawings for installing 

the Electrical System with respect to lines, levels and accuracies of positions 

embedment, anchorage pockets, cut-outs etc. He shall record all measurements and 

deviations in prescribed control formats. He shall proceed with the work, with the 

Owners consent to such preparatory inspection of works.  

2.2  Contractor shall mark precisely the centre lines and datum reference on the civil 

works, where the Electrical System is to be installed with reference to bench marks, 

using indelible means of marking.  

2.3  He shall undertake sufficiently in advance chipping of any unevenness of concrete on 

foundations, anchor bolt pockets, cut-outs etc., to achieve uniform level of reference 
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for erection. All concrete surfaces receiving grout shall be hacked as required to 

ensure better bonding with grouting.  

2.4  Contractor shall undertake the inspection of all components to be erected sufficiently 

in advance to check their soundness and conformity to drawings and the inspection 

records shall be signed by the Owner as approval for undertaking the installation of 

the components. Any damage, shortfalls etc. shall be made good to the satisfaction of 

the Owner.  

2.5  All grout for equipment shall be carried out using non-shrinkable continuous grout 

materials with suitable framework of at least 12 mm thickness. Surfaces to receive 

the grout shall be hacked and roughened and laitance shall be removed by wire 

brushing or blast of air. Concrete surface shall be blown off by compressed air before 

commencing grouting. Grouting shall be done in one continuous operation from one 

side such that grout flows in a single wave until grout reaches all confined spaces 

with no air pockets and air from all confined spaces is expelled. A hydrostatic head of 

150 mm shall be maintained during grouting operations hydrostatic head of 150 mm 

shall be maintained during grouting operations. All grouting shall be carried out in 

the presence of the Owner. All lines and levels shall be checked up after grout is set. 

Block outs shall be closed using cement concrete of the same grade as that of the 

parent structure.  

3.  RECORDS, PROCEDURES AND REPORTS  

3.1  The Contractor shall maintain records pertaining to the quality of 

installation/erection work and inspection, testing, compliance with all technical 

requirements in respect of all his works as described in the previous paragraphs. The 

reporting formats shall be in the approved formats. The Contractor shall submit such 

records to the Owner after the completion of any particular work before submitting 

the bill of supply/progress of work. Such report shall comprise shop inspection 

reports, shop testing reports, material test reports, based on which dispatch 

clearances are provided, all the quality control reports of welding, erection and 

alignment records.  

3.2  All the above mentioned records shall be submitted in the final form duly 

countersigned by the Owner attesting conformity to specifications and his approval 

of installation, and duly incorporating all the additions, alterations, and information 

as required by the Owner, on the basis of preliminary reports giving the progress of 

the work. Such records notwithstanding, any records submitted earlier with bill of 

supply/progress etc., shall be duly bound and submitted to the Owner in six copies 

by the Contractor on his notification of the Electrical completion of erection.  
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4.  GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL SYSTEM  

4.1  The following documents should be completed in accordance with the  

Contract schedule before completion of erection. The Owner and the Contractor shall 

preserve and control these documents in a safe and appropriate place on  

Site in order that both parties’ personnel can make use of them at any time.  

(a)  Technical Documents  

(i)  Operation and Maintenance manual  

(ii) Design documents including the Contractor’s design data,  

drawings and Specifications.  

(iii) Tools and test equipment list  

(iv) Spare parts list  

(b)  Procedures  

(i)  Mechanical testing procedure  

(ii) Electrical testing procedure  

(iii) Instrumentation testing procedure  

(iv) Detailed Pre-commissioning and Commissioning procedure  

(v) Detailed Performance Test procedure  

5. COMPLETION OF ERECTION  

5.1  The completion of Electrical System under erection by the Contractor shall be 

deemed to occur, if all the units of the Electrical System are structurally and 

electrically complete and will include among other such responsibilities the 

following:  

(a)  Electrical System in the Scope of the Contract has been erected, installed and grouted 

as per specifications.  

(b)  Installation checks are completed and approved by the Owner  

(c)  The erected Electrical Systems are totally ready for commissioning checks.  

5.2  At the stage of completion of erection, the Contractor shall ensure that all the 

physical, aesthetic and workmanship aspects are totally complete and the Electrical 

System is fit and sound to undergo tests on completion and subsequent pre-

commissioning checks.  

5.3  Upon achieving the completion as described above, the Contractor shall notify the 

Owner by a written notice intimating completion of erection and notify the Owner for 

inspection. The Owner shall proceed with the inspection of such units within 14 days 

of such a notice.  

(a)  The Owner shall certify completion when there are no defaults in the Works or  
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(b) The Owner shall inform the Contractor list of deficiencies for rectification hereinafter 

referred as Punch list and the Contractor shall complete the rectification work within 

a jointly agreed period before pre-commissioning activities and obtain the Owner’s 

acceptance or approval of the same before proceeding with the same.  

(c)  The Owner may inform the Contractor that the works are accepted with the ‘Punch’ 

list (items which do not hamper operability safety or maintainability) and allow the 

Contractors to proceed with the pre-commissioning checks when the Contractor 

undertakes to complete such outstanding works within an agreed time during 

defects liability period. Taking over shall be based on rectification of all deficiencies 

as advised by Punch lists.  

5.4  The erection period indicated by the Contractor would be deemed to cover all the 

activities up to Completion as stipulated in previous paragraphs, notice of completion 

by the Contractor, inspection by the Owner for Completion, and Contractor 

rectification of all deficiencies as noticed by the deficiency/Punch list, and acceptance 

by the Owner of such rectifications, prior to Tests on Completion.  

5.5  Minor defects, which in the opinion of the Owner which do not hamper operability 

and maintainability will nor be taken into account for deciding Electrical Completion. 

Such defects shall be rectified concurrent to commissioning checks before Tests on 

Completion. However, the Owner’s decision in this regard is final.  

5.6  The commissioning period as notified by the Contractor shall be deemed to occur 

beyond the date of Completion and shall include all periods of pre-commissioning, 

trials and Tests on completion.  

5.7  It is in the Contractor’s interest to offer the section/units/systems, progressively 

under the identified milestones within overall erection period, duly completed for 

rectification of any deficiencies pointed out by the Owner and to achieve Electrical 

Completion before undertaking the tests on Completion within the specified erection 

period. The Owner also reserves the right to withhold the cost as estimated to be 

equivalent to the rectification of deficiencies pointed out to the Contractor until such 

a time such deficiencies are rectified to the satisfaction to the satisfaction of the 

Owner.  

6. PRE-COMMISSIONING  

6.1   After the Completion of erection, Pre-commissioning activates listed below shall be 

carried out to make the Electrical System ready for Commissioning.  

6.2 Upon completion of erection of each piece of equipment, facility or discrete part of 

the Electrical System, Electrical checks and tests shall be carried out according to the 

Contractor’s checklist. The Electrical checks and tests shall be to establish that.  
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(a)  The Electrical System is erected in accordance with the Contractor’s construction 

drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical 

System.  

(b)  The materials are installed and electrically function in accordance with the Contract 

and  

(c)  Applicable codes as listed in the Contract are followed for materials and 

workmanship.  

6.3  Items such as painting, thermal insulation and final clean up which do not materially 

affect the operation or safety of the Electrical System will be excluded. All these items 

shall be listed and completed after the Pre-commissioning or Commissioning at the 

discretion of the Contractor, but before acceptance.  

6.4  The Contractor shall prepare and maintain at Site test forms and records that shall 

include:  

(a) Description of type of test or check  

(b) Date and time of test or check  

(c) Identification of equipment and facilities  

(d) Test pressure, test data and results, including remarks, if any  

(e)  Signature of the Contractor’s personnel attesting to data recorded, if any.  

The Contractor’s construction forces thereof shall carry out checks, tests and 

recording.  

6.5  Wherever the Owner’s witness or attesting of the check or test is required, the 

Owner’s personnel shall attend such check and test. For this purpose, the Contractor 

shall keep the Owner informed of a day-to-day test plan schedule. The test plan 

schedule may be revised from time to time to reflect the actual progress of the work 

and test.  

6.6  Any items found incomplete or requiring repair or adjustment shall be marked as 

such on the test records and then reported by the Contractor to the Owner and the 

Contractor’s personnel in charge of the relevant construction area.  

6.7  Checking procedures shall be repeated until all the items on the checklist  

are cleared  

6.8  A complete set of test records shall be handed over to the Owner on  

completion.  

6.9  The tests on the different Mechanical and Electrical equipment shall include but not 

limited to:  

(a) Pump motors  
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Condition of winding insulation be tested and insulation values shall be restored to 

required level by suitable heating arrangements locally.  

(b)  MV Switch board / Power Distribution Boards  

(i)  Checking of all internal wiring for correctness as per supplier’s drawings.  

(ii)  Insulation resistance test.  

(iii) CT Polarity Test / PT Ratio Test.  

(iv)  Operational check of instruments and testing of relays by primary / secondary 

injection.  

(v) Phase sequence test.  

(vi)  Functional simulation test.  

(vii)  Local & Remote Operation.  

(c) Power and Control Cables  

(i)  All cores of cables shall be tested individually for continuity and insulation resistance 

with earth/sheath/armour as well as between the cores, before as well as after 

installation.  

(ii)  Pressure test as per relevant IS will be carried out on all 11 kV cables together with 

joints.  

(d) Distribution Boards / Switch Socket Outlets  

(i) Checking of wiring as per drawing.  

(ii) Insulation resistance.  

(iii) Functional test.  

(e) Tests for Earthing System  

(i)  The resistance of each earth pit shall be measured and recorded.  

(ii)  The resistance of the complete earthing system shall be less than 1.0 ohm or 

values specified by the local Electrical Inspector whichever is less.  

(iii)  Earthing continuity tests shall be carried out for all the equipment.  

7.  COMMISSIONING  

7.1  After the completion of Pre-commissioning activities the final checks and 

preparations necessary for start-up of the Electrical System shall be carried out. The 

Contractor shall submit to the Owner a written Notice of Electrical Completion that 

shall include:  

(a)  Identity of a part of the Electrical System considered electrically complete  

(b) A copy of relevant completed test reports  

(c)  The date on which the completion of the tests was achieved  

(d)  Check list and  
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(e)  A request for issuance of a Electrical Completion Certificate in respect of that 

part.  

7.2  Within fourteen (14) days from the date of receipt of the Contractor’s written Notice, 

the Owner shall:  

(a)  In the case of acceptance, issue a Electrical Completion Certificate  

(b)  In the case of Objection, submit a rejection Statement setting forth remaining 

items to be completed or defects of deficiencies to be corrected before 

Electrical Completion status can be accepted. When the Owner rejects the 

Contractor’s Notice the Contractor shall take any necessary action to complete 

or correct the items marked and give the Owner a second Notice of Electrical 

Completion.  

7.3  After the issuance by the Owner of a Electrical Completion Certificate, 

Commissioning activities listed below shall be carried out to enable the start-up and 

operation of the Electrical System Procedures are described as below:  

(a)  Commissioning Procedure shall be carried out in a methodical  

sequence as follows  

(i) Warming up  

(ii) Start-up  

(iii) Initial rearming –  

(iv) Operability adjustment  

(v) Stable operation  

(vi) Final adjustment  

(b)  At all stages of commissioning sequence, the Electrical System shall be operated at 

optimum Electrical System conditions. To ensure this, the Contractor may make 

minor adjustment to the conditions indicated in the Operation and Maintenance 

Manual as necessary.  

(c)  The Contractor shall check the operating conditions of the Electrical System by 

constantly monitoring operating data.  

(d) The Contractor shall specify for each discrete part of the Electrical System the 

operational data to be recorded and the manner in which the data is to be taken.  

(e) All the operating data shall be recorded by the Owner on the forms to be mutually 

agreed. The Owner shall make a copy of the operating log and analytical data from 
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initial operation through to the completion of Performance Test available to the 

Contractor for evaluation.  

8. PERFORMANCE TEST  

8.1 After the final operation of the Electrical System, a Performance Test shall be carried 

out to demonstrate the Contractor’s Performance Guarantee.  

8.2 Prior to conducting Performance Test, the Contractor shall furnish the detailed 

Performance Test Procedure for approval.  

8.3 Performance test shall be carried out by the Contractor’s personnel according to the 

instructions set forth in the Contractor’s Operation and Maintenance Manual and 

under the supervision of Owner’s operating personnel.  

8.4 Operating and analytical data recorded during Performance test shall be taken down 

by the Owner and made available to the Contractor for evaluation.  
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9. ACCEPTANCE  

9.1 Acceptance will occur in any of the three following possible ways:  

 (a)  Fulfillment of Guarantees  

When Performance Test has been successfully completed and the 

Performance Guarantees are met.  

 (b) Deemed Acceptance  

  When Performance Test has not been completed or has not been carried out 

for reasons not attributable to the Contractor within specified date or other mutually 

agreed period.  

10. The material to be utilized in execution of work shall confirm to the following Indian 
Standards (IS) which shall mean latest revisions, Amendments / changes and published 
unless otherwise specified herein before. 

Sr. Indian Titles  

No. Standard   

 s   

1. IS-226 Structural Steel Standard quality  

2 IS-2062 Structural steel (fusion welding quality).  

3. IS-802 Code of practice for use of structural steel in over head transmission line 

  towers and part-I loads & permissible stresses.(first revision)  

4. IS-808 Rolled steel beam, channel and angle sections and Part-I Dimensions for hot 

  rolled steel beam Part-I MB series (second revision).  

5. IS-4759 Hot dip zinc coating on structural steel and other allied products.  

    

6. IS-6639 Hexagonal Bolts for steel Structure.  

7. IS-10238 Step Bolts for steel structures.  

8. IS-1367 Technical supply conditions for threaded fasteners.  

9. IS-2016 Plain washers.  

10. IS-4072 Steel for Spring washers  

11. IS-3063 Single coil rectangular section spring washers for bolts, nuts and screws.(first 

  revision)  

12. IS-6821 Methods for sampling non threaded fasteners.  

13. IS-1573 Electroplated coatings of zinc on iron and steel.  

14. IS-2486 Insulator fittings for overhead power lines of 3.3 KV and above.  
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15. IS-2633 Method of testing uniformity of coating on Zinc coated article.(first revision) 

16. IS-2121 Fittings for aluminium and steel cored aluminium conductor for overhead 

  power lines (with amendments No 1 to 3)  

17. IS-731 Porcelain Insulators for overhead power lines with a nominal voltage greater 

  than 1000V.(second revision)  

18. IS-2141 Galvanized Stay strand (first revision) (with amendments No 1 to 3) 

19. IS-398 Part-I Aluminium conductor for overhead  

  Part-II Aluminium conductor, galvanized steel reinforced (second revision) 

  Part-III Aluminium conductor, Aluminium steel reinforced (second revision) 

20. IS-4826 Galvanized coating on round steel wires.  

21. IS-2551 Danger notice plate (with amendments No 1)  

22. IS-2629 Recommended practice for hot dip galvanizing of Iron and steel.  

23. IS-5358 Hot dipped galvanised coating on fasteners.  

24. IS-5613 Code of practice for design, installation and maintenance of over-head power 

  line.  

  (Part-I Sec-I)- Lines upto and including 11 KV, section/design.  

  (Part-I Sec-II)- Lines upto and including 11 KV, section installation and 

  Maintenance.  

    

25. IS-6745 Method for determination of weight of zinc coating on zinc coated iron and 

  Steel articles.  

26. IS-7215 Tolerance for fabrication of steel structures. 

27. IS-8577 Specification for wieldable structures steel (medium and high tensile quality). 

28. IS-338 Varnish ,under coating, exterior, natural resin 

29. IS-800 Code of practice for use of structural steel in general building construction( 

  Revised) with amendments No.1&2. 

30. IS-3034 Code of practice for fire safety of Industrial building. Electrical generating and 

  Distributing stations. 

31. IS-269 Ordinary and low heat Portland cement. 

32. BS-16 Telegraph material (Insulator, pole fitting etc.) 

33. BS-729 Hot dipped Galvanisation 

34. IS-2427 Grading of continuous filament viscose rayon yarn and acetate yarn, bright 

  And dull.  

35. IS-1363 Black Hexagonal bolts, nuts and lock nuts(dia meter 6 to 39mm) and black 

  hexagon screws(dia 6 to 24 mm) first revision with Amendment No.1) 
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36. IS-1852 Rolling & cutting tolerance for hot rolled steel products. 

37. IS-1778 Reels and drums for bare wire(with Amendment No. 1 & 2). 

38. IS-4218 ISO metric Screw Threads.(Part.I- Basic and design profiles, Part-II- Pitch 

  diameter combinations, Part.III- Basic dia mensions for  design profiles, 

  Part.IV- Tolerancing system, Part. V- Tolerances, Part.VI- Limits of sizes for 

  Commercial bolts and nuts (dia meter range 1 to 39 mm). 

39. IS-7887 Mild steel wire rod for general Engg. Purpose. 

40. IS-280 Mild steel wire for general engineering purpose (Second revision). 

41. IS-5300 Porcelain Guy Strain insulator 

42. IS-5561 Electric power connectors. 

43. IS-5 Colours for ready mixed paints (Second revision). 

44. IS-3972 Methods of Test for vitreous enamel wire. 

45. IS-4711 Methods for sampling of steel pipes, tubes and fittings. 

46. IS-1599 Method for bend test for steel products other than sheet, strip, wire and tube( 

  first revision)  

   

47. IS-1678 Pre-stressed concrete poles for overhead power traction & Telecommunication 

  lines.  

48. IS-8623 Methods for radio interference tests on high voltage insulators 

49. IS-13947 Specification for low voltage switchgear & controlgear. 

50. IS-14255 Aerial Bunched Cable for working voltages upto and including 400 V – 

  specification.  

51. IS-8130 Conductor for insulated electric cables & flexible cords. 

52. IS-5561 Electric power connectors. 

53. IS-617 Aluminium and aluminium alloy ingots and casting for general engineering 

  purpose (second revision). 

54. IS-2544 Porcelain post insulators for systems with nominal voltages greater than 1000 

  Volts (First revision) (with Amendment No.1). 

55. IS-7098 LT XLPE insulated (Heavy Duty) electric cables. 
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56. IS-5831 PVC insulation and sheath of electric cables (with Amendments No. 1 to 3). 

57. IS-1239 Mild steel tubes, tubulars and other wrought steel fittings. 

   

58. IS-5039 Distribution piller for voltages not exceeding 1000 volts. 
 

For 12Kv RMUs: 

IEC 62271-200/IS 12729:1988  General requirement for Metal Enclosed Switchgear  

IEC62271-102/IS 9921   Alternating Current disconnector’s (Load Break  

    Isolators) and Earthing Switch.   

      

IEC 62271-100 / IEC 62271-200  Specification for alternating current circuit breakers  

IEC 62 271-1   Panel design, SF6/Vacuum Circuit Breakers   

IEC60044-1/IS2705:1992   Current Transformer    

IEC 60265/IS 9920:1981   High voltage switches    

IEC 376    Filling of SF6 gas in RMU    

IEC 60273/IS :2099   Dimension of Indoor & Outdoor post insulators with  

    voltage > 1000 Volts    

IEC 60529/IS 13947(Part-1)   Degree of protection provided by enclosures for low  

    voltage switchgear and control gear.   

IS 3043-1987   Code of Practice for earthing    

Indian Electricity Rules/Bills        

For 33Kv VCBs        

IEC56/IS:13118/IS- Circuit  

Breaker/ 

metal 

enclosed 

Switchgear 

and control gear. 

3427/IS:10118 (Part-III) – 

1982/ IS:2165-1977/ 

IS:3716-1976/ IEC-62271- 

100/ IEC-62271-200 

IS: 3156 Voltage transformers. 

IS: 2705 Current transformers. 

IS: 3231 Electrical Relays for power system. 

IS:1248  
Meters and 
Instruments     
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IS:14697-1999 Specification for AC static transformer operated watt hour 

  and VAR hour meters class 0.2 S & 0.5 S.   

IEC-62053-22-2003 Specification for AC Static Watt hour Meters, class 0.2 S & 

IEC-62052-11-2003      

CBIP Technical  Report Specification for AC Static Electrical Energy Meter. 

No.304         

 

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-I)  

                                                                                       JDA, Jaipur  
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Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

 

Any person participating in a procurement process shall – 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an unfair 

advantage in procurement process or to otherwise influence the procurement process; 

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit or 

avoid an obligation; 

(c) Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the transparency, fairness and 

progress of the procurement process; 

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain unfair 

advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, directly or indirectly, 

to any party or to its property to influence the procurement process; 

(f) Not obstruct any investigation or audit of a procurement process; 

(g) Disclose conflict of interest, if any; and 

(h) Disclose any previous transgressions with any Entity in India or any other country during the last three years 

or any debarment by any other procuring entity. 

Conflict of Interest :- 

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of interest is 

considered to be a situation in which a party has interests that could improperly influence that party’s 

performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws and 

regulations. 

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if, including 

but not limited to: 

a. Have controlling partners/shareholders in common ; or  

b. Receive or have received any direct or indirect subsidy from any of them; or 

c. Have the same legal representative for purposes of the Bid; or 

d. Have a relationship with each other; directly or through common third parties, that puts them in a position to 

have access to information about or influence on the Bid of another Bidder, or influence the decisions of the 

Procuring Entity regarding the bidding process; or 

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than one 

Bid will result in the disqualification of all Bids in which the Bidder is involved. However, this does not limit the 

inclusion of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; or 

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the Goods, Works or Services that are the subject of the Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as engineer-in-

charge/ consultant for the contract. 

Annexure B : Declaration by the Bidder regarding Qualifications 
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In relation to my/our Bid submitted to ……………………………….. for procurement 

of………………………………………………….. in response to their Notice inviting Bids No. ……………..Dated ……………….. I/We 

hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that : 

 

1. I/We possess the necessary professional, technical, financial and managerial resources and competence required 

by the Bidding Document issued by the Procuring Entity; 

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State Government or 

any local authority as specified in the Bidding Document; 

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered by a 

court or a judicial officer, not have my/our business activities suspended ant not the subject of legal proceeding for 

any of the foregoing reasons; 

4. I/We do not have, and our directors and officers not have, been convicted of any criminal offence related to 

my/our professional conduct or the making of false statements or misrepresentations as to my/our qualifications 

to enter into a procurement Contract within a period of three years preceding the commencement of this 

procurement process, or not have been otherwise disqualified pursuant to debarment proceedings; 

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which materially 

affects fair competition; 

 

Date :          Signature of bidder 

Place :         Name : 

Designation : 

Address : 
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Annexure C : Grievance Redressal during Procurement Process 

 

The designation and address of the First Appellate Authority is Executive Committee, JDA, Jaipur 

The designation and address of the Second Appellate Authority ACS/PS, UDH, GOR, Jaipur. 
            

• Filing an appeal 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring Entity is in 

contravention to the provisions of the Act or the Rules or the Guidelines issued thereunder, he may file an appeal 

to First Appellate Authority, as specified in the Bidding Document within a period of ten days from the date of such 

decision or action, omission, as the case may be, clearly giving the specific ground or grounds on which he feels 

aggrieved: Provided that after the declaration of a Bidder as successful the appeal may be filed only by a Bidder 

who has participated in procurement proceedings: Provided further that in case a Procuring Entity evaluates the 

Technical Bids before the opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 

filed only by a Bidder whose Technical Bid is found to be acceptable.  
 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as possible and 

shall endeavour to dispose it of within thirty days from the date of the appeal. 
 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in para 

(2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by the First 

Appellate Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, may file a second 

appeal to Second Appellate Authority specified in the Bidding Document in this behalf within fifteen days from the 

expiry of the period specified in para (2) or of the date of receipt of the order passed by the First Appellate 

Authority, as the case may be. 
 

(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely :- 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 

 

(5) Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there are 

respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts stated in 

the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case may be, 

in person or through registered post or authorized representative. 

(6) Fee for filing appeal 
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(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten 

thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in India payable 

in the name of Appellate Authority concerned. 

(7) Procedure for disposal of appeal 

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal, shall 

issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix date of 

hearing.  

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case may be, 

shall,- 

(i) Hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies there of relating 

to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof relating to 

the matter, the Appellate Authority concerned shall pass and order in writing and provide the copy of order to the 

parties to appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement Portal. 
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FORM No. 1 

[See Rule 83] 

Memorandum of Appeal under the Rajasthan 

Transparency in Public Procurement Act, 2012 

 
 

Appeal No. ……………………………………………… of …………………………………… 

Before the …………………………..…….. (First/Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address : 

2. Name and address of the respondent (s) : 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the officer/authority who passed 

the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity in contravention 

to the provisions of the Act by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal address of the 

representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of appeal: …………………………………………………………………….. 

(Supported by an affidavit) 

7. Prayer: …………………………………………………………………………………… 

 

Place ………………………….. 

Date ………………………….. 

Appellant’s Signature 
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Annexure D: Additional Conditions of Contract 

• Correction of arithmetical errors 
 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors 

during evaluation of Financial Bids on the following basis: 
 

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price 

and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the 

Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case the total 

price as quoted shall govern and the unit price shall be corrected; 

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail 

and the total shall be corrected; and iii. If there is a discrepancy between words and figures, the amount in words 

shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in 

figures shall prevail subject to (i) and (ii) above. 
 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be 

disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed. 

2. Procuring Entity’s Right to Vary Quantities 

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the quantity 

specified in the Bidding Document due to change in circumstances, the Bidder shall not be entitled for any claim or 

compensation except otherwise provided in the Conditions of Contract. 

(ii) On repeat order for extra items for additional qtys may be placed if it is provided in the bidding documents on 

the rates and conditions given in the contract, if the original order was given after inviting open competitive bids. 

Delivery or completion period may also be proportionately increase. The limits of repeat order shall be as under. 

(a) 50% of the qty of the individual items and 50% of the value of original contract in case of works and 

(b) 50% of the value of goods or services of the original contract. 

 

3. Dividing quantities among more than one Bidder at the time of award (In case of procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, whose 
Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement to be 
procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver the entire 
quantity or when it is considered that the subject matter of procurement to be procured is of critical and vital 
nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and the second 
lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at the rates of the 
Bidder, whose Bid is accepted. 
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SPECIAL CONDITIONS OF CONTRACT REGARDING 

DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS 

 
As per the decision taken in the 201st meeting of Executive Committee held on 23.02.2016 w.r.t. agenda no. 

201:22, DLP period of various natures of works amounting more than Rs. 25 lakhs has been revised as per following 
time periods based on nature of works.  

 
This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to D(E)/2010-11/D-317 

dated 28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of Annexure-I related to SD refund & forfeiture 
(other Special Condition of annexure-I of this order will remain valid) and order No. JDA/Ex.En.(Pr.-5 & 
TA)/2013/D-43 dated 27.02.2013 and also all pertaining orders, in contract agreements or in PWF&AR having DLP 
period different than what is being enforced through this present order for concerned type of work.  

Table-I   

S.No.  Type of work  Existing DLP Period  As per approved in E.C.  

held on 23.02.2016 

1.  Bridge Work  3 years  5 Years  

2.  CD Work  3 years  5 Years  

3.  CC Road. PQC Work  3 years  5 Years  

4.  CC tiles/Kerbs/medians  3 years  5 Years  

5.  Drains  6 Months  3 Years  

6.  Roads    

 (i)Two layer WBM/GSB  3 years  6 months or one full rainy 
season which ever  

is later  

 (ii)For Renewal/Strengthening     

 (a)BT upto 30 mm thichness 3 years  1 Years  

 (b)BT above 30 mm to upto 40 mm  3 years  2 Years  

 (c)BT above 40 mm to upto 90 mm  3 years  3 Years  

 (d)BT above 90 mm thickness   3 years  5 Years  

 (iii) New Roads    

 (a) BT upto 90 mm   3 years  3 Years  

 (b) BT more than 90 mm  3 years  5 Years  

7.  Compound wall  6 Months  3 Years  

8.  Building Work    

 (i) Work pertaining to Sanitary work 
electrical works, Joinery works and 

painting works.  

6 Months  2 Years  
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 (ii) Work pertaining to Building structure 
and other civil works  

6 Months  5 Years  

9.  Electric work except maintenance  6 Months  3 years  

10.  Sewer/Water supply all including STP and 
water supply related work except 

maintenance works.  

6 Months  3 Years  

The release of SD amount shall be as per following table:-  

Table-II     

S.No.  

 

Released 
SD  

1 Year  2 Years  3 Years  5 Years  

1. Upto 1 year   100%  40%  20%  10%  

2. Upto 2 year    60%  20%  10%  

3. Upto 3 year     60%  10%  

4. Upto 4 year      20%  

5. Upto 5 year      50%  

 

Various condition for managing DLP are as under :- 

(i) At the time of completion of work, final componnt shall be worked out for each individual item like BT/CC/tiles/ 
drains etc (as per different categories in Table-I), DLP shall be operative based upon type of individual item ex:- CC-
5 years, BT1/2/3/5 years, Drain-3 years etc.  

(ii) Similarly for all new works, these components should be calculated at the time of TS itself, which should be made 
part of BID document.  

(iii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of final work cresses 
more than Rs. 25 lacs, DLP shall be operative as per rule for each individual items.   

(iv) Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is less than Rs. 25 lacs, DLP 
should be operative for six months or rainy season whichever is late.   

(v) During DLP period if contractor fails to repair any work even after issue of 7 days written notice, same work shall 
be got executed by respective Executive Engineer at the contractor’s risk and cost. This process shall be applicable 
throughout the DLP period. After completion of DLP period in such works contractor should be debarred and 
blacklisted. From JDA for three years as per RTPP rule 2012 and 2013 where he defaults twice in a single 
agreement or in two different works.  

(vi) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by respective Executive 
Engineers to monitor the DLP repairs.  

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En. & TA to DE-I/2014-15/D-223 
dated 12.03.2015 and order no. SE (PMGSY) CIRULAR 2006/D-115 dated 04.05.2006 Point no. 3.   

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, following procedure should be 
adopted:   
(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and contractor 

shall be asked to complete the same. After completion of assessed repairs DLP period shall be released after 
deduction amt. as per table III  

DLP Period    
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Note: - Calculation is to be done on quarterly basis.   
(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If 

the total amt. of such repairs works out to be more than total retained amt. of SD same shall be 
recovered from other works and as per PDR rules. The amount as per Table III is also to be 
deducted in addition to this amount.   

(ix) Based upon type of work, DLP conditions for works to be carried out during DLP period with their frequency 
of respective type of work shall be prepared by respective SE‟s after approval of these periods.  

This order shall come in force with immediate effect and will be applicable on all new works whose NIB 
is to be called.  

 

 

Signature of contractor with                                  Executive Engineer (Elect-I)  

    Full address.                                                    JDA, Jaipur. 



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

1.00 SITC of high mast lighting system (as per CP3-
TR7/1996 of ILE, UK) consisting of totally hot dip
galvanised by single dipped method high mast,
lantern carriage suitable for up to 12 nos luminaries
with welded arm, mast head frame assembly with
full cover, aviation obstruction lights, double drum
type self sustaining winch, integral power tool
accesible from door with padlocking arrangement
(winch motor with control circuit) hot dipped
galvanised heavy duty pipe lightening finial, suitable
ropes (AISI 316, 7 / 19 costruction ), EPR insulated
PCP sheathed trailing cable, outdoor type control
panel for auto on / off, reverse / forward motor
operation and CC foundation of M - 25 grade
complete as required. The mast is constructed from
mild steel plates (as per IS 5986 Gr. 510 ) cut and
folded to form a polygonal section, telescopic jointed
and welding as per BS 5135. The complete work shall
be supervised and certified by the manufacturers for
satisfactory supply, erection, testing and
commissioning of high mast. ( See table E - 13 for
specs.). Complete Rate Group-1

1.10 12.5 Mtr HM (in 2 section)
22.000 Each 140400.00 3088800.00

INR  Thirty Lakh Eighty 
Eight Thousand Eight 

Hundred    Only

1.20 16.0 Mtr HM (in 2 section)
22.000 Each 212000.00 4664000.00

INR  Forty Six Lakh 
Sixty Four Thousand    

Only

1.30 20.0 Mtr Hm (in 2 section)
12.000 Each 252000.00 3024000.00

INR  Thirty Lakh 
Twenty Four Thousand    

Only

1.40 25.0 Mtr Hm (in 2 section)
5.000 Each 288000.00 1440000.00

INR  Fourteen Lakh 
Forty Thousand    Only

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Percentage BoQ

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Annual Rate Contract for providing and Fixing of High Mast Lights
in Jaipur Region, Jaipur
Contract No:  EE (Elect-I)/03/2023-24

 



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Annual Rate Contract for providing and Fixing of High Mast Lights
in Jaipur Region, Jaipur
Contract No:  EE (Elect-I)/03/2023-24

 

2.00 P & F of IP 65 protected LED Flood Light Luminaire
made of single piece powder coated pressure die
cast/Extruded Aluminium housing with heat
dissipation fins on housing, Toughened glass cover
with suitable lens on LEDs to achieve various beam
angles. Input power (including driver loss) not more
than 40W/60W/ 90W/120W/160W with luminous
Efficacy > 80 Lumen/W (WARM WHITE) & > 85
Lumens / w (cool white) (As per LM79). Appropriate 
beam angle lens 45?/60?/80?/70?x140? (High Mast)
to be used as per requirement. LEDs of
Cree/Nichia/Osram/Philips make is to be used at
1W/2W, CRI > 70 and CCT 2700 K - 6500K. The
integral SMPS based electronic driver must have
efficiency > 85%, Power factor > 0.95, THD < 20%
and input Voltage range of 90-270 VAC at 50 Hz.
System life of 25000 Burning Hours with 70% of
initial Lumens maintained. Fixtures must be in
compliance with IS/CE Standards. Approved make :
Philips, Bajaj. Complete Group-1

2.10 High Power LED Flood Light 160W

708.000 Each 21120.00 14952960.00

INR  One Crore Forty 
Nine Lakh Fifty Two 

Thousand Nine Hundred 
& Sixty  Only

3.00 P/Laying P.V.C. / XLPE insulated & P.V.C.
sheathed cable of 1.1 KV grade with aluminium
conductor of IS:1554 P-I / IS :7098 P - I of Group 1 of
approved make in ground as per IS:1255 including
excavation of 30cmx75cm size trench, 25 cm thick
under layer of sand,IInd class bricks covering,
refilling earth,compaction of earth, making necessary
connection, testing etc. as required of size. Complete
Rate Group-1

3.10 25 Sq. mm., 3.5 Core, Complete Rate Armoured

9150.000 Mtr. 166.40 1522560.00

INR  Fifteen Lakh 
Twenty Two Thousand 
Five Hundred & Sixty  

Only

4.00 Supplying and making one end termination with
heavy duty single compression brass gland SIBG
type, heavy duty aluminium lugs duly crimped with
crimping tool, PVC tape etc for following size of
Armoured PVC insulated & PVC sheathed/ XLPE
aluminium conductor cable of 1100 volt grade as
required of size. Complete Rate Group-1

4.10 3.5 x 25.0 sq.mm

122.000 Per Set 91.20 11126.40
INR  Eleven Thousand 

One Hundred & Twenty 
Six  and Paise Forty Only



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Annual Rate Contract for providing and Fixing of High Mast Lights
in Jaipur Region, Jaipur
Contract No:  EE (Elect-I)/03/2023-24

 

5.00 Maintenance free Gel Earthing with Pipe in pipe /
Pipe in strip technology filled with anti corrosive
conductive compound (CPRI Tested) below the
ground in 150 - 200 mm dia. earth pit & surrounding
filled with required mineral filling compound (MFC
should have hygroscopic property to retain the
moisture for long time to create low resistance zone)
and C.C. finished chamber covered with hinged type
with locking arrangement C.I. Cover, C.I. Frame of
size 300mm x 300mm complete testing of earth
resistance as required. of following sizes.

5.10 With Pipe in Pipe Technology (Inner pipe dia. /
Outer pipe dia.)b80 - 100 micron GI Coating, GI pipe
3000 mm long ,50 / 25mm, Terminal 14 mm GI Strip

122.000 Per Set 7380.00 900360.00
INR  Nine Lakh Three 
Hundred & Sixty  Only

6.00 S & Laying following size earth wire/strip in
horizontal or vertical run in ground/surface/recess
including riveting, soldering, saddles, making
connection etc. as required. Complete Rate Group-1

6.10 25mm x 3mm G.I. ( Hot Dipped ) Strip

366.000 Mtr. 46.40 16982.40

INR  Sixteen Thousand 
Nine Hundred & Eighty 

Two  and Paise Forty 
Only

7.00 S & Laying following size B class GI pipe conforming
to IS 1239 P-1(1990) with accessories for laying earth
conductor/strip/cable in ground/surface/recess as
required.

7.10 40 mm dia
3050.000 Mtr. 219.20 668560.00

INR  Six Lakh Sixty 
Eight Thousand Five 

Hundred & Sixty  Only

8.00 SITC of Cutting back up surface up to 2 Mtr. Depth
by digging by Bogi including all layers of crust for
laying pipe line etc. and making good to original
condition (excluding cost of bitumen)

6100.000 Mtr. 288.00 1756800.00
INR  Seventeen Lakh 

Fifty Six Thousand Eight 
Hundred    Only

9.00 SITC of quick make and quick break 4 POLE current
limiting MCCB having following current rating,
short circuit breaking capacity at 440/415 V, 50 Hz;
O/L & S/C settings and conforming to IS 60947-2 /
IEC 60947-2 with front face and centralised
adjustable, line load interchangeability, having
positive isolation capability, provision for UVR ,
shunt trip ,earth fault trip, push (test) to trip ,
including making connections with lugs & spreaders,
etc. as required.

9.10 With Thermal Magnetic release, up to 100 Amp , 25
kA, fixed O/L & S/C setting

61.000 Each 3441.60 209937.60

INR  Two Lakh Nine 
Thousand Nine Hundred 

& Thirty Seven  and 
Paise Sixty Only



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Annual Rate Contract for providing and Fixing of High Mast Lights
in Jaipur Region, Jaipur
Contract No:  EE (Elect-I)/03/2023-24

 

10.00 P & F of ac operated heavy duty 230 /440 Volt
power contactor conforming to IS:13947-4-1/IEC:947-
4-1 having provision of mechanical interlocking,
auuxilary contacts, Din rail mounting type including
making connections, testing etc. as required.
Complete Rate Group-1

10.10 100 A, 4 pole Power contactors with following AC 1
Rating

61.000 Each 4595.20 280307.20

INR  Two Lakh Eighty 
Thousand Three 

Hundred & Seven  and 
Paise Twenty Only

11.00 P&F of mechanical / digital time switch having
following day / week programme and minimum 100
hours reserve and AC1 rating of 16-20 amperes
including making connection, programming etc. as
required. Complete Rate Group-1

11.10 One day & week reserve (digital type )

61.000 Each 4596.80 280404.80

INR  Two Lakh Eighty 
Thousand Four Hundred 
& Four  and Paise Eighty 

Only

12.00 P & F in position frame made out of M.S. angle
(riveted or welded) finished with two coats of red
oxide and enamel paint including cutting, welding,
holes etc.of following sizes as required. Complete
Rate Group-1

12.10 50mm x 50mm x 6mm

274.500 Mtr. 250.40 68734.80

INR  Sixty Eight 
Thousand Seven 

Hundred & Thirty Four  
and Paise Eighty Only

13.00 P&F 240/415 V AC MCB with positive isolation of
breaking capacity not less than 10 KA (B/ C/ D
tripping characteristic) ISI marked IS 8828(1996)]/
conforming to IEC 60898 in existing board/sheets
including making connections, testing etc. as
required. Complete Rate Group-1

13.10 Single Pole MCB, 6A to 32A rating

61.000 Each 120.80 7368.80

INR  Seven Thousand 
Three Hundred & Sixty 
Eight  and Paise Eighty 

Only

13.20 Four Pole MCB, 40A to 63A rating

61.000 Each 1102.40 67246.40

INR  Sixty Seven 
Thousand Two Hundred 

& Forty Six  and Paise 
Forty Only

14.00 P & F paper phenolic resin bonded laminates
confirming to IS : 2036 - 1995 for boxes/ frames
including making holes for switches etc, with brass
screws, washers/ zinc plated nut and bolts as
required. Complete Rate Group-1

14.10 12.0 mm thick

15.250 Sq. Mtr. 1812.80 27645.20

INR  Twenty Seven 
Thousand Six Hundred 
& Forty Five  and Paise 

Twenty Only



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Annual Rate Contract for providing and Fixing of High Mast Lights
in Jaipur Region, Jaipur
Contract No:  EE (Elect-I)/03/2023-24

 

15.00 SITC of wall/ free standing floor mounted dust and
vermin proof compartmentalised cubical panel
made out of CRCA sheet , required hardware ,duly
treated for derusting in 7 tank process with
dephosphating and with powder coating on both
side of panel in desired shade The panel having PU/
Neoprene rubber gasket of not less than 3mm
thickness , separate detachable gland plate M.S. base
channel ,hinged door with locking arrangement for
equipment/switchgear . Thickness of sheet shall not
be less than 1.6 mm up to 600 mm length / width of
any compartment and be of 2.0 mm above 600 mm.
Load bearing structure shall be of 2.0 mm thick
sheet supported by base M.S. channel if required .
Side walls and cable alley compartments having
bolted type doors with / without detachable
extension type structure. (only outer area on all sides
shall be measured & panel to be fabricated from
CPRI approved fabricator). Complete Rate Group-1

76.250 Sq. Mtr. 2201.60 167872.00

INR  One Lakh Sixty 
Seven Thousand Eight 

Hundred & Seventy Two  
Only

Total in Figures 33155665.60

INR  Three Crore Thirty 
One Lakh Fifty Five 

Thousand Six Hundred 
& Sixty Five  and Paise 

Sixty Only

Quoted Rate in Figures Select 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only


